United States Department of Agriculture 	Natural Resources Conservation Service
STATEMENT OF WORK
Wetland Creation (658)
TENNESSEE
These deliverables apply to this individual practice.  For other planned practice deliverables refer to those specific Statements of Work.
[bookmark: _GoBack]DESIGN    Send comments to Matt Walker at matt.walker@tn.usda.gov 
Deliverables:
1. Design documentation that will demonstrate that the criteria in NRCS practice standard have been met and are compatible with other planned and applied practices.
a. Practice purpose(s) as identified in the conservation plan.
b. List of required (applicable) permits to be obtained by the client (e.g. 404, ARAP, TVA26A)
c. Impacts on adjacent properties and structures.
d. Compliance with NRCS national and state utility safety policy (NEM Part 503-Safety, Subpart A - Engineering Activities Affecting Utilities 503.00 through 503.06).
e. List of additional required and/or facilitating practices necessary for this practice to address resource concerns and meet client objectives 
f. Practice standard criteria related computations and analyses to develop plans and specifications including but not limited to:
i. Wetland functional assessment considering targeted wetland functions.
ii. Hydrology/Hydraulics.
iii. Structural including hazard class as appropriate
iv. Vegetation 
2. Written plans and specifications including sketches and drawings shall be provided to the client that adequately describes the requirements to install the practice and obtain necessary permits.  
3. Design Report and Inspection Plan as appropriate (NEM Part 511, Subpart B Documentation, 511.11 and Part 512, Subpart D Quality Assurance Activities, 512.30 through 512.32).
4. Operation and Maintenance Plan
5. Certifications that the design meets practice standard criteria and comply with applicable laws and regulations (NEM Subpart A, 505.3.
6. Design modifications during installation as required.
7. Species to be managed 
INSTALLATION
Deliverables
1. Pre Installation conference with client and contractor.
2. Verification that client has obtained required permits.
3. Staking and layout according to plans and specifications including applicable layout notes.
4. Installation inspection (according to inspection plan as appropriate).
a. Actual materials used. 
b. Inspection records
5. Facilitate and implement required design modifications with client and original designer.
6. Advise client/NRCS on compliance issues with all federal, state, tribal, and local laws, regulations and NRCS policies during installation.
7. Certification that the installation process and materials meets design and permit requirements.

Note:  Provide written documentation of any modification of the approved design. Certify that the modification meets practice standard on appropriate NRCS form and/or letter of certification as applicable. At a minimum, documentation will include quantities and amounts. The location of the applied practice will be identified on the conservation plan map for non-structural practices.
CHECK OUT
Deliverables
1. As-Built documentation.
a. Extent of  practice units applied 
b. Drawings
c. Final quantities
2. Certification that the installation meets NRCS standards and specifications and is in compliance with permits (NEM Subpart A, 505.3.
3. Progress reporting.

Note: Meet with client to review practice operation and maintenance. Certify the conservation practice has been installed according to practice design and specifications. 

REFERENCES
· TN NRCS Field Office Technical Guide (eFOTG), Section IV, Conservation Practice Standard - Wetland Creation, 658.
· NRCS National Engineering Manual (NEM)
· NRCS Engineering Field Handbook (EFH), Part 210, Chapter 13, Wetland Restoration , Enhancements, or Creation
· NRCS National Environmental Compliance Handbook
· NRCS Cultural Resources Handbook
· NRCS National Biology Manual
· NRCS National Biology Handbook
· National Food Security Act Manual
· Tennessee Environmental Permitting Handbook (www.state.tn.us/environment/permits/index.html).
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