
Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Forestry

Practice Code/Name 391 ‐ Riparian Forest Buffer

Scenario ID 1

Scenario Name
Bare-root, hand planted

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure Area of planting

Scenario Unit Acre
Scenario Typical Size 3

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $5,192.76 $1,730.92
Equipment/Installation $1,082.56 $360.85
Labor $3,256.48 $1,085.49
Mobilization $265.44 $88.48
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $689.06 $229.69
Total $10,486.30 $3,495.43

Practice and Scenario Description:

Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The buffer will be 
located adjacent to and up-gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting will consist of hand planted 
bare-root shrubs and/or deciduous trees.  Planting for shrubs will be done at 6' x 6' spacing,  and deciduous tree spacing at 15' x 15'.  Tree shelters 
will be placed on the hardwoods.  Resource concerns to be addressed are Soil Erosion - excessive bank erosion; Water Quality - excess sediment 
and organics in surface waters and elevated temperature;  Degraded Plant Condition - inadequate structure and composition; and Inadequate Habitat 
for Fish and Wildlife - habitat degradation.

Associated Practices:  Access Control (472), Fence (382), Filter Strip (3932), Herbaceous Weed Control (315), Mulching (484),   Livestock Pipeline 
(516), Pond (378),  Spring Development (574), Streambank Protection (580), Stream Crossing (578), Tree & Shrub Establishment (612), Tree & 
Shrub Site Preparation (490), Watering Facility (614), Water Well (642) 

Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which contains 
undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian area.  Water 
temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Materials 1565
Tree shelter, solid tube type, 4" x 
36"

4" x 36" tree tube for protection from animal 
damage. Materials only. Each $3.02 1308 $3,950.16

Materials 1577 Stakes, wood, 1" x 1" x 36"
1" x 1" x 36" wood stakes to fasten items in 
place. Materials only. Each $0.36 1308 $470.88

Materials 1510
Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall. 
Materials only. Each $0.59 1308 $771.72

Equipment/Installation 939 Truck, Pickup
Equipment and power unit costs.  Labor not 
included. Hour $26.16 16 $418.56 2 days

Equipment/Installation 1590 Hand tools, tree planting

Various hand tools for digging holes and 
planting trees such as augers, dibble bars, 
planting shovel, hoe‐dad.  Equipment only.  
Labor not included. Hour $9.44 16 $151.04 2 days

Equipment/Installation 965 All terrain vehicles, ATV
Includes equipment, power unit and labor 
costs. Hour $28.60 16 $457.60 2 days

Equipment/Installation 1503 Trailer, enclosed, small

Small enclosed trailer (typically less than 30' 
in length) pulled by a pickup to transport 
materials and equipment.  Truck not 
included. Hour $3.46 16 $55.36 2 days

Labor 234 Supervisor or Manager

Labor involving supervision or management 
activities.  Includes crew supervisors, 
foremen and farm/ranch managers time 
required for adopting new technology, etc. Hour $44.00 16 $704.00 2 days

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 112 $2,552.48 7 people for 2 days

Mobilization 1142 Mobilization, General labor

Mobilization of general labor:  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.77 4 $91.08 1 hour out & one hour back, 2 times 

Mobilization 1145
Mobilization, Supervisor or 
Manager

Mobilization of supervisors or management.  
Includes crew supervisors, foremen and 
farm/ranch managers, etc. Hour $43.59 4 $174.36 1 hour out & one hour back, 2 times 

Foregone Income 1959 FI, Corn Dryland Dryland Corn is Primary Crop Acre $202.67 1.5 $304.01
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1961 FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $295.69 0.75 $221.77
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1963 FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $217.71 0.75 $163.28
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.



Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Forestry

Practice Code/Name 391 ‐ Riparian Forest Buffer

Scenario ID 2

Scenario Name
Bare-root, machine planted

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure Area of planting

Scenario Unit Acre
Scenario Typical Size 3

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $5,192.76 $1,730.92
Equipment/Installation $646.88 $215.63
Labor $2,519.20 $839.73
Mobilization $460.57 $153.52
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $689.06 $229.69
Total $9,508.47 $3,169.49

Practice and Scenario Description:

Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The buffer will be 
located adjacent to and up-gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting will consist of hand planted 
bare-root shrubs and/or deciduous trees.  Planting for shrubs will be done at 6' x 6' spacing,  and deciduous tree spacing at 15' x 15'.  Tree shelters 
will be placed on the hardwoods.  Resource concerns to be addressed are Soil Erosion - excessive bank erosion; Water Quality - excess sediment 
and organics in surface waters and elevated temperature;  Degraded Plant Condition - inadequate structure and composition; and Inadequate Habitat 
for Fish and Wildlife - habitat degradation.

Associated Practices:  Access Control (472), Fence (382), Filter Strip (3932), Herbaceous Weed Control (315), Mulching (484),   Livestock Pipeline 
(516), Pond (378),  Spring Development (574), Streambank Protection (580), Stream Crossing (578), Tree & Shrub Establishment (612), Tree & 
Shrub Site Preparation (490), Watering Facility (614), Water Well (642) 

Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which contains 
undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian area.  Water 
temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Materials 1565
Tree shelter, solid tube type, 4" x 
36"

4" x 36" tree tube for protection from animal 
damage. Materials only. Each $3.02 1308 $3,950.16

Materials 1577 Stakes, wood, 1" x 1" x 36"
1" x 1" x 36" wood stakes to fasten items in 
place. Materials only. Each $0.36 1308 $470.88

Materials 1510
Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall. 
Materials only. Each $0.59 1308 $771.72

Equipment/Installation 963 Tractor, agricultural, 60 HP

Agricultural tractor with horsepower range 
of 50 to 90. Equipment and power unit costs. 
Labor not included. Hour $19.28 8 $154.24 1 day

Equipment/Installation 965 All terrain vehicles, ATV
Includes equipment, power unit and labor 
costs. Hour $28.60 16 $457.60 2 days

Equipment/Installation 1600 Mechanical tree planter

Mechanical tree planter.  Requires a pulling 
unit of either tractor or small dozer 
depending upon site conditions.  Does not 
include labor. Hour $4.38 8 $35.04 1 day

Labor 234 Supervisor or Manager

Labor involving supervision or management 
activities.  Includes crew supervisors, 
foremen and farm/ranch managers time 
required for adopting new technology, etc. Hour $44.00 16 $704.00 2 days

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 64 $1,458.56

4 people for 2 days includes shelter 
installation. Which is done by hand.

Labor 232 Equipment Operators, Light

Includes: Skid Steer Loaders, Hydraulic 
Excavators  <50 HP, Trenchers <12”, Ag 
Equipment <150 HP, Pickup Trucks, Forklifts, 
Mulchers Hour $22.29 16 $356.64 2days

Mobilization 1138 Mobilization, small equipment

Equipment <70 HP but can't be transported 
by a pick‐up truck or with typical weights 
between 3,500 to 14,000 pounds. Each $195.13 1 $195.13

Mobilization 1142 Mobilization, General labor

Mobilization of general labor:  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.77 4 $91.08

1 hour out & one hour backX 2 for 
each day

Mobilization 1145
Mobilization, Supervisor or 
Manager

Mobilization of supervisors or management.  
Includes crew supervisors, foremen and 
farm/ranch managers, etc. Hour $43.59 4 $174.36

1 hour out & one hour backX x2 for 
each day

Foregone Income 1959 FI, Corn Dryland Dryland Corn is Primary Crop Acre $202.67 1.5 $304.01
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1961 FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $295.69 0.75 $221.77
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1963 FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $217.71 0.75 $163.28
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.



Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Forestry

Practice Code/Name 391 ‐ Riparian Forest Buffer

Scenario ID 3

Scenario Name
Small container, hand planted

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure Area of planting

Scenario Unit Acre
Scenario Typical Size 3

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $13,020.00 $4,340.00
Equipment/Installation $1,082.56 $360.85
Labor $3,256.48 $1,085.49
Mobilization $460.57 $153.52
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $689.06 $229.69
Total $18,508.67 $6,169.56

Practice and Scenario Description:

Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The buffer will be 
located adjacent to and up-gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting will consist of hand planted 
bare-root shrubs and/or deciduous trees.  Planting for shrubs will be done at 6' x 6' spacing,  and deciduous tree spacing at 15' x 15'.  Tree shelters 
will be placed on the hardwoods.  Resource concerns to be addressed are Soil Erosion - excessive bank erosion; Water Quality - excess sediment 
and organics in surface waters and elevated temperature;  Degraded Plant Condition - inadequate structure and composition; and Inadequate Habitat 
for Fish and Wildlife - habitat degradation.

Associated Practices:  Access Control (472), Fence (382), Filter Strip (3932), Herbaceous Weed Control (315), Mulching (484),   Livestock Pipeline 
(516), Pond (378),  Spring Development (574), Streambank Protection (580), Stream Crossing (578), Tree & Shrub Establishment (612), Tree & 
Shrub Site Preparation (490), Watering Facility (614), Water Well (642) 

Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which contains 
undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian area.  Water 
temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Materials 1529
Tree, hardwood, seedling or 
transplant, potted, 1 qt.

Potted hardwood tree, 1 quart. Materials 
only. Each $5.02 1200 $6,024.00

Materials 1566
Tree shelter, solid tube type,  4" x 
48"

4" x 48" tree tube for protection from animal 
damage. Materials only. Each $3.85 1200 $4,620.00

Materials 1578 Stakes, wood, 1" x 1" x 48"
1" x 1" x 48" wood stakes to fasten items in 
place. Materials only. Each $1.98 1200 $2,376.00

Equipment/Installation 939 Truck, Pickup
Equipment and power unit costs.  Labor not 
included. Hour $26.16 16 $418.56 2 days

Equipment/Installation 1590 Hand tools, tree planting

Various hand tools for digging holes and 
planting trees such as augers, dibble bars, 
planting shovel, hoe‐dad.  Equipment only.  
Labor not included. Hour $9.44 16 $151.04 2 days

Equipment/Installation 965 All terrain vehicles, ATV
Includes equipment, power unit and labor 
costs. Hour $28.60 16 $457.60 2 days

Equipment/Installation 1503 Trailer, enclosed, small

Small enclosed trailer (typically less than 30' 
in length) pulled by a pickup to transport 
materials and equipment.  Truck not 
included. Hour $3.46 16 $55.36 2 days

Labor 234 Supervisor or Manager

Labor involving supervision or management 
activities.  Includes crew supervisors, 
foremen and farm/ranch managers time 
required for adopting new technology, etc. Hour $44.00 16 $704.00 2 days

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 112 $2,552.48 7 people for 2 days

Mobilization 1138 Mobilization, small equipment

Equipment <70 HP but can't be transported 
by a pick‐up truck or with typical weights 
between 3,500 to 14,000 pounds. Each $195.13 1 $195.13

Mobilization 1142 Mobilization, General labor

Mobilization of general labor:  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.77 4 $91.08 1 hour out & one hour back, 2 times 

Mobilization 1145
Mobilization, Supervisor or 
Manager

Mobilization of supervisors or management.  
Includes crew supervisors, foremen and 
farm/ranch managers, etc. Hour $43.59 4 $174.36 1 hour out & one hour back, 2 times 

Foregone Income 1959 FI, Corn Dryland Dryland Corn is Primary Crop Acre $202.67 1.5 $304.01
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1961 FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $295.69 0.75 $221.77
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1963 FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $217.71 0.75 $163.28
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.



Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Forestry

Practice Code/Name 391 ‐ Riparian Forest Buffer

Scenario ID 4

Scenario Name
Large container, hand planted

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure Area of planting

Scenario Unit Acre
Scenario Typical Size 3

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $11,898.00 $3,966.00
Equipment/Installation $2,143.04 $714.35
Labor $4,820.99 $1,607.00
Mobilization $460.57 $153.52
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $689.06 $229.69
Total $20,011.66 $6,670.55

Practice and Scenario Description:

Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The buffer will be 
located adjacent to and up-gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting will consist of hand planted 
bare-root shrubs and/or deciduous trees.  Planting for shrubs will be done at 6' x 6' spacing,  and deciduous tree spacing at 15' x 15'.  Tree shelters 
will be placed on the hardwoods.  Resource concerns to be addressed are Soil Erosion - excessive bank erosion; Water Quality - excess sediment 
and organics in surface waters and elevated temperature;  Degraded Plant Condition - inadequate structure and composition; and Inadequate Habitat 
for Fish and Wildlife - habitat degradation.

Associated Practices:  Access Control (472), Fence (382), Filter Strip (3932), Herbaceous Weed Control (315), Mulching (484),   Livestock Pipeline 
(516), Pond (378),  Spring Development (574), Streambank Protection (580), Stream Crossing (578), Tree & Shrub Establishment (612), Tree & 
Shrub Site Preparation (490), Watering Facility (614), Water Well (642) 

Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which contains 
undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian area.  Water 
temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Materials 1567
Tree shelter, solid tube type,  4" x 
60"

4" x 60" tree tube for protection from animal 
damage. Materials only. Each $4.97 600 $2,982.00

Materials 1532
Tree, hardwood, seedling or 
transplant, potted or B&B, 2‐3 gal.

Potted or balled and burlapped hardwood 
tree, 2‐3 gal. Materials only. Each $13.42 600 $8,052.00

Materials 1583 Stakes, wood, 3/4" x 3/4" x 60"
3/4" x 3/4" x 60" wood stakes to fasten 
items in place. Materials only. Each $1.44 600 $864.00

Equipment/Installation 939 Truck, Pickup
Equipment and power unit costs.  Labor not 
included. Hour $26.16 32 $837.12 2 pickups, 2 days

Equipment/Installation 1590 Hand tools, tree planting

Various hand tools for digging holes and 
planting trees such as augers, dibble bars, 
planting shovel, hoe‐dad.  Equipment only.  
Labor not included. Hour $9.44 16 $151.04 2 days

Equipment/Installation 965 All terrain vehicles, ATV
Includes equipment, power unit and labor 
costs. Hour $28.60 16 $457.60 2 days

Equipment/Installation 933 Skidsteer, 80 HP

Skidsteer loader with horsepower range of 
60 to 90. Equipment and power unit costs. 
Labor not included. Hour $34.86 16 $557.76 2 days

Equipment/Installation 1505 Trailer, flatbed, small

Small flatbed trailer (typically less than 30' in 
length) pulled by a pickup to transport 
materials and equipment.  Truck not 
included. Hour $5.26 16 $84.16 2 days

Equipment/Installation 1503 Trailer, enclosed, small

Small enclosed trailer (typically less than 30' 
in length) pulled by a pickup to transport 
materials and equipment.  Truck not 
included. Hour $3.46 16 $55.36 2 days

Labor 234 Supervisor or Manager

Labor involving supervision or management 
activities.  Includes crew supervisors, 
foremen and farm/ranch managers time 
required for adopting new technology, etc. Hour $44.00 16 $704.00 2 days

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 165 $3,760.35 10 people, 2 days

Labor 232 Equipment Operators, Light

Includes: Skid Steer Loaders, Hydraulic 
Excavators  <50 HP, Trenchers <12”, Ag 
Equipment <150 HP, Pickup Trucks, Forklifts, 
Mulchers Hour $22.29 16 $356.64 2 days

Mobilization 1138 Mobilization, small equipment

Equipment <70 HP but can't be transported 
by a pick‐up truck or with typical weights 
between 3,500 to 14,000 pounds. Each $195.13 1 $195.13 leave at site, move only once

Mobilization 1142 Mobilization, General labor

Mobilization of general labor:  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.77 4 $91.08 1 hour out & one hour back, 2 times 

Mobilization 1145
Mobilization, Supervisor or 
Manager

Mobilization of supervisors or management.  
Includes crew supervisors, foremen and 
farm/ranch managers, etc. Hour $43.59 4 $174.36 1 hour out & one hour back, 2 times 

Foregone Income 1959 FI, Corn Dryland Dryland Corn is Primary Crop Acre $202.67 1.5 $304.01
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1961 FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $295.69 0.75 $221.77
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.

Foregone Income 1963 FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $217.71 0.75 $163.28
Cropland removed from production to 
establish buffer

Typical rotation is 2 years corn, 1 
year soybeans and 1 year of wheat.  
For 3 acres this would be 1.5 acres of 
corn, .75 acres of soybeans and .75 
acres of wheat.


