
USDA-Natural Resources Conservation Service New Jersey

Scenario Cost:

Practice: 580 - Streambank and Shoreline Protection

Scenario: #1 - Vegetative

Scenario Description:
Protection of streambanks consisting of conventional plantings of vegetation to stabilize and protect against scour and erosion.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation and 
erosion control fabric; a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes.
Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation - Excessive Sediment in Surface Waters;  Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient 
Water -  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian 
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has marginally degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Square Feet of Streambank/Shoreline Protected

Scenario Typical Size: 20,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,887.56 Scenario Cost/Unit: $0.84

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 2500 $5,900.00

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.19 32 $2,182.08

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.13 0.46 $5.58

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $22.22 224 $4,977.28

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $22.43 32 $717.76

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.74 56 $2,393.44

Materials
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Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick-up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.49 1 $174.49

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.43 2 $518.86
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Scenario Cost:

Practice: 580 - Streambank and Shoreline Protection

Scenario: #2 - Bioengineered

Scenario Description:
Protection of streambanks consisting of a bioengineered technique comprised of non-structural measures such as earth revetments and 
benches with vegetative measures to stabilize and protect the streambank against scour and erosion.  Soil bioengineering is a system of 
living plant materials used as structural components. Adapted types of woody vegetation (shrubs and trees) are initially installed in 
specified configurations that offer immediate soil protection and reinforcement. In addition, soil bioengineering systems create resistance 
to sliding or shear displacement in a streambank as they develop roots or fibrous inclusions. Environmental benefits derived from woody 
vegetation include diverse and productive riparian habitats, shade, organic additions to the stream, cover for fish, and improvements in 
aesthetic value and water quality.  Under certain conditions, soil bioengineering installations work well in conjunction with structures to 
provide more permanent protection and healthy function, enhance aesthetics, and create a more environmentally acceptable product. Soil 
bioengineering systems normally use unrooted plant parts in the form of cut branches and rooted plants. For streambanks, living systems 
include brushmattresses, live stakes, joint plantings, vegetated geogrids, branchpacking, and live fascines.  
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species.  Payment cost include shaping bank, critical area vegetation, livestake, 
rootwads and revetments:  a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes.  
Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation - Excessive Sediment in Surface Waters;  Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient 
Water -  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian 
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility;484 - Mulching; 570 - Stormwater runoff 
control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has moderately degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Square Feet of Streambank/Shoreline Protected

Scenario Typical Size: 20,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$27,360.19 Scenario Cost/Unit: $1.37

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.19 16 $1,091.04

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.82 32 $1,818.24

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.13 0.46 $5.58

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 2500 $5,900.00
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Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.74 80 $3,419.20

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $22.43 48 $1,076.64

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $37.38 32 $1,196.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $22.22 384 $8,532.48

Materials

1426Tree, willow Willow tree for planting, 18" to 36" seedling.  Includes 
materials and shipping only.

Each $0.67 5000 $3,350.00

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.43 3 $778.29

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick-up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.49 1 $174.49
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Scenario Cost:

Practice: 580 - Streambank and Shoreline Protection

Scenario: #3 - Structural, >5 ft bank

Scenario Description:
Protection of streambanks using structural measures such as riprap, concrete block, gabions, etc. to stabilize and protect banks of streams 
or excavated channels against scour and erosion.   Additional structural measures may also include tree revetments; log, rootwad and 
boulder revetments; dormant post plantings; piling revetments with wire or geotextile fencing; piling revetments with slotted fencing; jacks 
or jack fields; rock riprap; stream jetties; stream barbs; and gabions.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile, 
and rock rip rap;  a 6-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres)  is used for estimation purposes. The rock toe will be 
3' thick and 5' high.  The bank above the riprap will be graded to a stable slope and revegetated.
Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation - Excessive Sediment in Surface Waters;  Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient 
Water -  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian 
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff 
control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Cubic Yards of Material

Scenario Typical Size: 1,667

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$185,458.35 Scenario Cost/Unit: $111.25

Cost Details (by category):

Equipment/Installation

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.27 3500 $14,945.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.72 33 $3,818.76

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.19 48 $3,273.12

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$4.39 2500 $10,975.00

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.13 0.12 $1.46

969Water management, Flooding 
& dewatering

Includes equipment, power unit and labor costs. Acre Foot $239.45 60 $14,367.00
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Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $22.22 352 $7,821.44

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $37.38 48 $1,794.24

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.74 80 $3,419.20

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$62.26 1667 $103,787.42

1832Steel, rebar Steel rebar, grade 60. Materials only. Pound $0.53 5280 $2,798.40

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.03 17000 $17,510.00

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick-up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.49 1 $174.49

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.43 1 $259.43

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $495.32 1 $495.32
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Scenario Cost:

Practice: 580 - Streambank and Shoreline Protection

Scenario: #4 - Structural small, banks less than 4 ft

Scenario Description:
Protection of streambanks using structural measures such as riprap, concrete block, gabions, etc. to stabilize and protect banks of streams 
or excavated channels against scour and erosion.   Additional structural measures may also include tree revetments; log, rootwad and 
boulder revetments; dormant post plantings; piling revetments with wire or geotextile fencing; piling revetments with slotted fencing; jacks 
or jack fields; rock riprap; stream jetties; stream barbs; and gabions.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile, 
and rock rip rap;  a 4-foot high bank at 3(H):1(V) slope for 1000 linear feet (0.21 acres)  is used for estimation purposes. The rock toe will be 
2' thick and 3' high.  The bank above the riprap will be graded to a stable slope and revegetated.
Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation - Excessive Sediment in Surface Waters;  Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient 
Water -  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian 
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff 
control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Cubic Yards of Material

Scenario Typical Size: 800

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$91,071.38 Scenario Cost/Unit: $113.84

Cost Details (by category):

Equipment/Installation

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.27 1750 $7,472.50

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$4.39 1750 $7,682.50

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.19 24 $1,636.56

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.13 0.21 $2.55

969Water management, Flooding 
& dewatering

Includes equipment, power unit and labor costs. Acre Foot $239.45 30 $7,183.50

Labor
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Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $22.22 224 $4,977.28

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $37.38 24 $897.12

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.74 60 $2,564.40

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.21 $8.25

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$62.26 800 $49,808.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick-up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.49 1 $174.49

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.03 8160 $8,404.80

1139Mobilization, medium 
equipment

Equipment with 70-150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.43 1 $259.43
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Scenario Cost:

Practice: 580 - Streambank and Shoreline Protection

Scenario: #5 - Geotextile Wrapped

Scenario Description:
Protection of streambanks using geotextile wrapped soil lifts and native vegetation.  Coir fabric and coir logs are placed on the constructed 
bench to form the bankline. The coir logs are then tied into the existing bankline at either end.  The soil lifts include a woven inner fabric 
that helps prevent fine sediments from washing out and a heavier outer fabric that provides structural support.  The structure is filled with 
soil to the height of the coir log. Coir fabric is then pulled over the coir log and soil and wooden wedge stakes are placed to secure the 
fabric along the back edge.  Soil and willow cuttings are placed between the lift layers and the process is repeated. Willow cuttings are 
placed on the top lift and a final layer of soil is placed to the height of the bank.  The top layer is then seeded with a mix of native grasses 
and forbs.  The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to 
provide diverse aquatic communities to improve habitat for desired aquatic species.
Resource Concerns: Soil Erosion - Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation - Excessive Sediment in Surface Waters;  Water Quality Degradation - Elevated Water Temperature; Excess/Insufficient 
Water -  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife- Habitat Degradation.
Associated Practices include: 560 - Access Road; 342 - Critical Area Planting; 382 - Fence; 391 - Riparian Forest Buffer; 390 - Riparian 
Herbaceous Cover; 395 - Stream Habitat Improvement and Management; 614 - Watering Facility; 484 - Mulching; 570 - Stormwater runoff 
control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Square Foot of Streambank

Scenario Typical Size: 1,500

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$47,031.94 Scenario Cost/Unit: $31.35

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.72 32 $3,703.04

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.13 0.25 $3.03

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.61 193 $696.73

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$4.39 2923 $12,831.97

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.36 2923 $6,898.28

Labor

580 - Streambank and Shoreline Protection (Geotextile Wrapped) -  Page 1 of 2

FY2015 - Compiled 11/3/2014



USDA-Natural Resources Conservation Service New Jersey

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $42.74 16 $683.84

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $37.38 32 $1,196.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $22.22 64 $1,422.08

Materials

1214Mulching, straw or hay Use of straw or hay for temporary ground cover.  Includes 
application and methods necessary to keep in place such 
as tacking or crimping.  Includes materials, equipment and 
labor.

Acre $3,733.92 0.25 $933.48

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$35.94 30 $1,078.20

1308Cuttings, woody, medium size Woody cuttings, live stakes or whips typically 1/4" to 1" 
diameter and 24" to 48" long.  Includes materials and 
shipping only.

Each $0.49 6300 $3,087.00

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $24.54 462 $11,337.48

1209Geotextile, non-woven, light 
weight

Non-woven less than 8 ounce/square yard geotextile with 
staple anchoring.  Materials and shipping only.

Square 
Yard

$1.13 2350 $2,655.50

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.25 $9.82

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $495.32 1 $495.32
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