
Component Unit_Cost Share_Rate
Compacted Clay Liner 6 50

Earthwork 3 50
Earthwork 2.5 50

Entrance Pad - Concrete/Grading - 4" Pad 1.95 50
Entrance Pad - Gravel/Geotextile/Grading 1.6 50

Grading/shaping 0.04 50
Gutters 3 50

Liner additive - Bentonite 170 50
Liner additive - Soda Ash 700 50

Pipe - 10" 13 50
Pipe - 12" 18 50
Pipe - 8" 9 50

Skimmer/Porous Board Fence Combination 400 50
Slab - Concrete reinforced with fiber or wire mesh 150 50

Slab - Steel reinforced Concrete 200 50
Steel Frame - metal roof 5.5 50
Vegetation/Critical Area 850 50

Walls - Steel  reinforced Concrete 300 50
Walls - wood 11 50

Wood Frame - metal roof 7 50
Concrete/Grading for pad under incinerator/freezer 1.95 50

Freezer 3000 50
Incinerator  < 100 lbs/day capacity 2500 50
Incinerator  > 750 lbs/day capacity 10000 50

Incinerator  101 - 300 lbs/day capacity 3500 50
Incinerator  301 - 500 lbs/day capacity 4500 50
Incinerator  501  - 750 lbs/day capacity 7500 50

Entrance Pad - Concrete/Grading 1.95 50
Slab - Fiber reinforced Concrete 2.85 50

Walls - wood  (Single sided walls) 11 50
Walls - wood (Double sided walls) 15 50

Heavy Earthwork 800 50
Light Earthwork 600 50

Vegetation Establishment 850 50
Dewatering (pump-out) 3000 50
Dewatering (pump-out) 0.04 50

Earthwork 1.25 50
Double Gate (10-14 ft) 165 50

Electric High Tensil Smooth (2-5 Strands) 1 50
Four Strand Barbwire 1.6 50

Non Electric (3-8 Strands) 1.05 50
Single Gate (10-14 ft) 100 50
Welded Wire Panels 3 50

Woven Wire 2 50
Field Border - incentive 60 100
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Riparian Buffer - incentive 60 100

Filter Strips - incentive 60 100
Earthwork - Earthfill 3 50

Pipe - 12" 14 50
Pipe - 18" 18 50
Pipe - 24" 28 50
Pipe - 30" 34 50
Pipe - 36" 44 50
Pipe - 42" 47 50
Pipe - 48" 53 50
Pipe - 6" 9 50
Pipe - 8" 12 50
Rip Rap 50 50

Slab - Fiber reinforced Concrete 150 50
Grading and Shaping 800 50

Development of IWM Plan with conversion to less pressure sprinklers 10 100
End Gun Booster Pump 1600 50

End gun shut-off 700 50
Medium or Low pressure sprinklers 2.25 50

Low Drop Extension sprinklers 4.7 50
Vegetation Establishment, no-till 150 50

Vegetation Establishment, seeding 200 50
Vegetation Establishment, sprigging 300 50

Interseeding Legumes into existing pasture 20 50
Concrete/Grading-4" thick 1.95 50
Concrete/Grading-6" thick 2.85 50

Earthwork - Excavation (Only for Watering Ramps) 8 50
Geotextile and Stone - GAB/DOT No. 3/DOT No. 4 1.3 50

Gravel/Geotextile/Grading 1.6 50
Stone - Surge 35 50
System Cost 1000 50

High level of protection 8 50
Low level of protection 1.25 50

Medium level of protection 3.25 50
Contour Stripcropping System 10 100

Field Stripcropping System 10 100
Comprehensive NMP w/ application (add to base amount) 10 100

Comprehensive NMP w/ application (base amount) 500 100
Grading and Shaping 0.4 50

Hardwood 1.5 50
Loblolly/Slash 0.04 50

Long Leaf Bareroot 0.07 50
Long Leaf Containerized 0.14 50

Planting 50 50
Shrubs (Bareroot) 0.08 50

HUA - Concrete/Grading-4" pad 1.95 50
HUA - Concrete/Grading-6" pad 2.85 50
HUA - Gravel/Geotextile/Grading 1.6 50

Pipe - 1 1/2" 1.41 50
Pipe - 1" 1.26 50

Pipe - 1/2" 1.15 50
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Pipe - 2" 1.65 50

Pipe - 3/4" 1.2 50
Pump 1 HP Fixed in place 600 50

Pump 1/2 HP Fixed in place 400 50
Pump 2 HP Fixed in place 1200 50
Pump 3 HP Fixed in place 1400 50

Pump 3/4 HP Fixed in place 500 50
Pump 5 HP - Fixed in place 1900 50

Tank - 150 gallon 200 50
Tank - 300 gallon 250 50
Tank - 400 gallon 300 50

Animal Guard Outlets 10" 15.4 50
Animal Guard Outlets 12" 19 50
Animal Guard Outlets 6" 10 50
Animal Guard Outlets 8" 13.25 50

Corrugated Plastic Tubing w/Snap Coupling 10" 5.25 50
Corrugated Plastic Tubing w/Snap Coupling 12" 6 50
Corrugated Plastic Tubing w/Snap Coupling 6" 2.5 50
Corrugated Plastic Tubing w/Snap Coupling 8" 3.2 50

Free Standing Perforated Inlets 6" 50 50
Perforated Corrugated Plastic Tubing w/Sock 4" 0.75 50
Perforated Corrugated Plastic Tubing w/Sock 6" 1.5 50
Perforated Corrugated Plastic Tubing w/Sock 8" 2 50

Agitator - PTO driven 0 50
Booster Pump 1 1/2 hp - Fixed in place 532 50

Booster Pump 1 hp - Fixed in place 478 50
Booster Pump 2 hp - Fixed in place 580 50

Fiber reinforced Concrete 150 50
Flush Valve 900 50

Manure Flush System (Gravity) 10000-12000 gal. 2000 50
Manure Flush System (Gravity) 20000-3000 gal. 3800 50

Manure Flush System (Gravity) 2500 gal. 650 50
Pipe - 12" 11 50
Pipe - 3" 2.3 50
Pipe - 4" 3.6 50
Pipe - 6" 7 50

Prefabricated Junction Boxes 1000 50
Pump 10 HP  - Fixed in place 2700 50
Pump 15 HP - Fixed in place 3800 50

Pump 20 HP (three phase) - Fixed in place 2940 50
Pump 30 HP (three phase) - Fixed in place 3560 50
Pump 40 HP (three phase) - Fixed in place 4800 50
Pump 60 HP (three phase) - Fixed in place 6000 50

Pump 7.5 HP Fixed in place 2300 50
Pump-out Accessories 2000 50

Recycle Pump-1 hp 815 50
Recycle Pump-2 hp 930 50

Washdown Tank - 1000 gal. 300 50
Washdown Tank - 2000 gal. 400 50
Washdown Tank - 3000 gal. 700 50
Washdown Tank - 4000 gal. 900 50
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Solid-set big gun sprinkler 0 50

PTO Pump 0 50
Well Installation 5000 50

Species specific - 100 ac. Maximum 10 100
Concrete - Steel reinforced slab 3.7 50

Earthwork - Excavation 8 50
Geotextile 0.25 50

Pipe - 18"  Culvert 18 50
Pipe - 24"  Culvert 28 50
Pipe - 30"  Culvert 34 50
Pipe - 36"  Culvert 44 50
Pipe - 42"  Culvert 47 50
Pipe - 48"  Culvert 53 50

Stone - GAB/DOT No. 3/DOT No. 4 20 50
Stone - Riprap 50 50
TA Planning 0 100
TA Design 0 100

TA Application 0 100
TA Reimbursement for Construction Check-Out 0 100

No-Till/Strip Tillage - Incentive 30 100
Includes Nutrient Mgt., Pest Management 10 100

Cover Crop - Incentive payment 10 100
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