
Scenario Worksheet

Information Type Data

Region Delta States

State Louisiana

Discipline Group Environmental Engineering

Practice Code/Name
360 - Closure of Waste 
Impoundment

Scenario ID 7

Scenario Name

Liquid Waste Impoundment Closure with 0% Liquids and 100% Solids

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure Cubic feet of structural storage
Scenario Unit Cubic Foot
Scenario Typical Size 63851

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $0.00 $0.00
Equipment/Installation $21,901.64 $0.34
Labor $530.28 $0.01
Mobilization $650.24 $0.01
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $0.00 $0.00
Total $23,082.16 $0.36

Practice and Scenario Description:

This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the estimated 
volume of waste to be removed is approximately 0% liquid/slurry waste and 100% sludge/solid waste of the structural storage capacity of the structure.   
The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or 
surface waters and air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors.
Associated practices:  Nutrient Management (590), Critical Area Planting (342)

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose.  It poses a safety hazard for 
humans and livestock and is a threat to environmentally sustainability by the potential for impacts to water and air quality.

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes.  The total structural storage 
volume equals 63,851 cubic feet.  The volume of liquid waste to be pumped approximately equals 0% of the structural volume.  The volume of solid 
waste to be removed approximately equals 100% of the structural volume (63,851 CF).  The volume of earthwork (earthfill and excavation) required to 
breach the embankment and/or fill in the impoundment and perform final grading of the site is approximately 50% of the structural volume.  The volume 
of earthwork will include 60% as excavation and 40% as compacted earthfill.  Structural removal, as necessary, may include the removal and disposal 
of the synthetic liner, sealing or removal and disposal of waste transfer components and other appurtenances associated with closure of the facility.  
Decommissioning of a liquid waste storage impoundment includes agitating, removing, and spreading liquid/slurry waste material, removing 
solid/sludge waste remaining in the bottom.  All waste material shall be land applied in accordance with Nutrient Management (590).  If present, the 
synthetic liner will be removed and properly disposed of.  All inflow devices and associated appurtenances will be removed and properly disposed of.  
The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill.  The disturbed areas shall be 
vegetated in accordance with Critical Area Planting (342).   Closure of the waste impoundment will address water quality degradation, air quality 
impacts and safety hazards by removing and properly utilizing the waste from the impoundment.  The site will also become available for another use.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost

Equipment/Installation 1633 Spreading, manure sludge

Loading, hauling and spreading manure 
solids/sludge by ground equipment on 
nearby fields.  Includes equipment, power 
unit and labor costs. Cubic Foot $0.28 63851 $17,878.28

Equipment/Installation 48

Excavation, Common Earth, side 
cast, small equipment

Bulk excavation and side casting of common 
earth with hydraulic excavator with less than 
1 CY capacity.  Includes equipment and labor. Cubic yard $1.91 709 $1,354.19

Equipment/Installation 49 Earthfill, Roller Compacted
Earthfill, roller or machine compacted, 
includes equipment and labor Cubic yard $3.53 473 $1,669.69

Equipment/Installation 931 Hydraulic Excavator, 1 CY

Track mounted hydraulic excavator with 
bucket capacity range of 0.8 to 1.5 CY. 
Equipment and power unit costs. Labor not 
included. Hours $83.29 12 $999.48

Mobilization 1140 Mobilization, large equipment

Equipment >150HP or typical weights greater 
than 30,000 pounds or loads requiring over 
width or over length permits. Each $249.71 1 $249.71

Mobilization 1139 Mobilization, medium equipment
Equipment with 70-150 HP or typical weights 
between 14,000 and 30,000 pounds. Each $133.51 3 $400.53

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hours $18.57 12 $222.84

Labor 233 Equipment Operators, Heavy

Includes: Cranes, Hydraulic Excavators >=50 
HP, Dozers, Paving Machines, Rock Trenchers, 
Trenchers >=12”, Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water 
Wagons. Hours $25.62 12 $307.44
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