
USDA Conservation Programs FY-2002 List of Practice Components

Practice Name
Pract
Code

Comp 
Code Component Unit Actual Cost NTE

Max
C/S Max C/S Amt

Access Road 560 2E2 Earthwork (ft) ft $7.00 75% $5.25
Access Road 560 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Access Road 560 2S1 Concrete & Riprap cy $540.00 75% $405.00
Access Road 560 2S2 Gravel cy $56.00 75% $42.00
Access Road 560 2S3 Culvert, < or = 18" diam; 20' long ea $400.00 75% $300.00
Access Road 560 2S4 Culvert, 24" - 36" diam; 20' long ea $800.00 75% $600.00
Access Road 560 2S5 Culvert, > 36" diam; 20' long ea n/a 75% 75% actual
Access Road 560 2S6 Geotextile Fabric sf n/a 75% 75% actual

Brush Management 314 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Brush Management 314 2C1 Control, heavy eq ac $280.00 75% $210.00
Brush Management 314 2C2 Control, light eq ac $160.00 75% $120.00
Brush Management 314 2C3 Control, chemical ac $160.00 75% $120.00
Brush Management 314 2C4 Control, special ac n/a 75% 75% actual

Chiseling & Subsoiling 324 2M3 Management ac $25.00 100% $25.00

Composting Facility 317 2W02 Reception Pit ea n/a 75% 75% actual

Conservation Cover 327 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Conservation Cover 327 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Conservation Crop Rotation 328 2M1 Management ac $100.00 100% $100.00

Contour Farming 330 2M1 Management ac $100.00 100% $100.00

Contour Orchard 331 2M1 Management ac $100.00 100% $100.00

Cover & Green Manure Crop 340 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Cover & Green Manure Crop 340 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Critical Area Planting 342 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Critical Area Planting 342 2L2 Irrigation System no n/a 75% 75% actual
Critical Area Planting 342 2V5 Veg Cover, critical area sf $0.60 75% $0.45
Critical Area Planting 342 2V6 Erosion Control Mat sf n/a 75% 75% actual

Cross Slope Block Farming 750 2M2 Management ac $50.00 100% $50.00

* Labor costs are included in all cost figures.
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Diversion 362 2E2 Earthwork (ft) ft $7.00 75% $5.25
Diversion 362 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Diversion 362 2V5 Veg Cover, critical area sf $0.60 75% $0.45
Diversion 362 2V6 Erosion Control Mat sf n/a 75% 75% actual

Fence 382 2F1 Fence, woven ft $3.20 75% $2.40
Fence 382 2F2 Fence, barb ft $2.40 75% $1.80
Fence 382 2F3 Fence, electric ft $2.00 75% $1.50
Fence 382 2F4 Fence, special ft $12.00 75% $9.00
Fence 382 2F5 Fence, power source ea $1,600.00 75% $1,200.00

Field Border 386 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Field Border 386 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Field Border 386 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Field Border 386 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Field Border 386 2V4 Veg Cover, cane ft $1.20 75% $0.90
Field Border 386 2L1 Irrigation Lateral ft $0.40 75% $0.30

Filter Strip 393 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Filter Strip 393 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Firebreak 394 2E1 Earthwork (acre) ac $280.00 75% $210.00
Firebreak 394 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Firebreak 394 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Firebreak 394 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Firebreak 394 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Firebreak 394 2V4 Veg Cover, cane ft $1.20 75% $0.90
Firebreak 394 2L1 Irrigation Lateral ft $0.40 75% $0.30

Fishpond Management 399 2M1 Management ac $100.00 100% $100.00

Forest Site Preparation 490 2E1 Earthwork (acre) ac $280.00 75% $210.00
Forest Site Preparation 490 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Forest Site Preparation 490 2C1 Control, heavy eq ac $280.00 75% $210.00
Forest Site Preparation 490 2C2 Control, light eq ac $160.00 75% $120.00
Forest Site Preparation 490 2C3 Control, chemical ac $160.00 75% $120.00

* Labor costs are included in all cost figures.
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Forest Stand Improvement 666 2M1 Management ac $100.00 100% $100.00

Grade Stabilization Structure 410 2E4 Earthwork (no) no n/a 75% 75% actual
Grade Stabilization Structure 410 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Grade Stabilization Structure 410 2V5 Veg Cover, critical area sf $0.60 75% $0.45
Grade Stabilization Structure 410 2V6 Erosion Control Mat sf n/a 75% 75% actual
Grade Stabilization Structure 410 2S1 Concrete & Riprap cy $540.00 75% $405.00

Grassed Waterway 412 2E2 Earthwork (ft) ft $7.00 75% $5.25
Grassed Waterway 412 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Grassed Waterway 412 2V5 Veg Cover, critical area sf $0.60 75% $0.45
Grassed Waterway 412 2V6 Erosion Control Mat sf n/a 75% 75% actual

Grazing Land Mech Treatment 548 2E1 Earthwork (acre) ac $280.00 75% $210.00
Grazing Land Mech Treatment 548 2E5 Earthwork, haul fee ea $500.00 75% $375.00

Hedgerow Planting 422 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Hedgerow Planting 422 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Hedgerow Planting 422 2V4 Veg Cover, cane ft $1.20 75% $0.90
Hedgerow Planting 422 2L1 Irrigation Lateral ft $0.40 75% $0.30

Hillside Ditch 423 2E3 Earthwork, ditch (ft) ft $4.00 75% $3.00
Hillside Ditch 423 2E5 Earthwork, haul fee ea $500.00 75% $375.00

Irrigation Pit or Regulating Reservoir 552B 2P3 Tank ea n/a 75% 75% actual
Irrigation Pit or Regulating Reservoir 552B 2P4 Trough ea n/a 75% 75% actual

Irrigation System, Sprinkler 442 2L2 Irrigation System no n/a 75% 75% actual

Irrigation System, Trickle 441 2L2 Irrigation System no n/a 75% 75% actual

Irrig. Wat. Conv.-Plastic 430DD 2L2 Irrigation System no n/a 75% 75% actual

Irrig. Wat. Conv.-Steel 430FF 2L2 Irrigation System no n/a 75% 75% actual

Irrigation Water Management 449 2M1 Management ac $100.00 100% $100.00

* Labor costs are included in all cost figures.
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Lined Waterway or Outlet 468 2E2 Earthwork (ft) ft $7.00 75% $5.25
Lined Waterway or Outlet 468 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Lined Waterway or Outlet 468 2S1 Concrete & Riprap cy $540.00 75% $405.00

Manure Transfer 634 2W01 Tank ea n/a 75% 75% actual
Manure Transfer 634 2W02 Reception Pit ea n/a 75% 75% actual
Manure Transfer 634 2W03 Pump, Pipe, Scraper ea n/a 75% 75% actual

Mulching 484 2V7 Mulch Material cy $15.00 75% $11.25

Nutrient Management 590 2M1 Management ac $100.00 100% $100.00

Open Channel 582 2E2 Earthwork (ft) ft $7.00 75% $5.25
Open Channel 582 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Open Channel 582 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Open Channel 582 2S1 Concrete & Riprap cy $540.00 75% $405.00

Pasture & Hayland Planting 512 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Pasture & Hayland Planting 512 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Pest Management 595 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Pest Management 595 2C1 Control, heavy eq ac $280.00 75% $210.00
Pest Management 595 2C2 Control, light eq ac $160.00 75% $120.00
Pest Management 595 2C3 Control, chemical ac $160.00 75% $120.00
Pest Management 595 2C4 Control, special ac n/a 75% 75% actual

Pipeline 516 2P1 Pipe, < or = 2" diam. ft $4.00 75% $3.00
Pipeline 516 2P2 Pipe, > 2" diameter ft n/a 75% 75% actual

Pond, Embankment 378 2E4 Earthwork (no) no n/a 75% 75% actual
Pond, Embankment 378 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Pond, Embankment 378 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Pond, Sealing or Lining 521A 2S7 Pond Lining sf n/a 75% 75% actual

Prescribed Burning 338 2M1 Management ac $100.00 100% $100.00

Prescribed Grazing 528A 2M2 Management ac $50.00 100% $50.00

* Labor costs are included in all cost figures.
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Range Planting 550 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Range Planting 550 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Recreation Trail & Walkway 568 2E2 Earthwork (ft) ft $7.00 75% $5.25
Recreation Trail & Walkway 568 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Recreation Trail & Walkway 568 2S1 Concrete & Riprap cy $540.00 75% $405.00
Recreation Trail & Walkway 568 2S2 Gravel cy $56.00 75% $42.00
Recreation Trail & Walkway 568 2S3 Culvert, < or = 18" diam; 20' long ea $400.00 75% $300.00
Recreation Trail & Walkway 568 2S4 Culvert, 24" - 36" diam; 20' long ea $800.00 75% $600.00
Recreation Trail & Walkway 568 2S5 Culvert, > 36" diam; 20' long ea n/a 75% 75% actual
Recreation Trail & Walkway 568 2S9 Walkways ft n/a 75% 75% actual

Residue Management, Seasonal 344 2M1 Management ac $100.00 100% $100.00

Riparian Forest Buffer 391 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Riparian Forest Buffer 391 2F1 Fence, woven ft $3.20 75% $2.40
Riparian Forest Buffer 391 2F2 Fence, barb ft $2.40 75% $1.80
Riparian Forest Buffer 391 2F3 Fence, electric ft $2.00 75% $1.50
Riparian Forest Buffer 391 2F4 Fence, special ft $12.00 75% $9.00
Riparian Forest Buffer 391 2F5 Fence, power source ea $1,600.00 75% $1,200.00
Riparian Forest Buffer 391 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Riparian Forest Buffer 391 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Riparian Forest Buffer 391 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Riparian Forest Buffer 391 2V4 Veg Cover, cane ft $1.20 75% $0.90
Riparian Forest Buffer 391 2L1 Irrigation Lateral ft $0.40 75% $0.30
Riparian Forest Buffer 391 2P1 Pipe, < or = 2" diam. ft $4.00 75% $3.00
Riparian Forest Buffer 391 2P2 Pipe, > 2" diameter ft n/a 75% 75% actual
Riparian Forest Buffer 391 2P3 Tank ea n/a 75% 75% actual
Riparian Forest Buffer 391 2P4 Trough ea n/a 75% 75% actual

Roof Runoff Management 558 2W10 Gutters ft $6.00 75% $4.50

Sediment Basin 350 2E4 Earthwork (no) no n/a 75% 75% actual
Sediment Basin 350 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Sediment Basin 350 2S1 Concrete & Riprap cy $540.00 75% $405.00
Sediment Basin 350 2S8 Riser (outlet pipe) ea n/a 75% 75% actual

* Labor costs are included in all cost figures.
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Stripcropping, Contour 585 2M1 Management ac $100.00 100% $100.00

Stripcropping, Field 586 2M1 Management ac $100.00 100% $100.00

Structure for Water Control 587 2E4 Earthwork (no) no n/a 75% 75% actual
Structure for Water Control 587 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Structure for Water Control 587 2S1 Concrete & Riprap cy $540.00 75% $405.00
Structure for Water Control 587 2P1 Pipe, < or = 2" diam. ft $4.00 75% $3.00
Structure for Water Control 587 2P2 Pipe, > 2" diameter ft n/a 75% 75% actual

Terrace 600 2E2 Earthwork (ft) ft $7.00 75% $5.25
Terrace 600 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Terrace 600 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00

Tree/Shrub Establishment 612 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Tree/Shrub Establishment 612 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Tree/Shrub Establishment 612 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Tree/Shrub Establishment 612 2V4 Veg Cover, cane ft $1.20 75% $0.90
Tree/Shrub Establishment 612 2L1 Irrigation Lateral ft $0.40 75% $0.30

Trough or Tank 614 2P3 Tank ea n/a 75% 75% actual
Trough or Tank 614 2P4 Trough ea n/a 75% 75% actual

Use Exclusion 472 2F1 Fence, woven ft $3.20 75% $2.40
Use Exclusion 472 2F2 Fence, barb ft $2.40 75% $1.80
Use Exclusion 472 2F3 Fence, electric ft $2.00 75% $1.50
Use Exclusion 472 2F4 Fence, special ft $12.00 75% $9.00
Use Exclusion 472 2F5 Fence, power source ea $1,600.00 75% $1,200.00
Use Exclusion 472 2C3 Control, chemical ac $160.00 75% $120.00
Use Exclusion 472 2C4 Control, special ac n/a 75% 75% actual
Use Exclusion 472 2C5 Control, traps/snares ea n/a 75% 75% actual

Vegetative Row Barrier 734 2E3 Earthwork, ditch (ft) ft $4.00 75% $3.00
Vegetative Row Barrier 734 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Vegetative Row Barrier 734 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Vegetative Row Barrier 734 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Vegetative Row Barrier 734 2V4 Veg Cover, cane ft $1.20 75% $0.90
Vegetative Row Barrier 734 2L1 Irrigation Lateral ft $0.40 75% $0.30

* Labor costs are included in all cost figures.
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Waste Storage Facility 313 2W04 Solids Separator ea n/a 75% 75% actual
Waste Storage Facility 313 2W05 Aerator, Pond ea n/a 75% 75% actual
Waste Storage Facility 313 2W06 Roof, Storage Bldg. ea n/a 75% 75% actual
Waste Storage Facility 313 2W07 Compost Bldg., Structure ea n/a 75% 75% actual

Waste Treatment Lagoon 359 2E4 Earthwork (no) no n/a 75% 75% actual
Waste Treatment Lagoon 359 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Waste Treatment Lagoon 359 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Waste Treatment Lagoon 359 2S1 Concrete & Riprap cy $540.00 75% $405.00
Waste Treatment Lagoon 359 2S8 Riser (outlet pipe) ea n/a 75% 75% actual

Waste Utilization 633 2W01 Tank ea n/a 75% 75% actual
Waste Utilization 633 2W08 Agitator, Perm. Pump ea n/a 75% 75% actual
Waste Utilization 633 2W09 Spreader ea n/a 75% 75% actual
Waste Utilization 633 2L2 Irrigation System no n/a 75% 75% actual

Water & Sediment Control Basin 638 2E4 Earthwork (no) no n/a 75% 75% actual
Water & Sediment Control Basin 638 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Water & Sediment Control Basin 638 2V1 Veg Cover, seeds/sprigs ac $1,400.00 75% $1,050.00
Water & Sediment Control Basin 638 2S1 Concrete & Riprap cy $540.00 75% $405.00
Water & Sediment Control Basin 638 2S8 Riser (outlet pipe) ea n/a 75% 75% actual

Water Harvesting Catchment 636 2P5 Water Harvesting Catchment ea n/a 75% 75% actual

Wetland Development or Restoration 657 2E4 Earthwork (no) no n/a 75% 75% actual
Wetland Development or Restoration 657 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Wetland Development or Restoration 657 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Wetland Development or Restoration 657 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Wetland Development or Restoration 657 2V4 Veg Cover, cane ft $1.20 75% $0.90
Wetland Development or Restoration 657 2L1 Irrigation Lateral ft $0.40 75% $0.30
Wetland Development or Restoration 657 2V5 Veg Cover, critical area sf $0.60 75% $0.45
Wetland Development or Restoration 657 2V6 Erosion Control Mat sf n/a 75% 75% actual

Wildlife Upland Habitat Mgmt 645 2M2 Management ac $50.00 100% $50.00

Wildlife Wetland Habitat Mgmt 644 2M2 Management ac $50.00 100% $50.00
Wildlife Wetland Habitat Mgmt 644 2M4 Management (WRP, taro) ac $750.00 100% $750.00

* Labor costs are included in all cost figures.
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Windbreak/Shelterbelt Establishment 380 2E5 Earthwork, haul fee ea $500.00 75% $375.00
Windbreak/Shelterbelt Establishment 380 2V2 Veg Cover, tree/shrub ea $3.20 75% $2.40
Windbreak/Shelterbelt Establishment 380 2V3 Veg Cover, native plants ea $20.00 75% $15.00
Windbreak/Shelterbelt Establishment 380 2V4 Veg Cover, cane ft $1.20 75% $0.90
Windbreak/Shelterbelt Establishment 380 2L1 Irrigation Lateral ft $0.40 75% $0.30

* Labor costs are included in all cost figures.
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