2005 EQIP Cost List

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic	R+W *	B/LR*
313	**Waste Storage Facility**	**Correlated Practices -**	516, 521A, 521B, 521C, 587, 606, 620, 634				
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Curbs	CY	$230.00	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Excavation, Rock (non-rippable) small scale	CY	$15.00	AC	50 %	75 %	90 %
	Fence, Chain link	LF	$6.00	AC	50 %	75 %	90 %
	Fence, High tensile -4 strand	LF	$1.55	AC	50 %	75 %	90 %
	Fence, High tensile -5 strand	LF	$1.75	AC	50 %	75 %	90 %
	Gate	LF	$21.00	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Picket Fences	SF	$15.00	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
	Roof Area & Supports	SF	$8.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Timber Walls	SF	$21.00	AC	50 %	75 %	90 %
	Waste Storage Pond 19,999 or less	CF	$0.52	AC	50 %	75 %	90 %
	Waste Storage Pond 20-39,999	CF	$0.32	AC	50 %	75 %	90 %
	Waste Storage Pond 40-59,999	CF	$0.30	AC	50 %	75 %	90 %
	Waste Storage Pond 60-79,999	CF	$0.26	AC	50 %	75 %	90 %
	Waste Storage Pond 80-99,999	CF	$0.23	AC	50 %	75 %	90 %
	Waste Storage Pond 99,999+	CF	$0.18	AC	50 %	75 %	90 %
	Waste Storage Structure 10-14,999	CF	$2.40	AC	50 %	75 %	90 %
	Waste Storage Structure 15-19,999	CF	$1.75	AC	50 %	75 %	90 %
	Waste Storage Structure 20-39,999	CF	$1.25	AC	50 %	75 %	90 %
	Waste Storage Structure 4,999 or less	CF	$5.00	AC	50 %	75 %	90 %
	Waste Storage Structure 40-59,999	CF	$1.17	AC	50 %	75 %	90 %
	Waste Storage Structure 5-9,999	CF	$3.50	AC	50 %	75 %	90 %
	Waste Storage Structure 60-79,999	CF	$1.12	AC	50 %	75 %	90 %
	Waste Storage Structure 80-99,999	CF	$1.05	AC	50 %	75 %	90 %
	Waste Storage Structure 99,999+	CF	$1.22	AC	50 %	75 %	90 %
314	**Brush Management**	**Correlated Practices -**					
	Chemical/Biological management	Ac.	$50.00	AC	50 %	50 %	50 %
	Mechanical management	Ac.	$15.00	AC	50 %	50 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
316	**Animal Mortality Composting**	**Correlated Practices -**	620, 362				
	Concrete, Curbs	CY	$230.00	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Gutters & downspouts 4"	LF	$4.35	AC	50 %	75 %	90 %
	Gutters & downspouts 5"	LF	$5.40	AC	50 %	75 %	90 %
	Roof Area & Supports	SF	$8.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Stone Apron	Ton	$17.00	AC	50 %	75 %	90 %
	Timber Walls	SF	$21.00	AC	50 %	75 %	90 %
317	**Composting Facility**	**Correlated Practices -**	362, 635, 606, 634				
	Bituminous Paving	SF	$3.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Curbs	CY	$230.00	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Rolled Stone	Ton	$15.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Timber Walls	SF	$21.00	AC	50 %	75 %	90 %
324	**Deep Tillage**	**Correlated Practices -**					
	Deep Tillage	Ac.	$20.00	FR	100 %	100 %	100 %
327	**Conservation Cover**	**Correlated Practices -**					
	Cool Season Grass, Grass/Legume Mix	Ac.	$200.00	AC	50 %	75 %	90 %
	Warm Season Grass, Grass Mix	Ac.	$250.00	AC	50 %	75 %	90 %
328	**Conservation Crop Rotation**	**Correlated Practices -**					
	Conservation Crop Rotation	Ac.	$5.00	FR	100 %	100 %	100 %
329A	**Residue Management, No-till & Strip Till**	**Correlated Practices -**					
	Manure Injection	Ac.	$15.00	FR	100 %	100 %	100 %
	Residue Management	Ac.	$15.00	FR	100 %	100 %	100 %
329C	**Residue Management, Ridge Till**	**Correlated Practices -**					
	Residue Management	Ac.	$15.00	FR	100 %	100 %	100 %
330	**Contour Farming**	**Correlated Practices -**					
	Contour Farming	Ac.	$6.00	FR	100 %	100 %	100 %
331	**Contour Orchard and Other Fruit Area**	**Correlated Practices -**					

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic	R+W *	B/LR*
	Contour Orchard & Other Fruit Area	Ac.	$6.00	FR	100 %	100 %	100 %
332	**Contour Buffer Strips**	**Correlated Practices -**					
	Contour Buffer Strips	Ac.	$6.00	FR	100 %	100 %	100 %
340	**Cover Crop**	**Correlated Practices -**					
	Annual cover	Ac.	$17.00	AC	50 %	75 %	90 %
	Perennial Living Mulch	Ac.	$24.00	AC	50 %	75 %	90 %
342	**Critical Area Planting**	**Correlated Practices -**					
	Seeding, includes earthwork	Ac.	$1,100.00	AC	50 %	75 %	90 %
	Seeding/Mulching	Ac.	$500.00	AC	50 %	75 %	90 %
350	**Sediment Basin**	**Correlated Practices -**					
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
351	**Well Decommissioning**	**Correlated Practices -**					
	Crushed Stone max. 2"	Ton	$16.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Sealing Material	CY	$175.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
359	**Waste Treatment Lagoon**	**Correlated Practices -**	382, 634				
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Fence, High tensile -4 strand	LF	$1.55	AC	50 %	75 %	90 %
	Fence, High tensile -5 strand	LF	$1.75	AC	50 %	75 %	90 %
	Pump Aeration System 1.5 hp	No.	$2,500.00	AC	50 %	75 %	90 %
	Pump Aeration System 1-hp	No.	$3,000.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Waste Storage Pond 19,999 or less	CF	$0.52	AC	50 %	75 %	90 %
	Waste Storage Pond 20-39,999	CF	$0.32	AC	50 %	75 %	90 %
	Waste Storage Pond 40-59,999	CF	$0.30	AC	50 %	75 %	90 %
	Waste Storage Pond 60-79,999	CF	$0.26	AC	50 %	75 %	90 %
	Waste Storage Pond 80-99,999	CF	$0.23	AC	50 %	75 %	90 %
	Waste Storage Pond 99,999+	CF	$0.18	AC	50 %	75 %	90 %
360	**Closure of Waste Impoundments**	**Correlated Practices -**					
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Plugging concrete	cy	$115.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
362	**Diversion**	**Correlated Practices -**	620				
	Diversion	LF	$2.75	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Repairing Diversion (beyond service Life)	LF	$1.38	AC	50 %	75 %	90 %
365	**Anaerobic Digester, Ambient Temp**	**Correlated Practices -**					
	Ambient Temp	ea	$25,000.00	AM	50 %	50 %	50 %
366	**Anaerobic Digester, Controlled Temp**	**Correlated Practices -**					
	Controlled Temp	ea	$25,000.00	AM	50 %	50 %	50 %
367	**Waste Facility Cover**	**Correlated Practices -**					
	Geosynthetic Cover	SF	$0.75	AC	50 %	75 %	90 %
	Roof Area & Supports	SF	$8.00	AC	50 %	75 %	90 %
370	**Sinkhole and Sinkhole Area Treatment**	**Correlated Practices -**					
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
378	**Pond**	**Correlated Practices -**					
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 18"	LF	$8.70	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 24"	LF	$13.65	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 36"	LF	$25.84	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 18"	LF	$9.12	AC	50 %	75 %	90 %
	Pipe, CPT - 24"	LF	$14.00	AC	50 %	75 %	90 %
	Pipe, CPT - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, CPT - 36"	LF	$26.20	AC	50 %	75 %	90 %
	Pipe, CPT - 4"	LF	$0.65	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Pipe, PVC - 10"	LF	$3.19	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 15"	LF	$9.50	AC	50 %	75 %	90 %
	Pipe, PVC - 18"	LF	$10.55	AC	50 %	75 %	90 %
	Pipe, PVC - 24"	LF	$13.75	AC	50 %	75 %	90 %
	Pipe, PVC - 30"	LF	$17.25	AC	50 %	75 %	90 %
	Pipe, PVC - 36"	LF	$21.10	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 10"	LF	$3.72	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 18"	LF	$13.50	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 24"	LF	$23.53	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 30"	LF	$29.20	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
380	**Windbreak/Shelterbelt Establishment**	**Correlated Practices -**					
	Shelters/tubes and Stakes	ea	$4.50	AC	50 %	75 %	90 %
	Tree, Bare root	ea	$3.00	AC	50 %	75 %	90 %
	Tree, Containerized	ea	$6.50	AC	50 %	75 %	90 %
382	**Fence**	**Correlated Practices -**					
	Fence, Barbwire -3 strand	LF	$2.00	AC	50 %	75 %	90 %
	Fence, Chain link	LF	$6.00	AC	50 %	75 %	90 %
	Fence, High tensile -1strand	LF	$0.60	AC	50 %	75 %	90 %
	Fence, High tensile -2 strand	LF	$1.00	AC	50 %	75 %	90 %
	Fence, High tensile -3 strand	LF	$1.45	AC	50 %	75 %	90 %
	Fence, High tensile -4 strand	LF	$1.55	AC	50 %	75 %	90 %
	Fence, High tensile -5 strand	LF	$1.75	AC	50 %	75 %	90 %
	Gate	LF	$21.00	AC	50 %	75 %	90 %
386	**Field Border**	**Correlated Practices -**					
	Cool Season Grass, Grass/Legume Mix	Ac.	$200.00	AC	50 %	75 %	90 %
	Cutback border	Ac.	$600.00	AC	50 %	75 %	90 %
	Warm Season Grass, Grass Mix	Ac.	$250.00	AC	50 %	75 %	90 %
390	**Riparian Herbaceous Cover**	**Correlated Practices -**					
	Cool Season Grass, Grass/Legume Mix	Ac.	$200.00	AC	50 %	75 %	90 %
	Warm Season Grass, Grass Mix	Ac.	$250.00	AC	50 %	75 %	90 %
391	**Riparian Forest Buffer**	**Correlated Practices -**					
	Shelters/tubes and Stakes	ea	$4.50	AC	50 %	75 %	90 %
	Shrub, Bare root	ea	$2.00	AC	50 %	75 %	90 %
	Shrub, containerized	ea	$5.50	AC	50 %	75 %	90 %
	Tree, Bare root	ea	$3.00	AC	50 %	75 %	90 %
	Tree, Containerized	ea	$6.50	AC	50 %	75 %	90 %
393	**Filter Strip**	**Correlated Practices -**	382				
	Cool Season Grass, Grass/Legume Mix	Ac.	$200.00	AC	50 %	75 %	90 %
	Warm Season Grass, Grass Mix	Ac.	$250.00	AC	50 %	75 %	90 %
410	**Grade Stabilization Structure**	**Correlated Practices -**					
	Grade Stabilization Structure	No.	$1,200.00	AC	50 %	75 %	90 %
412	**Grassed Waterway**	**Correlated Practices -**	500, 587, 606				
	Erosion Control Fabric	SY	$2.25	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Seeding/Mulching	Ac.	$500.00	AC	50 %	75 %	90 %
	Stone Center	Ton	$20.00	AC	50 %	75 %	90 %
	Waterway, Grading & Shaping	Ac.	$1,750.00	AC	50 %	75 %	90 %
422	**Hedgerow Planting**	**Correlated Practices -**					
	Shelters/tubes and Stakes	ea	$4.50	AC	50 %	75 %	90 %
	Shrub, Bare root	ea	$2.00	AC	50 %	75 %	90 %
	Shrub, containerized	ea	$5.50	AC	50 %	75 %	90 %
	Tree, Bare root	ea	$3.00	AC	50 %	75 %	90 %
	Tree, Containerized	ea	$6.50	AC	50 %	75 %	90 %
468	**Lined Waterway or Outlet**	**Correlated Practices -**	500, 587, 606				
	Concrete - Lined Outlet	CY	$300.00	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
	Waterway, Grading & Shaping	Ac.	$1,750.00	AC	50 %	75 %	90 %
484	**Mulching**	**Correlated Practices -**					
	Mulching	Ac.	$300.00	AC	50 %	75 %	90 %
500	**Obstruction Removal**	**Correlated Practices -**					
	Obstruction Removal	Ac.	$2,000.00	AA	50 %	75 %	90 %
512	**Pasture & Hay Planting**	**Correlated Practices -**					
	Cool Season Grass, Grass/Legume Mix	Ac.	$200.00	AC	50 %	75 %	90 %
	Warm Season Grass, Grass Mix	Ac.	$250.00	AC	50 %	75 %	90 %
516	**Pipeline**	**Correlated Practices -**					
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Frost Free Hydrant - 5'	LF	$48.00	AC	50 %	75 %	90 %
	Frost Free Hydrant - 6'	LF	$60.00	AC	50 %	75 %	90 %
	Pipe, PVC - 1.5"	LF	$0.37	AC	50 %	75 %	90 %
	Pipe, PVC - 2"	LF	$0.50	AC	50 %	75 %	90 %
	Pipe, PVC - 3"	LF	$0.90	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, Water Line - 1"	LF	$0.28	AC	50 %	75 %	90 %
	Pipe, Water Line - 1.25"	LF	$0.40	AC	50 %	75 %	90 %
	Pipe, Water Line- .75"	LF	$0.20	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
	Trench, 4'-6'	LF	$1.95	AC	50 %	75 %	90 %
	Trench, 6' or more	LF	$2.65	AC	50 %	75 %	90 %
521A	**Pond Sealing or Lining, Flexible Membrane**	**Correlated Practices -**					
	Permeability Control, Flexible Membrane, Installed	SF	$0.95	ac	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic	R+W *	B/LR*
521B	**Pond Sealing or Lining, Soil Dispersant**	**Correlated Practices -**					
	Compacted Soil-Dispersant Mixture	SF	$0.95	AM	50 %	75 %	90 %
521C	**Pond Sealing or Lining, Bentonite Sealant**	**Correlated Practices -**					
	Bentonite	SF	$0.95	AM	50 %	75 %	90 %
528	**Prescribed Grazing**	**Correlated Practices -**					
	Prescribed Grazing	Ac.	$5.00	FR	100 %	100 %	100 %
533	**Pumping Plant**	**Correlated Practices -**					
	Pumping Plant	No.	$2,300.00	AM	50 %	75 %	90 %
558	**Roof Runoff Structure**	**Correlated Practices -**	620				
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Drip line - 4" pipe (2' deep)	LF	$1.90	AC	50 %	75 %	90 %
	Drip line - 6" pipe (2' deep)	LF	$2.05	AC	50 %	75 %	90 %
	Drip line - 8" pipe (2' deep)	LF	$2.77	AC	50 %	75 %	90 %
	Gutters & downspouts 6"	LF	$6.20	AC	50 %	75 %	90 %
	Gutters & Downspouts 7 inches	LF	$7.90	AC	50 %	75 %	90 %
560	**Access Road**	**Correlated Practices -**	578, 587				
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Driving Surface Aggregate	Ton	$14.25	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
561	**Heavy Use Area Protection**	**Correlated Practices -**	362, 382, 516, 521A, 521B, 521C, 558, 606, 614, 634, 635				
	Bituminous Paving	SF	$3.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Curbs	CY	$230.00	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Driving Surface Aggregate	Ton	$14.25	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Roof Area & Supports	SF	$8.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
574	**Spring Development**	**Correlated Practices -**	516, 614				
	Clay Cut Off Trench (includes pipe & stone)	LF	$8.00	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Collection Box	ea	$550.00	AC	50 %	75 %	90 %
	Holding Tank > 500 gal.	gal.	$1.75	AC	50 %	75 %	90 %
	Holding Tanks < 500gal	gal.	$1.20	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 4"	LF	$0.65	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Solar Water Pump	ea	$1,400.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
	Trench, 4'-6'	LF	$1.95	AC	50 %	75 %	90 %
	Trench, 6' or more	LF	$2.65	AC	50 %	75 %	90 %
575	**Animal Trails and Walkways**	**Correlated Practices -**	382, 578, 587				
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Driving Surface Aggregate	Ton	$14.25	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
578	**Stream Crossing**	**Correlated Practices -**	382				
	Bridge	SF	$50.00	AM	50 %	75 %	90 %
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Excavation, Rippable < 100cy	CY	$8.95	AC	50 %	75 %	90 %
	Excavation, Rippable > 100cy	CY	$8.15	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 18"	LF	$8.70	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 24"	LF	$13.65	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 36"	LF	$25.84	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 18"	LF	$9.12	AC	50 %	75 %	90 %
	Pipe, CPT - 24"	LF	$14.00	AC	50 %	75 %	90 %
	Pipe, CPT - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, CPT - 36"	LF	$26.20	AC	50 %	75 %	90 %
	Pipe, CPT - 48"	LF	$43.70	AC	50 %	75 %	90 %
	Pipe, CPT - 60"	LF	$75.20	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 15"	LF	$9.50	AC	50 %	75 %	90 %
	Pipe, PVC - 18"	LF	$10.55	AC	50 %	75 %	90 %
	Pipe, PVC - 24"	LF	$13.75	AC	50 %	75 %	90 %
	Pipe, PVC - 30"	LF	$17.25	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Pipe, PVC - 36"	LF	$21.10	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 18"	LF	$13.50	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 24"	LF	$23.53	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 30"	LF	$29.20	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Slat 4'x12'	ea	$75.00	AC	50 %	75 %	90 %
580	**Streambank & Shoreline Protection**	**Correlated Practices -**	382				
	Bio-engineering<3'	LF	$20.00	AC	50 %	75 %	90 %
	Bio-engineering>3'	LF	$32.00	AC	50 %	75 %	90 %
	Coirlog	LF	$8.00	AC	50 %	75 %	90 %
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Geotextile	SY	$1.15	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Shrub, Bare root	ea	$2.00	AC	50 %	75 %	90 %
	Shrub, containerized	ea	$5.50	AC	50 %	75 %	90 %
	Slat 4'x12'	ea	$75.00	AC	50 %	75 %	90 %
	Willow Cuttings	ea	$1.40	AC	50 %	75 %	90 %
585	**Strip-cropping**	**Correlated Practices -**					
	Contour	Ac.	$10.00	FR	100 %	100 %	100 %
587	**Structure for Water Control**	**Correlated Practices -**					
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Pipe, PVC - 10"	LF	$3.19	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 15"	LF	$9.50	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 10"	LF	$3.72	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
590	**Nutrient Management**	**Correlated Practices -**					
	Plan implementation	Ac.	$5.00	FR	100 %	100 %	100 %
592	**Feed Management**	**Correlated Practices -**					
	Feed Management	No.	$100.00	FR	100 %	100 %	100 %
595	**Pest Management**	**Correlated Practices -**					
	Plan implementation	Ac.	$5.00	FR	100 %	100 %	100 %
596	**Agri-Chemical Handling Facility**	**Correlated Practices -**	516, 558, 606				
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Additive - MicroSilica	LB	$1.17	AC	50 %	75 %	90 %
	Concrete, Curbs	CY	$230.00	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Holding Tank > 500 gal.	gal.	$1.75	AC	50 %	75 %	90 %
	Holding Tanks < 500gal	gal.	$1.20	AC	50 %	75 %	90 %
	Roof Area & Supports	SF	$8.00	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Stone Apron	Ton	$17.00	AC	50 %	75 %	90 %
	Timber Walls	SF	$21.00	AC	50 %	75 %	90 %
600	**Terrace**	**Correlated Practices -**					
	Terrace, Gradient	LF	$1.55	AC	50 %	75 %	90 %
	Terrace, Tile Outlet	LF	$2.45	AC	50 %	75 %	90 %
606	**Subsurface Drain**	**Correlated Practices -**	587, 620				
	Drain Fill, Gravel	Ton	$12.00	AC	50 %	75 %	90 %
	Pipe, CPT - 4"	LF	$0.65	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
	Trench, 4'-6'	LF	$1.95	AC	50 %	75 %	90 %
	Trench, 6' or more	LF	$2.65	AC	50 %	75 %	90 %
612	**Tree/Shrub Establishment**	**Correlated Practices -**					
	Shelters/tubes and Stakes	ea	$4.50	AC	50 %	75 %	90 %
	Shrub, Bare root	ea	$2.00	AC	50 %	75 %	90 %
	Shrub, containerized	ea	$5.50	AC	50 %	75 %	90 %
	Tree, Bare root	ea	$3.00	AC	50 %	75 %	90 %
	Tree, Containerized	ea	$6.50	AC	50 %	75 %	90 %
614	**Watering Facility**	**Correlated Practices -**	382, 516				
	Driving Surface Aggregate	Ton	$14.25	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Seeding Small scale	SF	$0.10	AC	50 %	75 %	90 %
	Trough or Tank	gal.	$1.10	AC	50 %	75 %	90 %
620	**Underground Outlet**	**Correlated Practices -**					
	Animal Guard <=15"	inch	$1.28	AC	50 %	75 %	90 %
	Animal Guard >=18"	inch	$2.45	AC	50 %	75 %	90 %
	Drop Inlet / Junction Box	ea	$600.00	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 4"	LF	$0.65	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Pipe, PVC - 10"	LF	$3.19	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 15"	LF	$9.50	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 10"	LF	$3.72	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
	Trench, 4'-6'	LF	$1.95	AC	50 %	75 %	90 %
	Trench, 6' or more	LF	$2.65	AC	50 %	75 %	90 %
634	**Manure Transfer**	**Correlated Practices -**					

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Concrete Removal	SF	$2.15	AC	50 %	75 %	90 %
	Concrete, Flat	CY	$175.00	AC	50 %	75 %	90 %
	Concrete, Walls	CY	$320.00	AC	50 %	75 %	90 %
	Holding Tank > 500 gal.	gal.	$1.75	AC	50 %	75 %	90 %
	Holding Tanks < 500gal	gal.	$1.20	AC	50 %	75 %	90 %
	Hopper/Reception pil/precast >12' deep	ea	$5,000.00	AC	50 %	75 %	90 %
	Hopper/Reception pil/precast 10' deep	ea	$2,000.00	AC	50 %	75 %	90 %
	Hopper/Reception pil/precast 12' deep	ea	$2,500.00	AC	50 %	75 %	90 %
	Hopper/Reception pil/precast 8' deep	ea	$1,700.00	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 18"	LF	$8.70	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 24"	LF	$13.65	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 18"	LF	$9.12	AC	50 %	75 %	90 %
	Pipe, CPT - 24"	LF	$14.00	AC	50 %	75 %	90 %
	Pipe, CPT - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, CPT - 36"	LF	$26.20	AC	50 %	75 %	90 %
	Pipe, CPT - 4"	LF	$0.65	AC	50 %	75 %	90 %
	Pipe, CPT - 6"	LF	$0.80	AC	50 %	75 %	90 %
	Pipe, CPT - 8"	LF	$1.52	AC	50 %	75 %	90 %
	Pipe, PVC - 10"	LF	$3.19	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 15"	LF	$9.50	AC	50 %	75 %	90 %
	Pipe, PVC - 18"	LF	$10.55	AC	50 %	75 %	90 %
	Pipe, PVC - 2"	LF	$0.50	AC	50 %	75 %	90 %
	Pipe, PVC - 24"	LF	$13.75	AC	50 %	75 %	90 %
	Pipe, PVC - 3"	LF	$0.90	AC	50 %	75 %	90 %
	Pipe, PVC - 30"	LF	$17.25	AC	50 %	75 %	90 %
	Pipe, PVC - 36"	LF	$21.10	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 10"	LF	$3.72	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 18"	LF	$13.50	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 24"	LF	$23.53	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 30"	LF	$29.20	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Pump Ram (hydraulic)	No.	$10,000.00	AC	50 %	75 %	90 %
	Pump Ram (mechanical)	No.	$18,000.00	AC	50 %	75 %	90 %
	Pump Sewage, 2HP or less	No.	$1,100.00	AC	50 %	75 %	90 %
	Pump, Chopper/Agitator > 5HP (permanent)	No.	$8,500.00	AC	50 %	75 %	90 %
	Push-off Ramp	CY	$250.00	AC	50 %	75 %	90 %
	Reception pit	CF	$5.00	AC	50 %	75 %	90 %
	Screen	LF	$1.75	AC	50 %	75 %	90 %
	Siphon/Flout (no tank)	ea	$500.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Tractor Guard	ea	$500.00	AC	50 %	75 %	90 %
	Travel Irrigator	ea	$4,000.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
	Trench, 4'-6'	LF	$1.95	AC	50 %	75 %	90 %
	Trench, 6' or more	LF	$2.65	AC	50 %	75 %	90 %
	Unloading Pump	No.	$11,000.00	AC	50 %	75 %	90 %
	Waste Manifold	LF	$8.00	AC	50 %	75%	90 %
635	**Wastewater Treatment Strip**	**Correlated Practices -**	382, 634				
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
638	**Water & Sediment Control Basin**	**Correlated Practices -**	620				
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
	Trench, 2'-4'	LF	$1.25	AC	50 %	75 %	90 %
642	**Water Well**	**Correlated Practices -**					
	Well	LF	$8.00	AC	50 %	75 %	90 %
	Well Pump	No.	$2,000.00	AC	50 %	75 %	90 %
645	**Upland Wildlife Habitat Management**	**Correlated Practices -**					
	Grassland habitat	Ac.	$75.00	FR	100 %	100 %	100 %
656	**Constructed Wetland**	**Correlated Practices -**					
	Constructed Wetland cells & pumping w/in cells	Ac.	$3,000.00	AA	50 %	75 %	90 %
657	**Wetland Restoration**	**Correlated Practices -**					

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
	Concrete Drop Box - Grates	ea	$490.00	AC	50 %	75 %	90 %
	Concrete Drop Box - Large - Grates	ea	$565.00	AC	50 %	75 %	90 %
	Earth Fill-hauled & compacted	CY	$8.00	AC	50 %	75 %	90 %
	Earth/Fill, Compacted	CY	$4.00	AC	50 %	75 %	90 %
	Excavation, Earth	CY	$4.25	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 18"	LF	$8.70	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 24"	LF	$13.65	AC	50 %	75 %	90 %
	Pipe, Corr./Smooth Interior (M-295) - 30"	LF	$21.00	AC	50 %	75 %	90 %
	Pipe, CPT - 10"	LF	$3.50	AC	50 %	75 %	90 %
	Pipe, CPT - 12"	LF	$4.75	AC	50 %	75 %	90 %
	Pipe, CPT - 15"	LF	$5.80	AC	50 %	75 %	90 %
	Pipe, CPT - 18"	LF	$9.12	AC	50 %	75 %	90 %
	Pipe, CPT - 24"	LF	$14.00	AC	50 %	75 %	90 %
	Pipe, PVC - 10"	LF	$3.19	AC	50 %	75 %	90 %
	Pipe, PVC - 12"	LF	$8.19	AC	50 %	75 %	90 %
	Pipe, PVC - 18"	LF	$10.55	AC	50 %	75 %	90 %
	Pipe, PVC - 24"	LF	$13.75	AC	50 %	75 %	90 %
	Pipe, PVC - 4"	LF	$1.20	AC	50 %	75 %	90 %
	Pipe, PVC - 6"	LF	$2.15	AC	50 %	75 %	90 %
	Pipe, PVC - 8"	LF	$3.05	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 10"	LF	$3.72	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 12"	LF	$5.15	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 15"	LF	$8.63	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 18"	LF	$13.50	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 24"	LF	$23.53	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 30"	LF	$29.20	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 4"	LF	$0.71	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 6"	LF	$1.45	AC	50 %	75 %	90 %
	Pipe, PVC SDR 35 - 8"	LF	$2.40	AC	50 %	75 %	90 %
	Rock Riprap	Ton	$32.00	AC	50 %	75 %	90 %
	Seeding	Ac.	$200.00	AC	50 %	75 %	90 %
	Stone	Ton	$12.00	AC	50 %	75 %	90 %
666	**Forest Stand Improvement**	**Correlated Practices -**					
	Cutting/killing selected trees & under story vegetation	Ac.	$150.00	AA	50 %	75 %	90 %
752	**Soil Management System**	**Correlated Practices -**					
	Soil Management System	Ac.	$5.00	FR	100 %	100 %	100 %
764	**Rinsate Management**	**Correlated Practices -**					
	Rinsate Management	No.	$400.00	FR	100 %	100 %	100 %
910	**TA Planning**	**Correlated Practices -**					
	TA Planning	No.	$0.00	AM	100 %	100 %	100 %
911	**TA Design**	**Correlated Practices -**					
	TA Design	No.	$0.00	AM	100 %	100 %	100 %
912	**TA Application**	**Correlated Practices -**					
	TA Application	No.	$0.00	AM	100 %	100 %	100 %

Code	Practice	Comp Units	Comp Cost	Cost-Share Type	Cost-Share Rate Basic,R+W *,B/LR*		
913	**TA Check out**	**Correlated Practices -**					
	TA Check out	No.	$0.00	AM	100 %	100 %	100 %