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472 EQIP Access Control (472) Low-medium cost barrier no. 323.44 PR 100

472 EQIP Access Control (472) Low-medium cost barrier-HU no. 388.13 PR 100

472 EQIP Access Control (472) Medium-high cost barrier no. 753.75 PR 100

472 EQIP Access Control (472) Medium-high cost barrier-HU no. 904.5 PR 100

560 EQIP Access Road (560) 15" or smaller culvert no. 379.6 PR 100

560 EQIP Access Road (560) 15" or smaller culvert-HU no. 455.52 PR 100

560 EQIP Access Road (560) 18" culvert no. 549 PR 100

560 EQIP Access Road (560) 18" culvert-HU no. 658.8 PR 100

560 EQIP Access Road (560) 24" culvert no. 783 PR 100

560 EQIP Access Road (560) 24" culvert-HU no. 939.6 PR 100

560 EQIP Access Road (560) 30" culvert no. 963.4 PR 100

560 EQIP Access Road (560) 30" culvert-HU no. 1156.08 PR 100

560 EQIP Access Road (560) 36" culvert no. 1090.6 PR 100

560 EQIP Access Road (560) 36" culvert-HU no. 1308.72 PR 100

560 EQIP Access Road (560) Access Road (low intensity) foot 6.07 PR 100

560 EQIP Access Road (560) Access Road (low intensity)-HU foot 7.28 PR 100

314 EQIP Brush Management (314) Difficult Chemical Control (core practice) acre 546.84 PR 100

314 EQIP Brush Management (314) Difficult Chemical Control-HU (core practice) acre 656.21 PR 100

314 EQIP Brush Management (314) Heavy Mechanical (core practice) acre 678.2 PR 100

314 EQIP Brush Management (314) Heavy Mechanical-HU (core practice) acre 813.84 PR 100

314 EQIP Brush Management (314) Light Mechanical (core practice) acre 93.02 PR 100

314 EQIP Brush Management (314) Light Mechanical-HU (core practice) acre 111.62 PR 100

314 EQIP Brush Management (314) Mechanical-Chemical (core practice) acre 545.61 PR 100

314 EQIP Brush Management (314) Mechanical-Chemical-HU (core practice) acre 654.73 PR 100

314 EQIP Brush Management (314) Medium Mechanical (core practice) acre 452.14 PR 100

314 EQIP Brush Management (314) Medium Mechanical-HU (core practice) acre 542.57 PR 100

314 EQIP Brush Management (314) Moderate Chemical Control (core practice) acre 332.16 PR 100

314 EQIP Brush Management (314) Moderate Chemical Control-HU (core practice) acre 398.6 PR 100
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327 EQIP Conservation Cover (327) Conservation Cover acre 392.29 PR 100

327 EQIP Conservation Cover (327) Conservation Cover-HU acre 470.75 PR 100

342 EQIP Critical Area Planting (342) Critical Area Planting acre 1387.57 PR 100

342 EQIP Critical Area Planting (342) Critical Area Planting-HU acre 1665.08 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Conservation cover (core practice) acre 392.29 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Conservation cover-HU (core practice) acre 470.75 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Delayed mowing or harvest (core practice) acre 133.13 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Delayed mowing or harvest-HU (core practice) acre 159.75 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Heavy mech. tree/shrub mgmt. (core practice) acre 834.75 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Heavy mech. tree/shrub mgmt.-HU (core practice) acre 1001.7 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Light herbaceous/shrub management (core practice) acre 52.72 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Light herbaceous/shrub management-HU (core practice) acre 63.26 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Light mowing of early successional habitats (core practice) acre 50.36 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Light mowing of early successional habitats -HU (core practice) acre 60.44 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Medium mech. tree/shrub management (core practice) acre 259.5 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Medium mech. tree/shrub management-HU (core practice) acre 311.4 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Non-native pollinator planting (core practice) acre 404.25 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Non-native pollinator planting-HU (core practice) acre 485.1 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Native grass or pollinator planting (core practice) acre 1146.75 PR 100

647 EQIP Early Successional Habitat Development/Management (647) Native grass or pollinator planting-HU (core practice) acre 1376.1 PR 100

382 EQIP Fence (382) Portable Electric Fence foot .53 PR 100

382 EQIP Fence (382) Portable Electric Fence-HU foot .64 PR 100

382 EQIP Fence (382) Wire Fence foot 1.67 PR 100

382 EQIP Fence (382) Wire Fence-HU foot 2 PR 100

382 EQIP Fence (382) Woven Wire foot 3.81 PR 100

382 EQIP Fence (382) Woven Wire-HU foot 4.57 PR 100

386 EQIP Field Border (386) Field border acre 392.29 PR 100

386 EQIP Field Border (386) Field border-HU acre 470.75 PR 100
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386 EQIP Field Border (386) Non-native pollinator planting acre 404.25 PR 100

386 EQIP Field Border (386) Non-native pollinator planting-HU acre 485.1 PR 100

386 EQIP Field Border (386) Native grass or pollinator planting acre 1146.75 PR 100

386 EQIP Field Border (386) Native grass or pollinator planting-HU acre 1376.1 PR 100

393 EQIP Filter Strip (393) Filter strip acre 392.29 PR 100

393 EQIP Filter Strip (393) Filter strip-HU acre 470.75 PR 100

393 EQIP Filter Strip (393) Non-native pollinator planting acre 404.25 PR 100

393 EQIP Filter Strip (393) Non-native pollinator planting-HU acre 485.1 PR 100

393 EQIP Filter Strip (393) Native grass or pollinator planting acre 1146.75 PR 100

393 EQIP Filter Strip (393) Native grass or pollinator planting-HU acre 1376.1 PR 100

394 EQIP Firebreak (394) Cropland foot 0.95 PR 100

394 EQIP Firebreak (394) Cropland-HU foot 1.14 PR 100

394 EQIP Firebreak (394) Forestland foot 4.5 PR 100

394 EQIP Firebreak (394) Forestland-HU foot 5.4 PR 100

396 EQIP Fish Passage (396) Arch culverts 14' and smaller (core practice) foot 637.55 PR 100

396 EQIP Fish Passage (396) Arch culverts 14' and smaller-HU (core practice) foot 747.14 PR 100

396 EQIP Fish Passage (396) Arch culverts greater than 14' (core practice) foot 998.14 PR 100

396 EQIP Fish Passage (396) Arch culverts greater than 14'-HU (core practice) foot 1197.76 PR 100

396 EQIP Fish Passage (396) Concrete boat ramp (core practice) foot 101.9 PR 100

396 EQIP Fish Passage (396) Concrete boat ramp-HU (core practice) foot 122.28 PR 100

396 EQIP Fish Passage (396) Rock ford (core practice) foot 40.65 PR 100

396 EQIP Fish Passage (396) Rock ford-HU (core practice) foot 48.78 PR 100

396 EQIP Fish Passage (396) concrete dam removal (core practice) sf 47.48 PR 100

396 EQIP Fish Passage (396) concrete dam removal-HU (core practice) sf 56.97 PR 100

396 EQIP Fish Passage (396) Bridge decking, timber girders (core practice) sf 34.36 PR 100

396 EQIP Fish Passage (396) Bridge decking, timber girders-HU (core practice) sf 41.23 PR 100

396 EQIP Fish Passage (396) Bridge decking, steel girders (core practice) sf 42.95 PR 100

396 EQIP Fish Passage (396) Bridge decking, steel girders-HU (core practice) sf 51.54 PR 100



Maine NRCS 2012 EQIP  NE/NY FI Payment Schedule April 2012

F:\Programs\2012 Program Information\2012 Payment Schedules\EQIP NENY Forestry Init 2012.xls Pg. 4 of 10

Practice_
Code

Cost_Share_
Program

Practice_Name Component
Unit_Typ

e
Unit_Cost Cost_Type Share_Rate

396 EQIP Fish Passage (396) Abutment, concrete waste blocks (one side) (core practice) vf 312.5 PR 100

396 EQIP Fish Passage (396) Abutment, concrete waste blocks (one side)-HU (core practice) vf 375 PR 100

396 EQIP Fish Passage (396) Abutment, precast (one side) (core practice) vf 1050 PR 100

396 EQIP Fish Passage (396) Abutment, precast (one side)-HU (core practice) vf 1260 PR 100

396 EQIP Fish Passage (396) Abutment, poured in place (one side) (core practice) vf 625 PR 100

396 EQIP Fish Passage (396) Abutment, poured in place (one side)-HU (core practice) vf 750 PR 100

396 EQIP Fish Passage (396) Dewatering, low cost (core practice) site 1500 PR 100

396 EQIP Fish Passage (396) Dewatering, low cost-HU (core practice) site 1800 PR 100

396 EQIP Fish Passage (396) Dewatering, high cost (core practice) site 3750 PR 100

396 EQIP Fish Passage (396) Dewatering, high cost-HU (core practice) site 4500 PR 100

396 EQIP Fish Passage (396) Gravel fill for excess road fill (core practice) cy 11.25 PR 100

396 EQIP Fish Passage (396) Gravel fill for excess road fill-HU (core practice) cy 13.5 PR 100

396 EQIP Fish Passage (396) 6' x 3' Arch culvert (core practice) no. 8147.5875 PR 100

396 EQIP Fish Passage (396) 6' x 3' Arch culvert-HU (core practice) no. 9777.105 PR 100

666 EQIP Forest Stand Improvement (666) Crop/Mast Tree Release (core practice) acre 357.37 PR 100

666 EQIP Forest Stand Improvement (666) Crop/Mast Tree Release-HU (core practice) acre 428.84 PR 100

666 EQIP Forest Stand Improvement (666) Heavy Stand Thinning (core practice) acre 536.45 PR 100

666 EQIP Forest Stand Improvement (666) Heavy Stand Thinning-HU (core practice) acre 643.74 PR 100

666 EQIP Forest Stand Improvement (666) Light-Moderate Stand Thinning (core practice) acre 368.09 PR 100

666 EQIP Forest Stand Improvement (666) Light-Moderate Stand Thinning-HU (core practice) acre 441.71 PR 100

666 EQIP Forest Stand Improvement (666) Silvicultural Patch Cut (core practice) acre 597 PR 100

666 EQIP Forest Stand Improvement (666) Silvicultural Patch Cut-HU (core practice) acre 716.41 PR 100

666 EQIP Forest Stand Improvement (666) Stand Thinning - Chemical (core practice) acre 181.08 PR 100

666 EQIP Forest Stand Improvement (666) Stand Thinning - Chemical-HU (core practice) acre 217.3 PR 100

655 EQIP Forest Trail and Landing (655) 15" or smaller culvert (core practice) no. 379.6 PR 100

655 EQIP Forest Trail and Landing (655) 15" or smaller culvert-HU (core practice) no. 455.52 PR 100

655 EQIP Forest Trail and Landing (655) 18" culvert (core practice) no. 549 PR 100

655 EQIP Forest Trail and Landing (655) 18" culvert-HU (core practice) no. 658.8 PR 100
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655 EQIP Forest Trail and Landing (655) 24" culvert (core practice) no. 783 PR 100

655 EQIP Forest Trail and Landing (655) 24" culvert-HU (core practice) no. 939.6 PR 100

655 EQIP Forest Trail and Landing (655) 30" culvert (core practice) no. 963.4 PR 100

655 EQIP Forest Trail and Landing (655) 30" culvert-HU (core practice) no. 1156.08 PR 100

655 EQIP Forest Trail and Landing (655) 36" culvert (core practice) no. 1090.6 PR 100

655 EQIP Forest Trail and Landing (655) 36" culvert-HU (core practice) no. 1308.72 PR 100

655 EQIP Forest Trail and Landing (655) Rock-armored broad based dip (core practice) sf 1.09 PR 100

655 EQIP Forest Trail and Landing (655) Rock-armored broad based dip-HU (core practice) sf 1.31 PR 100

655 EQIP Forest Trail and Landing (655) Forest Trail, no water bars or fabric (core practice) foot 2.76 PR 100

655 EQIP Forest Trail and Landing (655) Forest Trail, no water bars or fabric-HU (core practice) foot 3.32 PR 100

655 EQIP Forest Trail and Landing (655) Forest Trail, water bars and fabric (core practice) foot 4.85 PR 100

655 EQIP Forest Trail and Landing (655) Forest Trail, water bars and fabric-HU (core practice) foot 5.82 PR 100

655 EQIP Forest Trail and Landing (655) Landing/Landing repair (core practice) acre 1534.85 PR 100

655 EQIP Forest Trail and Landing (655) Landing/Landing repair-HU (core practice) acre 1841.82 PR 100

315 EQIP Herbaceous Weed Control (315) mech. Invasive species control (core practice) acre 368.55 PR 100

315 EQIP Herbaceous Weed Control (315) mech. Invasive species control-HU (core practice) acre 442.26 PR 100

315 EQIP Herbaceous Weed Control (315)
Difficult/high intensity invasive control - chemical (core 

practice)
acre 600 PR 100

315 EQIP Herbaceous Weed Control (315)
Difficult/high intensity invasive control - chemical-HU (core 

practice)
acre 720 PR 100

315 EQIP Herbaceous Weed Control (315)
Low/Moderate intensity invasive control - chemical (core 

practice)
acre 225 PR 100

315 EQIP Herbaceous Weed Control (315)
Low/Moderate intensity invasive control - chemical-HU (core 

practice)
acre 270 PR 100

315 EQIP Herbaceous Weed Control (315)
Hayland Bedstraw Control (must be used with 512) (core 

practice)
acre 152.25 PR 100

315 EQIP Herbaceous Weed Control (315)
Hayland Bedstraw Control (must be used with 512) -HU (core 

practice)
acre 182.7 PR 100

468 EQIP Lined Waterway or Outlet (468) Rock lined waterway sf 1.467121923 PR 100

468 EQIP Lined Waterway or Outlet (468) Rock lined waterway-HU sf 1.760546308 PR 100

516 EQIP Pipeline (516) Above Ground  >1 inch, <2 inch foot 1.1 PR 100

516 EQIP Pipeline (516) Above Ground  >1 inch, <2 inch-HU foot 1.32 PR 100

516 EQIP Pipeline (516) Above Ground - 1 inch or less foot .88 PR 100

516 EQIP Pipeline (516) Above Ground - 1 inch or less-HU foot 1.06 PR 100
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516 EQIP Pipeline (516) Above Ground - 2 inch or more foot 1.57 PR 100

516 EQIP Pipeline (516) Above Ground - 2 inch or more-HU foot 1.88 PR 100

516 EQIP Pipeline (516) Buried Below Frostline - <=1 inch foot 2.9 PR 100

516 EQIP Pipeline (516) Buried Below Frostline - <=1 inch-HU foot 3.48 PR 100

516 EQIP Pipeline (516) Buried Below Frostline - >=2 inch foot 3.59 PR 100

516 EQIP Pipeline (516) Buried Below Frostline - >=2 inch-HU foot 4.31 PR 100

516 EQIP Pipeline (516) Buried Below Frostline >1 inch, <2 inch foot 3.12 PR 100

516 EQIP Pipeline (516) Buried Below Frostline >1 inch, <2 inch-HU foot 3.74 PR 100

516 EQIP Pipeline (516) Shallow Buried Pipeline foot 1.8 PR 100

516 EQIP Pipeline (516) Shallow Buried Pipeline-HU foot 2.16 PR 100

533 EQIP Pumping Plant (533) Surface or Subsurface <= 5HP hp 1638.83 PR 100

533 EQIP Pumping Plant (533) Surface or Subsurface <= 5HP-HU hp 1966.6 PR 100

533 EQIP Pumping Plant (533) Surface or Subsurface > 5HP hp 704.72 PR 100

533 EQIP Pumping Plant (533) Surface or Subsurface > 5HP-HU hp 845.66 PR 100

533 EQIP Pumping Plant (533) Surface Water - Solar each 2692.3 PR 100

533 EQIP Pumping Plant (533) Surface Water - Solar-HU each 3230.76 PR 100

533 EQIP Pumping Plant (533) Well - Solar each 6638.07 PR 100

533 EQIP Pumping Plant (533) Well - Solar-HU each 7965.68 PR 100

391 EQIP Riparian Forest Buffer (391) Natural regeneration (core practice) acre 105 PR 100

391 EQIP Riparian Forest Buffer (391) Natural regeneration-HU (core practice) acre 126 PR 100

391 EQIP Riparian Forest Buffer (391) no tree shelters (core practice) acre 2172.93 PR 100

391 EQIP Riparian Forest Buffer (391) no tree shelters-HU (core practice) acre 2607.516 PR 100

391 EQIP Riparian Forest Buffer (391) shelters on all trees (core practice) acre 2924.34 PR 100

391 EQIP Riparian Forest Buffer (391) shelters on all trees-HU (core practice) acre 3509.208 PR 100

391 EQIP Riparian Forest Buffer (391) shelters on half of all trees (core practice) acre 2548.635 PR 100

391 EQIP Riparian Forest Buffer (391) shelters on half of all trees-HU (core practice) acre 3058.362 PR 100

574 EQIP Spring Development (574) Everything excluding pump each 1372.5 PR 100

574 EQIP Spring Development (574) Everything excluding pump-HU each 1647 PR 100
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578 EQIP Stream Crossing (578) 15" or smaller culvert no. 379.6 PR 100

578 EQIP Stream Crossing (578) 15" or smaller culvert-HU no. 455.52 PR 100

578 EQIP Stream Crossing (578) 18" culvert no. 549 PR 100

578 EQIP Stream Crossing (578) 18" culvert-HU no. 658.8 PR 100

578 EQIP Stream Crossing (578) 24" culvert no. 783 PR 100

578 EQIP Stream Crossing (578) 24" culvert-HU no. 939.6 PR 100

578 EQIP Stream Crossing (578) 30" culvert no. 963.4 PR 100

578 EQIP Stream Crossing (578) 30" culvert-HU no. 1156.08 PR 100

578 EQIP Stream Crossing (578) 36" culvert no. 1090.6 PR 100

578 EQIP Stream Crossing (578) 36" culvert-HU no. 1308.72 PR 100

578 EQIP Stream Crossing (578) 6' x 3' Arch culvert no. 8147.5875 PR 100

578 EQIP Stream Crossing (578) 6' x 3' Arch culvert-HU no. 9777.105 PR 100

578 EQIP Stream Crossing (578) Arch culverts 14' and smaller foot 637.546875 PR 100

578 EQIP Stream Crossing (578) Arch culverts 14' and smaller-HU foot 747.1410597 PR 100

578 EQIP Stream Crossing (578) Arch culverts greater than 14' foot 998.1364125 PR 100

578 EQIP Stream Crossing (578) Arch culverts greater than 14'-HU foot 1197.763695 PR 100

578 EQIP Stream Crossing (578) Concrete boat ramp foot 101.9 PR 100

578 EQIP Stream Crossing (578) Concrete boat ramp-HU foot 122.28 PR 100

578 EQIP Stream Crossing (578) Rock ford foot 40.65 PR 100

578 EQIP Stream Crossing (578) Rock ford-HU foot 48.78 PR 100

578 EQIP Stream Crossing (578) Bridge decking, timber girders sf 34.36 PR 100

578 EQIP Stream Crossing (578) Bridge decking, timber girders-HU sf 41.23 PR 100

578 EQIP Stream Crossing (578) Bridge decking, steel girders sf 42.95 PR 100

578 EQIP Stream Crossing (578) Bridge decking, steel girders-HU sf 51.54 PR 100

578 EQIP Stream Crossing (578) Abutment, concrete waste blocks (one side) vf 312.5 PR 100

578 EQIP Stream Crossing (578) Abutment, concrete waste blocks (one side)-HU vf 375 PR 100

578 EQIP Stream Crossing (578) Abutment, precast (one side) vf 1050 PR 100

578 EQIP Stream Crossing (578) Abutment, precast (one side)-HU vf 1260 PR 100
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578 EQIP Stream Crossing (578) Abutment, poured in place (one side) vf 625 PR 100

578 EQIP Stream Crossing (578) Abutment, poured in place (one side)-HU vf 750 PR 100

578 EQIP Stream Crossing (578) Dewatering, low cost site 1500 PR 100

578 EQIP Stream Crossing (578) Dewatering, low cost-HU site 1800 PR 100

578 EQIP Stream Crossing (578) Dewatering, high cost site 3750 PR 100

578 EQIP Stream Crossing (578) Dewatering, high cost-HU site 4500 PR 100

578 EQIP Stream Crossing (578) Gravel fill for excess road fill cy 11.25 PR 100

578 EQIP Stream Crossing (578) Gravel fill for excess road fill-HU cy 13.5 PR 100

587 EQIP Structure for Water Control (587) Beaver deceiver/pond leveler no. 482.1890156 PR 100

587 EQIP Structure for Water Control (587) Beaver deceiver/pond leveler-HU no. 578.6268187 PR 100

913 EQIP TA Reimbursement for Checkout See Statement of Work for details no. 0 AM 100

911 EQIP TA Reimbursement for Design See Statement of Work for details no. 0 AM 100

912 EQIP TA Reimbursement for Installation See Statement of Work for details no. 0 AM 100

612 EQIP Tree/Shrub Establishment (612) Aforestation (core practice) acre 228.47 PR 100

612 EQIP Tree/Shrub Establishment (612) Aforestation-HU (core practice) acre 274.16 PR 100

612 EQIP Tree/Shrub Establishment (612) All shrubs without shelters (core practice) acre 3757.05 PR 100

612 EQIP Tree/Shrub Establishment (612) All shrubs without shelters-HU (core practice) acre 4508.46 PR 100

612 EQIP Tree/Shrub Establishment (612) All trees with shelters (core practice) acre 2707.56 PR 100

612 EQIP Tree/Shrub Establishment (612) All trees with shelters-HU (core practice) acre 3249.07 PR 100

612 EQIP Tree/Shrub Establishment (612) Trees only, no shelters (core practice) acre 1353.78 PR 100

612 EQIP Tree/Shrub Establishment (612) Trees only, no shelters-HU (core practice) acre 1624.536 PR 100

660 EQIP Tree/Shrub Pruning (660) Wild apple pruning tree 3.3628125 PR 100

660 EQIP Tree/Shrub Pruning (660) Wild apple pruning-HU tree 4.035375 PR 100

660 EQIP Tree/Shrub Pruning (660) Sanitation tree 0.45 PR 100

660 EQIP Tree/Shrub Pruning (660) Sanitation-HU tree 0.54 PR 100

660 EQIP Tree/Shrub Pruning (660) 0 to 9 feet tree 0.795618099 PR 100

660 EQIP Tree/Shrub Pruning (660) 0 to 9 feet-HU tree 0.954741719 PR 100

660 EQIP Tree/Shrub Pruning (660) 0 to 17 feet tree 3.45 PR 100
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660 EQIP Tree/Shrub Pruning (660) 0 to 17 feet-HU tree 4.14 PR 100

660 EQIP Tree/Shrub Pruning (660) 0 to 25 feet tree 6.81 PR 100

660 EQIP Tree/Shrub Pruning (660) 0 to 25 feet-HU tree 8.17 PR 100

490 EQIP Tree/Shrub Site Preparation (490) forestland acre 270 PR 100

490 EQIP Tree/Shrub Site Preparation (490) forestland-HU acre 324 PR 100

490 EQIP Tree/Shrub Site Preparation (490) non-forestland acre 80.625 PR 100

490 EQIP Tree/Shrub Site Preparation (490) non-forestland-HU acre 96.75 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Apple Tree Release (core practice) each 14.68 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Apple Tree Release-HU (core practice) each 17.62 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Brush Piles (core practice) each 87.31 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Brush Piles-HU (core practice) each 104.77 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Nesting/Roosting Structures (core practice) each 41.76 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Nesting/Roosting Structures-HU (core practice) each 50.11 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Snag Creation (core practice) each 13.65 PR 100

645 EQIP Upland Wildlife Habitat Management (645) Snag Creation-HU (core practice) each 16.38 PR 100

614 EQIP Watering Facility (614) Frost-free trough each 650.98 PR 100

614 EQIP Watering Facility (614) Frost-free trough-HU each 781.17 PR 100

614 EQIP Watering Facility (614) Permanent Storage Tank with trough each 2396 PR 100

614 EQIP Watering Facility (614) Permanent Storage Tank with trough-HU each 2875.20 PR 100

614 EQIP Watering Facility (614) Permanent Trough each 794.59 PR 100

614 EQIP Watering Facility (614) Permanent Trough-HU each 953.51 PR 100

614 EQIP Watering Facility (614) Nose Pump each 463.37 PR 100

614 EQIP Watering Facility (614) Nose Pump-HU each 556.04 PR 100

614 EQIP Watering Facility (614) Portable Trough each 226.4 PR 100

614 EQIP Watering Facility (614) Portable Trough-HU each 271.68 PR 100

657 EQIP Wetland Restoration (657) Broadcast of native wetland mix acre 1433.25 PR 100

657 EQIP Wetland Restoration (657) Broadcast of native wetland mix-HU acre 1719.9 PR 100

657 EQIP Wetland Restoration (657) Ditch plug (fill and plywood sheathing) no. 1158 PR 100
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657 EQIP Wetland Restoration (657) Ditch plug (fill and plywood sheathing)-HU no. 1389.6 PR 100

657 EQIP Wetland Restoration (657) Earthwork (precision with mats) cy 16.5 PR 100

657 EQIP Wetland Restoration (657) Earthwork (precision with mats)-HU cy 19.8 PR 100

657 EQIP Wetland Restoration (657) Earthwork/excavation cy 7.876914894 PR 100

657 EQIP Wetland Restoration (657) Earthwork/excavation-HU cy 9.452297872 PR 100

657 EQIP Wetland Restoration (657) Native wetland plugs plant 2.0625 PR 100

657 EQIP Wetland Restoration (657) Native wetland plugs-HU plant 2.475 PR 100

659 EQIP Wetland Enhancement (659) Broadcast of native wetland mix acre 1433.25 PR 100

659 EQIP Wetland Enhancement (659) Broadcast of native wetland mix-HU acre 1719.9 PR 100

659 EQIP Wetland Enhancement (659) Construct embankment cy 8.30746752 PR 100

659 EQIP Wetland Enhancement (659) Construct embankment-HU cy 9.968961024 PR 100

659 EQIP Wetland Enhancement (659) Microtopography construction sf 0.208882813 PR 100

659 EQIP Wetland Enhancement (659) Microtopography construction-HU sf 0.250659375 PR 100

659 EQIP Wetland Enhancement (659) Native wetland plugs plant 2.0625 PR 100

659 EQIP Wetland Enhancement (659) Native wetland plugs-HU plant 2.475 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Broadcast of native wetland mix acre 1433.25 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Broadcast of native wetland mix-HU acre 1719.9 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Earthwork/excavation cy 7.876914894 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Earthwork/excavation-HU cy 9.452297872 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Native wetland plugs plant 2.0625 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Native wetland plugs-HU plant 2.475 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Nest boxes no. 45.7125 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Nest boxes-HU no. 54.855 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Waterfowl nest platform no. 169.5 PR 100

644 EQIP Wetland Wildlife Habitat Management (644) Waterfowl nest platform-HU no. 203.4 PR 100
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