
USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #1 ‐ Data Collect Surface Year 1‐QAPP

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and 
one treatment site with an average of 20 samples per year per station.  The scenario requires the creation of a survey to site a monitoring 
station, preparation of  monitoring plan and a quality assurance project plan to detail how data will be collected, handled and analyzed, 
provides for the data collection, analysis, semiannual report, and annual report.  This scenario will normally be used in year 1 of the 
contract when a monitoring plan and QAPP need to be prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ 
System Installation (202).  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS 
FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will not have a plan or quality assurance project plan prepared for installing 
equipment nor collecting data for sediment and nutrients leaving the edge of field. 

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and one treatment site.   This scenario will normally be used in year 1 of the contract when a monitoring plan 
and QAPP have been prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ System Installation (202). The operator 
will be able to collect field level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure:  Measuring Sites

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,748.56 Scenario Cost/Unit: $20,748.56

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 130 $4,027.40

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 100 $7,243.00

1296CAP Labor, small surveying 
crew

Conservation Activity Plan labor to perform surveying and 
mapping duties, usually under the direction of an engineer, 
surveyor, cartographer, or photogrammetrist to obtain 
data used for construction, mapmaking, boundary location, 
mining, or other purposes. May calculate mapmaking 
information and create maps from source data, such as 
surveying notes, aerial photography, satellite data, or other 
maps to show topographical features, political boundaries, 
and other features.  Cost associated with this component 
includes two man field crew, equipment, vehicle, 
overhead, and miscellaneous supplies.

Hour $101.31 16 $1,620.96
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Labor

1297CAP Labor, professional 
engineer

Conservation Activity Plan labor to apply knowledge of 
engineering technology and biological science to 
agricultural problems concerned with power and 
machinery, electrification, structures, soil and water 
conservation, and processing of agricultural products.  Cost 
associated with this component includes overhead and 
benefits (market price).

Hour $87.86 20 $1,757.20

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 4 $100.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #2 ‐ Data Collect Surface Year 1 ‐ NO  QAPP 

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and one 
treatment site.  The scenario requires the collection and analysis of edge‐of‐field water quality data with an average sample collection of 20 
per year for surface sytems.  The data will be transferred through semi‐annual submittal and annual report which include some preliminary 
annual analysis.   This scenario will normally be used in year 1 of the contract when a monitoring plan and QAPP will be not prepared as this 
is for an existing monitoring system that has been accepted as meeting both Activity 201 and 202.  THIS IS PLACED IN A PAIRED SITUATION 
IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and one treatment site.  This scenario will normally be used in year 1 of the contract when a monitoring plan 
and QAPP have been prepared as part of an existing monitoring system installation where the QAPP and monitoring plan meets Activity 
201 requirements and no major changes are needed to meet Activity 202 requirements.   The operator will be able to collect field level 
water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring Site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,473.20 Scenario Cost/Unit: $14,473.20

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 130 $4,027.40

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 60 $4,345.80

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 4 $100.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation (Data Collect Surface Year 1 ‐ NO  QAPP ) ‐  Page 2 of 2

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #3 ‐ Data Collect Surface Year 2+

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s)  for surface run‐off for one control and one 
treatment site.  The scenario requires the collection and analysis of edge‐of‐field water quality data with an average sample collection of 20 
per year for surface sytems.  The data will be transferred through semi‐annual submittal and annual report which include some preliminary 
annual analysis.   This scenario will normally be used in year 2 to next to the last year of monitoring.   THIS IS PLACED IN A PAIRED 
SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and one treatment site.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nitrients as listed in 201.  

Scenario Feature Measure: Measuring Site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,473.20 Scenario Cost/Unit: $14,473.20

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 130 $4,027.40

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 60 $4,345.80

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 4 $100.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #4 ‐ Data Collect Surface Last Year

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and one 
treatment site with an average of 20 samples per year per station.  The scenario requires the collection and analysis of edge‐of‐field water 
quality data along with a comprehensive report to statistically prove relationship between select conservation practices and water quality.  
The data will be transferred through semi‐annual submittal and annual report and a comprehensive report of practice effectiveness.   This 
scenario will be used in the last year of monitoring.   THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON 
DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and one treatment site.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nitrients as listed in 201 to provide a comprehensive report of statistical testing of data collected  to complete 
monitoring period.  

Scenario Feature Measure: Measuring Site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,370.40 Scenario Cost/Unit: $17,370.40

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 130 $4,027.40

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 100 $7,243.00

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 20 $500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 4 $100.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 40 $1,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #5 ‐ Data Collect Tile Year 1‐QAPP

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and one treatment site with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.  The scenario requires the creation of a 
survey to site a monitoring station, preparation of monitoring plan and a quality assurance project plan to detail how data will be collected, 
handled and analyzed, provides for the data collection, analysis, semiannual report, and annual report.  This scenario will normally be used 
in year 1 of the contract when a monitoring plan and QAPP need to be prepared prior to installation under Edge‐of‐Field Water Quality 
Monitoring ‐ System Installation (202).  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT 
LANDOWNERS FIELDS  THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will not have a plan or quality assurance project plan prepared for installing 
equipment nor collecting data for sediment and nutrients leaving the edge of field. 

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and one treatment site.   This scenario will normally be used in year 1 of the contract when a monitoring plan 
and QAPP have been prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ System Installation (202). The operator 
will be able to collect field level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring Site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$40,759.82 Scenario Cost/Unit: $40,759.82

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 312 $9,665.76

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 130 $9,415.90

1296CAP Labor, small surveying 
crew

Conservation Activity Plan labor to perform surveying and 
mapping duties, usually under the direction of an engineer, 
surveyor, cartographer, or photogrammetrist to obtain 
data used for construction, mapmaking, boundary location, 
mining, or other purposes. May calculate mapmaking 
information and create maps from source data, such as 
surveying notes, aerial photography, satellite data, or other 
maps to show topographical features, political boundaries, 
and other features.  Cost associated with this component 
includes two man field crew, equipment, vehicle, 
overhead, and miscellaneous supplies.

Hour $101.31 16 $1,620.96
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Labor

1297CAP Labor, professional 
engineer

Conservation Activity Plan labor to apply knowledge of 
engineering technology and biological science to 
agricultural problems concerned with power and 
machinery, electrification, structures, soil and water 
conservation, and processing of agricultural products.  Cost 
associated with this component includes overhead and 
benefits (market price).

Hour $87.86 20 $1,757.20

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 12 $300.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #6 ‐ Data Collect Tile Year 1 ‐ NO QAPP 

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and one treatment site with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The data will be transferred through semi‐
annual submittal and annual reports, which include some preliminary annual analysis.   This scenario will normally be used in year 1 of the 
contract when a monitoring plan and QAPP will be not prepared as this is for an existing monitoring system be accepted as meeting both 
Activity 201 and 202.  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS 
THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and one treatment site.     This scenario will normally be used in year 1 of the contract when a monitoring 
plan and QAPP have been prepared as part of an existing monitoring system installation where the QAPP and monitoring plan meets 
Activity 201 requirements and no major changes are needed to meet Activity 202 requirements.   The operator will be able to collect field 
level water quality data of sufficient quality to measure loss of nutrients as listed in 201. 

Scenario Feature Measure: Measuring Site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$34,484.46 Scenario Cost/Unit: $34,484.46

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 312 $9,665.76

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 90 $6,518.70

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 12 $300.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #7 ‐ Data Collect Tile Year 2+

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and one treatment site with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard. The data will be transferred through semi‐
annual submittal and annual report, which include some preliminary annual analysis.   This scenario will normally be used in year 2 to next 
to the last year of monitoring.  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT 
LANDOWNERS FIELDS  THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will not have a plan or quality assurance project plan prepared for installing 
equipment nor collecting data for sediment and nutrients leaving the edge of field. 

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and one treatment site.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$34,484.46 Scenario Cost/Unit: $34,484.46

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 312 $9,665.76

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 90 $6,518.70

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 12 $300.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #8 ‐ Data Collect Tile Last Year

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and one treatment site with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The scenario requires the collection and 
analysis of edge‐of‐field water quality data along with a comprehensive report to statistically prove relationship between select 
conservation practices and water quality.  The data will be transferred through semi‐annual submitall and annual report and a 
comprehensive report of practice effectiveness.   This scenario will  be used in the last year of monitoring.   THIS IS PLACED IN A PAIRED 
SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS  THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and one treatment site.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nitrients as listed in 201 to provide a comprehensive report of statistical testing of data collected during to complete 
monitoring period.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$37,381.66 Scenario Cost/Unit: $37,381.66

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 312 $9,665.76

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 130 $9,415.90

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 12 $300.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 120 $3,000.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #9 ‐ Data Collect Surface Year 1‐QAPP with two treatment Sites

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and 
two treatment sites with an average of 20 samples per year per station.  The scenario requires the creation of a survey to site a monitoring 
station, preparation of  monitoring plan and a quality assurance project plan to detail how data will be collected, handled and analyzed, 
provides for the data collection, analysis, semiannual report, and annual report.  This scenario will normally be used in year 1 of the 
contract when a monitoring plan and QAPP need to be prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ 
System Installation (202).  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS 
FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will not have a plan or quality assurance project plan prepared for installing 
equipment nor collecting data for sediment and nutrients leaving the edge of field. 

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and one treatment site.   This scenario will normally be used in year 1 of the contract when a monitoring plan 
and QAPP have been prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ System Installation (202). The operator 
will be able to collect field level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure:  Measuring Sites

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$28,466.02 Scenario Cost/Unit: $28,466.02

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 156 $4,832.88

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 130 $9,415.90

1296CAP Labor, small surveying 
crew

Conservation Activity Plan labor to perform surveying and 
mapping duties, usually under the direction of an engineer, 
surveyor, cartographer, or photogrammetrist to obtain 
data used for construction, mapmaking, boundary location, 
mining, or other purposes. May calculate mapmaking 
information and create maps from source data, such as 
surveying notes, aerial photography, satellite data, or other 
maps to show topographical features, political boundaries, 
and other features.  Cost associated with this component 
includes two man field crew, equipment, vehicle, 
overhead, and miscellaneous supplies.

Hour $101.31 24 $2,431.44
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Labor

1297CAP Labor, professional 
engineer

Conservation Activity Plan labor to apply knowledge of 
engineering technology and biological science to 
agricultural problems concerned with power and 
machinery, electrification, structures, soil and water 
conservation, and processing of agricultural products.  Cost 
associated with this component includes overhead and 
benefits (market price).

Hour $87.86 30 $2,635.80

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 6 $150.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #10 ‐ Data Collect Surface Year 1 less QAPP (pre‐install information) with two treatment sites

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and two 
treatment sites.  The scenario requires the collection and analysis of edge‐of‐field water quality data with an average sample collection of 
20 per year for each surface system.  The data will be transferred through semi‐annual submittal and annual report, which include some 
preliminary annual analysis.   This scenario will normally be used in year 1 of the contract when a monitoring plan and QAPP will not be 
prepared as this is for an existing monitoring system be accepted as meeting both Activity 201 and 202.   THIS IS PLACED IN A PAIRED 
SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS  THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   This scenario will normally be used in year 1 of the contract when a monitoring 
plan and QAPP have been prepared as part of an existing monitoring system installation where the QAPP and monitoring plan meets 
Activity 201 requirements and no major changes are needed to meet Activity 202 requirements.   The operator will be able to collect field 
level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,501.58 Scenario Cost/Unit: $20,501.58

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 90 $6,518.70

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 156 $4,832.88

Materials

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 6 $150.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #11 ‐ Data Collect Surface Year 2+ with two treatment sites

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and two 
treatment sites.  The scenario requires the collection and analysis of edge‐of‐field water quality data  with an average sample collection of 
20 per year for each surface system.  The data will be transferred through semi‐annual submittal and annual report, which include some 
preliminary annual analysis.   This scenario will normally be used in year 2 to next to the last year of monitoring.   THIS IS PLACED IN A 
PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE 
NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have  been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,501.58 Scenario Cost/Unit: $20,501.58

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 156 $4,832.88

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 90 $6,518.70

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 6 $150.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #12 ‐ Data Collect Surface Last Year with two treatment sites

Scenario Description:
This practice scenario provides for the use of an edge‐of‐field WQ monitoring station(s) for surface run‐off for one control and two 
treatment sites with an average of 20 samples per year per station.  The scenario requires the collection and analysis of edge‐of‐field water 
quality data along with a comprehensive report to statistically prove relationship between select conservation practices and water quality.  
The data will be transferred through semi‐annual submittal and annual report and a comprehensive report of practice effectiveness.   This 
scenario will be used in the last year of monitoring. THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON 
DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201 to provide a comprehensive report of statistical testing of data collected during to complete 
monitoring period.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$24,847.38 Scenario Cost/Unit: $24,847.38

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 150 $10,864.50

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 156 $4,832.88

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 30 $750.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 6 $150.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 60 $1,500.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #13 ‐ Data Collect Tile Year 1 with two treatment sites and QAPP

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and two treatment sites with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The scenario requires the creation of a 
survey to site monitoring stations, preparation of  monitoring plan and a quality assurance project plan (QAPP) to detail how data will be 
collected, handled and analyzed, provides for the data collection, analysis, semiannual report, and annual report.  This scenario will 
normally be used in year 1 of the contract when a monitoring plan and QAPP need to be prepared prior to installation under Edge‐of‐Field 
Water Quality Monitoring ‐ System Installation (202).   THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON 
DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will not have a plan or quality assurance project plan prepared for installing 
equipment nor collecting data for sediment and nutrients leaving the edge of field. 

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and two treatment sites.   This scenario will normally be used in year 1 of the contract when a monitoring 
plan and QAPP have not  been prepared prior to installation under Edge‐of‐Field Water Quality Monitoring ‐ System Installation (202). The 
operator will be able to collect field level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$56,469.21 Scenario Cost/Unit: $56,469.21

Cost Details (by category):

Labor

1297CAP Labor, professional 
engineer

Conservation Activity Plan labor to apply knowledge of 
engineering technology and biological science to 
agricultural problems concerned with power and 
machinery, electrification, structures, soil and water 
conservation, and processing of agricultural products.  Cost 
associated with this component includes overhead and 
benefits (market price).

Hour $87.86 30 $2,635.80

1296CAP Labor, small surveying 
crew

Conservation Activity Plan labor to perform surveying and 
mapping duties, usually under the direction of an engineer, 
surveyor, cartographer, or photogrammetrist to obtain 
data used for construction, mapmaking, boundary location, 
mining, or other purposes. May calculate mapmaking 
information and create maps from source data, such as 
surveying notes, aerial photography, satellite data, or other 
maps to show topographical features, political boundaries, 
and other features.  Cost associated with this component 
includes two man field crew, equipment, vehicle, 
overhead, and miscellaneous supplies.

Hour $101.31 24 $2,431.44
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Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 175 $12,675.25

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 364 $11,276.72

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 18 $450.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #14 ‐ Data Collect Tile Year 1 less QAPP (pre‐install information) with two treatment sites

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and two treatment sites with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The data will be transferred through semi‐
annual submittal and annual reports, which include some preliminary annual analysis.   This scenario will normally be used in year 1 of the 
contract when a monitoring plan and QAPP will not be prepared as this is for an existing monitoring system be accepted as meeting both 
Activity 201 and 202.   THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS  
THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   This scenario will normally be used in year 1 of the contract when a monitoring 
plan and QAPP have been prepared as part of an existing monitoring system installation where the QAPP and monitoring plan meets 
Activity 201 requirements and no major changes are needed to meet Activity 202 requirements.   The operator will be able to collect field 
level water quality data of sufficient quality to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$48,504.77 Scenario Cost/Unit: $48,504.77

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 364 $11,276.72

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 135 $9,778.05

Materials

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 18 $450.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation (Data Collect Tile Year 1 less QAPP (pre‐install information) with two treatment sites) ‐  
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #15 ‐ Data Collect Tile Year 2+ with two treatment sites

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and two treatment sites with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The data will be transferred through semi‐
annual submittal and annual report, which include some preliminary annual analysis.   This scenario will normally be used in year 2 to next 
to the last year of monitoring.  THIS IS PLACED IN A PAIRED SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT 
LANDOWNERS FIELDS  THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual report, and 
annual report for one control and two treatment sites.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$48,504.77 Scenario Cost/Unit: $48,504.77

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 135 $9,778.05

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 364 $11,276.72

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 18 $450.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #16 ‐ Data Collect Tile Last Year with two treatment sites

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and two treatment sites with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The scenario requires the collection and 
analysis of edge‐of‐field water quality data along with a comprehensive report to statistically prove relationship between select 
conservation practices and water quality.  The data will be transferred through semi‐annual submittal and annual report and a 
comprehensive report of practice effectiveness.   This scenario will  be used in the last year of monitoring.   THIS IS PLACED IN A PAIRED 
SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201 to provide a comprehensive report of statistical testing of data collected during to complete 
monitoring period.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$52,850.57 Scenario Cost/Unit: $52,850.57

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 195 $14,123.85

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 364 $11,276.72

Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 90 $2,250.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00
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Materials

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2613Testing, Water Quality Ammonium, Nitrite plus Nitrate, Total Kjeldahl Nitrogen, 
Soluble Reactive P (Orthophosphate), Total Phosphorus, 
Suspended Sediment Concentration – Preferred, or Total 
Suspended Solids.  Includes materials only.

Each $25.00 180 $4,500.00

2612Testing, Blanks Samples Blanks or Duplicate Samples; Includes materials only. Each $25.00 18 $450.00
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Scenario Cost:

Practice: 201 ‐ Edge‐of‐Field Water Quality Monitoring– Data Collection and Evaluation

Scenario: #16 ‐ Data Collect Tile Last Year with two treatment sites

Scenario Description:
This practice scenario provides for the design and use of an edge‐of‐field WQ monitoring station(s) for tile and subsurface drainage run‐off 
for one control and two treatment sites with an average of 40 samples per year per station.  A subsurface system also requires the addition 
of a surface sampling system at the same outlet to capture overland flow with 20 samples per year.  Without the surface system then not 
all runoff is captured for calculating a true event mean concentration as per the 201 Standard.   The scenario requires the collection and 
analysis of edge‐of‐field water quality data along with a comprehensive report to statistically prove relationship between select 
conservation practices and water quality.  The data will be transferred through semi‐annual submittal and annual report and a 
comprehensive report of practice effectiveness.   This scenario will  be used in the last year of monitoring.   THIS IS PLACED IN A PAIRED 
SITUATION IF THE CONTROL AND TREATMENT ARE ON DIFFERENT LANDOWNERS FIELDS THEN A JOINT CONTRACT WILL BE NECESSARY.

Before Situation:
The agricultural operation prior to installing this practice will have an existing system for collecting water quality data but not have been 
operating with a long enough time frame to measure practice effectiveness.  

After Situation:
This practice scenario after installation of the WQ monitoring stations, provides for the data collection, analysis, semiannual submittal, and 
annual report for one control and two treatment sites.   The operator will be able to collect field level water quality data of sufficient quality 
to measure loss of nutrients as listed in 201 to provide a comprehensive report of statistical testing of data collected during to complete 
monitoring period.  

Scenario Feature Measure: Measuring site

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$25,400.57 Scenario Cost/Unit: $25,400.57

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 364 $11,276.72

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 195 $14,123.85
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #1 ‐ System Installation‐Surface

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable to a single control or treatment site that has a field defined with surface 
runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or water course.  The 
component monitoring equipment are associated with a typical system for southern latitudes where winter time heating is not required for 
sampling.  It will allow for installation of automated sampling data collection system with protective housing to reduce potential for 
vandalism, battery backup for operation during periods when electricity is down or solar panels are not creating an electrical current, and a 
berm or other directional flow structure to guide the runoff to a sampling flume.  

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,542.32 Scenario Cost/Unit: $17,542.32

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 60 $1,858.80

Materials

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 1 $2,684.24

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 1 $3,167.02

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 1 $739.03

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 1 $2,131.67
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #2 ‐ System Installation‐Surface Cold Climate

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable to a single control or treatment site that has a field defined with surface 
runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or water course.  The 
component monitoring equipment are associated with a typical system for northern latitudes where winter time heating is required for 
sampling.  It will allow for installation of automated sampling data collection system with protective housing to reduce potential for 
vandalism, battery backup for operation during periods when electricity is down or solar panels are not creating an electrical current, a calf 
hut or other structure with heat is required over the flume to allow sampling under northern latitude winter conditions, and a berm or 
other directional flow structure to guide the runoff to a sampling flume.  

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  Nothing is known about the volume or mass of 
sediment and nutrients leaving the edge of field through the tile or other subsurface drainage system.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,788.13 Scenario Cost/Unit: $18,788.13

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 60 $1,858.80

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

Materials

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 1 $739.03

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

1165Heater, high efficiency Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Based on input kBTU/hour.  Includes 
materials and shipping only.

1,000 
BTU/Hour

$8.56 1 $8.56

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 1 $2,131.67

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 1 $2,684.24

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 1 $3,167.02

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94

2617Equipment Shed Equipment Shed (10' x 10') made of steel applied over the 
sampling flume to allow collection of water samples during 
the winter in colder climates.

Each $1,237.25 1 $1,237.25
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #3 ‐ System Installation‐Tile

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable to a single control or treatment site that has a field defined with tile or 
other subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or 
water course.  The component monitoring equipment are associated with a typical system for southern latitudes where winter time heating 
is not required for sampling.  It will allow for installation of automated sampling data collection system for a subsurface collection and 
separate surface automated sample collection system with protective housing to reduce potential for vandalism, battery backup for 
operation during periods when electricity is down or solar panels are not creating an electrical current, an area velocity sensor for pipe flow 
and estimation of submerged flow, and a berm or other directional flow structure to guide the runoff to a sampling flume.  

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  Nothing is known about the volume or mass of 
sediment and nutrients leaving the edge of field through the tile or other subsurface drainage system.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$27,154.70 Scenario Cost/Unit: $27,154.70

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 100 $3,098.00

Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

2615Pre‐calibrated flow control 
structure‐subsurface (pipe 
flow)

Equipment used to collect runoff for ease in measure of 
flow, sample collection and to reduce time in constructing 
and calibrating of a flow structure.

Each $1,500.00 1 $1,500.00

1165Heater, high efficiency Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Based on input kBTU/hour.  Includes 
materials and shipping only.

1,000 
BTU/Hour

$8.56 1 $8.56
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Materials

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 1 $3,167.02

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 2 $1,478.06

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 2 $4,263.34

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00

2617Equipment Shed Equipment Shed (10' x 10') made of steel applied over the 
sampling flume to allow collection of water samples during 
the winter in colder climates.

Each $1,237.25 1 $1,237.25
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #4 ‐ System Installation‐Tile Cold Climate

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable to a single control or treatment site that has a field defined with tile or 
other subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or 
water course.  The component monitoring equipment are associated with a typical system for northern latitudes where winter time heating 
is required for sampling.   It will allow for installation of automated sampling data collection system for a subsurface collection and separate 
surface automated sample collection system with protective housing to reduce potential for vandalism, battery backup for operation 
during periods when electricity is down or solar panels are not creating an electrical current, an area velocity sensor for pipe flow and 
estimation of submerged flow, a calf hut or other structure with heat is required over the flume to allow sampling under northern latitude 
winter conditions and a berm or other directional flow structure to guide the runoff to a sampling flume.  

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  Nothing is known about the volume or mass of 
sediment and nutrients leaving the edge of field through the tile or other subsurface drainage system.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$27,154.70 Scenario Cost/Unit: $27,154.70

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 100 $3,098.00

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

Materials

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 1 $3,167.02

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 2 $1,478.06

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00
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Materials

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

2615Pre‐calibrated flow control 
structure‐subsurface (pipe 
flow)

Equipment used to collect runoff for ease in measure of 
flow, sample collection and to reduce time in constructing 
and calibrating of a flow structure.

Each $1,500.00 1 $1,500.00

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 2 $4,263.34

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

2617Equipment Shed Equipment Shed (10' x 10') made of steel applied over the 
sampling flume to allow collection of water samples during 
the winter in colder climates.

Each $1,237.25 1 $1,237.25

1165Heater, high efficiency Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Based on input kBTU/hour.  Includes 
materials and shipping only.

1,000 
BTU/Hour

$8.56 1 $8.56
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #5 ‐ System Installation‐Above&Below

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable where a conservation practice has a pre‐ and post treatment area in the 
same field drainage with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a 
ditch or receiving water body or water course.  The component monitoring equipment are associated with a typical system for southern 
latitudes where winter time heating is not required for sampling.  It will allow for installation of automated sampling data collection system 
with protective housing to reduce potential for vandalism, battery backup for operation during periods when electricity is down or solar 
panels are not creating an electrical current, and a berm or other directional flow structure to guide the runoff to a sampling flume.  The 
actual installation will different on the subsurface flow by allowing a smaller precalibrated flume with the addition of a velocity sensor 
meter as in the tile alternative.

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$26,336.71 Scenario Cost/Unit: $26,336.71

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 60 $1,858.80

Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71
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Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 2 $4,263.34

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 2 $1,478.06

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 2 $6,334.04

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #6 ‐ System Installation‐Above&Below cold climate

Scenario Description:
This edge‐of‐field water quality monitoring system is applicable where a conservation practice has a pre‐ and post treatment area in the 
same field drainage with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a 
ditch or receiving water body or water course.   The component monitoring equipment are associated with a typical system for northern 
latitudes where winter time heating is required for sampling.  It will allow for installation of automated sampling data collection system 
with protective housing to reduce potential for vandalism, battery backup for operation during periods when electricity is down or solar 
panels are not creating an electrical current, a calf hut or other structure with heat is required over the flume to allow sampling under 
northern latitude winter conditions, and a berm or other directional flow structure to guide the runoff to a sampling flume.  The actual 
installation will different on the subsurface flow by allowing a smaller pre‐calibrated flume with the addition of a velocity sensor meter as in 
the tile alternative.

Before Situation:
The agricultural operation prior to installing the monitoring equipment is guessing about the effects of the conservation system with 
regards to meeting practice intent of avoid, controlling, or trapping sediment and nutrients.  Nothing is known about the volume or mass of 
sediment and nutrients leaving the edge of field through the tile or other subsurface drainage system.  

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$31,103.27 Scenario Cost/Unit: $31,103.27

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 60 $1,858.80

Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

1165Heater, high efficiency Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Based on input kBTU/hour.  Includes 
materials and shipping only.

1,000 
BTU/Hour

$8.56 2 $17.12

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

2606Automated sampler with 
bottles and tubing

Equipment used to collect the water samples on a flow 
weighted interval of 1.27 mm of runoff (volumetric depth) 
during a storm event.

Each $2,131.67 2 $4,263.34

2607Connectors, cables, platform 
materials

Miscellaneous (connectors, cables, berm, platform 
materials); Includes materials only.

Each $2,000.00 1 $2,000.00

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48

2609Equipment shelter Building designed to house and reduce the risk of 
equipment damage from weather, animals, and vandalism.

Each $739.03 2 $1,478.06

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 2 $6,334.04

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 2 $4,549.88

2617Equipment Shed Equipment Shed (10' x 10') made of steel applied over the 
sampling flume to allow collection of water samples during 
the winter in colder climates.

Each $1,237.25 2 $2,474.50
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #7 ‐ System Installation‐Retrofit 1

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing system that is being used in associated with the 799 interim 
practice or comparable system.  The retrofit is applicable to a single control or treatment site that has a field defined with surface or 
subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or 
water course.  The data represents the installation of an automated and manual backup rain gauge and back‐up/solar power supply be 
added to existing system.  It is actually to represent a cost for  any system updates  that has component costs  of  $2,400 or less as per the 
component costs in various scenarios.

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,182.30 Scenario Cost/Unit: $3,182.30

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 16 $495.68

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Materials

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #8 ‐ System Installation‐Retrofit 2

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing system that is being used in associated with the 799 interim 
practice or comparable system.  The retrofit is applicable to a single control or treatment site that has a field defined with surface or 
subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or 
water course.  The data represents the installation of an automated and manual backup rain gauge, back‐up/solar power supply, 
communications device,  and depth (stage) sensor to be added to existing system.  It is actually to represent a cost for  any system updates  
that has component costs  greater than $2,400  but  less than or equal to  $7,300 as per the component costs in various scenarios.

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,265.40 Scenario Cost/Unit: $8,265.40

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 20 $619.60

Materials

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71
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Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 1 $2,684.24

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #9 ‐ System Installation‐Retrofit 3

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing system that is being used in associated with the 799 interim 
practice or comparable system.  The retrofit is applicable to a single control or treatment site that has a field defined with surface or 
subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or receiving water body or 
water course. The data represents the installation of an automated and manual backup rain gauge, back‐up/solar power supply, 
communications device, pre‐calibrated flow control structure, and depth (stage) sensor to be added to existing system.  It is actually to 
represent a cost for  any system updates  that has component costs  greater than $7,300  but  less than or equal to $10,500 as per the 
component costs in various scenarios.  Anything above $10,500 will evaluated as a full system replacement as per scenarios for surface or 
tile (subsurface) drainage. 

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,804.18 Scenario Cost/Unit: $11,804.18

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 32 $991.36

Materials

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 1 $3,167.02

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 1 $2,684.24

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28
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Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.12 $930.71

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 1 $2,274.94
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #10 ‐ System Installation‐Retrofit Above and Below 1

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing above and below monitoring designed system that is being used 
in associated with the 799 interim practice or comparable system.  The retrofit is applicable to an above and below system that has a field 
defined with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or 
receiving water body or water course.  The data represents the installation of an automated and manual backup rain gauge and two back‐
up/solar power supply be added to existing paired system.  It is actually to represent a cost for any system updates  that has component 
costs  of  $3,300  or less as per the component costs in various scenarios.

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,608.69 Scenario Cost/Unit: $4,608.69

Cost Details (by category):

Labor

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 5 $362.15

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 32 $991.36

Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.24 $1,861.42

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28
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Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #11 ‐ System Installation‐Retrofit Above 2

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing above and below monitoring designed system that is being used 
in associated with the 799 interim practice or comparable system.  The retrofit is applicable to an above and below system that has a field 
defined with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or 
receiving water body or water course.  The data represents the installation of an automated and manual backup rain gauge, two back‐
up/solar power supplies, two communications devices, and two depth (stage) sensors to be added to existing paired system.  It is actually 
to represent a cost for  any system updates  that has component  costs  greater than $3,300  but  less than or equal to   $13,200 as per the 
component costs in various scenarios.

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,599.48 Scenario Cost/Unit: $14,599.48

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 32 $991.36

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

Materials

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 2 $4,549.88

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28
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Materials

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.24 $1,861.42

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #12 ‐ System Installation‐Retrofit Above 3

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing above and below monitoring designed system that is being used 
in associated with the 799 interim practice or comparable system.  The retrofit is applicable to an above and below system that has a field 
defined with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or 
receiving water body or water course.  The data represents the installation of an automated and manual backup rain gauge, two back‐
up/solar power supplies, two communications devices,  two pre‐calibrated flumes, and two depth (stage) sensors to be added to existing 
paired system.  It is actually to represent a cost for  any system updates  that has component  costs  greater than $13,500  but  less than or 
equal to  $19,500 as per the component costs in various scenarios. Anything above a $19,500 will evaluated as a full system replacement as 
per scenarios for surface or tile (subsurface) drainage. 

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,181.36 Scenario Cost/Unit: $21,181.36

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 40 $1,239.20

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58

Materials

2616Device, communications Piece of equipment or hardware designed to transmit real 
time data or information collected prior to site visits.  
Includes equipment only.

Each $2,274.94 2 $4,549.88

2608Depth (stage) sensor Device used to relay information to the Data logger about 
incremental increases in runoff.  ISCO 730 Module with 1/8‐
in x 25‐ft vinyl bubble line.  Includes equipment only.  Used 
for A202 water quality monitering

Each $2,684.24 2 $5,368.48
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Materials

2550Weather Station, precipitation Advance Weather Station which collects and records 
recording rainfall, humidity, barometric pressure, wind 
speed, temperature, and solar radiation from a solar 
powered self‐standing tripod to an advance weather 
recording console. Used for both 449 advance irrigation 
water management and for Activity 202 water quality 
monitoring .

Each $961.28 1 $961.28

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will include all materials (electrical, controllers, 
service drops and etc). This cost will include material, labor 
and equipment.

Each $432.48 1 $432.48

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all materials (electrical, controllers, and service 
drop, etc). This cost will include material, labor and 
equipment.

Kilowatt $7,755.90 0.24 $1,861.42

2610Pre‐calibrated flow control 
structure‐surface

Pre‐calibrated flow control structure‐surface.  Used for 
A202 water quality monitering

Each $3,167.02 2 $6,334.04
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Scenario Cost:

Practice: 202 ‐ Edge‐of‐Field Water Quality Monitoring– System Installation

Scenario: #12 ‐ System Installation‐Retrofit Above 3

Scenario Description:
This edge‐of‐field water quality monitoring system is to retrofit an existing above and below monitoring designed system that is being used 
in associated with the 799 interim practice or comparable system.  The retrofit is applicable to an above and below system that has a field 
defined with surface or subsurface drainage runoff that can be captured and sampled at the edge of a field before entering a ditch or 
receiving water body or water course.  The data represents the installation of an automated and manual backup rain gauge, two back‐
up/solar power supplies, two communications devices,  two pre‐calibrated flumes, and two depth (stage) sensors to be added to existing 
paired system.  It is actually to represent a cost for  any system updates  that has component  costs  greater than $13,500  but  less than or 
equal to  $20,500 as per the component costs in various scenarios. Anything above a $20,500 will evaluated as a full system replacement as 
per scenarios for surface or tile (subsurface) drainage. 

Before Situation:
The agricultural operation prior to retrofit has an edge‐of‐field data collection system but it does not meet the present standards for 
accuracy or reliability as detailed in either or both of Activity 201 and Activity 202.

After Situation:
The agricultural operation after installing the monitoring equipment will be receiving feedback in the form of edge‐of‐field runoff water 
quality samples.  The samples will allow the operator to understand the relationship between rain/irrigation, practice choice, and nutrient 
inputs effecting nutrient and sediment loss for the field. Thus, providing an opportunity to make adaptive management changes to the 
agricultural operation to reduce sediment and nutrient loss and/or profitability.

Scenario Feature Measure: System installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,417.30 Scenario Cost/Unit: $2,417.30

Cost Details (by category):

Labor

1604CAP Labor, Skilled Conservation Activity Plan labor requiring a high level skill 
set: Includes carpenters, welders, electricians, conservation 
professionals involved with data collection, monitoring, 
and or record keeping, etc.

Hour $30.98 64 $1,982.72

1295CAP Labor, agronomist Conservation Activity Plan labor to conduct research in 
breeding, physiology, production, yield, and management 
of crops and agricultural plants or trees, shrubs, and 
nursery stock, their growth in soils, and control of pests; or 
study the chemical, physical, biological, and mineralogical 
composition of soils as they relate to plant or crop growth. 
May classify and map soils and investigate effects of 
alternative practices on soil and crop productivity. May 
provide on‐site consulting services to help growers 
troubleshoot nutrient and pest problems, establish 
appropriate agronomic sampling programs and implement 
management recommendations in a cost‐effective and 
environmentally sound manner.

Hour $72.43 6 $434.58
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Scenario Cost:

Practice: 309 ‐ Agrichemical Handling Facility

Scenario: #5 ‐ Agrichemical Handling Pad for mixing and loading 

Scenario Description:
This practice scenario is an agrichemical handling facility for mixing and loading operations. This practice addresses water quality 
degradation and due to mis‐handling, and mixing of agrichemicals where nutrients and/or chemicals are running off into surface waters or 
leaching into ground water.                                                                                                                                                               Associated practices:  
Heavy Use Area Protection (561), Diversion (362), Access Road (560), Pipeline (516), Pumping Plant for Water Control (533), Nutrient 
Management (590), Pest Management (595)

Before Situation:
Agrichemicals are improperly stored on the ground or next to a well.  Operator mixes the agrichemicals and fills the sprayer tank next to a 
hydrant.  Spills or overflows of agrichemicals contaminate the soil, runoff to surface waters and leaching to ground water.

After Situation:
This scenario is an agrichemical handling facility pad for mixing and loading operations.  The average size of the agrichemical handling pad 
for mixing and loading is 16' x 40' with an application equipment length of 36 ft.  The handling pad for mixing and loading operations is 
sized to contain the length of the agrichemical spray tank and its volume.   Install a curbed reinforced concrete handling pad for mixing and 
loading.  The concrete is sealed and sloped to a collection sump, containment of the pad is surrounded by sloped and ramped reinforced 
concrete.  This practice will contain agrichemicals and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Total Containment Area

Scenario Typical Size: 640

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,640.70 Scenario Cost/Unit: $5.69

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 4 $272.56

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 12 $1,933.68

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 4 $93.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 4 $71.12

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 10 $292.70

1497Painting, concrete surface, 
impermeable

Painting of concrete surfaces with an impermeable 
coating.  Includes materials and application.

Square 
Foot

$1.01 640 $646.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #9 ‐ Dry stack, earthen floor, wood or concrete wall

Scenario Description:
This scenario consists of a dry stack facility with compacted earthen floor with wooden walls, posts and a concrete curb. This scenario is 
intended for dryer material such as poultry litter.   The purpose of this practice is to properly store manure and other agricultural by‐
products until they can be hauled away from the site for proper disposal or utilization on land at agronomical rates.   This scenario is 
applicable when geological, soil, and climate conditions are appropriate for earth floors and are allowed by state and local regulations.This 
practice will address soil and water quality by reducing the pollution potential to soil, surface water and ground 
water.                                                                                                                                                                                       

Potential Associated practices:  342‐Critical Area Planting, 362‐Diversion, 561‐Heavy Use Area Protection, 367‐Roofs and Covers, 558‐Roof 
Runoff Structure, 317‐Composting Facility, 633‐Waste Recycling, 634‐Waste Transfer, 635‐Vegetated Treatment AreaT

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored temporarily, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan.  
The typical is 4,000 SqFt (40' x 100'). The earthen floor will be prepared by stripping the top 1' of soil and roller compacting it back into 
floor. Walls are 5' pressure treated wood (2" x 8" boards), 6" x 6" x 8' posts set 4' c‐c with 6" concrete curbing. Walls allow for greater 
storage volume.   (Wood walls are 4.5' with 0.5' high concrete curbing.)  Walls are along three sides of the facility (both short dimensions 
and one long dimension).  Site preparation includes excavation and compaction of top 1' of material, setting posts, and installing curbing 
and wooden walls.

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,345.77 Scenario Cost/Unit: $2.34

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 148 $557.96

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 12 $101.76

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.65 148 $540.20

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$111.05 5.5 $610.78

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $43.76 12 $525.12

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 2 $701.76

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 90 $1,600.20
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Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 12 $236.76

Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.54 1104 $1,700.16

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 1620 $1,360.80

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 2 $348.74
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Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #1 ‐ Mechanical

Scenario Description:
Removal of small woody vegetation. The practice entails the removal of brush by the use of mechanical cutter, chopper or other light 
equipment in order to reduce fuel loading and improve ecological site condition. Brush density has exceeded desired levels based on 
ecological site potential. It has been determined that the brush is a infestation. Typical unit is 40 acres.

Before Situation:
Area consist of excessive stands of shrub species degrading health and vigor of native herbaceous species promoting noxious and invasive 
species and degrading wildlife habitat. 

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover 
or height. Ecological site condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal 
levels, and improved wildlife habitat. 

Scenario Feature Measure: Acres treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,223.40 Scenario Cost/Unit: $55.59

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 2 $75.38

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $130.21 12 $1,562.52

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 12 $236.76

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 2 $348.74
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Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #5 ‐ Chemical, Ground Applied, Heavy

Scenario Description:
Apply brush management on 40 acres of pasture thru the use of broadcast application of material using high cost chemical(s) to reduce or 
remove undesirable deciduous species (brush) in uplands and other areas not in or directly adjacent to streams, ponds, or wetlands.  Heavy 
competition is defined as woody brush stocking more than 300 stems per acre or height greater than 48 inches. 

Before Situation:
Plant, animal, or wildlife resource concerns associated with uplands and other areas not in or adjacent to stream, ponds, or wetland on 
pasture which are adversely affected by brush.

After Situation:
A 40 acre unit of pasture where reduction or removal of undesirable deciduous species have been accomplished by broadcast or spot 
treatment chemical application to address plant, animal, and wildlife resource concerns.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,554.23 Scenario Cost/Unit: $63.86

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 2 $75.38

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 40 $235.60

Materials

330Herbicide, 2,4‐D Broadleaf herbicide labeled for cropland and pasture.  
Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $6.78 40 $271.20

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #1 ‐ Incineration less than 350 pound per day Chamber

Scenario Description:
This scenario consists of installing a manufactured Type IV incinerator designed to handle 350 lbs of average daily mortality for the species 
and size of the operation.  System shall use  high temperature (>1,300  degrees F) incineration with a secondary combustion or afterburner 
chamber prior to flue discharge.   After determining average daily mortality in lbs, select smallest incinerator that meets capacity.  Payment 
made per unit of actual chamber size obtained from manufacturers' product literature. This option is not typically least‐cost.  In most states 
a roofed static compost pile with concrete floor and bins would be considered least cost.  Therefore consider reducing payment rate as per 
State Conservationist discretion. The purpose of the practice is to address resource concerns related to water quality degradation due to 
excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  Air quality impacts due to odors 
will also be addressed, however, in non‐attainment areas, certain states may require a higher level of processing such as gasification or 
other approved methods.      

Potential Associated Practices: Heavy Use Area Protection (561), Fence (382), Critical Area Planting (342), Access Road (560), Waste Storage 
Facility (313), Nutrient Management (590), Roofs and Covers (367), Critical Area Planting (342).                                                          

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete incineration, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events.  Selected 
method for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.  
Incinerator installed to handle 350 lbs per day average mortality for a small poultry operation. Included is a concrete slab to set the 
incinerator on.  Ash materials to be stored in suitable containers until land disposal as per the nutrient management plan or landfilled.  

Scenario Feature Measure: Mortality in pounds per day

Scenario Typical Size: 350

Scenario Unit: Pound

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,048.55 Scenario Cost/Unit: $31.57

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 4 $644.56

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 1 $115.64

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 8 $16.24

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 1 $19.73

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 1 $17.78

Materials

1624Incinerator, 200 lbs/day Poultry and livestock incinerator with an approximate 
chamber capacity of 200 pounds per day. Includes 
equipment and after burner only.

Each $9,568.86 1 $9,568.86
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Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 4 $118.64

1033Fuel Tank, Anchored Fuel tank for operating incinerators and/or gasifiers.  
Materials only.

Gallon $1.01 285 $287.85

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #2 ‐ Incineration 350 to 850 pound per day chamber

Scenario Description:
This scenario consists of installing a manufactured Type IV incinerator designed to handle 350 to 850 lbs of average daily mortality for the 
species and size of the operation. Typically very large poultry or medium sized swine operations (700 lbs used) . System shall use high 
temperature (>1,300  degrees F) incineration with a secondary combustion or afterburner chamber prior to flue discharge.  After 
determining average daily mortality in lbs, select smallest incinerator that meets capacity.  Payment made per unit of actual chamber size 
obtained from manufacturers' product literature.  This option is not typically least‐cost.  In most states a roofed static pile with concrete 
floor and bins would be considered least cost.  Therefore consider reducing payment rate as per State Conservationist discretion.  The 
purpose of the practice is to address resource concerns related to water quality degradation due to excessive nutrients, organics, and 
pathogens being transported into surface and groundwater resources.  Air quality impacts due to odors are reduced, however, in non‐
attainment areas, certain states may require a higher level of processing such as gasification or other approved methods. 

Potential Associated Practices: Heavy Use Area Protection (561), Fence (382), Critical Area Planting (342), Access Road (560), Waste Storage 
Facility (313), Nutrient Management (590), Roofs and Covers (367), Critical Area Planting (342).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources.  Proper operation results in little to no odors, complete incineration, and protection 
from predators to minimize pathogen survival or spreading.  In non‐attainment areas, certain states may require a higher level of 
processing such as gasification or different methods.  An overall plan covers normal and catastrophic mortality events.  Selected method for 
carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.  
 Incinerator installed to handle 700 lbs per day average mortality for a medium poultry or swine operation. Included is a concrete slab to 
set the incinerator on.  Ash materials to be stored in suitable containers until land disposal as per the nutrient managment plan or 
landfilled.  

Scenario Feature Measure: Mortality in pounds per day

Scenario Typical Size: 850

Scenario Unit: Pound

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,823.63 Scenario Cost/Unit: $15.09

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 8 $16.24

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 4 $644.56

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 1 $115.64

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 1 $17.78

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 1 $19.73

Materials

1033Fuel Tank, Anchored Fuel tank for operating incinerators and/or gasifiers.  
Materials only.

Gallon $1.01 285 $287.85
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Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 4 $118.64

1625Incinerator, 400 lbs/day Poultry and livestock incinerator with an approximate 
chamber capacity of 400 pounds per day. Includes 
equipment and after burner only.

Each $11,343.94 1 $11,343.94

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #4 ‐ Invessel Rotary Drum 250 lbs per day to 400 lbs per day

Scenario Description:
This scenario consists of installing  a horizontal rotary drum to compost smaller poultry and swine facility mortality.  It can handle between 
250 and 400  lbs per day of mortality plus equal or higher volumes of carbon material (i.e. wood chips).  A secondary composting storage 
area is required to finish materials.  Payment quantity based on interior volume of rotary composter in cubic feet of smallest drum that can 
process daily mortality as per manufacturers' recommendations.  The purpose of the practice is to address resource concerns related to 
water quality degradation due to excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  
Air quality impacts due to odors will also be addressed.  Rotary Drums should be considered when the producer has very limited space for 
his/her animal mortality facility.  If space is not the limiting factor, than scenarios 9 or 11 should be used.

Potential Associated Practices: Roofs and Covers (367), Waste Storage Facility (313), Fence (382), Critical Area Planting (342), Nutrient 
Management (590), Access Road (560), Structure for Water Control (587 ), Diversion (362), Subsurface Drain (606), and Underground Outlet 
(620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Proper operation results in little to no odors, complete composting, and protection from predators to minimize pathogen survival or 
spreading.  An overall plan covers normal and catastrophic mortality events.
Installed a 5' diameter by 22' long rotary drum on two concrete pads that can process 250 lbs of mortality per day.  Drum rotation moves 
and mixes mortality and wood chips.  Site preparation includes topsoil removal, gravel pad, and concrete pads and slab at two locations 
plus small floor and walls to complete composting.  Input material reduced by 40‐60 percent and put into 4' high, three sided, 20'x 20'  
concrete bin with 10'x20 concrete pad for secondary composting.  Area can be protected by adding Roofs and Covers (367 ) standard. 

Scenario Feature Measure: Pounds of animal mortality per day

Scenario Typical Size: 250

Scenario Unit: Pound

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$35,001.56 Scenario Cost/Unit: $140.01

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$111.05 4 $444.20

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 4 $644.56

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 6 $2,105.28

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 4 $8.12

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 8 $237.28

1627Composter, drum, 12 CY 12 CY drum composter unit.  Includes equipment, 
operation controls, and shipping.  Labor not included.

Each $31,418.94 1 $31,418.94

Mobilization
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #9 ‐ Static pile Wood Bins

Scenario Description:
This scenario consists of installing a group of small bins along one side and a long narrow bin on the backside of a concrete pad to compost 
poultry or small swine mortality in static pile(s) that have sufficient bulking material to allow natural aeration.  Piles are turned to go 
through a second heat cycle prior to final land application.  The roofed portion of the facility is addressed with Roofs and Covers (367).   Size 
of facility based on daily mortality and sizing procedures accepted in particular state.  Organic sites will require more frequent replacement 
of lumber.                                                     

Potential Associated Practices: Roofs and Covers (367), Heavy Use Area Protection (561), Critical Area Planting (342), Nutrient Management 
(590), Access Road (560), Structure for Water Control (587), Roof Runoff Structure (558), Diversion (362),  Subsurface Drain (606), and 
Underground Outlet (620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete composting, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events.  Selected 
method for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.
Install facility on a 18' x 40' concrete pad with 4 bins  ( 5' H x 10' W x 6' Length) along the front side and one 8'w by 40' long secondary bin. 
Bin wall consists of a 1' concrete curb and 4' of treated lumber.  Roofed portion is addressed under Roofs and Covers (367).  Site 
preparation includes topsoil removal, installing 4" of gravel, setting posts , installing concrete slab, installing wooden walls and doors.  Piles 
turned to go through a second heat cycle prior to final land application.                            

Scenario Feature Measure: Total Bin Area

Scenario Typical Size: 720

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,504.48 Scenario Cost/Unit: $11.81

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 40 $81.20

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 14 $2,255.96

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $43.76 7 $306.32

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 3 $1,052.64

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$111.05 3 $333.15

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 7 $59.36

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 80 $1,920.00
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Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 7 $138.11

Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.54 448 $689.92

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 9 $266.94

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 880 $739.20

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 317 ‐ Composting Facility

Scenario: #1 ‐ Composter, with concrete under bins wood or concrete only

Scenario Description:
The composting facility, with concrete under bins only, is installed to address water quality concerns and disease vectors resulting from 
improper waste disposal by providing a dedicated facility for storage and treatment, and by creating a compost product that can be used in 
multiple ways including land application for enrichment of crop ground.  All animal mortality composting shall be done using Practice 
Standard 316 ‐ Animal Mortality 
Facility.                                                                                                                                                                                                                                             
                                                                              
                                                                                                                                                                                                                                                   
Potential Associated Practices:Fence (382), Critical Area Planting (342), Nutrient Management (590), Access Road (560), Structure for water 
control (587), Diversion (362), Pipeline (516), Subsurface Drain (606), Heavy Use Area Protection (561), Roofs and Covers (367), Roof Runoff 
Structure (558), Waste Storage Facility (313), Waste Recycling (633), Waste Transfer (634), Underground Outlet (620) and Vegetative 
Treatment Area (635).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure, litter and other agricultural by‐products are being controlled, by the collection at the source, and  stored properly, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan. 
 Install facility on a 18' x 40' concrete pad with 4 bins  ( 5' H x 10' W x 6' Length) along the front side and one 8'w by 40' long secondary bin. 
Bin wall consists of a 1' concrete curb and 4' of treated lumber.  Roofed portion is addressed under Roofs and Covers (367).  Site 
preparation includes topsoil removal, installing 4" of gravel, setting posts , installing concrete slab, installing wooden walls and doors.  Piles 
turned to go through a second heat cycle prior to final land application.  The bins are constructed on a 5" concrete slab used to store and 
stabilize manure, litter and other agricultural by‐products from a four house complex on any farm.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 720

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,571.22 Scenario Cost/Unit: $11.90

Cost Details (by category):

Equipment/Installation

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.65 40 $146.00

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 7 $59.36

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $43.76 7 $306.32

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 40 $150.80

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 3 $1,052.64

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$111.05 3 $333.15

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 14 $2,255.96
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Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 80 $1,422.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 7 $138.11

Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 880 $739.20

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 9 $266.94

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.54 448 $689.92

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 2 $348.74

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 319 ‐ On‐Farm Secondary Containment Facility

Scenario: #4 ‐ Concrete Containment Wall

Scenario Description:
This practice scenario includes the installation of a reinforced concrete wall containment with a concrete slab around an existing storage 
tank.  The purpose of the practice is to address resource concerns related to water quality degradation due to the excessive release of 
organics into ground and surface waters or excessive sediment and turbidity in surface waters.  Due to topography, limited site space 
and/or geological conditions a fabricated structure is needed.  Structure will provide an environmentally safe facility for handling and 
storage of these products. Associated practices may include:  Heavy Use Area Protection (561).

Before Situation:
Existing agricultural operation that has single walled fuel/oil storage tank(s) not protected.  The producer has developed an SPCC plan in 
accordance with EPA requirements, that requires an above ground secondary containment facility for on‐farm oil products, in order to 
control the excessive release of organics into ground and surface waters, or to control the excessive sediment and turbidity in surface 
water. 

After Situation:
This scenario is based on containment for a 4,700 gallon tank.  The containment volume is designed for 125% of the tank volume (4,700 
gallons X 125% = 5,875 gallons).  Structure will provide an environmentally safe facility for handling and storage of these products. Typical 
containment dimensions are 196 sqft bottom x 6" thick slab with 6" thick x 4' tall formed sidewalls.   Tanks will be moved or raised to install 
base materials.  The fabricated containment structure will be installed in conformance with the design and specifications.  The on‐farm oil 
products stored on the farm have secondary containment of accidental release that controls the excessive release of organics, suspended 
sediments, and turbidity.  Structure will provide an environmentally safe facility for handling and storage of these products.          

Scenario Feature Measure: Volume of concrete in the wall

Scenario Typical Size: 4

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,443.04 Scenario Cost/Unit: $860.76

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 4.2 $676.79

1734Crane, truck mounted, 
hydraulic, 12 ton

12 ton capacity truck mounted hydraulic crane.  Equipment 
cost only.

Hour $91.62 2 $183.24

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 4.3 $1,508.78

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2 $46.70

Materials

1735Fuel Containment Facility, 
Gate valve 2 inch diameter

Metal 2 inch diameter gate valve.  Materials only. Each $96.20 1 $96.20

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 4.2 $124.57

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.41 30 $42.30

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #4 ‐ Pollinator Habitat

Scenario Description:
Permanent vegetation, including mix of native grasses, legume, forbs (mix may also include non‐native species), established on any land 
needing permanent vegetative cover that provides habitat for pollinators. Typical practice size is variable depending on site, this scenario 
uses 1 ac as the typical size. In addition to providing pollinator habitat, this practice scenario may also reduce sheet and rill erosion, 
improve soil quality, improve water quality, and improve air quality. The practice may also provide wildlife habitat. Practice applicable on 
cropland, odd areas, corners, etc.

Before Situation:
Crops such as corn, soybeans, or cotton are conventionally grown and harvested. Full width tillage is utilized, weeds controlled by 
cultivation and/or chemical application. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, 
sediment may be moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result 
of tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of 
particulates. The system provides little to no wildlife or pollinator habitat.

After Situation:
Land covered with permanent pollinator habitat including a mix of native grasses, legume, forbs (mix may also include non‐native species). 
This practice may also have reduced soil erosion, reduced water/sediment runoff, and significant dust emissions are eliminated therefore, 
air quality is improved. Plants sown for pollinator habitat may also provide cover for beneficial insects and wildlife. This scenario does not 
apply to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$396.45 Scenario Cost/Unit: $396.45

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $19.71 2 $39.42

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 3 $17.67

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 1 $10.69

Materials

2335Native Grass and Forb Mix, for 
Wildlife (including pollinators) 
or Ecosystem Restoration

Native grass and forb/legume mix, including specialized 
species.  Includes material and shipping only.

Acre $261.29 1 $261.29

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 3 $46.89
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #6 ‐ Organic Native Mix

Scenario Description:
This practice applies on organically managed land needing permanent protective cover. This practice typically involves conversion from an 
intensive organic cropping system to permanent native vegetation (scenario includes native grass/legume mix). The typical size of the 
practice is 20 acres. This practice scenario is typically used to reduce soil erosion, reduce soil quality degradation, improve water quality, 
develop wildlife habitit, and reduce air quality impacts. *Certified Organic Native Seed is typically NOT available, therefore non‐organic 
seed components were used.

Before Situation:
Crops such as vegetables and small fruit crops are organically grown and harvested. Full width tillage is utilized, weeds controlled mainly by 
cultivation. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, sediment may be moving offsite 
into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of tillage practices, low residue, 
and long periods of bare soil. Air quality may be impacted during field operations by the creation of particulates. The system provides little 
to no wildlife habitat.

After Situation:
Organically manage land covered with permanent native grass/legume mix vegetation has reduced soil erosion, reduced water/sediment 
runoff, and significant dust emissions are eliminated therefore, air quality is improved. Plants sown for conservation cover may provide 
cover for beneficial insects and wildlife. This scenario does not apply to plantings for forage production or to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,626.20 Scenario Cost/Unit: $181.31

Cost Details (by category):

Equipment/Installation

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $19.71 60 $1,182.60

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 60 $641.40

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 20 $409.80

Materials

2340Certified Organic, Three 
Species Mix, Cool Season, 
Perennial Grasses and 
Legumes

Certified organic cool season perennial grass and legume 
mix.   Includes material and shipping only.

Acre $69.62 20 $1,392.40
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #14 ‐ Interseeding Native Plants

Scenario Description:
This practice scenario typically involves interseeding native grasses, legumes, and/or forbs into an existing native plant stand to increase 
diversity.  The typical size of the practice is 20 acres.  Increased plant diversity will improve wildlife habitat, pollinator habitat, and overall 
soil health.

Before Situation:
The site has an established native plant cover.  Typically, little diversity exists in the plant community, with 1‐2 grass species dominating the 
stand. Wildlife populations are healthy, some pollinator habitat is being provided, and soil health is improving. 

After Situation:
With the introduction of additional native plant species, wildlife populations improve considerably, pollinator habitat is improved and exists 
for a longer period of time, and soil health improves at a faster pace.

Scenario Feature Measure: Area Planted

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$621.29 Scenario Cost/Unit: $31.06

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

Materials

2320Five Species Mix, Cool Season, 
Annual Grasses and Legumes

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $60.08 10 $600.80
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Scenario Cost:

Practice: 329 ‐ Residue and Tillage Management ‐ No‐Till

Scenario: #1 ‐ No‐Till/Strip‐Till

Scenario Description:
This practice typically involves conversion from a clean‐tilled (conventional tilled) system to no‐till or strip‐till (conservation tilled) system 
on 100 acres of cropland. This involves managing the amount, orientation and distribution of crop and other plant residue on the soil 
surface year round while limiting soil‐disturbing activities used to grow and harvest crops in systems. The practice is used to reduce sheet 
and rill erosion, reduce wind erosion, improve soil quality, reduce CO2 losses from the soil, reduce energy use, increase plant available 
moisture and provide food and escape cover for wildlife. The no‐till/strip‐till system includes chemical weed control (rather than 
cultivation) and may also include a period of chemical fallow. System is applicable in both irrigated and non‐irrigated fields.

Before Situation:
Row crops or small grains are grown and harvested. Full width tillage is performed prior to planting and weed control during crop 
production is typically cultivation and chemical application. Fields are disked immediately following harvest, with additional operations in 
some fields to facilitate drainage or additional weed control. Residue amounts after tillage operations average 10% or less, resulting in bare 
soil being exposed to wind erosion and/or intense rainfall during the fall, winter, and early spring. Any crop residue that is present degrades 
and sediment/nutrient runoff from fields increases during rainfall events. Sheet and rill erosion occurs with visible rills by spring. Soil health 
(soil organic matter) declines over time as a result of tillage practices, low residue, and long periods of bare soil. This system will typically 
have a negative Soil Conditioning Index (SCI) and a high Soil Tillage Intensity Rating (STIR).

After Situation:
Managing crop residue on the surface of a field (typical 100 acre) year around according to the 329 practice plan while limiting soil 
disturbing activities to those which place nutrients, and plant crops that meet the minimum criteria in the 329 practice standard.  All crops 
are seeded/planted with a no‐till drill or no‐till/strip‐till planter, which minimizes soil disturbance while establishing good seed‐soil contact. 
All residues are to be maintained on the soil surface in a  uniform distribution over the entire field and not burned or removed. Crop 
residues provide soil surface cover throughout the year. Runoff and erosion are reduced and no rills are visible on the soil surface. Wind 
erosion is reduced  by standing residues and surface cover. Over time, soil health is improved due to the additional biomass (crop residues), 
ground cover, and soil infiltration. Crop residues and/or cover crop residues left on the soil surface may maximize weed control by 
increasing allelopathic and mulching effect, and provides cover for wildlife. The practice would require reducing soil disturbance and 
erosion and increasing biomass returned to the soil in sufficient amounts to achieve increased SCI and decreased STIR.

Scenario Feature Measure: Area planted

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,929.00 Scenario Cost/Unit: $19.29

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 50 $1,024.50

1230Seeding Operation, No 
Till/Strip Till Planter

No Till/Strip Till row planters for seeding.  Includes all costs 
for equipment, power unit, and labor.

Acre $18.09 50 $904.50
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Scenario Cost:

Practice: 338 ‐ Prescribed Burning

Scenario: #2 ‐ Forest Light

Scenario Description:
Write site specific burn plan and apply a prescribed burn according to this designed burn plan and NRCS Prescribed Burning (338) standard 
and specifications. Typically this will not be the first burn to occur on the site. This prescribed burn will safely consume small debris, 
herbaceous material and/or leaf litter. 

Before Situation:
A primary burn has occurred within the last 5 years. Site has accumulation of small debris, herbaceous material and/or leaf litter.  Typically 
this occurs in a open forest stand. 

After Situation:
Litter, small debris and slash are consumed; small seedlings may be killed.  Residual larger trees have little to no scorching.  Post treatment 
fire danger is significantly reduced with increased herbaceous material rejuvenated for wildlife and erosion control.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,380.52 Scenario Cost/Unit: $42.26

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 30 $1,130.70

1602Water tank, portable Portable water tank transported in a pick up truck.  
Typically with 200 gallon capacity includes tank with pump, 
hose and sprayer. Does not include the pickup truck.   
Equipment only.

Hour $2.61 16 $41.76

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.07 16 $497.12

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 6 $482.82

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 32 $768.00

Materials

1596Fuel, ignition fuel mixture Mixture of gasoline and diesel for ignition of prescribed 
burns.  Materials only.

Gallon $3.99 10 $39.90

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18

338 ‐ Prescribed Burning (Forest Light) ‐  Page 1 of 1
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Scenario Cost:

Practice: 338 ‐ Prescribed Burning

Scenario: #3 ‐ Forest Heavy

Scenario Description:
Write site specific burn plan and apply a prescribed burn according to this designed burn plan and NRCS Prescribed Burning (338) standard 
and specifications in order to safely control undesirable species, reduce fuel load, improve wildlife habitat, improve plant productivity 
and/or quality, facilitate grazing distribution and maintain ecological processes. 

Before Situation:
Area to be burned has a heavy fuel load, undesirable species and/or may be overstocked.  Site has little to no herbaceous material.  

After Situation:
Area has been burned to remove competing brush and undesirable species, adjust density and forest slash.  Some bare ground is exposed 
to promote herbaceous growth.  

Scenario Feature Measure: Acres planned

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,832.35 Scenario Cost/Unit: $60.40

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $44.18 1 $44.18

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 32 $1,206.08

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.07 16 $497.12

1602Water tank, portable Portable water tank transported in a pick up truck.  
Typically with 200 gallon capacity includes tank with pump, 
hose and sprayer. Does not include the pickup truck.   
Equipment only.

Hour $2.61 16 $41.76

1598Trailer, water tank Mobile 5,000 gal water tank mounted on a trailer.  
Equipment only. Does not include towing equipment.

Hour $20.31 8 $162.48

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 12 $965.64

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 40 $960.00

Materials

1596Fuel, ignition fuel mixture Mixture of gasoline and diesel for ignition of prescribed 
burns.  Materials only.

Gallon $3.99 10 $39.90

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #1 ‐ Cover Crop‐Chemical Kill

Scenario Description:
Typically a small grain or small grain‐legume mix (may also use forage sorghum, radishes, turnips, buckwheat, etc) will be planted as a cover 
crop immediately after harvest of a row crop, and will be followed by a row crop that will utilize the residue as a mulch.  This scenario 
assumes that seed will be planted with a drill. The cover crop should be allowed to generate as much biomass as possible, without delaying 
planting of the following crop.  The cover crop will be terminated using an approved herbicide a prior to planting the subsequent crop.

Before Situation:
Row crops such as corn, soybeans, or cotton are grown and harvested in mid‐late fall.  Fields are disked immediately following harvest, with 
rows in some fields being hipped for drainage. Residue amounts after harvest average 30% or less, resulting in bare soil being exposed to 
wind erosion and/or intense rainfall during the fall, winter, and early spring. Over the winter residue degrades and sediment/nutrient 
runoff from fields increases.  Sheet and rill erosion occurs with visible rills by spring. Runoff from the fields flows into streams, water 
courses or other water bodies causing degradation to the receiving waters. Soil health (soil organic matter) declines over time as a result of 
tillage practices, low residue crops, and long periods of bare soil.

After Situation:
Typically, within 30 days after harvest of row crop, fields are planted with a small grain or small grain‐legume mix cover crop, typically rye 
or rye and and clover. The average field size is 40 acres. The cover crop is seeded with a drill.  No additional fertilizer is applied with the 
cover crop. The cover crop provides soil cover by late fall, throughout the winter, and into the early spring. Runoff and erosion are reduced. 
Wind erosion is reduced  by standing residues. The cover crop is terminated with an approved herbicide prior to spring planting as late as 
feasible to maximize plant biomass production. Over time, soil health is improved due to the additional biomass, ground cover, soil 
infiltration, and plant diversity introduced to the cropping system. Cover crop residues left on the surface may maximize weed control by 
increasing allelopathic and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,844.40 Scenario Cost/Unit: $96.11

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 40 $235.60

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 40 $819.60

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 40 $625.20

2314Two Species Mix, Cool Season 
Annual (1 grass and 1 legume)

Cool season annual grass and legume mix.   Includes 
material and shipping only.

Acre $54.10 40 $2,164.00
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #2 ‐ Cover Crop‐Mechanical Kill

Scenario Description:
Typically a small grain or small grain‐legume mix (may also use forage sorghum, radishes, turnips, buckwheat, etc) will be planted as a cover 
crop immediately after harvest of a row crop, and will be followed by a row crop that will utilize the residue as a mulch.  This scenario 
assumes that seed will be planted with a drill. The cover crop should be allowed to generate as much biomass as possible, without delaying 
planting of the following crop.  The cover crop will be terminated using a mechnical kill method (mowing, rolling, undercutting, etc.), a prior 
to planting the subsequent crop.

Before Situation:
Row crops such as corn, soybeans, or cotton are grown and harvested in mid‐late fall.  Fields are disked immediately following harvest, with 
rows in some fields being hipped for drainage. Residue amounts after harvest average 30% or less, resulting in bare soil being exposed to 
wind erosion and/or intense rainfall during the fall, winter, and early spring. Over the winter residue degrades and sediment/nutrient 
runoff from fields increases.  Sheet and rill erosion occurs with visible rills by spring. Runoff from the fields flows into streams, water 
courses or other water bodies causing degradation to the receiving waters. Soil health (soil organic matter) declines over time as a result of 
tillage practices, low residue crops, and long periods of bare soil.

After Situation:
Typically, within 30 days after harvest of row crop, fields are planted with a small grain or a small grain‐legume mix cover crop, typically rye 
or rye and clover. The average field size is 40 acres. The cover crop is seeded with a drill.  No additional fertilizer is applied with the cover 
crop. The cover crop provides soil cover by late fall, throughout the winter, and into the early spring. Runoff and erosion are reduced. The 
cover crop is terminated with using a mechnical kill method (mowing, rolling, undercutting, etc.), prior to spring planting as late as feasible 
to maximize plant biomass production. Over time, soil health is improved due to the additional biomass, ground cover, and plant diversity 
introduced to the cropping system. Wind erosion is reduced by standing resides. Cover crop residues left on the surface may maximize 
weed control by increasing allelopathic and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,772.00 Scenario Cost/Unit: $94.30

Cost Details (by category):

Equipment/Installation

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $19.71 40 $788.40

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 40 $819.60

Materials

2314Two Species Mix, Cool Season 
Annual (1 grass and 1 legume)

Cool season annual grass and legume mix.   Includes 
material and shipping only.

Acre $54.10 40 $2,164.00
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #5 ‐ Organic Cover Crop

Scenario Description:
Typically a small grain or small grain‐legume mix (may also use forage sorghum, radishes, turnips, buckwheat, etc) will be planted as a cover 
crop immediately after harvest of an organically grown crop, and will be followed by an organically grown crop that will utilize the residue 
as a mulch. This scenario assumes that seed will be planted with a drill. The cover crop should be allowed to generate as much biomass as 
possible, without delaying planting of the following crop.  The cover crop will be terminated using a mechnical kill method (mowing, rolling, 
undercutting, etc.), prior to planting the subsequent crop. This scenario REQUIRES use of Certified Organic Seed.

Before Situation:
Organically grown crops such as various vegetable and fruit crops (along with organically produced row crops) are grown and harvested in 
mid‐late fall.  Fields are disked immediately following harvest. Residue amounts after harvest average 30% or less, resulting in bare soil 
being exposed to wind erosion and/or intense rainfall during the fall, winter, and early spring. Over the winter residue degrades and 
sediment/nutrient runoff from fields increases.  Sheet and rill erosion occurs with visible rills by spring. Runoff from the fields flows into 
streams, water courses or other water bodies causing degradation to the receiving waters. Soil health (soil organic matter) declines over 
time as a result of tillage practices, low residue crops, and long periods of bare soil.

After Situation:
Typically, within 30 days after harvest of organic crop, fields are planted with a small grain‐legume mix cover crop, typically rye and clover. 
The average field size is 25 acres. The cover crop is seeded with a no‐till drill.  No additional fertilizer is applied with the cover crop. The 
cover crop provides soil cover by late fall, throughout the winter, and into the early spring. Runoff and erosion are reduced and no rills are 
visible on the soil surface in the spring. The cover crop is terminated with using a mechnical kill method (mowing, rolling, undercutting, 
etc.), prior to spring planting as late as feasible to maximize plant biomass production. Over time, soil health is improved due to the 
additional biomass, ground cover, and plant diversity introduced to the cropping system. Wind erosion is reduced by standing resides. 
Cover crop residues left on the surface may maximize weed control by increasing allelopathic and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 25

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,479.00 Scenario Cost/Unit: $139.16

Cost Details (by category):

Equipment/Installation

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $19.71 25 $492.75

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 25 $512.25

Materials

2339Certified Organic, Two Species 
Mix, Cool Season, Annual 
Grasses and Legumes

Certified organic cool season annual grass and legume 
mix.   Includes material and shipping only.

Acre $98.96 25 $2,474.00
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #1 ‐ Grass/legume mix‐normal tillage

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural occurrence or a newly 
constructed conservation practice.  Costs include seedbed preparation with typical tillage implements, grass/legume seed, companion crop, 
and fertilizer and lime with application. 

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from recent natural occurrences (fire, flood, wind, etc.) or due to newly constructed conservation practices such as waterways, 
terraces, water and sediment basins or dams.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or visible rills may 
have already occurred.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the receiving 
waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by applying fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six 
inches to improve fertility and ensure establishment of permanent vegetative cover.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 
lbs of potash, along with an application of 2 tons of lime. Prepare a firm, weed free seedbed so that proper germination and stand 
establishment are ensured.  Once the seedbed has been prepared, drill the following mixture for a vegetative cover: Smooth Bromegrass 
(15 lbs/ac), and Red Clover (8 lbs/ac) with a nurse crop of oats at a seeding rate of 48 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$300.71 Scenario Cost/Unit: $300.71

Cost Details (by category):

Equipment/Installation

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 1 $64.09

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.63 30 $18.90

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #2 ‐ Organic Grass/legume mix‐normal tillage

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural occurrence or a newly 
constructed conservation practice.  Costs include seedbed preparation with typical tillage implements, grass/legume seed, companion crop, 
and fertilizer and lime with application.  Certified organic seed and fertilizer based upon NOP approved fertilizer inputs will be used where 
available.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from recent natural occurrences (fire, flood, etc) or due to newly constructed conservation practices such as waterways, terraces, 
water and sediment basins or dams.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or visible rills may have 
already occurred.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the receiving 
waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by applying fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six 
inches to improve fertility and ensure establishment of permanent vegetative cover.  The plant nutrients will supplied by a blend of organic 
soil amendments.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a 
firm, weed free seedbed so that proper germination and stand establishment are ensured. Once the seedbed has been prepared, drill the 
following mixture for a vegetative cover: Smooth Bromegrass (15 lbs/ac) and Red Clover (8 lbs/ac) with a nurse crop of oats at a seeding 
rate of 48 lbs per acre.  Organic seed will be used where available.  Manure may be used in lieu of a commercially blended product as long 
as the manure is tested and the correct quantity of manure is calculated such that the specified 30‐60‐60 N‐P2O5‐K2O requirement is met.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$257.81 Scenario Cost/Unit: $257.81

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

Materials

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 1 $64.09

268Potassium, Organic ORGANIC Potassium Pound $0.30 50 $15.00

266Nitrogen, Organic ORGANIC Nitrogen Pound $0.30 30 $9.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

267Phosphorus, Organic ORGANIC Phosphorus Pound $0.30 50 $15.00
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #3 ‐ Native seeding ‐ normal tillage

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural occurrence or a newly 
constructed conservation practice.  Costs include seedbed preparation with typical tillage implements, native grass seed, and fertilizer and 
lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from recent natural occurrences (fire, flood, etc) or due to newly constructed conservation practices such as waterways, terraces, 
water and sediment basins or dams.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or visible rills may have 
already occurred.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the receiving 
waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by applying fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six 
inches to improve fertility and ensure establishment of permanent vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along 
with an application of 2 tons of lime.  Prepare a firm, weed free seedbed so that proper germination and stand establishment are ensured.  
Once the seedbed has been prepared, drill the following mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) 
with a nurse crop of oats at a seeding rate of 32 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$288.65 Scenario Cost/Unit: $288.65

Cost Details (by category):

Equipment/Installation

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

Materials

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 1 $70.93
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #4 ‐ Grass/legume mix‐moderate grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of small gullies, seedbed preparation with typical tillage implements, grass/legume seed, 
companion crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and small gullies averaging 1 
foot in depth and 1 foot in width.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the small gullies with a dozer (4 hours) and then applying fertilizer, lime 
and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of permanent 
vegetative cover.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a 
firm, weed free seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the 
following mixture for a vegetative cover: Smooth Bromegrass (15 lbs/ac) and Red Clover (8 lbs/ac) with a nurse crop of oats at a seeding 
rate of 48 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,161.64 Scenario Cost/Unit: $1,161.64

Cost Details (by category):

Equipment/Installation

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 4 $272.56

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 4 $93.40

Materials

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.63 30 $18.90

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 1 $64.09

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #5 ‐ Native seeding‐moderate grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of small gullies, seedbed preparation with typical tillage implements, native grass seed, companion 
crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and small gullies averaging 1 
foot in depth and 1 foot in width.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the small gullies with a dozer (4 hours) and then applying fertilizer, lime 
and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of permanent 
vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a firm, weed free 
seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the following 
mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) with a nurse crop of oats at a seeding rate of 32 lbs per 
acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,149.58 Scenario Cost/Unit: $1,149.58

Cost Details (by category):

Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 4 $272.56

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 4 $93.40

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 1 $70.93

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #6 ‐ Grass/legume mix‐heavy grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of moderate to severe gullies, seedbed preparation with typical tillage implements, grass/legume 
seed, companion crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and moderate to severe gullies 
averaging 3 feet in depth and 3 feet in width.  Runoff from the area flows into streams, water courses or other water bodies causing 
degradation to the receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the moderate to severe gullies with a dozer (8 hours) and then applying 
fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of 
permanent vegetative cover.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 lbs of potash, along with an application of 2 tons of 
lime.  Prepare a firm, weed free seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been 
prepared, drill the following mixture for a vegetative cover: Smooth Bromegrass (15 lbs/ac) and Red Clover (8 lbs/ac) with a nurse crop of 
oats at a seeding rate of 48 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,527.60 Scenario Cost/Unit: $1,527.60

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 8 $545.12

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 8 $186.80

Materials

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.63 30 $18.90

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 1 $64.09

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #7 ‐ Native seeding‐heavy grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of moderate to severe gullies, seedbed preparation with typical tillage implements, grass/legume 
seed, companion crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and moderate to severe gullies 
averaging 3 feet in depth and 3 feet in width.  Runoff from the area flows into streams, water courses or other water bodies causing 
degradation to the receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the moderate to severe gullies with a dozer (8 hours) and then applying 
fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of 
permanent vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a firm, 
weed free seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the 
following mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) with a nurse crop of oats at a seeding rate of 
32 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,774.79 Scenario Cost/Unit: $1,774.79

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 8 $545.12

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 1 $8.14

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 1 $6.53

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 8 $186.80

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 1 $70.93

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 2 $98.18

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 350 ‐ Sediment Basin

Scenario: #2 ‐ Embankment earthen basin with no pipe

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and 
preserving the capacity of reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom 
lands and other developed lands.  An earthen embankment will be constructed with an earthen auxiliary spillway, as designed. Resource 
concerns addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced 
capacity of conveyances by sediment deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be 
transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as 
designed, and using 1500 cubic yards to create an embankment.  The embankment will be designed and constructed according the pond 
standard (378).  The product of the storage times the effective height of the dam is less than 3,000.  The effective height of the dam is 35 
feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of disturbed area.  The detention storage 
should be a minimum of 3600 cubic feet per acre of drainage area. The earthen auxiliary spillway will be constructed as designed based on 
Pond standard (378). No principal spillway will be used.  Associated practice(s): Other practices that may need to be implemented along 
with sediment basin to address all of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where 
necessary to prevent erosion following construction activities, Structure for Water Control (587) if using a dewatering device, Pond Sealing 
or Lining (521A,521B,521C,521D). 

Scenario Feature Measure: Embankment volume

Scenario Typical Size: 1,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,695.45 Scenario Cost/Unit: $2.46

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $126.05 23 $2,899.15

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 23 $537.05

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 350 ‐ Sediment Basin

Scenario: #3 ‐ Embankment earthen basin with pipe

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and 
preserving the capacity of reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom 
lands and other developed lands.  An earthen embankment will be constructed with a principal spillway conduit and earthen auxiliary 
spillway, as designed. Resource concerns addressed include excessive suspended sediment and turbidity in surface water, damage from 
sediment deposition, and reduced capacity of conveyances by sediment deposition. Surface water causes the sediment (and potentially 
pesticides and nutrients) to be transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as 
designed, and using 1500 cubic yards to create an embankment.  The embankment will be designed and constructed according the Pond 
standard (378).  The product of the storage times the effective height of the dam is less than 3,000.  The effective height of the dam is 35 
feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of disturbed area.  The detention storage 
should be a minimum of 3600 cubic feet per acre of drainage area.  The principal spillway is created using an approved conduit material and 
filter diaphragm. The earthen auxiliary spillway will be constructed as designed based on Pond standard (378). Associated practice(s): Other 
practices that may need to be implemented along with sediment basin to address all of the site specific resource concerns include: Critical 
Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, Structure for Water Control 
(587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Scenario Feature Measure: Embankment volume

Scenario Typical Size: 1,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,709.08 Scenario Cost/Unit: $5.14

Cost Details (by category):

Equipment/Installation

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 3 $1,052.64

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $126.05 23 $2,899.15

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 23 $537.05

Materials

1352Pipe, PVC, 12", SCH 80 Materials:  ‐ 12" ‐ PVC ‐ SCH 80 ‐ ASTM D1785 Foot $23.76 8 $190.08

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 1.6 $47.46

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 19.6 $573.69

1351Pipe, PVC, 10", SCH 80 Materials:  ‐ 10" ‐ PVC ‐ SCH 80 ‐ ASTM D1785 Foot $17.28 98 $1,693.44

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, 
equipment, and labor to transport and place Conical 
shaped trash guard for drop inlet spillway.  Typically 
fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

Pound $2.24 118 $264.32
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #1 ‐ Shallow Well less than 20 feet deep

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.

Before Situation:
Shallow or hand dug well that is less than 20 feet deep and inactive, abandoned, or unusable and provides a potential conduit for pesticides 
or nutrients to enter an aquifer.  Assume 30 inch diameter casing.  

After Situation:
Well is permanently sealed to prevent potential contamination of aquifer.  Procedures and sealing materials shall conform to ASTM D5299 
and be compatible with all local, State, Tribal, and Federal requirements.  Backfill shall be placed and compacted in a manner that 
minimizes segregation and bulking to prevent surface subsidense. Associated practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 15

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,594.57 Scenario Cost/Unit: $172.97

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 2.7 $13.37

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $193.31 1 $193.31

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.78 2 $29.56

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 2 $48.00

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 2.7 $1,789.05

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 1 $2.79

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #2 ‐ Shallow Well greater than 20 feet deep

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.

Before Situation:
Shallow or hand dug well that is greater than 20 feet deep and inactive, abandoned, or unusable and provides a potential conduit for 
pesticides or nutrients to enter an aquifer.  Assume 30 inch diameter casing.  

After Situation:
Well is permanently sealed to prevent potential contamination of aquifer.  Procedures and sealing materials shall conform to ASTM D5299 
and be compatible with all local, State, Tribal, and Federal requirements.  Backfill shall be placed and compacted in a manner that 
minimizes segregation and bulking to prevent surface subsidense. Associated practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 30

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,959.19 Scenario Cost/Unit: $165.31

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 5.5 $27.23

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $193.31 3 $579.93

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.78 3 $44.34

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 3 $70.05

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 3 $72.00

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 5.5 $3,644.36

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 1 $2.79

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

351 ‐ Water Well Decommissioning (Shallow Well greater than 20 feet deep) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #3 ‐ Drilled well less than 300 feet deep with casing removed

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.

Before Situation:
Drilled well that is less than 300 feet deep and inactive, abandoned, or unusable and provides a potential conduit for pesticides or nutrients 
to enter an aquifer.  Typical well has 6 inch diameter casing.

After Situation:
Well is permanently sealed to prevent potential contamination of aquifer.  Procedures and sealing materials shall conform to ASTM D5299 
and be compatible with all local, State, Tribal, and Federal requirements.  Backfill shall be placed and compacted in a manner that 
minimizes segregation and bulking to prevent surface subsidense. Associated practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 200

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,561.23 Scenario Cost/Unit: $42.81

Cost Details (by category):

Equipment/Installation

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $193.31 8 $1,546.48

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.78 8 $118.24

1818Hydrofracture Rig with 
Operator

Equipment and power unit costs including mechanical 
packer equipment.  Labor included.

Hour $466.64 8 $3,733.12

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 8 $186.80

Materials

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 1 $2.79

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 1.5 $993.92

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 4 $1,979.88
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #4 ‐ Drilled well greater than 300 feet deep

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.

Before Situation:
Drilled well that is greater than 300 feet deep and inactive, abandoned, or unusable and provides a potential conduit for pesticides or 
nutrients to enter an aquifer.  Typical well has 6 inch diameter casing.

After Situation:
Well is permanently sealed to prevent potential contamination of aquifer.  Procedures and sealing materials shall conform to ASTM D5299 
and be compatible with all local, State, Tribal, and Federal requirements.  Backfill shall be placed and compacted in a manner that 
minimizes segregation and bulking to prevent surface subsidense. Associated practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 500

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,816.87 Scenario Cost/Unit: $25.63

Cost Details (by category):

Equipment/Installation

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $193.31 12 $2,319.72

1818Hydrofracture Rig with 
Operator

Equipment and power unit costs including mechanical 
packer equipment.  Labor included.

Hour $466.64 12 $5,599.68

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.78 12 $177.36

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 12 $280.20

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 3.7 $2,451.66

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 3 $8.37

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 4 $1,979.88
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #5 ‐ Decomissioning a drilled well less than 300 feet deep without casing removal

Scenario Description:
A well permit holder will seal and permanently close an inactive, abandoned, or unusable irrigatio well to prevent excess nutrients in 
surface and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations. Does not require removal of entire casing depth.

Before Situation:
Drilled irrigation well that is less than 300 feet deep and inactive, abandoned, or unusable and provides a potential conduit for pesticides or 
nutrients to enter an aquifer.  Typical well has 6 inch diameter casing.

After Situation:
Irrigation well is permanently sealed to prevent potential contamination of aquifer.  Procedures and sealing materials shall conform to 
ASTM D5299 and be compatible with all local, State, Tribal, and Federal requirements.  Backfill shall be placed and compacted in a manner 
that minimizes segregation and bulking to prevent surface subsidense. Associated practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 200

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,371.25 Scenario Cost/Unit: $6.86

Cost Details (by category):

Equipment/Installation

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.78 1 $14.78

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 1 $56.78

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 1 $19.73

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 1 $24.00

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 1.5 $993.92

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 1 $2.79

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 356 ‐ Dike

Scenario: #1 ‐ Material haul  Less Than 1 mile

Scenario Description:
Construction of a barrier,  constructed of an earthen embankment, to control water level. Embankment structure to provide adequate 
freeboard, allowance for settlement, and foundation and embankment stability.  Cost Estimate is based on an earthen dike assumed 1000 
lineal feet, Class II (6 ft. in height, 8 ft. top width, 2H:1V side slopes) with a material haul distance of less than 1 mile.  Associated practices 
include, but are not limited to: PS327 Conservation Cover, PS656 Constructed Wetland, PS342 Critical Area Planting, PS378 Ponds, PS382 
Fence, PS464 Irrigation Land Levelling, PS500 Obstruction Removal, PS528 Prescribed Grazing, PS587 Structure for Water Control, PS620 
Underground Outlet, PS645 Upland Wildlife Management, PS658 Wetland Creation, PS659 Wetland Enhancement, PS657 Wetland 
Restoration, PS644 Wetland Wildlife Habitat Management. 

Before Situation:
Site is subject to flooding or indundation which poses a potential hazard to public safety, damage to land or property. Site may also require 
control of water level for purposes connected with crop production; fish and wildlife managment; or wetland maintenance, improvement, 
restoration, or construction. An adequate quantity of soil suitable for constructing an earthen dike is available at an economical haul 
distance. Material haul < 1 mile.   

After Situation:
Water level controlled by a stable earthen structure. Potential hazard to public safety, land or property mitigated; environmental benefit 
provided. 

Scenario Feature Measure: Volume  of Earthfill (including volume of soil berm, as needed)

Scenario Typical Size: 4,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,709.16 Scenario Cost/Unit: $4.16

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 4500 $16,965.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 3 $1,484.91
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Scenario Cost:

Practice: 356 ‐ Dike

Scenario: #2 ‐  Material haul Greater Than 1 mile

Scenario Description:
Construction of a barrier,  constructed of an earthen embankment, to control water level. Embankment structure to provide adequate 
freeboard, allowance for settlement, and foundation and embankment stability.  Cost Estimate is based on an earthen dike assumed 1000 
lineal feet, Class II (6 ft. in height, 8 ft. top width, 2H:1V side slopes) with a material haul distance of greater than 1 mile.  Associated 
practices include, but are not limited to: PS327 Conservation Cover, PS656 Constructed Wetland, PS342 Critical Area Planting, PS378 Ponds, 
PS382 Fence, PS464 Irrigation Land Levelling, PS500 Obstruction Removal, PS528 Prescribed Grazing, PS587 Structure for Water Control, 
PS620 Underground Outlet, PS645 Upland Wildlife Management, PS658 Wetland Creation, PS659 Wetland Enhancement, PS657 Wetland 
Restoration, PS644 Wetland Wildlife Habitat Management. 

Before Situation:
Site is subject to flooding or indundation which poses a potential hazard to public safety, damage to land or property. Site may also require 
control of water level for purposes connected with crop production; fish and wildlife managment; or wetland maintenance, improvement, 
restoration, or construction. An adequate quantity of soil suitable for constructing an earthen dike is available at an economical haul 
distance. Material haul > 1 mile.   

After Situation:
Water level controlled by a stable earthen structure. Potential hazard to public safety, land or property mitigated; environmental benefit 
provided. 

Scenario Feature Measure: Volume of Earthfill (including volume of soil berm, as needed)

Scenario Typical Size: 4,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,679.16 Scenario Cost/Unit: $4.82

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 4500 $16,965.00

1615Hauling, bulk, highway truck Hauling of bulk earthfill, rockfill, waste or debris.  One‐way 
travel distance using fully loaded highway dump trucks 
(typically 16 CY or 20 TN capacity).  Includes equipment 
and labor for truck only.  Does not include cost for loading 
truck.

Cubic 
Yard Mile

$0.33 9000 $2,970.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 3 $1,484.91

356 ‐ Dike ( Material haul Greater Than 1 mile) ‐  Page 1 of 1
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Scenario Cost:

Practice: 356 ‐ Dike

Scenario: #3 ‐ Shallow Water Area

Scenario Description:
A barrier constructed of an earthen embankment, to control water level. Embankment structure to provide adequate freeboard, allowance 
for settlement, and foundation and embankment stability.  Cost estimate is based on a 2,640 foot long 3 ft high  earthen dike (Class III) with 
a top width of 10 ft and having 3H:1V side slopes used to create a wetland or other shallow water area.  Associated practices include, but 
are not limited to: PS327 Conservation Cover, PS656 Constructed Wetland, PS 342 Critical Area Planting, (378) Ponds, (382) Fence, (464) 
Irrigation Land Levelling, (500) Obstruction Removal, (528) Prescribed Grazing, (587) Structure for Water Control, (620) Underground 
Outlet, (645) Upland Wildlife Management, (658) Wetland Creation, (659) Wetland Enhancement, (657) Wetland Restoration, (644) 
Wetland Wildlife Habitat Management. 

Before Situation:
Site requires control of water level for purposes connected with crop production; fish and wildlife managment; or wetland maintenance, 
improvement, restoration, or construction. An adequate quantity of soil suitable for constructing an earthen dike is available at an 
economical haul distance.

After Situation:
A 2,640 foot long Class III dike is constructed with an average height of 3 feet, top width of 10 feet, and 3:1 side slopes.  The water level is 
controlled by a stable earthen structure, and environmental benefit provided. 

Scenario Feature Measure: Volume  of Earthfill (including volume of soil berm, as needed)

Scenario Typical Size: 5,573

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,754.37 Scenario Cost/Unit: $4.08

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 5573 $21,010.21

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 3 $1,484.91

356 ‐ Dike (Shallow Water Area) ‐  Page 1 of 1
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Scenario Cost:

Practice: 359 ‐ Waste Treatment Lagoon

Scenario: #1 ‐ Waste Treatment Lagoon

Scenario Description:
A waste treatment lagoon is a component of a waste management system that provides biological treatment of manure and other 
byproducts of animal agricultural operations by reducing the pollution potential.  Resource concern addressed is water quality by reducing 
the pollution potential to surface and groundwater by treating and storing liquid waste.  Earthen lagoon liners are addressed with another 
standard.

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561), and Solid/Liquid Waste Separation Facility (632).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources. 

After Situation:
A waste treatment lagoon constructed from on‐site material provides an environmentally safe facility for storing manure and other 
agricultural waste by‐products.  This facility provides the landowner a means of storing and treating waste until it can be utilized in a proper 
manner in accordance with a nutrient management plan.
Typical design size : Design Volume 439,440 ft3; 260' X 208' (top); 3:1 inside and outside side slopes; cut/fill ratio = 1.25; total depth = 13'; 
1' freeboard (not included in design volume)

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 439,440

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$94,628.76 Scenario Cost/Unit: $0.22

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.86 1389 $1,194.54

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.09 8101 $25,032.09

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 9102 $34,314.54

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.65 9125 $33,306.25

Materials

1120Structural steel tubing, 2" 
diameter

Structural steel tubing, 2" diameter, 1/8" wall thickness, 
materials only

Foot $3.39 8 $27.12

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

359 ‐ Waste Treatment Lagoon (Waste Treatment Lagoon) ‐  Page 1 of 1
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Scenario Cost:

Practice: 360 ‐ Waste Facility Closure

Scenario: #6 ‐ Liquid Waste Impoundment Closure with 25percent Liquids and 75percent Solids

Scenario Description:
This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the 
estimated volume of waste to be removed is approximately 25% liquid/slurry waste and 75% sludge/solid waste of the structural storage 
capacity of the structure.   The purpose of the practice is to address resource concerns related to water quality degradation due to excess 
nutrient and pathogens in ground and/or surface waters and air quality impacts from greenhouse gases, particulate matter and associated 
precursors, and objectionable odors.
Associated practices:  Nutrient Management (590), Critical Area Planting (342)

Before Situation:
An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose.  It poses a safety 
hazard for humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation:
This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes.  The total 
structural storage volume equals 63,851 cubic feet.  The volume of liquid waste to be pumped approximately equals 25% if the structural 
volume (25% X 63,851 CF = 15,9635 CF).  The volume of solid waste to be removed approximately equals 75% of the structural volume (75% 
X 63,851 = 47,888 CF).  The volume of earthwork (earthfill and excavation) required to breach the embankment and/or fill in the 
impoundment and perform final grading of the site is approximately 50% of the structural volume.  The volume of earthwork will include 
60% as excavation and 40% as compacted earthfill.  Structural removal, as necessary, may include the removal and disposal of the synthetic 
liner, sealing or removal and disposal of waste transfer components and other appurtenances associated with closure of the facility.  
Decommissioning of a liquid waste storage impoundment includes agitating, removing, and spreading liquid/slurry waste material, 
removing solid/sludge waste remaining in the bottom.  All waste material shall be land applied in accordance with Nutrient Management 
(590).  If present, the synthetic liner will be removed and properly disposed of.  All inflow devices and associated appurtenances will be 
removed and properly disposed of.  The embankment will be breached and the excavation filled in with the embankment material or 
hauled in earthfill.  The disturbed areas shall be vegetated in accordance with Critical Area Planting (342).   Closure of the waste 
impoundment will address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the waste 
from the impoundment.  The site will also become available for another use.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Typical Size: 63,851

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,717.22 Scenario Cost/Unit: $0.34

Cost Details (by category):

Equipment/Installation

956Manure, compost, injection Loading, hauling and injecting manure/compost by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Gallon $0.01 119401 $1,194.01

1633Spreading, manure sludge Loading, hauling and spreading manure solids/sludge by 
ground equipment on nearby fields.  Includes equipment, 
power unit and labor costs.

Cubic 
Foot

$0.29 47888 $13,887.52

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 709 $1,439.27

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 473 $1,783.21

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 12 $1,387.68

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 12 $280.20

360 ‐ Waste Facility Closure (Liquid Waste Impoundment Closure with 25percent Liquids and 75percent Solids) ‐  Page 1 of 2
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 4 $1,037.00

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97

360 ‐ Waste Facility Closure (Liquid Waste Impoundment Closure with 25percent Liquids and 75percent Solids) ‐  Page 2 of 2
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Scenario Cost:

Practice: 362 ‐ Diversion

Scenario: #1 ‐ Scenario A

Scenario Description:
An earthen channel constructed across long slopes with supporting ridge on lower side, to divert runoff away from farmsteads, agricultural 
waste systems, gullies, critical erosion areas, construction areas or other sensitive areas. Outlet may be waterway, underground outlet. or 
other suitable outlet. Typical diversion is, 500 feet long installed on a field slope of 5 percent and requires 1 CY excavation per LF. Channel 
my be level or gradient and ridge may be vegetated or farmed. The quantity of excavation and fill is balanced.

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations. 
Also, roof runoff or surface runoff that becomes contaminated with agricultral wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Diversion is installed using a dozer. Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste 
management system to minimize the volume of runoff that is contaminated by agricultral waste. Associated practices are Critical Area 
Planting (342), Grassed Waterway (412), Underground Outlet (620), Mulching (484), and Subsurface Drainage (606).

Scenario Feature Measure: Diversion Fill Volume 

Scenario Typical Size: 500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,379.07 Scenario Cost/Unit: $2.76

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 500 $1,015.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

362 ‐ Diversion (Scenario A) ‐  Page 1 of 1
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #1 ‐ Ventilation, Exhaust

Scenario Description:
Replacement of a conventional exhaust fan with high volume, low speed, efficient exhaust fan.   Fans being installed should be models 
previously tested by BESS Lab or the Air Movement and Control Association and be in top 20 percentile of fans tested.  Practice certification 
will be through receipts and pictures from the applicant.  Typical scenario is replacement of old fan with 54" fan.

Before Situation:
Inefficient ventilation in an agricultural building. 

After Situation:
High‐efficiency ventilation system which reduces energy use. The new ventilation equipment will provide suitable air quality and reduce 
overall power requirements (kW) compared to the existing ventilation system as evidenced in an energy audit. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,087.28 Scenario Cost/Unit: $1,087.28

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 3 $72.00

Materials

1188sites/NRCS_STcost/Lists/List_C
omponentPracticeList

54 inch high efficiency exhaust fan, controls, wiring, and 
associated appurtenances. Materials only.

Each $1,015.28 1 $1,015.28

374 ‐ Farmstead Energy Improvement (Ventilation, Exhaust) ‐  Page 1 of 1
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #2 ‐ Ventilation, HAF

Scenario Description:
A system of fans are installed to create a horizontal air circulation pattern; the new system promotes efficient heat and moisture 
distribution. In a typical 10,000 square foot greenhouse, 10 HAF fans are needed.  Fan performance meets Energy Audit efficiency criteria 
as tested by AMCA or BESS Labs. 

Before Situation:
Inefficent air circulation system in a greenhouse. 

After Situation:
High‐efficiency air circulation system which reduces energy use. The new equipment will provide suitable air quality and reduce overall 
power requirements (kW) compared to the existing system as evidenced in an energy audit. Associated practices/activities: may include 
122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the 
farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  
Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$193.55 Scenario Cost/Unit: $193.55

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 2 $48.00

Materials

1189sites/NRCS_STcost/Lists/List_C
omponentPracticeList

High efficiency Horizontal Air Flow (HAF) fan, controls, 
wiring, and associated appurtenances. Materials only.

Each $145.55 1 $145.55
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #3 ‐ Plate Cooler

Scenario Description:
The installation of all stainless steel dual pass plate cooler, type 316 stainless steel.  Practice certification will be through receipts and 
pictures from the applicant.   

Before Situation:
Inefficient milk cooling (minimal pre‐cooling of milk before entering the bulk tank).  

After Situation:
High‐efficiency milk cooling system which reduces energy use.  The new milk cooling equipment will pre‐cool the milk and reduce overall 
power requirements (kW) compared to the existing milk cooling system (where most of the cooling was accomplished in the bulk tank) as 
evidenced in an energy audit. Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead 
Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐
renewable energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy 
audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each Plate Cooler

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,510.97 Scenario Cost/Unit: $6,510.97

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

Materials

1178sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Stainless Steel, dual pass plate cooler with 750 ‐ 999 
gallon/hour capacity.  Includes materials and shipping only.

Each $6,318.97 1 $6,318.97
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #4 ‐ Scroll Compressor

Scenario Description:
Install a new scroll compressor, associated controls, wiring, and materials to retrofit an existing refrigeration system. A new condenser is 
not included in this typical scenario.  Typical scenario includes a new 5 horsepower scroll compressor.

Before Situation:
Inefficient reciprocating compressor as a key component of the refrigeration system used to cool milk. The compressor is a critical part of a 
milk cooling system, affecting milk quality, system reliability, and system efficiency. 

After Situation:
A more efficient scroll compressor, which will reduce energy use, is evidenced by the energy audit. A comparably sized scroll compressor 
provides refrigeration capacity at a higher efficiency than a reciprocating compressor. Newer scroll compressor systems typically reduce 
electricity use by 15 to 25 percent compared to reciprocating compressors. Associated practices/activities: may include 122‐AgEMP ‐ HQ, 
and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation 
which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  Any 
improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Nameplate Power

Scenario Typical Size: 5

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,691.24 Scenario Cost/Unit: $538.25

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00

Materials

1183sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Scroll compressor, 5 Horsepower, controls, wiring, and 
appurtenances.  Materials only.

Each $2,595.24 1 $2,595.24
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #5 ‐ Variable Speed Drive, greater than 5 HP 

Scenario Description:
The typical scenario consists of a variable speed drive (VSD) and appurtances, such as hook‐ups, control panels, wiring, control blocks, 
filters, switches, pads, etc. attached to an electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or similar 
equipment involved with agricultural production.  The motor size, on which the VSD is added, is larger than 5 HP. 

Before Situation:
The system is inefficient when a motor operates at constant speed to satisfy a load which varies as to flow rate and/or pressure 
requirements.

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a VSD to control electric motors. After the VSD is 
applied, the motor speed can be adjusted to reduce power requirements and better match varied flow or pressure requirements. 
Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The 
resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can 
be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of 
ASABE S612. 

Scenario Feature Measure: Nameplate Power of the Attached Motor

Scenario Typical Size: 50

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,442.50 Scenario Cost/Unit: $228.85

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

Materials

1288sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Variable speed drive for 50 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$225.01 50 $11,250.50
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #6 ‐ Automatic Controller System

Scenario Description:
The typical scenario consists of an automatic control system installed on an existing manually controlled agricultural system.  Typical 
components may include any of the following:  wiring, sensors, data logger, logic controller, communication link, software, switches, and 
relay.  

Before Situation:
A manually controlled system is existing in an agricultural facility that causes the inefficient use of energy, as evidenced by an on‐farm 
energy audit.

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of an automatic controller that helps regulates the 
energy consumption of the existing system.  Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐
Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on 
non‐renewable energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 
energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each system

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,366.18 Scenario Cost/Unit: $1,366.18

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

Materials

1193sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Programmable logic controller (with or without wireless 
telecommunications) commonly used to control pumps 
and irrigation systems

Each $153.22 1 $153.22

1192sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Temperature and soil moisture sensors installed as part of 
an electronic monitoring (with or without wireless 
telecommunications) commonly used to control pumps 
and irrigation systems

Each $605.73 1 $605.73

1194sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Software with built‐in cellular or Wi‐Fi communication 
commonly used to control pumps and irrigation systems

Each $415.23 1 $415.23
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #7 ‐ Motor Upgrade, greater than 100 HP 

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is larger than 100 horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium efficiency motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Nameplate Power of Motor

Scenario Typical Size: 150

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,302.38 Scenario Cost/Unit: $102.02

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

1174sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Premium NEMA approved electric motor, 100 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $7,376.88 0.5 $3,688.44

1175sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Premium NEMA approved electric motor, 200 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $22,459.88 0.5 $11,229.94
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #8 ‐ Motor Upgrade, 10 to 100 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is equal to or larger than 10 and 
less than or equal to 100 horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium efficiency motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Nameplate Power of Motor

Scenario Typical Size: 50

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,097.35 Scenario Cost/Unit: $121.95

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

Materials

1173sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Premium NEMA approved electric motor, 50 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $5,905.35 1 $5,905.35
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #9 ‐ Motor Upgrade, 1 to 10 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is larger than 1 and less than 10 
horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium efficiency motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Nameplate Power of Motor

Scenario Typical Size: 5

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$835.30 Scenario Cost/Unit: $167.06

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00

Materials

1171sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Premium NEMA approved electric motor, 5 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $739.30 1 $739.30
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #10 ‐ Motor Upgrade, up to 1 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is less than or equal to 1 
horsepower.  

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium efficiency motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Nameplate Power of Motor

Scenario Typical Size: 1

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$548.91 Scenario Cost/Unit: $548.91

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00

Materials

1169sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Premium NEMA approved electric motor, 1 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $452.91 1 $452.91
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #11 ‐ Heating, Radiant Heater

Scenario Description:
Replace "pancake" Brood Heaters in a poultry house with Radiant Tube Heaters, or similar. Replacement will require the materials and 
labor to remove existing heating system, re‐plumb gas lines, cables and wench system to retrofit new radiant tube heaters, and 
miscellaneous items to complete the installation.   Alternate acceptable radiant heating systems can include radiant brooders and quad 
radiant systems as evidenced by the energy audit.  The typical scenario consists of the replacement of 28 brood heaters with 6 radiant tube 
heaters.

Before Situation:
Inefficient heat distribution equipment, such as conventional "pancake" brood heaters. The Pancake brooder, mounted at a low installation 
height, primarily warms the air. They provide a one‐to‐two foot perimeter at desired temperatures around each brooder. A large number of 
brooders are required to cover a significant percent of floor space. As the warmed air naturally rises it loses effectiveness for poultry on the 
ground.

After Situation:
Energy use is reduced through installation of a more efficient heater.  Radiant tube heaters primarily warm objects within a direct line of 
sight (similar to the sun or an open fire). Air temperature is of relatively little importance for a radiant heating systems to be effective. As a 
result, radiant sytems are typically installed 5' or more above the floor level. This height extends the distribution of the radiant heat over a 
larger area than is possible with pancake style heaters. A roughly 16' diameter radiant heat zone heats over twice that of a convential 
pancake brooder. Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Radiant Heating Capacity

Scenario Typical Size: 875

Scenario Unit: 1,000 BTU/Hour

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,157.26 Scenario Cost/Unit: $11.61

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

1163sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Radiant tube heater rated at 125,000 BTU/hour. Materials 
only.

Each $1,396.18 7 $9,773.26
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #12 ‐ Heating (Building)

Scenario Description:
Replace existing low efficiency heaters with new high efficiency heaters. High‐efficiency heating systems include any heating unit with 
efficiency rating of 80%+ for fuel oil and 90%+ for natural gas and propane.  Applications may be air heating/building environment and 
hydronic (boiler) heating for agricultural operations, including under bench, or root zone heating.   An alternative to heater replacement 
might be the addition of climate control system and electronic temperature controls with +/‐ 1 degree F differential, to reduce the annual 
run time.  

Before Situation:
Buildings heated with low efficiency heaters or heaters without proper electronic climate controls

After Situation:
Higher efficiency heaters reduce energy consumption, energy costs, and GHG emissions. These replacement systems can be fueled by 
natural gas, propane, or fuel oil. Associated practices/activities: 122‐AgEMP ‐ HQ and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612. 

Scenario Feature Measure: Rated Heat Output

Scenario Typical Size: 750

Scenario Unit: 1,000 BTU/Hour

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,804.00 Scenario Cost/Unit: $9.07

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

1165sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Based on input kBTU/hour.  Includes 
materials and shipping only.

1,000 
BTU/Hour

$8.56 750 $6,420.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #13 ‐ Heating ‐ Attic Heat Recovery vents

Scenario Description:
Install actuated inlets or automatic latching gravity inlets that draw warmer, drier air from the attic to assist with moisture and heat control 
when ventiliation fans are being operated in poultry houses and swine barns. Other systems to transfer heat, as detailed in ASABE S612‐
compliant energy audit may also be used. Based on a 40' x 500' poultry house. 

Before Situation:
Heated buildings with attic spaces but no means to transfer heat between the heated space, attic, and ambient (outside) air when relative 
conditions allow for reduced energy use.

After Situation:
Attic vents or inlets allow dry warm air from the attic to cirulated through out the building. By using pre‐warmed air from the attic less 
energy is needed for heating 122‐AgEMP ‐ HQ and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each inlet

Scenario Typical Size: 14

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,067.70 Scenario Cost/Unit: $147.69

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 24 $576.00

Materials

2414sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Poultry house attic air inlets.  Includes materials only. Each $106.55 14 $1,491.70
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #14 ‐ Drying, Grain Dryer

Scenario Description:
A replacement continuous dryer rated for an appropriatle rated bushel/per hour capacity for the operation that includes a microcomputer‐
based control system that adjusts the amount of time the crop remains in the dryer in order to achieve a consistent and accurate moisture 
content in the dried product.  Alternate types of replacement dryers which reduce energy use are acceptable as evidenced by the energy 
audit.  The typical operation requires a rated capacity of 860 bushels per hour.

Before Situation:
Wet crop is loaded in the top of a horizontal, continuous dryer. Dried crop is augured from the bottom of the dryer. The heated air from the 
unit's burners passes from the burner plenum through the grain. An on‐farm energy audit has identified inefficient manual control of the 
dryer where the operator controls the plenum temperature and the discharge auger speed to achieve the desired final moisture content. 
Moisture content is based on measurement of grain leaving the dryer. The plenum temperature setting depends on the moisture content 
of crop with a typical value of 220 F. The burner cycles on and off, automatically, as necessary to maintain the plenum temperature 
selected by the operator.  

After Situation:
Energy use is reduced through installation of a more efficient continuous dryer that uses a microcomputer‐based controller to reduce 
overdrying and total time of operation. Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐
Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on 
non‐renewable energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy 
audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Rated capacity of the dryer

Scenario Typical Size: 860

Scenario Unit: Bushel per Hour

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$77,876.88 Scenario Cost/Unit: $90.55

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

1160sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Grain dryer, 20 foot Centrifugal with rated capacity of 785 
bushels/hour. Materials only.

Bushels 
per Hour

$87.72 172 $15,087.84

1159sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Grain dryer, 16 foot Axial with rated capacity of 600 
bushels/hour. Materials only.

Bushels 
per Hour

$82.01 172 $14,105.72

1161sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Grain dryer, 24 foot Centrifugal with rated capacity of 860 
bushels/hr. Materials only.

Bushels 
per Hour

$93.95 172 $16,159.40

1162sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Grain dryer, 28 foot Axial with rated capacity of 990 
bushels/hr. Materials only.

Bushels 
per Hour

$91.87 172 $15,801.64

1158sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Grain dryer, 12 foot Axial with rated capacity of 460 
bushels/hour.  Materials only.

Bushels 
per Hour

$94.99 172 $16,338.28
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #15 ‐ Air Cooling, Evaporative Cooling System

Scenario Description:
A typical scenario is the addition of evaporative cooling to existing ventalation fans on poultry houses.  The increased cooling from the 
evaporative cooling units will result in reduced cooling equipment operation and increased animal health.

Before Situation:
Cooling fans run very often and animal health suffers.

After Situation:
A more effective and efficient cooling system can be created through addition of an evaporative cooling system. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, 672‐Building Envelope Improvement, and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.  Typical house size is 24000 sq. feet.  Scenario based on evaporation unit running 65 ft down both walls 
and 5.5 ft tall = 715 sf 

Scenario Feature Measure: Square Feet of Cooling Surface

Scenario Typical Size: 715

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,531.35 Scenario Cost/Unit: $21.72

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 5 $120.00

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 5 $88.90

Materials

2400sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Energy efficient cooling systems installed in ventilated 
livestock confinement or greenhouses for temperature 
control.  Complete system with cooling pads, aluminum 
distribution and end panels, 1/3 HP submersible sump 
pump and plumbing kit.  Greater than 90 square feet.  
Includes material only.

Square 
Foot

$21.43 715 $15,322.45
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #16 ‐ Air Cooling, Baffle Curtain

Scenario Description:
Installation of vertically‐hanging curtains in the truss space (typically on the sides of the trusses) which effectively reduces the cross section 
for air flow during tunnel ventilation. Reducing the cross section for air flow reduces the needed tunnel fan capacity while achieving the 
minimum air speed. Curtains do not require any insulation value but must be durable in the broiler house environment. Curtains are 
typically installed 30 to 50 ft apart.  Payment covers curtain material, fabrication, hanging accessories, and installation labor.

Before Situation:
A broiler house has open‐truss construction. Nothing blocks the longitudinal air flow through the truss space during tunnel ventilation. The 
house requires a large total capacity of tunnel exhaust fans to achieve required minimum air speed during tunnel ventilation. 

After Situation:
The broiler house has lower warm‐season operational energy inputs and costs. Associated practices/activities may include: 122‐AgEMP ‐ 
HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm 
operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency. Any 
improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each Baffle Curtain

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$409.54 Scenario Cost/Unit: $409.54

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

2427sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Seven layer insulated curtain with an R‐value of 3 for a 
livestock building.  Typical curtain size is 4' x 270'.  The 
curtain's two outer layers are vinyl and polyethylene and 
the five inner layers are composed of insulating materials 
with air trapping fibers and a vapor barrier.  Does not 
include mounting accessories, assumes it is replacing a non‐
insulated curtain.

Square 
Foot

$1.98 135 $267.30

374 ‐ Farmstead Energy Improvement (Air Cooling, Baffle Curtain) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 378 ‐ Pond

Scenario: #2 ‐ Embankment Pond without Pipe

Scenario Description:
A water impoundment structure on agricultural land to improve water quality or to provide water for livestock, fish and wildlife, recreation, 
fire control, crop and orchard irrigation, and other related uses.  An earthen embankment will be constructed with an earthen auxiliary 
spillway.  The resource concerns addressed include inadequate livestock water, excessive suspended sediment and turbidity in surface 
water, damage from sediment deposition, and reduced capacity of conveyances by sediment deposition.   

Before Situation:
Area exists where water could naturally pool or run off to create a pond for livestock, wildlife, fire control or irrigation.  Failure of the 
embankment will not result in loss of life or damages of any kind.

After Situation:
The typical pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and 
using 1500 cubic yards to create an embankment.  The product of the storage times the effective height of the dam is less than 3,000.  The 
effective height of the dam is 35 feet or less.  The earthen auxiliary spillway will be constructed as designed.  No principle spillway pipe will 
be used. Vegetation will be completed under critical area planting (342).  Other associated practices include 382, 516, 521A, 533, 614, 587, 
396. 

Scenario Feature Measure: Embankment Volume

Scenario Typical Size: 1,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,056.49 Scenario Cost/Unit: $4.04

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 1500 $5,655.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 378 ‐ Pond

Scenario: #3 ‐ Embankment Pond with Pipe

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to improve water quality and to provide water for livestock, fish and 
wildlife, recreation, fire control, crop and orchard irrigation, and other related uses.  An earthen embankment will be constructed with a 
principle spillway conduit and earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate livestock water, 
excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by 
sediment deposition.   

Before Situation:
Area exists where water could naturally pool or run off to create a pond for livestock, wildlife, fire control or irrigation.  Failure of the 
embankment will not result in loss of life or damages of any kind.

After Situation:
The typical low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as 
designed, and using 2000 cubic yards to create an embankment.  The product of the storage times the effective height of the dam is less 
than 3,000.  The effective height of the dam is 35 feet or less.  The principle spillway is installed using an approved conduit material. The 
earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated 
practices include 382, 516, 521A, 533, 614, 587, 396. 

Scenario Feature Measure: Embankment Volume

Scenario Typical Size: 2,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,325.95 Scenario Cost/Unit: $5.66

Cost Details (by category):

Equipment/Installation

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 3 $1,052.64

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 1.6 $3.25

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2000 $7,540.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.44 628 $904.32

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, 
equipment, and labor to transport and place Conical 
shaped trash guard for drop inlet spillway.  Typically 
fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

Pound $2.24 40 $89.60

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 19.6 $573.69

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 381 ‐ Silvopasture

Scenario: #1 ‐ Establish Trees

Scenario Description:
Establishment of trees into an existing pasture that contains adequate native or introduced forage.

Before Situation:
Pasture with suitable forage for livestock.  There is very little protection from the elements (sun, wind, etc.) available to the livestock.  
Additionally, there are no long‐term wood products being produced.  Resource Concerns include Degraded Plant Condition ‐ Undesirable 
Plant Productivity and Health, Inadequate Structure and Composition, Livestock Production Limitation ‐  Inadequate Livestock Shelter.

After Situation:
The site will be prepared using Tree/Shrub Site Preparation (490), if needed, and  then 200 to 400 pine trees per acre will be planted, 
providing shade and wind protection to livestock and wildlife, and, in time, producing a viable wood products crop.  Per the conservation 
practice standard, livestock grazing will be deferred until the trees reach adequate height to resist damage, or use exclusion measures are 
established. All Resource Concerns listed above are adressed.    

Scenario Feature Measure: Acres of silvopasture established

Scenario Typical Size: 4,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$783.04 Scenario Cost/Unit: $0.20

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $23.77 8 $190.16

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.60 8 $52.80

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 8 $157.84

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

1512Tree, conifer, seedling, bare 
root, 1‐0

Bare root conifer trees,  1‐0 (1 year old).  Includes materials 
and shipping only.

Each $0.06 4000 $240.00
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Scenario Cost:

Practice: 381 ‐ Silvopasture

Scenario: #2 ‐ Thin Forest

Scenario Description:
Reduce density of existing forest stand (pine or hardwood, native or planted) so as to achieve 35 to 45 percent canopy cover followed by 
establishment of native grasses.  Typically, forest sites require thinning and tillage to provide a favorable seedbed for the establishment of 
forages.  
Use heavy equipment (usually bull dozers, masticator, or mulcher & not typical farming equipment) to reduce the stocking level of a stand 
of desirable trees. 

Before Situation:
Forest stand with very little available forage for livestock due to the dense shade of the tree canopy.  Resource Concerns include Degraded 
Plant Condition ‐ Undesirable Plant Productivity and Health, Inadequate Structure and Composition, Wildfire Hazard, Excessive Biomass 
Accumulation; Livestock Production Limitation ‐ Inadequate Feed and Forage, Inadequate Livestock Shelter, and Forage Quality and 
Palatability, 

After Situation:
The stand is thinned which will allow adequate sunlight to the forest floor for grass production, yet still provide shade and some protection 
from the elements for livestock and wildlife.  The soil is prepared for planting using chemical and mechanical means. All Resource Concerns 
listed above are adressed.    

Scenario Feature Measure: Acres of silvopasture established

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,954.27 Scenario Cost/Unit: $495.43

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 8 $301.52

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $130.21 24 $3,125.04

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 8 $643.76

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 24 $560.40

Materials

313Tree Marking Paint Trees to be cut through tree marking are physically 
identified through the application of paint on the tree. 
Typically one quart of paint is used to mark one acre of 
trees.  Includes materials and shipping only.

Acre $6.43 10 $64.30

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 381 ‐ Silvopasture

Scenario: #3 ‐ Establish Native Grass

Scenario Description:
Establishment of native grasses into an existing or planted stand of trees.

Before Situation:
Existing forest stand (pine or hardwood, native or planted) with 35 to 45 percent canopy cover or newly planted stand of trees with 200 to 
400 trees per acre.   There is very little available forage for livestock, due to undesirable species in the understory.  Resource Concerns 
include Degraded Plant Condition ‐ Undesirable Plant Productivity and Health, Inadequate Structure and Composition; Livestock Production 
Limitation ‐ Inadequate Feed and Forage.

After Situation:
The soil is prepared for planting using chemical and mechanical means, then a mix of native warm‐season grasses will be established, 
providing forage to livestock and wildlife.  All Resource Concerns listed above are adressed.    

Scenario Feature Measure: Acres of silvopasture established

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,752.00 Scenario Cost/Unit: $475.20

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 10 $106.90

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 10 $81.40

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 10 $204.90

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 10 $97.40

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 10 $65.30

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 10 $58.90

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 10 $159.30

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 10 $156.30

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $220.98 10 $2,209.80

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 20 $981.80

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 500 $270.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 500 $360.00
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Scenario Cost:

Practice: 381 ‐ Silvopasture

Scenario: #4 ‐ Establish Introduced Grass

Scenario Description:
Establishment of introduced grasses into an existing stand of trees that is already at an adequate density .

Before Situation:
Forest stand (pine or hardwood, native or planted) with 35 to 45 percent canopy cover for warm season introduced grasses or 60 percnet 
canopy cover for cool season introduced grasses.  There is very little available forage for livestock, due to undesirable species in the 
understory.  Resource Concerns include Degraded Plant Condition ‐ Undesirable Plant Productivity and Health, Inadequate Structure and 
Composition; Livestock Production Limitation ‐ Inadequate Feed and Forage.

After Situation:
The soil is prepared for planting using chemical and mechanical means, then a mix of warm season introduced grasses or introduced cool‐
season grasses and legumes will be established, providing forage to livestock and wildlife.  All Resource Concerns listed above are 
adressed.    

Scenario Feature Measure: Acres of silvopasture established

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,295.00 Scenario Cost/Unit: $329.50

Cost Details (by category):

Equipment/Installation

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 10 $121.20

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 10 $106.90

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 10 $159.30

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 10 $58.90

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 10 $65.30

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 10 $97.40

1100Cultipacking Includes equipment, power unit and labor costs. Acre $8.14 10 $81.40

Materials

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 500 $270.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 500 $360.00

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.85 400 $340.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 20 $981.80

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 10 $156.30

2317Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season grass and legume mix.   Includes material and 
shipping only.

Acre $49.65 10 $496.50
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #1 ‐ Barbed/Smooth Wire

Scenario Description:
Multi‐strand, Barbed or Smooth Wire ‐ Installation of fence will allow for implementation of  grazing management that allows for an 
adequate rest and recovery period, protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.  
Constructed using fencing materials rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, etc... Four 
strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 2,640

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,730.02 Scenario Cost/Unit: $2.55

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $23.77 40 $950.80

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 20 $753.80

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 40 $339.20

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 40 $789.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 96 $1,706.88

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $70.53 8 $564.24

12Post, Wood, CCA treated, 6" x 
8'

Wood Post, End 6" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $14.96 12 $179.52

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.62 130 $860.60

1056Gate, Pipe, 10' 6 rail tube gate, 16 gauge.  Includes materials and shipping 
only.

Each $145.94 2 $291.88

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.99 6 $47.94

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #2 ‐ Woven Wire

Scenario Description:
Woven ‐ Installation of fence will allow for implementation of a grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire is typically used in applications 
with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, etc.  Constructed using fencing materials rather than a pre‐
manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, livestock access to water bodies is uncontrolled. Reduced vegetative 
cover increases opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of a rotational grazing plan that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire fence includes posts, wire, 
fasteners, gates, etc...  Woven wire is typically used in applications with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, 
etc.  

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 2,640

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,050.78 Scenario Cost/Unit: $3.05

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $23.77 40 $950.80

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 10 $376.90

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 40 $339.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 96 $1,706.88

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 40 $789.20

Materials

1056Gate, Pipe, 10' 6 rail tube gate, 16 gauge.  Includes materials and shipping 
only.

Each $145.94 2 $291.88

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.62 220 $1,456.40

12Post, Wood, CCA treated, 6" x 
8'

Wood Post, End 6" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $14.96 12 $179.52

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.20 6 $37.20

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $70.53 4 $282.12

3Wire, Woven, Galvanized, 12.5 
Gauge, 32"

Galvanized 12.5 gauge, 32" ‐ 330' roll.  Includes materials 
and shipping only.

Each $174.34 8 $1,394.72

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #3 ‐ Electric

Scenario Description:
Electric ‐ Installation of fence will allow for implementation of a  grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.

Before Situation:
On grazinglands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of  grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, fence 
charger, etc... Two strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 1,320

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,894.44 Scenario Cost/Unit: $1.44

Cost Details (by category):

Equipment/Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.48 2 $16.96

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $23.77 2 $47.54

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

28Electric, Energizer, 3‐4 joule Electric, Energizer, 3‐4 joule for electric fence.  Includes 
materials and shipping only.

Each $228.01 1 $228.01

2Wire, High Tensile, 12.5 
Gauge, 4,000' roll

High Tensile 12.5 gauge, 4,000' roll.  Includes materials and 
shipping only.

Each $113.03 1 $113.03

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $11.16 4 $44.64

18Post, Fiberglass, ⅞" X 6' Fiberglass line post, ⅞" diameter X 6' length.  Includes 
materials and shipping only.

Each $9.82 27 $265.14

22Electric, Lightening Diverter Electric, Lightening diverter for electric fence.  Includes 
materials and shipping only.

Each $10.17 1 $10.17

21Electric, Ground Rod Clamps Electric, Ground Rod Clamps for electric fence.  Includes 
materials and shipping only.

Each $1.79 7 $12.53

23Electric, Insulated cable Electric, Insulated cable for electric fence.  Typically in 
spools of 100 to 200 feet.  Includes materials and shipping 
only.

Each $29.70 30 $891.00

24Electric, Power Surge Protector Electric, Power Surge Protector for electric fence.  Includes 
materials and shipping only.

Each $9.55 1 $9.55

26Electric, Tester Electric, Tester for electric fence.  Includes materials and 
shipping only.

Each $40.76 1 $40.76

20Electric, Ground Rods Electric, Ground Rod for electric fence.  Includes materials 
and shipping only.

Each $10.41 7 $72.87
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #9 ‐ Field Border‐Shrubs, Inc. Forgone

Scenario Description:
A strip of permanent vegetation and shrubs established at the edge or around the perimeter of a field.  This practice may also apply to 
recreation land or other land uses where agronomic crops including forages are grown.  Practice includes seedbed prep and planting of 
herbaceous (Native warm season grasses (NWSG), legumes and forbs) and woody species.  The area of the field border is taken out of 
production.

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices within and between fields. Herbaceous plantings 
will be established to meet Field Border specifications and in addition shrubs will be established around the field edges to the extent 
needed to meet the resource needs and producer objectives.  Minimum field border widths shall be based on NRCS  local design criteria 
specific to the purpose for installing the practice. Shrub species selected shall be adapted to site, not function as a host for diseases of a 
field crop and have physical charactaristics necessary to control wind and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: Number of Acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$661.20 Scenario Cost/Unit: $661.20

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 2 $23.24

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $391.30 0.25 $97.83

1967FI, Cotton Dryland Dryland Cotton is Primary Crop Acre $150.63 0.25 $37.66

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $204.25 0.25 $51.06

1971FI, Sorghum Dryland Dryland Sorghum is Primary Crop Acre $105.79 0.25 $26.45

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Materials

2344Untreated Conventional Seed, 
Three plus Species Mix, Warm 
Season Perennial Grass

Untreated conventional wWarm season perennial grass 
mix.   May contain seed that are not available as certified 
organic.  Includes material and shipping only.

Acre $282.89 0.9 $254.60

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 160 $92.80

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #10 ‐ Field Border‐Shrubs

Scenario Description:
A strip of permanent vegetation  and shrubs established at the edge or around the perimeter of a field.  This practice may also apply to 
recreation land or other land uses where agronomic crops including forages are grown.  Practice includes seedbed prep and planting of 
herbaceous (Native warm season grasses (NWSG), legumes and forbs) and woody species. 

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices within and between fields. Herbaceous plantings 
will be established to meet Field Border specifications and in addition shrubs will be established around the field edges to the extent 
needed to meet the resource needs and producer objectives.  Minimum field border widths shall be based on NRCS  local design criteria 
specific to the purpose for installing the practice.  Shrub species selected shall be adapted to site, not function as a host for diseases of a 
field crop and have physical charactaristics necessary to control wind and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: Number of Acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$448.21 Scenario Cost/Unit: $448.21

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 2 $23.24

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Materials

2344Untreated Conventional Seed, 
Three plus Species Mix, Warm 
Season Perennial Grass

Untreated conventional wWarm season perennial grass 
mix.   May contain seed that are not available as certified 
organic.  Includes material and shipping only.

Acre $282.89 0.9 $254.60

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 160 $92.80
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #1 ‐ Hardwood with Pasture Foregone Income

Scenario Description:
Establish a buffer of hardwood trees  into a suitably prepared pasture site to restore riparian plant communities and associated benefits.  
The buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 feet wide.  The 
planting will consist of hand planted bare‐root deciduous trees.  Generally, planting  spacing is at 12' x 12'; however, other spacing may be 
used depending on the objectives.  Resource concerns to be addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess 
sediment and organics in surface waters and elevated temperature;  Degraded Plant Condition ‐ inadequate structure and composition; 
and Inadequate Habitat for Fish and Wildlife ‐ habitat degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees  will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.

Scenario Feature Measure: Area of planting

Scenario Typical Size: 5

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,673.30 Scenario Cost/Unit: $334.66

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.07 8 $248.56

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 16 $185.92

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $15.43 10 $154.30

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 16 $284.48

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.28 1500 $420.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #2 ‐ Hardwood with Row Crop Foregone Income

Scenario Description:
Establish a buffer of hardwood into a suitably prepared row crop site to restore riparian plant communities and associated benefits.  The 
buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting 
will consist of hand planted bare‐root  deciduous trees.  Generally, planting  spacing is at 12' x 12'; however, other spacing may be used 
depending on the objectives.  Resource concerns to be addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess 
sediment and organics in surface waters and elevated temperature;  Degraded Plant Condition ‐ inadequate structure and composition; 
and Inadequate Habitat for Fish and Wildlife ‐ habitat degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees  will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.

Scenario Feature Measure: Area of planting

Scenario Typical Size: 5

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,540.25 Scenario Cost/Unit: $508.05

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.07 8 $248.56

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 16 $185.92

Foregone Income

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $204.25 5 $1,021.25

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 16 $284.48

Materials

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.28 1500 $420.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00

391 ‐ Riparian Forest Buffer (Hardwood with Row Crop Foregone Income) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #3 ‐ Hardwood Seedlings, Bare‐root

Scenario Description:
Establish deciduous trees into a suitably prepared site to restore riparian plant communities and associated benefits.  The tree planting will 
be located adjacent to a planned buffer of hardwood trees that is immediately adjacent to the stream and up‐gradient from a watercourse 
or water body. The planting will consist of hand planted deciduous trees.  Generally, spacing for deciduous tree planting is 12' x 12'; 
however, other spacings may be used depending on the objective.  Resource concerns to be addressed are Soil Erosion ‐ excessive bank 
erosion; Water Quality ‐ excess sediment and organics in surface waters and elevated temperature;  Degraded Plant Condition ‐ inadequate 
structure and composition; and Inadequate Habitat for Fish and Wildlife ‐ habitat degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable 
habitat to address the above mentioned resource concerns.

Scenario Feature Measure: Area of planting

Scenario Typical Size: 1,500

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,094.04 Scenario Cost/Unit: $0.73

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 10 $116.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.28 1500 $420.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #4 ‐ Pine Seedlings, Bare‐root

Scenario Description:
Establish pine trees as part of a planned forest buffer into a suitably prepared site to restore riparian plant communities and associated 
benefits. The buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 feet wide.  
The planting will consist of hand planted pine seedlings outside the 35' buffer imediately adjacent to the stream which must be hardwood.  
Planting spacing is generally at 6' x 12'; however, other spacings may be used depending on the objective. Resource concerns to be 
addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess sediment and organics in surface waters and elevated 
temperature;  Degraded Plant Condition ‐ inadequate structure and composition; and Inadequate Habitat for Fish and Wildlife ‐ habitat 
degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees  will be established along the riparian corridor which will provide stability, filtration, shade, and desirable habitat to 
address the above mentioned resource concerns.

Scenario Feature Measure: Number planted

Scenario Typical Size: 3,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$854.04 Scenario Cost/Unit: $0.28

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 10 $116.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

Materials

1512Tree, conifer, seedling, bare 
root, 1‐0

Bare root conifer trees,  1‐0 (1 year old).  Includes materials 
and shipping only.

Each $0.06 3000 $180.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #5 ‐ Shrub Seedlings, Bare‐root

Scenario Description:
Establish shrub seedlings as part of a planned forest buffer into a suitably prepared site to restore riparian plant communities and 
associated benefits.  The buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 
feet wide.  The planting will consist of hand planted shrub seedlings outside the 35' hardwood buffer imediately adjacent to the stream.  
Generally, planting for shrubs will be done at 6' x 6' spacing.  However, other spacings may be used depending on the objective.  Resource 
concerns to be addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess sediment and organics in surface waters and 
elevated temperature;  Degraded Plant Condition ‐ inadequate structure and composition; and Inadequate Habitat for Fish and Wildlife ‐ 
habitat degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable 
habitat to address the above mentioned resource concerns.

Scenario Feature Measure: Number planted

Scenario Typical Size: 1,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,144.04 Scenario Cost/Unit: $1.14

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 10 $116.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

Materials

1506Shrub, seedling or transplant, 
bare root, 6‐18"

Bare root hardwood trees 6‐18" tall. Includes materials and 
shipping only.

Each $0.47 1000 $470.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00
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Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #1 ‐ Filter Strip, Native species: Forgone Income

Scenario Description:
A strip or area of native herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice 
includes seedbed prep and planting of native species.  The area of the filter strip is taken out of production.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties.  
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of native species. The filter strip will have adequate width to filter the planned pollutants. The practice includes 
seedbed preparation, seeding, and operation and maintenance to maintain the vegetation and the function of the filter strip. Species 
selected shall be able to withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting 
environmentally‐sensitive areas.  The area of the filter strip is taken out of production.

Scenario Feature Measure: number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$365.39 Scenario Cost/Unit: $365.39

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

Foregone Income

1971FI, Sorghum Dryland Dryland Sorghum is Primary Crop Acre $105.79 0.25 $26.45

1967FI, Cotton Dryland Dryland Cotton is Primary Crop Acre $150.63 0.25 $37.66

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $204.25 0.25 $51.06

1974FI, Rice Rice is Primary Crop Acre $549.14 0.25 $137.29

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63

2341Untreated Conventional Seed, 
One Species, Warm Season, 
Native Perennial Grass

Untreated conventional native, warm season perennial 
grass.  May contain seed that are not available as certified 
organic.   Includes material and shipping only.

Acre $70.93 1 $70.93
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Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #2 ‐ Filter Strip, Introduced species: Forgone Income

Scenario Description:
A strip or area of Introduced herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice 
includes seedbed prep and planting of introduced species.  The area of the filter strip is taken out of production.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties. 
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of introduced species. The filter strip will have adequate width to filter the planned pollutants. The practice includes 
seedbed preparation, seeding, and operation and maintenance to maintain the vegetation and the function of the filter strip. Species 
selected shall be able to withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting 
environmentally‐sensitive areas.  The area of the filter strip is taken out of production.

Scenario Feature Measure: Number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$447.29 Scenario Cost/Unit: $447.29

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

Foregone Income

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $204.25 0.25 $51.06

1967FI, Cotton Dryland Dryland Cotton is Primary Crop Acre $150.63 0.25 $37.66

1971FI, Sorghum Dryland Dryland Sorghum is Primary Crop Acre $105.79 0.25 $26.45

1974FI, Rice Rice is Primary Crop Acre $549.14 0.25 $137.29

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 1 $70.93

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.63 30 $18.90

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #5 ‐ Filter Strip, Native species

Scenario Description:
A strip or area of native herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice 
includes seedbed prep and planting of native species.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties.  
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of native species. The filter strip will have adequate width to filter the planned pollutants. The practice includes 
seedbed preparation, seeding, and operation and maintenance to maintain the vegetation and the function of the filter strip. Species 
selected shall be able to withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting 
environmentally‐sensitive areas.  

Scenario Feature Measure: number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$112.94 Scenario Cost/Unit: $112.94

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63

2341Untreated Conventional Seed, 
One Species, Warm Season, 
Native Perennial Grass

Untreated conventional native, warm season perennial 
grass.  May contain seed that are not available as certified 
organic.   Includes material and shipping only.

Acre $70.93 1 $70.93
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Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #6 ‐ Filter Strip, Introduced species

Scenario Description:
A strip or area of Introduced herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice 
includes seedbed prep and planting of introduced species.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties. 
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of introduced species. The filter strip will have adequate width to filter the planned pollutants. The practice includes 
seedbed preparation, seeding, and operation and maintenance to maintain the vegetation and the function of the filter strip. Species 
selected shall be able to withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting 
environmentally‐sensitive areas.

Scenario Feature Measure: Number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$194.84 Scenario Cost/Unit: $194.84

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 1 $5.89

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 1 $20.49

Materials

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.63 30 $18.90

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 50 $36.00

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 50 $27.00

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 1 $15.63

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 1 $70.93
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Scenario Cost:

Practice: 394 ‐ Firebreak

Scenario: #1 ‐ Bare Soil ‐ Light Equipment

Scenario Description:
Installation of a bare‐ground firebreak of a minimum width of 10' around a 20 acre field/farm using farm equipment (2 passes).  Generally 
water control devices such as water bars are not needed due either to the lack of steep terrain or the temporary nature of the firebreak.  
Resource concerns include Wildfire hazard from excessive biomass accumulation, Undesirable plant productivity and health, Inadequate 
plant structure and composition, and Habitat degradation.

Before Situation:
Tract, field, or farm lacks adequate firebreaks to either reduce the spread of wildfires or contain a prescribed burn.  Installation will be 
accomplished by making two passes with the use of typical farm equipment such as tractors, plows, disks, or similar implements.  

After Situation:
The property is adequately protected from wildfire or can be safely prescribe burned.

Scenario Feature Measure: Length of firebreak

Scenario Typical Size: 3,000

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$548.60 Scenario Cost/Unit: $0.18

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 6 $408.84

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 2 $21.38

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 6 $118.38

394 ‐ Firebreak (Bare Soil ‐ Light Equipment) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 394 ‐ Firebreak

Scenario: #4 ‐ Vegetated ‐ Light Equipment

Scenario Description:
Establishing a 30 ‐ 50  foot wide strip of permanent vegetation that will serve as a green firebreak.  Scenario includes clearing the site, 
preparing the seedbed, seeding (typically cool season grasses and/or legumes), and applying needed soil amendments.  Clearing will be 
achieved with the use of a bush hog or similar equipment.  Seedbed preparation and vegetation establishment will be accomplished with 
farm equipment.  Soil amendments will be applied according to local FOTG guidance.  This scenario does not include follow‐up 
maintenance operations such as weed control. mowing, etc.  Resource concerns include Wildfire hazard from excessive biomass 
accumulation, Soil erosion, and Excessive sediment in surface waters.  

Before Situation:
Tract, field, or farm lacks adequate firebreaks to either reduce the spread of wildfires or contain a prescribed burn.  

After Situation:
The property is adequately protected from wildfire or can be safely prescribe burned.  Wildlife habitat will also be enhanced and the 
potential for erosion from the firebreak is minimized.

Scenario Feature Measure: Length of firebreak

Scenario Typical Size: 4,000

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,790.65 Scenario Cost/Unit: $0.45

Cost Details (by category):

Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 4 $26.12

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 4 $81.96

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 4 $48.48

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 4 $38.96

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 4 $150.76

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $51.50 4 $206.00

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 4 $42.76

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 4 $63.72

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 4 $23.56

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 200 $144.00

2313One Species, Cool Season, 
Introduced Perennial Grass

Introduced, cool season perennial grass.   Includes material 
and shipping only.

Acre $32.72 4 $130.88

337Herbicide, Picloram Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $19.12 4 $76.48

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 200 $108.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 4 $196.36
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Materials

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.85 160 $136.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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Scenario Cost:

Practice: 397 ‐ Aquaculture Pond

Scenario: #4 ‐ Aquaculture Split Pond

Scenario Description:
Typical practice is 7 to 10 acre pond surface area, 3:1 side slopes, average 5' depth that will be split with a cross levee. The construction of a 
aquaculture split pond is to facilitate the efficient processing of nutrients, increase efficient use of water, increase energy use efficeincy and 
the maintenance of water quality.  The resorce concerns addressed include excess nutrients in surface and ground waters, inefficient water 
use, inefficient energy use, and habitat degradation.     Costs include all equipment necessary to excavate, grade and shape an cross levee 
for an aquaculture spilt pond.  Water Control Structure, pumping plant,  and Seeding not included.    

Before Situation:
In the before situation, an aquaculture producer has an aquaculture pond system that one or more of the following concerns: excessive 
seepage or frequent release of nutrient laden aquaculture water,  excessive energy consumption, excessive groundwater demand, and/or 
poor growing conditions for the current aquaculture species.

After Situation:
Aquaculture pond is typically 7 to10 acre in surface area, 5 feet deep with 3:1 side slopes with a ~330 ft cross levee constructed to split the 
pond (80/20).  The practice is installed using a dozer or dirt buckets. Water control structure,  Pumps, and Access Roads may also be 
needed and will be installed using those standards as appropriate.

Scenario Feature Measure: Acre of Aquaculture Pond

Scenario Typical Size: 7

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,262.18 Scenario Cost/Unit: $1,323.17

Cost Details (by category):

Equipment/Installation

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.65 2383 $8,697.95

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #13 ‐ GSS lower cfs, lower fill

Scenario Description:
An earthen embankment with a principle spillway pipe <  15 inches in diameter with lower cfs (<=5 cfs)and lower fill (< 300 cuyds). Installed 
to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 50 cubic 
yards,  12" smooth steel  principle spillway with a  30 ft barrel. A  small rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,503.14 Scenario Cost/Unit: $1,503.14

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 1.25 $144.55

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 50 $188.50

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 1.25 $29.19

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 1 $17.78

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 1 $24.00

Materials

1356Pipe, Steel, 12", Std Wt, USED Materials:  ‐ USED ‐ 12" ‐ Steel Std Wt Foot $20.91 30 $627.30

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 2 $140.98

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #14 ‐ GSS lower cfs, med fill

Scenario Description:
An earthen embankment with a principle spillway pipe < 15 inches with lower cfs (<=5 cfs)and med fill (300 to 1200 cuyds). Installed to 
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 1000 
cubic yards, 12" smooth steel principle spillway with a  45 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,951.57 Scenario Cost/Unit: $6,951.57

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 1000 $3,770.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 5 $578.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 5 $116.75

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 6 $144.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 6 $106.68

Materials

1356Pipe, Steel, 12", Std Wt, USED Materials:  ‐ USED ‐ 12" ‐ Steel Std Wt Foot $20.91 45 $940.95

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 10 $704.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #15 ‐ GSS lower cfs, higher fill

Scenario Description:
An earthen embankment with a principle spillway pipe <15 inches with lower cfs (<=5 cfs)and higher fill (>1200‐2500 cuyds). Installed to 
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 2000 
cubic yards, 12" smooth steel principle spillway with a  50 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,463.80 Scenario Cost/Unit: $12,463.80

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 7 $809.48

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2200 $8,294.00

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 7 $168.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 7 $124.46

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 7 $163.45

Materials

1356Pipe, Steel, 12", Std Wt, USED Materials:  ‐ USED ‐ 12" ‐ Steel Std Wt Foot $20.91 50 $1,045.50

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 18 $1,268.82

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #16 ‐ GSS med cfs, lower fill

Scenario Description:
An earthen embankment with a principle spillway pipe  15 to 22 inches with med cfs (>5‐10 cfs)and lower fill (<300 cuyds). Installed to 
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 150 
cubic yards, 18" smooth steel  principle spillway with a  40 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,502.44 Scenario Cost/Unit: $3,502.44

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 150 $565.50

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 3 $346.92

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 3 $70.05

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 3 $53.34

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 3 $72.00

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 6 $422.94

1358Pipe, Steel, 18", Std Wt, USED Materials:  ‐ USED ‐ 16" ‐ Steel Std Wt Foot $34.54 40 $1,381.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #17 ‐ GSS med cfs, med fill

Scenario Description:
An earthen embankment with a principle spillway pipe  15 to 22 inches with med cfs (>5‐10 cfs)and med fill (300 ‐ 1200 cuyds). Installed to 
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 1200 
cubic yards, 18" smooth steel principle spillway with a  45 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,499.69 Scenario Cost/Unit: $8,499.69

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 6 $693.84

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 1200 $4,524.00

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 7 $168.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 7 $124.46

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 6 $140.10

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 10 $704.90

1358Pipe, Steel, 18", Std Wt, USED Materials:  ‐ USED ‐ 16" ‐ Steel Std Wt Foot $34.54 45 $1,554.30

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #18 ‐ GSS med cfs, higher fill

Scenario Description:
An earthen embankment with a principle spillway pipe  15 to 22 inches with med cfs (>5‐10 cfs)and higher fill (>1200‐2500 cuyds). Installed 
to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 2500 
cubic yards, 18" smooth steel principle spillway with a  80 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,689.68 Scenario Cost/Unit: $15,689.68

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2500 $9,425.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 9 $1,040.76

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 9 $210.15

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 6 $106.68

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 6 $144.00

Materials

1358Pipe, Steel, 18", Std Wt, USED Materials:  ‐ USED ‐ 16" ‐ Steel Std Wt Foot $34.54 80 $2,763.20

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 20 $1,409.80

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #19 ‐ GSS higher cfs, lower fill

Scenario Description:
An earthen embankment with a principle spillway pipe 22 to 34 inches with higher cfs (>10‐20 cfs)and lower fill (<300 cuyds). Installed to 
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance 
environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 275 
cubic yards, 24" smooth steel  principle spillway with a  45 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,112.89 Scenario Cost/Unit: $5,112.89

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 4 $462.56

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 275 $1,036.75

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 7 $124.46

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 5 $116.75

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 7 $168.00

Materials

1360Pipe, Steel, 24", Std Wt, USED Materials: ‐ USED ‐ 24" ‐ Steel Std Wt Foot $47.13 45 $2,120.85

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 7 $493.43

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #20 ‐ GSS higher cfs, med fill

Scenario Description:
An earthen embankment with a principle spillway pipe  22  to 34 inches with higher cfs (>10‐20 cfs)and med fill (>300 to 1500 cuyds). 
Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to 
enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 1400 
cubic yards, 24" smooth steel principle spillway with a  45 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,961.22 Scenario Cost/Unit: $9,961.22

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 6 $693.84

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 1400 $5,278.00

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 7 $168.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 7 $124.46

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 6 $140.10

Materials

1360Pipe, Steel, 24", Std Wt, USED Materials: ‐ USED ‐ 24" ‐ Steel Std Wt Foot $47.13 45 $2,120.85

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 12 $845.88

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #21 ‐ GSS higher cfs, higher fill

Scenario Description:
An earthen embankment with a principle spillway pipe 22 to 34 inches with higher cfs (>10‐20 cfs)and higher fill (> 1500‐2800 cuyds). 
Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to 
enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 2750 
cubic yards, 24" smooth steel  principle spillway with a  110 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,905.73 Scenario Cost/Unit: $18,905.73

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2750 $10,367.50

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 4 $462.56

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 9 $216.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 9 $160.02

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 10 $233.50

Materials

1360Pipe, Steel, 24", Std Wt, USED Materials: ‐ USED ‐ 24" ‐ Steel Std Wt Foot $47.13 110 $5,184.30

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 24 $1,691.76

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #22 ‐ GSS xhigh cfs, xhigh fill

Scenario Description:
An earthen embankment with a principle spillway pipe greater than 34 inches with highest cfs (>20 cfs)and extra high fill (>2800 cuyds). 
Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to 
enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require 
structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 3000 
cubic yards, 36" smooth steel  principle spillway with a  130 ft barrel. A  rock lined plunge pool protects the outlet channel. Disturbed areas 
are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water 
quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$28,600.10 Scenario Cost/Unit: $28,600.10

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 3000 $11,310.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 15 $1,734.60

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 15 $350.25

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 15 $266.70

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 15 $360.00

Materials

1362Pipe, Steel, 36", Std Wt, USED Materials: ‐ USED ‐ 36" ‐ Steel Std Wt Foot $94.59 130 $12,296.70

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 24 $1,691.76

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #1 ‐ Base Waterway

Scenario Description:
Typical practice is 1200 ' long, 12' bottom, 8:1 side slopes, 1.5' depth, half excavation. A grass waterway that is a shaped or graded channel 
and is established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet. This practice addresses 
Concentrated Flow Erosion (Classic Gully & Ephemeral Erosion) and Excessive Sediment in surface waters. Waterway area measured from 
top of bank to top of bank. Seeding area is 20% greater than waterway area to account for disturbed areas.   Costs include excavation and 
associated work to construct the overall shape and grade of the waterway. 

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 1200 ' long, 12' bottom, 8:1 side slopes, 1.5' depth. The practice is installed using a dozer. Use Critical Area 
Planting (342) for establishment of waterway vegetation. If erosion control blankets or mulching for seedbed establishment/protection are 
needed, use conservation practice Mulching (484).   Drainage tile, if needed, will be installed accoring to Subsurface Drain (606). Outlets, if 
needed will be installed using Structure for Water Control (587). If inlet Structures are needed with the drainage tile, then those will be 
installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,597.00 Scenario Cost/Unit: $1,597.00

Cost Details (by category):

Equipment/Installation

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.54 800 $1,232.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 4 $71.12

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 1 $34.63

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #2 ‐ Grass Waterway with Checks

Scenario Description:
Typical practice is 1200 ' long, 12' bottom, 8:1 side slopes, 1.5' depth, half excavation. A grass waterway that is a shaped or graded channel 
and is established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet. Fabric or stone checks are 
installed every 100 feet along the length of the waterway perpendicular to waterflow and are 2/3 the waterway top width to reduce 
maintenance and provide temporary protection until vegetation is established. Fabric Checks are installed 18" deep with 12" laid over on 
the surface. (Alternatively, rock checks could be installed).  This practice addresses Concentrated Flow Erosion (Classic Gully & Ephemeral 
Erosion) and Excessive Sediment in surface waters. Waterway area measured from top of bank to top of bank. Seeding area is 20% greater 
than waterway area to account for disturbed areas.   Costs include excavation and associated work to construct the overall shape and grade 
of the waterway. 

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 1200 ' long, 12' bottom, 8:1 side slopes, 1.5' depth. Fabric checks are installed every 100 feet along the length 
of the waterway. The practice is installed using a dozer. Fabric or stone checks are installed with small backhoe and labor. Use Critical Area 
Planting (342) for establishment of waterway vegetation. If erosion control blankets or mulching for seedbed establishment/protection are 
needed, use conservation practice Mulching (484).    Drainage tile, if needed, will be installed accoring to Subsurface Drain (606). Outlets, if 
needed will be installed using Structure for Water Control (587).  If inlet Structures are needed with the drainage tile, then those will be 
installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,399.33 Scenario Cost/Unit: $2,399.33

Cost Details (by category):

Equipment/Installation

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.54 800 $1,232.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 33 $163.35

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 33 $66.99

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

Materials

1209Geotextile, non‐woven, light 
weight

Non‐woven less than 8 ounce/square yard geotextile with 
staple anchoring.  Materials and shipping only.

Square 
Yard

$1.13 132 $149.16

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 422 ‐ Hedgerow Planting

Scenario: #1 ‐ Pollinator Habitat 

Scenario Description:
Where pollinator habitat is an additional wildlife habitat concern this scenario addresses the resource concern of inadequate fish and 
wildlife habitat.  It provides both physical habitat by providing areas that are not disturbed by annual tillage and provides pollen and nector 
throughout the growing season by establishing a diverse mixture of flowering plants.  Typically a mixture of 9 or more species is planted to 
improve diversity so that pollen and nector are avaiable as long as possible.  Typical installation is in or at the edge of cropland or pasture.   
Typical installation involves tillage to prepare the site for planting. Flowering trees and shrubs adapted for local climatic and edaphic 
conditions are typically planted at eight ‐ ten foot intervals (this will vary with species selection and density goals).  Native grasses adapted 
to the local climatic and edaphic conditions will be drilled into the site at a rate that will achieve a minimum of 20 seeds per square foot.  A 
locally adapted mixture of pollen and nectar producing plants will be drilled into the site.  The species list in the component section of this 
scenario are strictly for deriving a cost.  Species adapted to local climatic and edaphic conditions will be listed in the specification for the 
site.   There is tremendous overlap between this practice and conservation practice 380 Windbreak/Shelterbelt establishment.  The main 
difference is that conservation practice 380 is exclusively woody plants where practice 422 provides for the use of herbaceous materials.   If 
a fence is needed to facilitate establishment use practice 382, Fence.

Before Situation:
 Pollen and nector sources are lacking or are only availble for part of the growing season.  Large cropland tracts lack undisturbed areas for 
ground nesting bees.

After Situation:
Flowering plants supply pollen and nector throughout the growing season.  Undisturbed areas provide nesting sites for bees and other 
native pollinators. 

Scenario Feature Measure: Length and width of Hedgerow

Scenario Typical Size: 660

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$994.24 Scenario Cost/Unit: $1.51

Cost Details (by category):

Equipment/Installation

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.33 $5.26

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 0.33 $6.76

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 2 $23.24

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.37 2 $110.74

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 2 $39.46

Materials

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 166 $96.28

2333Three Species Mix, Native Forb Native forb mix.   Includes material and shipping only. Acre $586.90 0.33 $193.68

1510Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall.  Includes materials 
and shipping only.

Each $0.31 66 $20.46

1561Tree shelter, solid tube type,  
3‐1/4" x 36"

3‐1/4" x 36" tree tube for protection from animal damage. 
Materials only.

Each $2.60 166 $431.60

2325Two Species Mix, Warm 
Season, Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $94.57 0.33 $31.21
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Scenario Cost:

Practice: 422 ‐ Hedgerow Planting

Scenario: #3 ‐ Wildlife, Trees ‐ Shrubs only

Scenario Description:
Typically installed in or at the edge of cropland or pasture this scenario is used to address the Inadequate Habitat for Fish and Wildlife 
resource concern. Specifically, the establishment of dense vegetation in a linear design can be used to provide for several habitat elements 
depending on the needs identified in the habitat assessment.  This scenario can provide: corridors for habitat conectivity, food, and cover 
for wildlife depending on design and plant species selection. The 422 standard for wildlife criteria calls for a minimum of two species of 
native plants.Typical installation involves tillage to prepare the site for planting. 2 Trees and/or shrubs adapted for local climatic and 
edaphic conditions are typically plant at eight ‐ ten foot intervals (this will vary with species selection and density goals).  The species list in 
the component section of this scenario are strictly for deriving a cost.  Plant species adapted to the local climatic and edaphic conditions 
that address the resource concern will be stated in the specification for the site.    There is tremendous overlap between this practice and 
conservation practice 380 Windbreak/Shelterbelt establishment.  The main difference is that conservation practice 380 is exclusively woody 
plants where practice 422 provides for the use of herbaceous materials.   If a fence is needed to facilitate establishment use practice 382, 
Fence.

Before Situation:
Habitat patches lack connectivity.  Cover is inadequate to allow wildlife to exploit cropland food resources.  Berries and mast are limited.

After Situation:
Inadequate habitat for fish and wildlife is addressed for needs identified in the resource assessment.  Habitat patches are connected by 
corridors of dense hedgerow vegetation.  Food resources in crop fields are made availble by their proximity to hedgerow cover.  Planting 
may include fruit and mast bearing species, improving food supply, depending on needs being addressed.  

Scenario Feature Measure: Length and width of Hedgerow

Scenario Typical Size: 660

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$698.17 Scenario Cost/Unit: $1.06

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.37 1 $55.37

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 1 $15.93

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 2 $23.24

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 1 $19.73

Materials

1561Tree shelter, solid tube type,  
3‐1/4" x 36"

3‐1/4" x 36" tree tube for protection from animal damage. 
Materials only.

Each $2.60 166 $431.60

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 166 $96.28

1510Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall.  Includes materials 
and shipping only.

Each $0.31 66 $20.46
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Scenario Cost:

Practice: 422 ‐ Hedgerow Planting

Scenario: #4 ‐ Wildlife ‐ Trees‐Shrubs‐NWSG

Scenario Description:
Typically installed in or at the edge of cropland or pasture this scenario is used to address the Inadequate Habitat for Fish and Wildlife 
resource concern. Specifically, the establishment of dense vegetation in a linear design can be used to provide for several habitat elements 
depending on the needs identified in the habitat assessment.  This scenario can provide: corridors for habitat conectivity, food, and cover 
for wildlife depending on design and plant species selection. The 422 standard for wildlife criteria calls for a minimum of two species of 
native plants.Typical installation involves tillage to prepare the site for planting. 2 Trees and/or shrubs adapted for local climatic and 
edaphic conditions are typically plant at eight ‐ ten foot intervals (this will vary with species selection and density goals).  A mix of at least 3 
native warm season grasses (NWSG) and forbs adapted to the local climatic and edaphic conditions will be drilled into the site at a rate that 
will achieve a minimum of 20 seeds per square foot.  The species list in the component section of this scenario are strictly for deriving a 
cost.  Plant species adapted to the local climatic and edaphic conditions that address the resource concern will be stated in the specification 
for the site.    There is tremendous overlap between this practice and conservation practice 380 Windbreak/Shelterbelt establishment.  The 
main difference is that conservation practice 380 is exclusively woody plants where practice 422 provides for the use of herbaceous 
materials.   If a fence is needed to facilitate establishment use practice 382, Fence.

Before Situation:
Habitat patches lack connectivity.  Cover is inadequate to allow wildlife to exploit cropland food resources.  Berries and mast are limited.

After Situation:
Inadequate habitat for fish and wildlife is addressed for needs identified in the resource assessment.  Habitat patches are connected by 
corridors of dense hedgerow vegetation.  Food resources in crop fields are made availble by their proximity to hedgerow cover.  Planting 
may include fruit and mast bearing species, improving food supply, depending on needs being addressed.  

Scenario Feature Measure: Length and width of Hedgerow

Scenario Typical Size: 660

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$823.97 Scenario Cost/Unit: $1.25

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 2 $23.24

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.37 2 $110.74

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 0.33 $6.76

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.33 $5.26

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 2 $39.46

Materials

2325Two Species Mix, Warm 
Season, Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $94.57 0.33 $31.21

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 0.33 $23.41

1561Tree shelter, solid tube type,  
3‐1/4" x 36"

3‐1/4" x 36" tree tube for protection from animal damage. 
Materials only.

Each $2.60 166 $431.60

1510Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall.  Includes materials 
and shipping only.

Each $0.31 66 $20.46
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Materials

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 166 $96.28
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Scenario Cost:

Practice: 436 ‐ Irrigation Reservoir

Scenario: #1 ‐ Embankment Dam with On‐Site Borrow

Scenario Description:
The reservoir, created by an embankment built across a natural depression, with an 18" diameter  principal spillway outlet through the 
embankment, is controlled by a canal‐style gate. Outlet can also serve as overflow protection with a 12" diameter standpipe and tee to the 
18" pipe. Any watershed runoff will be diverted around reservoir. It will be built with approximately 4,500 cubic yards of on‐site material. It 
will be about 19.9 feet high and 200 feet long and hold approximately 1,000,000 gallons (3 acre‐feet). The top of berm will be 10 feet wide 
and the embankment side slopes will be 2.5 H to 1 V up and down stream.  
Resource concern: Insufficient Water ‐ Inefficient use of irrigation water.
Associated practices include: 521 ‐ Pond Sealing or Lining (various); 320 ‐ Irrigation Canal or Lateral; 430 ‐ Irrigation Pipeline; 428 ‐ Irrigation 
Ditch Lining; 533 ‐ Pumping Plant; 440 series ‐ Irrigation Systems; 378 ‐ Pond; 447 ‐ Irrigation System, Tailwater Recovery; 484 ‐ Mulching; 
and 342 ‐ Critical Area Planting.

Before Situation:
Current system relies on an intermittent or low‐flow rate water source. This results in untimely and/or inefficient water application.
Divert water around ‐ no spillway

After Situation:
This is an embankment, installed across a natural off‐stream intermittent watercourse, used to store water for subsequent irrigation. It will 
be used to accumulate and store water for timely and efficient application of water through an irrigation system The water source could be 
a well, irrigation district pipeline, and/or a pump from a stream. It is designed to deliver water by gravity to an open ditch or non‐
pressurized pipeline, generally in excess of 5 cfs.  All earthen materials will be from on‐site sources.   

Scenario Feature Measure: Volume of Compacted Eartfill

Scenario Typical Size: 4,500

Scenario Unit: Cubic Yards

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,759.33 Scenario Cost/Unit: $5.06

Cost Details (by category):

Equipment/Installation

1221Excavation, common earth, 
large equipment, 1500 ft

Bulk excavation of common earth including sand and 
gravel with scrapers with average haul distance of 1500 
feet.  Includes equipment and labor.

Cubic 
Yard

$3.94 4500 $17,730.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 16 $284.48

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1244Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 12"

Pipe, Corrugated HDPE Double Wall, 12" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $7.40 36 $266.40

1917Screw gate, cast iron, 18" 
diameter, 10/0 head

18" diameter cast iron screw (canal) gate rated at 10 
seating head 0 feet unseating head. Materials only.

Each $1,046.56 1 $1,046.56

1921Coupling, HDPE CPT Dual Wall, 
Tee, 18"x18"x12"

Tee, 18"x18"x12" ‐ HDPE CPT Tee. Materials only. Each $277.21 1 $277.21

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $11.41 120 $1,369.20

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 436 ‐ Irrigation Reservoir

Scenario: #5 ‐ Reservoir Machine Compacted

Scenario Description:
Due to the nature of the alluvial soils in the area, especially the high clay content soils, extra compaction is required to work the material 
into a proper density and to avoid macropores. This is an on‐farm storage reservoir constructed from on‐site borrow to construct levees 
above the natural grade. Water is pumped from on‐farm drainage (storm runoff, irrigation return flows) into the structure.  Typically, the 
runoff is temporarily stored in a adjacent tailwater channel. The levees are constructed with a 12 foot top and a 4 foot berm at full pool 
conditions to prevent wave action erosion. The levees are typically built 8 feet above ground with a two to three foot cut in the reservoir 
bottom.  Typical size is 50,000 to 60,000 cuyds of earthfuill.  An auxiliary spillway is set at the berm elevation to prevent water level rises 
above the berm. Critical Area Planting and Mulching is required. 25 acres is typical size.

Resource Concern: Aquifer Overdraft, Excess nutrients in surface water.

Associated Practices: 521 ‐ Pond Sealing or Lining (various); 320 ‐ Irrigation Canal or Lateral; 430 ‐ Irrigation Pipeline; 428 ‐ Irrigation Ditch 
Lining; 533 ‐ Pumping Plant; 440 series ‐ Irrigation Systems; 447 ‐ Irrigation System, Tailwater Recovery; 378 ‐ Pond; 484 ‐ Mulching; and 
342 ‐ Critical Area Planting.

Before Situation:
Current irrigation system relies on pumped groundwater from an aquifer that is being mined (aquifer overdraft). Farm runoff containing 
nutients and sediments is not captured.

After Situation:
The on‐farm storage reservoir will accumulate and store  on‐farm runoff during the winter  and early spring for use as irrigation water 
during the growing season as irrigation water, reducing groundwater demand by 75%, reducing storm runoff from the farm by 50% and 
reducing nutrient delivery similarly. 

Scenario Feature Measure: Volume of Compacted Earthfill

Scenario Typical Size: 55,000

Scenario Unit: Cubic Yards

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$232,221.22 Scenario Cost/Unit: $4.22

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 55000 $207,350.00

Foregone Income

1974FI, Rice Rice is Primary Crop Acre $549.14 25 $13,728.50

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 16 $554.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 16 $284.48

Materials

1366Pipe, Steel, 18", Std Wt Materials:  ‐ 18" ‐ Steel Std Wt Foot $85.60 100 $8,560.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 3 $1,484.91
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Scenario Cost:

Practice: 436 ‐ Irrigation Reservoir

Scenario: #6 ‐ Delta Tailwater Pit

Scenario Description:
A new excavated pit is constructed to collect the excess irrigation water to create a pumping pool and storage area so the water can be 
recovered and reused.  Typical pit cross section is trapezoidal with 20 ft bottom x 10 ft depth,  with 2:1 side slopes, and 1575 ft length.  The 
total yardage of earthwork is 21,613 cy.

Resource concerns that will be addressed: Excess/Insufficent Water ‐ inefficient use of irrigation water; Water Quality Degradation ‐ 
excessive sediments in surface waters;  Water Quality Degradation ‐ Excess nutrients in surface and ground water; Degradation Plant 
Condition ‐ undesireable plant prductivity and health.

Assoicated practices: 533 ‐ Pumping Plants; 410 ‐ Grade Stabilization Structure; 587 ‐ Structure for water control; 449 ‐ Irrigation Water 
Management

Before Situation:
Excess irrigation water collects at lower ends of field and backs up into crops and causes plant stress or causes erosion and travels off farm 
in a drainage ditch causing water quality issues in lower watersheds.

After Situation:
Excess irrigation water is collected and directed into a recovery system where the water can be recycled and reused for irrigation.   
Sedimentation has a chance to settle out of the water allowing for less sediment to travel down stream.

Scenario Feature Measure: Volume of Earth Excavated

Scenario Typical Size: 21,613

Scenario Unit: Cubic Yards

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$44,411.39 Scenario Cost/Unit: $2.05

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $189.03 40 $7,561.20

1207Scraper, pull, 15 CY Pull type earthmoving scraper with 15 CY capacity.  Does 
not include pulling equipment or labor. Add Tractor or 
Dozer, 260 HP typically required for single scraper.

Hour $22.40 290 $6,496.00

1205Tractor, agricultural, 360 HP Agricultural tractor with horsepower range of 340 to 390. 
Equipment and power unit costs. Labor not included.

Hour $150.22 145 $21,781.90

Foregone Income

1974FI, Rice Rice is Primary Crop Acre $549.14 3.62 $1,987.89

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 40 $1,385.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 170 $3,969.50

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #1 ‐ Subsurface Drip Irrigation

Scenario Description:
A subsurface drip irrigation system (SDI) with a lateral spacing between 37‐59 inches. This buried drip irrigation system utilizes a thinwall 
dripperline or tape with inline emitters at a uniform spacing for the system laterals. The dripperline or tape is normally installed by being 
plowed in approx 10‐14 inches deep with a chisel shank type plow equipped with tape reels. This type of drip irrigation system utilizes a 
buried supply manifold with automated zone control valves and a buried flush manifold with manual flush valves. This permanent micro‐
irrigation system includes an automated filter station, flow meter, backflow prevention device, automated control box or timer, the 
thinwall dipperline or tape for laterals, both a supply and a flushing manifold and numerous types of water control valves. This is an all‐
inclusive system starting with the filter station including all required system components out to the flush valves. The water supply line from 
the water source to the filter station is an irrigation pipeline (430) and is not included as part of this system

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 610 ‐ Salinity & Sodic Soil 
Management, 328‐Conservation Crop Rotation, and 590 Nutrient Management.

Before Situation:
Typical before irrigation situation would normally be an existing inefficient surface or sprinkler irrigation system on a cropland or hayland 
field. The existing irrigation system would experience poor, non‐uniform irrigation applications and significant water losses affecting both 
water quantity and water quality

After Situation:
A typical practice would be the installation of a subsurface drip irrigation system (SDI) on a 60 acre cropland or hayland field. The system 
lateral (thinwall dripperline or tape) spacing would 40 inches. This highly efficient SDI (buried) irrigation system  provides irrigation water 
directly to the plant root zone eliminating application losses resulting in a very high water application efficiency and properly designed 
these SDI systems are capable of very uniform water applications.
Typical field size is 60 acres.

Scenario Feature Measure: Acres in System

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$102,447.80 Scenario Cost/Unit: $1,707.46

Cost Details (by category):

Equipment/Installation

1987Micro Irrigation, chemical 
injection equipment

Chemical Injector Pump, plus chemigation check valve, 
injector ports, and appurtenances, Installation included.

Each $1,419.30 1 $1,419.30

Materials

1484Micro Irrigation, screen filter, ≥
 100 gpm

Screen filter for Micro irrigation system with 100 gpm or 
greater capacity.  Includes plumbing, connections and 
automatic controller.  Unit is complete and installed.  Unit 
price per filter, not per filter station.

Each $325.03 1 $325.03

1485Micro Irrigation, control valves 
and timers

Automatic controller and timer, to turn on and off the sets 
for micro irrigation, installation and valves.  Based on 
control unit, not number of valves controlled.

Each $1,277.01 1 $1,277.01

1482Micro Irrigation, media filter Sand or media filter for Micro irrigation system.  Includes 
plumbing, connections and automatic controller.  Unit is 
complete and installed.  Unit price per filter, not per filter 
station.

Each $4,939.89 3 $14,819.67

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,525.07 1 $3,525.07

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.44 4800 $6,912.00
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Materials

2521Micro Irrigation, buried drip 
tape

Tape that is installed underground for sub‐surface drip 
irrigation, includes installation, and connections to the 
supply and flushing laterals.  Tape is a minimum of 10 mil 
thick thick and has emitters built in.  Includes labor and 
installtion.

Foot $0.09 824108 $74,169.72
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #2 ‐ Surface PE Orchard or Vineyard

Scenario Description:
A micro‐irrigation system, utilizing surface PE tubing (can be placed on trelis or above ground) with emitters (emitters are already installed 
in the pipe or will be purchased to be installed in the field into the pipe) to provide irrigation for vineyards and orchards grown in a grid 
pattern. The typical system is a permanent system, installed on a 60 acre field on the ground surface. The field has a tree spacing of 50 feet 
x 50 feet. PE tubing is laid on each side of the tree row. Lateral lengths are 630 feet and there are 156 laterals. This system utilizes emitters 
at each plant as the water application device. This system typically includes a filter system, PE tubing laterals, PVC manifolds, and submains, 
valves, fittings, emitters, etc. This practice applies to systems designed to discharge < 60 gal/hr at each individual lateral discharge point. 
Does not include Pump, Power source, Water source (well or reservoir). 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 587 ‐ Structure for Water Control, 
610 ‐ Salinity & Sodic Soil Management, 328‐Conservation Crop Rotation, and 590 Nutrient Management.

Before Situation:
A field has an inefficient surface flood irrigation system causing irrigation water loss that impacts water quality and water quantity. 

After Situation:
A surface placed microirrigation system is utilized to provide highly efficient irrigation to an vineyard.  Water applications are reduced and 
runoff eliminated. Offsite water quality is improved, and on site water use is reduced.  

Scenario Feature Measure: Acres in System

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$69,332.12 Scenario Cost/Unit: $1,155.54

Cost Details (by category):

Equipment/Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.19 8100 $9,639.00

1987Micro Irrigation, chemical 
injection equipment

Chemical Injector Pump, plus chemigation check valve, 
injector ports, and appurtenances, Installation included.

Each $1,419.30 1 $1,419.30

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.44 2592 $3,732.48

1488Micro Irrigation, surface drip 
tubing

Tubing is installed above ground for surface drip irrigation, 
includes installation, and connections to the supply and 
flushing laterals.  Tubing has emitters built in.

Foot $0.32 108108 $34,594.56

1484Micro Irrigation, screen filter, ≥
 100 gpm

Screen filter for Micro irrigation system with 100 gpm or 
greater capacity.  Includes plumbing, connections and 
automatic controller.  Unit is complete and installed.  Unit 
price per filter, not per filter station.

Each $325.03 1 $325.03

1482Micro Irrigation, media filter Sand or media filter for Micro irrigation system.  Includes 
plumbing, connections and automatic controller.  Unit is 
complete and installed.  Unit price per filter, not per filter 
station.

Each $4,939.89 3 $14,819.67

1485Micro Irrigation, control valves 
and timers

Automatic controller and timer, to turn on and off the sets 
for micro irrigation, installation and valves.  Based on 
control unit, not number of valves controlled.

Each $1,277.01 1 $1,277.01

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,525.07 1 $3,525.07
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #3 ‐ Surface Tape <5 acres

Scenario Description:
A micro‐irrigation system using drip tape or similar type micro‐irrigation material placed on the soil surface for vegetables or field crops.  
Spacing of drip tape or similar type micro irrigation material is based on soil type or row alignment but will typically vary from 18" to 36".  
This system typically includes a filter system, PE manifolds fittings, drip tape, etc. This practice applies to systems designed to discharge < 
60 gal/hr at each individual discharge point. Does not include Pump, power source, water source.  Surface placed drip tape will not meet 
the 441 practice life and will normally need replacement every year.  After first installation drip tape will be replaced as operation and 
maintenance issue as required for proper operation of the system. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
Facilities.

Associated Practices:  533‐Pumping Plant, 449‐Irrigation Water Management, 430 ‐ Irrigation Pipeline, 610 ‐ Salinity & Sodic Soil 
Management, 328‐Conservation Crop Rotation, 590 Nutrient Management, and 595‐Itegrated Pest Management.

Before Situation:
A typical before irrigation situation would normally be an existing inefficient sprinkler or surface irrigation system for vegetable or other 
crop production system.  The existing irrigation system would experience poor, nonuniform irrigation applicatons and significant water 
losses affecting both water quantity and water quality.   

After Situation:
A surface placed microirrigation system is utilized to provide highly efficient irrigation to a field.  Water applications are reduced and runoff 
eliminated. Offsite water quality is improved, and on site water use is reduced.  Drip tape will be replaced as operation and maintenance 
issue as required for proper operation of the system. A typical scenario consists of a 1 acre irrigated field with lateral spacing of 2 feet. 

Scenario Feature Measure: Acres in System

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,112.41 Scenario Cost/Unit: $2,112.41

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 4 $71.12

Materials

2524Micro Irrigation, screen filter, 
< 3"

Micro Irrigation, small manual flush screen or disc filter, <3 
inch nominal size. Includes materials only.

Each $144.82 1 $144.82

1379Pipe, HDPE, smooth wall, 
weight priced

High Density Polyethylene (HDPE) compound 
manufactured into smooth wall pipe. Materials only.

Pound $2.25 49 $110.25

2522Micro Irrigation, surface drip 
tape

Tape is installed above ground for surface drip irrigation on 
annual crops, includes installation, and connections to the 
supply and flushing laterals.  Tape is a minimum of 10 mil 
thick and has emitters built in.

Foot $0.06 23958 $1,437.48

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 2 $348.74
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #4 ‐ Surface Tape > 5 acres

Scenario Description:
A micro‐irrigation system using drip tape or similar type micro‐irrigation material placed on the soil surface for vegetables or field crops.  
Spacing of drip tape or similar type micro irrigation material is based on soil type or row alignment but will typically vary from 18" to 36".  
This system typically includes a filter system, PE manifolds fittings, drip tape, etc. This practice applies to systems designed to discharge < 
60 gal/hr at each individual discharge point. Does not include Pump, power source, water source.  Surface placed drip tape will not meet 
the 441 practice life and will normally need replacement every year.  After first installation drip tape will be replaced as operation and 
maintenance issue as required for proper operation of the system. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
Facilities.

Associated Practices:  533‐Pumping Plant, 449‐Irrigation Water Management, 430 ‐ Irrigation Pipeline, 610 ‐ Salinity & Sodic Soil 
Management, 328‐Conservation Crop Rotation, 590 Nutrient Management, and 595‐Itegrated Pest Management.

Before Situation:
A typical before irrigation situation would normally be an existing inefficient sprinkler or surface irrigation system for vegetable or other 
crop production system.  The existing irrigation system would experience poor, nonuniform irrigation applicatons and significant water 
losses affecting both water quantity and water quality.   

After Situation:
A surface placed microirrigation system is utilized to provide highly efficient irrigation to a field.  Water applications are reduced and runoff 
eliminated. Offsite water quality is improved, and on site water use is reduced.  Drip tape will be replaced as operation and maintenance 
issue as required for proper operation of the system. A typical scenario consists of a 20 acre irrigated field with lateral spacing of 2 feet. 

Scenario Feature Measure: Acres in System

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$48,790.17 Scenario Cost/Unit: $2,439.51

Cost Details (by category):

Equipment/Installation

1987Micro Irrigation, chemical 
injection equipment

Chemical Injector Pump, plus chemigation check valve, 
injector ports, and appurtenances, Installation included.

Each $1,419.30 1 $1,419.30

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.19 1320 $1,570.80

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 32 $568.96

Materials

2522Micro Irrigation, surface drip 
tape

Tape is installed above ground for surface drip irrigation on 
annual crops, includes installation, and connections to the 
supply and flushing laterals.  Tape is a minimum of 10 mil 
thick and has emitters built in.

Foot $0.06 479160 $28,749.60

2468Pressure Regulator Materials for pressure regulator less than or equal to 2" 
diameter.

Each $13.23 4 $52.92

2466Micro Irrigation, Media Filter, 
12” to 24” Dia. tank, Equipped 
for Auto Flush

Sand or media filter for Micro irrigation system.  Includes 
filter, plumbing, connections and automatic controller.  
Unit is complete and installed. Unit is each Filter in a filter 
station that normally includes 2 or more filters.

Each $1,888.36 4 $7,553.44

2437Water Meter, Microirrigation,  
≤ 2”, with Volume Totalizer

Microirrigation water meter less than or equal to 2 inch 
diameter, with volume totalizer.  Includes materials only.

Each $276.10 1 $276.10

1726Ball Valve, 4" 4" ball valve, metal body.  Materials only. Each $317.69 6 $1,906.14

1041Valve, Air Vacuum Release, 
Manual

Materials for <2" Manual Air/Vacuum Relief Valve Each $32.42 2 $64.84
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Materials

977Pipe, PVC, 3", SCH 40 Materials:  ‐ 3" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $2.89 1320 $3,814.80

1485Micro Irrigation, control valves 
and timers

Automatic controller and timer, to turn on and off the sets 
for micro irrigation, installation and valves.  Based on 
control unit, not number of valves controlled.

Each $1,277.01 2 $2,554.02

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #5 ‐ Microjet

Scenario Description:
A micro‐irrigation system, utilizing micro‐jets to provide irrigation and\or frost protection for an orchard or other specialty crops grown in a 
grid pattern. The system is installed with all fittings, control valves, pressure reducing/regulating valves, air/vacuum release, sand 
media/screen/disc filters, pressure gauges, submains, lateral lines, and micro‐jet sprayers to deliver water to the trees. This practice applies 
to systems designed to discharge <60 gal/hr at each individual lateral discharge point. Does not include Pump, Power source, Water source 
(well or reservoir). The typical installation is a permanent, microjet ‐irrigation system installed on a 60 acre orchard. Typical tree spacing is 
20' x 20 feet.  

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 610 ‐ Salinity & Sodic Soil 
Management, 328‐Conservation Crop Rotation, and 590 Nutrient Management.

Before Situation:
An orchard  has an inefficient irrigation system causing irrigation water loss that impacts water quality and water quantity. 

After Situation:
A micro‐spray microirrigation system is utilized to provide highly efficient irrigation to an orchard.  Water applications are reduced and 
runoff eliminated. Offsite water quality is improved, and on site water use is reduced.  

Scenario Feature Measure: Acres in System

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$166,276.16 Scenario Cost/Unit: $2,771.27

Cost Details (by category):

Equipment/Installation

1987Micro Irrigation, chemical 
injection equipment

Chemical Injector Pump, plus chemigation check valve, 
injector ports, and appurtenances, Installation included.

Each $1,419.30 1 $1,419.30

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.44 4800 $6,912.00

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,525.07 1 $3,525.07

1485Micro Irrigation, control valves 
and timers

Automatic controller and timer, to turn on and off the sets 
for micro irrigation, installation and valves.  Based on 
control unit, not number of valves controlled.

Each $1,277.01 1 $1,277.01

1489Micro Irrigation, emitters or 
sprays and tubing

Emitters or sprays that are installed above ground for 
micro or drip irrigation.  Includes installation and 
connections to the supply and flushing laterals.  Tubing for 
the emitters is included in this item.

Foot $0.96 143748 $137,998.08

1482Micro Irrigation, media filter Sand or media filter for Micro irrigation system.  Includes 
plumbing, connections and automatic controller.  Unit is 
complete and installed.  Unit price per filter, not per filter 
station.

Each $4,939.89 3 $14,819.67

1484Micro Irrigation, screen filter, ≥
 100 gpm

Screen filter for Micro irrigation system with 100 gpm or 
greater capacity.  Includes plumbing, connections and 
automatic controller.  Unit is complete and installed.  Unit 
price per filter, not per filter station.

Each $325.03 1 $325.03
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #6 ‐ Hoop House System

Scenario Description:
A micro‐irrigation system, utilizing surface PE tubing (can be placed on trelis or above ground) with emitters to provide irrigation for 
specialty crop grown in hoop houses. The typical system is a permanent system, installed in a 30' x 96' house with 24" rows with emitters 
on 12" spacing. This system typically includes a filter system, PE tubing laterals, PVC manifolds, and submains, valves, fittings, emitters, etc. 
This practice applies to systems designed to discharge < 60 gal/hr at each individual lateral discharge point. Does not include Pump, Power 
source, Water source (well or reservoir). 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 610 ‐ Salinity & Sodic Soil 
Management, 328‐Conservation Crop Rotation, and 590 Nutrient Management.

Before Situation:
Irrigation of hoop house crops is done using manual irrigation methods such as a garden hose or water pail.  Requires a great amount of 
time and many times plants are over watered in areas and underwaterd in others.  Inefficient use of irrigation water is a concern.

After Situation:
A micro irrigation system is in place that provides uniform water distribution throughout the house so that all crops will receive adaquete 
and timely irrigation water. 

Scenario Feature Measure: Area of house

Scenario Typical Size: 2,880

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$434.23 Scenario Cost/Unit: $0.15

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 4 $71.12

Materials

2170Micro Irrigation, drip irrigation 
system, small scale

An above ground, small scale, micro‐irrigation system.  
Includes miniature emitters, tubes, or applicators placed 
along a water delivery line.  Includes materials and 
shipping only.

Square 
Foot

$0.11 2880 $316.80

1617Micro Irrigation, screen filter, 
< 100 gpm

Screen filter for Micro Irrigation used in small systems.  
Includes filter.  No controls are included or needed.

Each $46.31 1 $46.31
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Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #1 ‐ Center Pivot  System

Scenario Description:
Installation of a low pressure center pivot system. 

Resource concerns include: Soil Erosion (Concentrated flow erosion e.g. irrigation induced), Insufficient Water (Inefficient use of irrigation 
water), Water Quality Degradation (Excess nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess 
pathogens and chemicals from manure, bio‐solids or compost applications).

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449)

Before Situation:
A 160 acre field is flood irrigated. Application of irrigation water is inefficient and non‐uniform. Irrigation water is typically over applied in 
some parts of the field, and under applied in others. Deep percolation from the excess irrigation delivers excess nutrients salts, and 
chemicals to the ground water. Runoff from the field contains excess nutrients and degrades the receiving waters. Irrigated induced 
erosion is excessive.

After Situation:
The existing surface irrigation system is converted to a low pressure center pivot. Corners are converted to non‐irrigated cropland.  The 
pivot is 1300 feet in length with pressure regulators and low pressure sprinklers on drops. 

The new irrigation system has a coefficient of uniformity above 85%. Irrigation water is efficiently and uniformly applied to maintain 
adequate soil water for the desired level of plant growth. Deep percolation and field runoff is eliminated and there are no excess nutrients, 
salts or pathogens delivered to the receiving waters. Irrigation induced runoff is eliminated.

This center pivot scenario includes all hardware from the pivot point, including the concrete pad the pivot is placed on.

Scenario Feature Measure: Length of Center Pivot Lateral

Scenario Typical Size: 1,300

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$98,025.89 Scenario Cost/Unit: $75.40

Cost Details (by category):

Materials

318Irrigation, Center pivot system 
with appurtenances, variable 
cost portion

Variable cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Foot $69.98 1300 $90,974.00

317Irrigation, Center pivot system 
with appurtenances, fixed cost 
portion

Fixed cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Each $6,390.21 1 $6,390.21

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #4 ‐ Solid Set System

Scenario Description:
A solid set irrigation system.

Resource concerns include: Soil Erosion (Concentrated flow erosion e.g. irrigation induced), Insufficient Water (Inefficient use of irrigation 
water), Water Quality Degradation (Excess nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess 
pathogens and chemicals from manure, bio‐solids or compost applications)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449)

Before Situation:
The typical installation will be on cropland with some existing inefficient irrigation.  The farm is typically producing specialty crops, such as 
fresh vegetables.

After Situation:
The system is installed on 10 acres or less. The installed solid set system has 3‐4 inch pipe sizes and sprinklers set 30 – 50 ft apart.  
Improved distribution uniformity and irrigation efficiency will result.

Scenario Feature Measure: Area of Irrigation System

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$46,393.18 Scenario Cost/Unit: $4,639.32

Cost Details (by category):

Materials

324Irrigation, Solid Set, 
w/Appurtenances

Solid Set irrigation system that includes pipe, sprinklers, 
connections, installation and appurtenances.

Acre $4,625.00 10 $46,250.00

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18

442 ‐ Sprinkler System (Solid Set System) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #5 ‐ Traveling Gun System, less than 2" Hose 

Scenario Description:
A portable small gun system used to apply irrigation water on small fields.

A small traveling gun irrigation system is installed to apply water uniformly and at an acceptable application rate  operated under pressure 
to effectively irrigate less than 3 acres. The irrigation system is installed with all necessary appurtenances.

Resource concerns: Soil Erosion (Concentrated flow erosion, e.g. overflowing waste storage) and Water Quality Degradation (Excess 
nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess pathogens and chemicals from liquid manure)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449), Conservation Crop Rotation (328), 
Cover Crop (340), Nutrient Management (590), Waste Utilization (633), Manure Transfer (634)

Before Situation:
An existing traveling gun  on a 5 acre field is inefficient and is not applying water uniformly or not at an acceptable application rate.  Excess 
applied water causes irrigation induced erosion, runoff and deep percolation. The runoff and deep percolation degrade the receiving 
waters.

After Situation:
A small traveling gun irrigation system is installed to irrigate 5 acres based on the determined spacing needs. 

Irrigation is applied efficiently and uniformly to maintain adequate soil water for plant growth without causing excessive water loss, 
erosion, or water quality degradation 

The irrigation system is installed with all necessary appurtenances. 

Scenario Feature Measure: Number of Traveling Gun Systems

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,312.15 Scenario Cost/Unit: $8,312.15

Cost Details (by category):

Materials

1478Irrigation, Traveling Gun 
System with ≤ 2" Nominal size 
hose, and appurtenances light 
duty

Irrigation, Traveling Gun System with ≤ 2" Nominal size 
hose with appurtenances. This includes the sprinkler gun, 
traveler cart, hard hose, reel, connections, controls, and 
installation. Normal hose length 500'

Inch 
Diameter

$8,312.15 1 $8,312.15

442 ‐ Sprinkler System (Traveling Gun System, less than 2" Hose ) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #6 ‐ Traveling Gun System, 2" to 3" Hose

Scenario Description:
A portable big gun system used to apply waste water from animal feeding operations.

This traveling big gun unit includes a sprinkler, towable cart, 1000’ or more of PE hard hose, a self propelled reel that moves the sprinkler 
toward the reel during operation.  The reel attaches to a mainline with appropriately designed towpath width.  The scenario describes an 
irrigation system that is typical to confined animal feeding operations. 

Resource concerns: Soil Erosion (Concentrated flow erosion, e.g. overflowing waste storage) and Water Quality Degradation (Excess 
nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess pathogens and chemicals from liquid manure)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449), Conservation Crop Rotation (328), 
Cover Crop (340), Nutrient Management (590), Waste Utilization (633), Manure Transfer (634)

Before Situation:
A confined, animal operation has a waste management system that exceeds its capacity, or a operation that does not have a waste 
management system in place.  The inefficiency of the existing system or the lack of a waste management system has an impact on the soil 
and water quality.  Animal waste runs off and degrades the receiving waters.

After Situation:
The big gun applies animal manure in an appropriate quantity and location that eliminates both runoff of the manure and deep percolation 
of excess nutrients, salts, and pathogens.

The big gun system is typically located on 50 acres or less of hay/pasture land, or 100 acres or less of cropland.  The system includes a large 
irrigation gun with 1” to 1½” orifice mounted onto a movable cart.  1000’ or more flexible 3” PE pipe is attached to the cart on one end and 
a large reel on the other end.  The reel serves as storage are for the pipe as the cart moves back to the reel.  The reel is turned by a small 
engine which gradually pulls the flexible pipe and cart back to the reel/base.  

Scenario Feature Measure: Number of Traveling Gun Systems

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,611.09 Scenario Cost/Unit: $22,611.09

Cost Details (by category):

Materials

1479Irrigation, Traveling Gun 
System, > 2" to 3 " Nominal 
size hose

Irrigation, Traveling Gun System with 2.3 to 3 " Nominal 
size hose with appurtenances. This includes the sprinkler 
gun, traveler cart, hard hose, reel, connections, controls, 
and installation. Normal hose length 1000'.

Inch 
Diameter

$7,537.03 3 $22,611.09

442 ‐ Sprinkler System (Traveling Gun System, 2" to 3" Hose) ‐  Page 1 of 1
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Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #7 ‐ Traveling Gun System, greater than 3" Hose

Scenario Description:
A portable big gun system used to apply waste water from animal feeding operations.

This traveling big gun unit includes a sprinkler, towable cart, 1200’ or more of PE hard hose, a self propelled reel that moves the sprinkler 
toward the reel during operation.  The reel attaches to a mainline with appropriately designed towpath width.  The scenario describes an 
irrigation system that is typical to confined animal feeding operations. 

Resource concerns: Soil Erosion (Concentrated flow erosion, e.g. overflowing waste storage) and Water Quality Degradation (Excess 
nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess pathogens and chemicals from liquid manure)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449), Conservation Crop Rotation (328), 
Cover Crop (340), Nutrient Management (590), Waste Utilization (633), Manure Transfer (634)

Before Situation:
A confined, animal operation has a waste management system that exceeds its capacity, or a operation that does not have a waste 
management system in place.  The inefficiency of the existing system or the lack of a waste management system has an impact on the soil 
and water quality.  Animal waste runs off and degrades the receiving waters.

After Situation:
The big gun applies animal manure in an appropriate quantity and location that eliminates both runoff of the manure and deep percolation 
of excess nutrients, salts, and pathogens.

The big gun system is typically located on 50 acres or less of hay/pasture land, or 100 acres or less of cropland.  The system includes a large 
irrigation gun with 1” to 1½” orifice mounted onto a movable cart.  1200’ or more flexible 4” PE pipe is attached to the cart on one end and 
a large reel on the other end.  The reel serves as storage are for the pipe as the cart moves back to the reel.  The reel is turned by a small 
engine which gradually pulls the flexible pipe and cart back to the reel/base.  

Scenario Feature Measure: Number of Traveling Gun Systems

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$44,737.62 Scenario Cost/Unit: $44,737.62

Cost Details (by category):

Materials

1762Irrigation, Traveling Gun 
System, > 3" Nominal size hose

Irrigation, Traveling Gun System with > 3" Nominal size 
hose with appurtenances. This includes the sprinkler gun, 
traveler cart, hard hose, reel, connections, controls, and 
installation. Normal hose length 1300'

Each $44,737.62 1 $44,737.62

442 ‐ Sprinkler System (Traveling Gun System, greater than 3" Hose) ‐  Page 1 of 1
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Scenario Cost:

Practice: 442 ‐ Sprinkler System

Scenario: #9 ‐ Renovation of Existing Sprinkler System

Scenario Description:
Center Pivot and Linear Move sprinkler systems are used in large crop fields with fairly regular field borders and flat topography. The 
scenario involves changing nozzles on center pivot or lateral move irrigation systems to low‐pressure systems to improve efficiency of 
water use and reduce energy use.  This scenario is intended for cropland areas where the objective is water conservation. A typical scenario 
assumes a 1300 LF span, including end booms renozzled with low‐pressure nozzles.

Resource concerns include: Soil Erosion (Concentrated flow erosion e.g. irrigation induced), Insufficient Water (Inefficient use of irrigation 
water), Water Quality Degradation (Excess nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess 
pathogens and chemicals from manure, bio‐solids or compost applications), Inefficient Energy Use (Equipment and facilities e.g. pumping)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449)

Before Situation:
A center pivot or lateral move system has high pressure sprinklers. The nozzles are worn and water is applied non‐uniformly. Water runs off 
the field and degrades the receiving waters. Deep percolation in some parts of the field degrades the ground water quality. The runoff from 
the field causes soil erosion. The high pressure requirement for the system requires excess energy use.

After Situation:
A Center Pivot or Linear Move sprinkler system with a span of 1300 linear feet is re‐nozzled with low‐pressure nozzles. The irrigation water 
is applied efficiently and uniformly to maintain adequate soil moisture for optimum plant growth. Runoff and deep percolation are 
eliminated, and the surface and ground water is no longer degraded. The irrigation induced soil erosion caused by runoff is also eliminated. 
The lower pressure requirements of the sprinklers reduces the energy used by the pump.

Scenario Feature Measure: Length of Lateral Retrofitted 

Scenario Typical Size: 1,300

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,354.18 Scenario Cost/Unit: $12.58

Cost Details (by category):

Materials

1480Irrigation, Sprinkler Package, 
Renozzle or Retrofit, with 
drops and pressure regulators

Sprinkler Package ‐ Rennovation including sprinkler nozzle 
addition, and/or replacement, including new pressure 
regulators and drops.

Foot $12.47 1300 $16,211.00

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18

442 ‐ Sprinkler System (Renovation of Existing Sprinkler System) ‐  Page 1 of 1
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Scenario Cost:

Practice: 443 ‐ Irrigation System, Surface and Subsurface

Scenario: #1 ‐ Surge Valve & Controller

Scenario Description:
This scenario would typically include installation and utilization of a 10‐inch surge valve with automated controller (including all 
appurtenances) and installation labor needed to convert from a conventional surface irrigated system to a surge irrigation system.  Typical 
field size is 80 acres. The surge valve will be used with PVC Gated Pipe or PE Gated Tubing to convey and distribute irrigation water to 
alternating irrigation sets in a timed surge cycle that results in a reduced surging irrigation application.  The surging action increases rate of 
advance along set length, reduces deep percolation at upper end of field, increases uniformity of application along row length, and on 
lower intake soils can significantly reduce runoff losses. The result is improved irrigation efficiency, reduced leaching and erosion losses, 
and conserved energy. This scenario does not include gated pipe or associated practices.

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation‐ Excess nutrients in surface and ground waters, Water Quality Degradation ‐ Excessive 
sediment in surface waters, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 464‐Irrigation Land leveling, 533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 328‐
Conservation Crop Rotation, and 590 Nutrient Management. 

Before Situation:
Unacceptable irrigation application uniformity along existing surface irrigation system furrow or border length caused by excessive run 
length or soil infiltration rate when operated with continuous inflow on existing system.  System is over irrigated in attempt to adequately 
irrigate low end of field. 

After Situation:
A surge surface irrigation system is in place. After implementation, distribution uniformity and irrigation efficiency is improved, by reducing 
irrigation application volume and deep percolation losses.  Runoff reductions, reduced energy use, and air quality improvements can also 
result.

Scenario Feature Measure: Number of Surge Valves 

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,224.73 Scenario Cost/Unit: $2,224.73

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Materials

1477Surge Valve And Controller Surge Valve and Controller, with appurtenances. Material 
cost includes valve, controller, all appurtenances, and 
mobilization.

Each $2,189.17 1 $2,189.17

443 ‐ Irrigation System, Surface and Subsurface (Surge Valve & Controller) ‐  Page 1 of 1
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Scenario Cost:

Practice: 450 ‐ Anionic Polyacrylamide (PAM) Application

Scenario: #1 ‐ PAM Application

Scenario Description:
Control of irrigation induced erosion (typically in furrow irrigated fields) through the direct application of water‐soluble Polyacrylamide 
(PAM) into the irrigation water supply (1 to 3 ounce sprinkled at 3‐5 ft furrow inlet or metered at 10 ppm directly into the head ditch).  PAM 
comes in granular, liquid oil emulsion, tablet, and block forms.  This typical application is for an 80‐acre furrow irrigated row crop field, with 
one PAM application (1‐1.5 lb/ac, creating a 10 ppm concentration of the granular PAM in the head ditch metered via large fish feeder) at 
first irrigation followed by two additional applications (reduced rates of 0.5‐1 lb/ac, or about 1‐5 ppm in the inflow water) after cultivations.
Resource Concern: Soil erosion.
Associated Practices:  443‐Irrigation System, Surface and Subsurface, 449‐Irrigation Water Management.

Before Situation:
Irrigated lands susceptible to irrigation‐induced erosion, excluding peat soils, and where the sodium adsorption ratio (SAR) of irrigation 
water is less than 15. 

After Situation:
Erosion is minimized in furrow irrigated field.  

Scenario Feature Measure: Weight of PAM Applied

Scenario Typical Size: 240

Scenario Unit: Pound

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,062.96 Scenario Cost/Unit: $4.43

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

Materials

1279Anionic Polyacrylamide (PAM) Water Soluble PAM, granular bulk, for mixing with 
irrigation water.  Includes materials and shipping only.

Pounds $3.54 240 $849.60

450 ‐ Anionic Polyacrylamide (PAM) Application (PAM Application) ‐  Page 1 of 1
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Scenario Cost:

Practice: 450 ‐ Anionic Polyacrylamide (PAM) Application

Scenario: #1 ‐ Scenario A

Scenario Description:
Describe the key features of the scenario so that it can be readily separated from other scenarios in the same practice.  Describe the 
resource concerns that need to be addressed by installing the practice.

Before Situation:
Describe the setting where the practice will be installed.  

After Situation:
Define the size and extent of the practice that will be installed.  Describe how the practice is typically installed to solve the resource 
problem.

Scenario Feature Measure:

Scenario Typical Size: 1,000

Scenario Unit: 1,000 BTU

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$250.95 Scenario Cost/Unit: $0.25

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

Materials

2545PAM ‐ Liquid Emulsification, 
30% active ingredient

A liquid form of PAM that can be applied through a 
dispenser or a sprinkler.  Includes materials and shipping 
only.

Gallon $25.06 1.5 $37.59

450 ‐ Anionic Polyacrylamide (PAM) Application (Scenario A) ‐  Page 1 of 1
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Scenario Cost:

Practice: 460 ‐ Land Clearing

Scenario: #2 ‐ Non‐Heavy Equipment

Scenario Description:
Site preparation of a field with a labor crew, chainsaws, chippers or similar equipment removing trees and shrubs to achieve a conservation 
objective.  Typical scenario is approximately 1 acre of trees and shrubs to be cleared.  The resource concern is determined by the 
conservation objective met with the final practice applied to the field.

Before Situation:
Forested field of approximately 1 acre, with moderate density evenly spaced tree canopy.

After Situation:
Labor crew uses chainsaws, chippers, or similar equipment to clear trees and prepare the field for a conservation objective, includes on‐site 
disposal as necessary. Associated practices, like plantings, other structures, or irrigation/drainage water management practices, would be 
contracted separately as needed.

Scenario Feature Measure: Area Cleared

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$651.43 Scenario Cost/Unit: $651.43

Cost Details (by category):

Equipment/Installation

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.38 24 $153.12

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 24 $426.72

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

460 ‐ Land Clearing (Non‐Heavy Equipment) ‐  Page 1 of 1
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Scenario Cost:

Practice: 460 ‐ Land Clearing

Scenario: #2 ‐ Heavy Equipment

Scenario Description:
Site preparation of a field with dozer or equivalent heavy equipment to acheive a conservation objective.  Typical scenario is approximately 
10 acres of trees and shrubs to be cleared.  The resource concern is determined by the conservation objective met with the final practice 
applied to the field.

Before Situation:
Forested field of approximately 10 acres, with moderate density evenly spaced tree canopy.

After Situation:
Crew uses 200 HP dozer to clear trees and prepare field for conservation objective, includes on‐site debris disposal as necessary. Associated 
practices, like plantings, other structures, or irrigation/drainage water management practices, would be contracted separately as needed.

Scenario Feature Measure: Area Cleared

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,701.37 Scenario Cost/Unit: $970.14

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $189.03 40 $7,561.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 40 $934.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 464 ‐ Irrigation Land Leveling

Scenario: #1 ‐ Irrigation Land Leveling with stockpiling

Scenario Description:
This is scenario will level  a typical 40 acres of irrigated crop land surface to enhance uniform flow of surface water to improve irrigation 
efficiency using dirtpans/carry‐all/pan‐scraper equipment and includes stripping and stockpiling.  The typical volume of earth moved is 100 
to 500 cubic yards per acre. 
Resource Concern: Excess/Insufficient ‐ Inefficient Use of Irrigation Water 
Associated Conservation Practices: 433 ‐ Irrigation System, Surface and Subsurface; 607 ‐ Surface Drain, Field Ditch; 388 ‐ Irrigation Field 
Ditch; 449 ‐ Irrigation Water Management; or 587 ‐ Structure for Water Control. 

Before Situation:
Irregular field surface reduces uniformity of surface application and thus irrigation efficiency by localized ponding and/or excess 
runoff/runon.

After Situation:
Cropland will be reshaped to provide uniform distribution of irrigation water in order to promote irrigation efficiencies. Stockpiling assists in 
retaining field soil quality.

Scenario Feature Measure: Volume of Earth Moved

Scenario Typical Size: 14,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$19,159.49 Scenario Cost/Unit: $1.37

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.86 2800 $2,408.00

1207Scraper, pull, 15 CY Pull type earthmoving scraper with 15 CY capacity.  Does 
not include pulling equipment or labor. Add Tractor or 
Dozer, 260 HP typically required for single scraper.

Hour $22.40 170 $3,808.00

1204Tractor, agricultural, 260 HP Agricultural tractor with horsepower range of 240 to 290. 
Equipment and power unit costs. Labor not included.

Hour $117.28 85 $9,968.80

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 85 $1,984.75

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94
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Scenario Cost:

Practice: 468 ‐ Lined Waterway or Outlet

Scenario: #3 ‐ Rock Lined ‐ 24 inch

Scenario Description:
Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with riprap (D100 = 18", Velocity ~ 11 ft/sec).  1/2 
the channel is excavated, before excavation for riprap.  Excess excavation is spoiled in the immediate area.  Riprap is installed over 100% of 
the width of the waterway to prevent scour.  Cost include excavation, spoiling of excess material, geotextile underlayment and installing 
18" Rock Riprap.  Lined waterway width is measured from top of bank to top of bank.   

Before Situation:
Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion.  Velocities are generally too high or saturated soil 
conditions make it difficult to establish a grassed waterway.  

After Situation:
Rock lined waterway is 300 ' long by 15' wide by 1.5' deep. Waterway is excavated and rock is placed using a hydraulic excavator. Geotextile 
underlayment is installed by laborers.  Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water 
Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Typical Size: 4,500

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$34,293.80 Scenario Cost/Unit: $7.62

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 555 $1,126.65

Foregone Income

1962FI, Soybeans Irrigated Irrigated Soybeans is Primary Crop Acre $252.27 0.1 $25.23

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 465 $32,777.85

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #1 ‐ Natural Material ‐ Full Coverage

Scenario Description:
Application of straw mulch or other other state approved natural material to reduce erosion and facilitate the establishment of vegetative 
cover. Mulch provides full coverage and is typically used with critical area planting.  Assumes 125 bales/acre (3 bales/1000 sq ft)

Before Situation:
Typical scenario ranges from a 0.1 to 1.0 acre disturbed site around a newly constructed structural practice. The potential for soil erosion is 
high and mulch is needed to stabilize the soil and facilitate the establishment of vegetative cover.

After Situation:
Straw mulch has been applied to areas needing mulch.  Erosion and sedimentation is reduced, water and soil quality is protected, and 
vegetative cover is established.  

Scenario Feature Measure: Area Covered by Mulch

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$493.00 Scenario Cost/Unit: $493.00

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 0.5 $18.85

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

Materials

1237Straw Small grain straw (non organic and certified organic).  
Includes materials only.

Ton $118.54 2.5 $296.35
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #2 ‐ Erosion Control Blanket

Scenario Description:
Installation of erosion control blanket on critical areas with steep slopes, grassed waterways or diversions..  Blanket is typically made of 
coconut coir, wood fiber, straw and is typically covered on both sides with polypropylene netting. Used to help control erosion and 
establish vegetative cover. 

Before Situation:
There are areas of concentrated flow or very steep eroding areas needing a high level of erosion protection.  Soil erosion is a concern and 
there is little to no vegetation.

After Situation:
The erosion control blanket is placed on concentrated flow or steep areas and secured with ground stables.  Soil erosion is minimized and 
vegetative cover is established.

Scenario Feature Measure: Area Covered by Mulch

Scenario Typical Size: 5,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$808.24 Scenario Cost/Unit: $0.16

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

1213Erosion Control Blanket, 
biodegradable

Biodegradable erosion control blanket, typically a 
composite of natural fibers with reinforcing polymer 
netting.  Materials and shipping only.

Square 
Yard

$1.20 555 $666.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #3 ‐ Synthetic Material

Scenario Description:
Installation of geotextile, biodegradable plastic, polyethylene plastic, or other state approved synthetic mulch to conserve soil moisture, 
moderate soil temperature, and provide erosion control. Payment based on actual area covered by mulching material.

Before Situation:
Site conditions very.  Typically scenarios include new tree and shrub plantings, irrigated orchards or vineyards, or annual and perennial 
specialty crops. Water quantity and soil moisture is a concern.

After Situation:
Synthetic mulch is applied in rows with a mulch layer or by other mechanized means.  Soil moisture is conserved and energy use associated 
with irrigation is decreased.

Scenario Feature Measure: Area Covered by Mulch

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,599.60 Scenario Cost/Unit: $10,599.60

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.19 4840 $10,599.60
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #1 ‐ Chemical ‐ Ground Application on Open Field

Scenario Description:
This practice involves the use of various herbicides applied using ground‐based machinery (farming equipment) in order to remove 
undesirable vegetation and improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, 
rangelands, or agricultural fields.   This practice is typically used to address the following resource concerns: degraded plant condition ‐ 
undesirable plant productivity and health and inadequate structure and composition. Treatment can be done before or after planting.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and woody vegetation.  Noxious and invasive species may also be 
present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs.  Site conditions 
are favorable for successful establishment of trees and/or shrubs.           

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,910.29 Scenario Cost/Unit: $47.76

Cost Details (by category):

Equipment/Installation

949Chemical, precision application Chemical application performed by light bar/GPS 
navigation system.  Includes equipment, power unit and 
labor costs.

Acre $9.36 40 $374.40

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

1282Herbicide,  Sulfometuron 
methyl & Hexazinone

Broad spectrum herbicide for residual weed control for 
christmas trees and other trees.  Refer to WIN‐PST for 
product names and active ingredients.  Includes materials 
and shipping only.

Acre $23.67 40 $946.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #2 ‐ Chemical ‐ Ground Band Spray

Scenario Description:
This practice involves the use of various herbicides applied using ground‐based machinery (farming equipment & ATV's) in order to remove 
undesirable vegetation and improve site conditions for establishing trees and/or shrubs by spraying strips and not the whole tract.  (Whole 
field is counted, but approximately one third of the fiield is treated).  Typical sites include abandoned fields, pastures, rangelands, or 
agricultural fields.   This practice is typically used to address the following resource concerns: degraded plant condition ‐ undesirable plant 
productivity and health and inadequate structure and composition. Treatment can be done before or after planting.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and woody vegetation.  Noxious and invasive species may also be 
present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs in strips (usually 
2 ft on each side of planted row).  Site conditions are favorable for successful establishment of trees and/or shrubs.           

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,692.80 Scenario Cost/Unit: $42.32

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $31.07 8 $248.56

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

344Herbicide, Sulfometuron & 
metsulfuron

A residual sulfonylurea herbicide that kills broadleaf weeds 
and some annual grasses. It is a systemic compound with 
foliar and soil activity.  Refer to WIN‐PST for product names 
and active ingredients.  Includes materials and shipping 
only.

Acre $22.61 13 $293.93

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 13 $539.50

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 13 $17.16

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #4 ‐ Chemical ‐ Aerial Application

Scenario Description:
This practice involves the use of herbicides applied by helicoptor in order to remove undesirable vegetation and improve site conditions for 
establishing trees and/or shrubs. This typical scenraio includes open land such as abandoned fields, pastures or forestlands that were 
recently harvested.  This practice is typically used to address the following resource concerns: degraded plant condition ‐ undesirable plant 
productivity and health and inadequate structure and composition. Treatment can be done before or after planting.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and woody competition.  Noxious and invasive species may also 
be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or 
shrubs.  

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrubs.  Site conditions 
are favorable for successful establishment of trees and/or shrubs.         

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,848.24 Scenario Cost/Unit: $96.21

Cost Details (by category):

Equipment/Installation

1991Chemical, aerial application, 
helicopter

Chemical application performed by helicopter on forest 
only.  Includes equipment, mobilization, and labor.

Acre $30.83 40 $1,233.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 40 $625.20

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #6 ‐ Mechanical ‐ Heavy, shearing and windrowing

Scenario Description:
This practice involves the use of heavy machinery  (usually bull dozers & not typical farming equipment) to treat an area in order to 
improve site conditions for establishing trees and/or shrubs.  Usually vegetation and/or debries is sheared and raked or pushed to form 
piles or windrows.  Typical sites include trees and brush cover that is not appropriate to the site or does not provide the desired condition 
for the landowner.  This practice is typically used to address the following resource concerns: degraded plant condition ‐ undesirable plant 
productivity and health and inadequate structure and composition and soil quality degredation ‐ soil erosion ‐ sheet and rill.  Treatment 
must be done before planting.  

Before Situation:
The site is dominated by undesirable vegetation including herbaceous plants and significant amounts of woody vegetation (trees and 
brush) occupying the site.  There is also a significant component of woody debris on site. Noxious and invasive species may also be present 
on the site.  Adequate planter access is impossible with existing conditions. If left untreated, seedlings can not be planted properly at the 
proper density.  Existing competition will cause poor survival or reduced growth of trees/shrubs to be established on the site. 

After Situation:
Undesirable vegetation has been removed using mechanical methods reducing competition for target trees and/or shrubs.  Woody debris 
has been removed to facilitate tree/shrub planting operations.  Site conditions are favorable for successful establishment of trees and/or 
shrubs.                 

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,283.74 Scenario Cost/Unit: $432.09

Cost Details (by category):

Equipment/Installation

1317Heavy mechanical site prep, 
raking

Mechanical operations that pushing and raking trees and 
vegetation.  Requires heavy equipment such as dozers.  
Includes equipment, power unit and labor costs.

Acre $180.93 40 $7,237.20

1314Heavy mechanical site prep, 
shearing, V‐blade, K‐G blading

Mechanical operations that shear trees and vegetation.  
Requires heavy equipment such as dozers, Includes 
equipment, power unit and labor costs.

Acre $209.10 40 $8,364.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 20 $692.60

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #7 ‐ Mechanical‐Ripping/chopping

Scenario Description:
This practice involves the use of heavy machinery  (usually bull dozers & not typical farming equipment) to rip/cut/lift underground root 
systems to improve site conditions for establishing trees and/or shrubs.  Typical sites include trees and brush cover that is not appropriate 
to the site or does not provide the desired condition for the landowner.  This practice is typically used to address the following resource 
concerns: degraded plant condition ‐ undesirable plant productivity and health and inadequate structure and composition and soil quality 
degredation ‐ soil erosion ‐ sheet and rill.  Treatment must be done before planting.  

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and sparse woody competition.  Noxious and invasive species 
may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees 
and/or shrubs.  Soils are compacted as a result of harvesting heavy equipment activities or other land uses. 

After Situation:
Undesirable vegetation has been  knocked down with heavy tillage equipment  used to breakup and lift root systems, breakup compaction 
(<18" deep),  thus enhancing the conditions for planting and survival of trees and/or shrubs.  Soil compaction has been alleviated, allowing 
penetration of moisture and allowing roots to grow properly.  Site conditions are favorable for successful establishment of trees and/or 
shrubs.   

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,843.61 Scenario Cost/Unit: $171.09

Cost Details (by category):

Equipment/Installation

1316Heavy mechanical site prep, 
drum chopping

Mechanical operations that pushing trees and vegetation 
and crushing them with a water filled roller chopper.  
Requires heavy equipment such as dozers.  Includes 
equipment, power unit and labor costs.

Acre $151.79 40 $6,071.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario: #9 ‐ Mechanical ‐ Light, Mow/Disk

Scenario Description:
This practice involves the use of light/moderate machinery(typcially tractors used in normal farming operations) to clear above ground 
vegetation (disk or bush hog) in order to improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned 
fields, pastures, rangelands, or agricultural fields.  This following resource concerns: soil quality degredation ‐ compaction, soil erosion ‐ 
sheet and rill, and degraded plant condition ‐ undesirable plant productivity and health and inadequate structure and composition.  
Treatment can be done before or after planting.

Before Situation:
Undesirable vegetation is present on the site including herbaceous plants and sparse woody competition.  Noxious and invasive species 
may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees 
and/or shrubs.  

After Situation:
Undesirable vegetation has been removed using a bush hog and/or disk  to cut and/or knock down existing vegetation, thus enhancing the 
conditions for planting and survival of trees and/or shrubs.  Site conditions are favorable for successful establishment of trees and/or 
shrubs.                 

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,683.85 Scenario Cost/Unit: $42.10

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $51.50 20 $1,030.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 20 $394.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 511 ‐ Forage Harvest Management

Scenario: #1 ‐ Perennial Crops ‐ Delayed Mowing

Scenario Description:
In perennial forage crops, the delaying the harvest of the first cutting to promote the reproduction of ground nesting birds.  Delaying the 
harvest of the first cutting will benefit ground nesting birds; research at the University of Vermont showed that breeding success for 
declining grassland songbirds  went from 0 on a regularly harvested hay field to 2.8 fledglings per female per year when the the first harvest 
on a hayfield was delayed until August 1st. Eastern Meadowlarks, and Savannah Sparrows require a nesting period to fledge young that 
lasts through the end of July in most parts of the eastern US.  The delayed harvest results in a decrease in overall forage quality.  Farmers 
could see as much as a 50% reduction in market value due to declines in protein (~50%) and digestibility (~20%), making the forage crop 
less palatable and lower in relative feed value.  The selected fields should be large enough to promote ground nesting birds.  After young 
have fledged the field will be harvested for dry forages.

Before Situation:
Perennial forage crops are produced and harvested; ground nesting birds are disturbed and/or fledgling birds are killed in the process.

After Situation:
Annual crops are harvested with a delayed mowing; forage quality is compromised, however, the survival of ground nesting birds is 
promoted.

Scenario Feature Measure: Increased grassland bird populations.

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$557.22 Scenario Cost/Unit: $18.57

Cost Details (by category):

296 1

297 100

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $44.18 1 $44.18

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $15.43 30 $462.90

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 1 $24.00

Materials

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $26.14 1 $26.14
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #1 ‐ Native Perennial Grass (1 sp)

Scenario Description:
Establish or reseed adapted perennial native grasses to improve or maintain livestock/wildlife nutrition and health, extend the length of the 
grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of native grasses for pasture, 
hayland, and wildlife openings. This  practice may be utilized for organic or regular production. This scenario assumes fertilizer, seed, 
equipment and labor for  seed bed prep, tillage, seeding ,and spreading.

Before Situation:
Poorly managed/degraded pasture land or cropland being converted to pasture and/or hay.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,122.96 Scenario Cost/Unit: $304.10

Cost Details (by category):

Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 30 $195.90

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 30 $292.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 30 $2,127.90

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #3 ‐ Native Perennial 2 or more species

Scenario Description:
Establish or reseed with 2 or more adapted perennial native warm season grasses to improve or maintain livestock/wildlife nutrition and 
health, extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
perennial native warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular 
production. This scenario assumes fertilizer, seed, equipment and labor for seed bed prep, tillage, seeding ,and spreading.

Before Situation:
Existing stand of perennial grasses or monoculture or no grasses present.  Resource concerns may include  undesireable plant productivity 
and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable NWSG species are established to improve forage quality and quantity and reduce soil erosion on cropland, hayland, pasture and/or 
biomass production.      

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,749.26 Scenario Cost/Unit: $458.31

Cost Details (by category):

341 30

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 30 $292.20

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $220.98 30 $6,629.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #4 ‐ Native Perennial 2 or more species with Low Input

Scenario Description:
Establish or reseed with two or more adapted perennial native warm season grasses to improve or maintain livestock/wildlife nutrition and 
health, extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
perennial native warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular 
production. This scenario assumes fertility and pH are not needed.  Seed, equipment and labor for seed bed prep, tillage, seeding ,and 
spreading are included.

Before Situation:
Existing stand of perennial grasses or monoculture or no grasses present.  Resource concerns may include  undesireable plant productivity 
and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable NWSG species are established to improve forage quality and quantity and reduce soil erosion on cropland, hayland, pasture and/or 
biomass production.      

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,621.66 Scenario Cost/Unit: $287.39

Cost Details (by category):

341 30

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $220.98 30 $6,629.40

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #5 ‐ Introduced Cool Season Grasses 

Scenario Description:
Establish or reseed adapted perennial introduced cool season grasses and legumes to improve or maintain livestock/wildlife nutrition and 
health, extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
perennial introduced cool season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular 
production. This scenario assumes fertilizer, seed, equipment and labor for  seed bed prep, tillage, seeding ,and spreading.

Before Situation:
Poor or nonexistent stand of  grass species.  Resource concerns may include  undesireable plant productivity and health, inadequate feed 
and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,685.86 Scenario Cost/Unit: $289.53

Cost Details (by category):

Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 30 $195.90

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

2319Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $21.41 30 $642.30

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00
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Materials

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.85 1200 $1,020.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #7 ‐ Introduced Warm Season Grasses

Scenario Description:
Establish or reseed adapted introduced warm season grasses to improve or maintain livestock/wildlife nutrition and health, extend the 
length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of perennial 
introduced warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular 
production. This scenario assumes fertilizer, seed, equipment and labor for seed bed prep, tillage, seeding ,and spreading.

Before Situation:
 Existing stand of perennial grasses or monoculture or no grasses present.  Resource concerns may include  undesireable plant productivity 
and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosionon cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,966.26 Scenario Cost/Unit: $332.21

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 30 $195.90

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 30 $1,922.70

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.85 1200 $1,020.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #8 ‐ Introduced Warm Season Grasses with Low Input

Scenario Description:
Establish or reseed adapted introduced warm season grasses to improve or maintain livestock/wildlife nutrition and health, extend the 
length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of perennial 
introduced warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular 
production. This scenario assumes fertility and pH are not needed.  Seed, equipment and labor for seed bed prep, tillage, seeding ,and 
spreading are included.

Before Situation:
 Existing stand of perennial grasses or monoculture or no grasses present.  Resource concerns may include  undesireable plant productivity 
and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosionon cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,914.96 Scenario Cost/Unit: $130.50

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

2323One Species, Warm Season, 
Introduced Perennial Grass 
(seed or sprigs)

Introduced, warm season perennial grass seed or sprig.   
Includes material and shipping only.

Acre $64.09 30 $1,922.70

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #9 ‐ Sprigging   

Scenario Description:
Sprigging new grasses with sprigging application for the purpose of providing forage, increasing plant diversity, soil quality and fertility, and 
plant health.  This  practice may be utilized for organic or regular production. This scenario assumes fertilizer, sprigs, equipment and labor 
for seed bed prep, tillage, sprigging ,and spreading.

Before Situation:
Poor or nonexistent stand of grass species.  Resource concerns may include  undesireable plant productivity and health, inadequate feed 
and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,453.86 Scenario Cost/Unit: $415.13

Cost Details (by category):

Equipment/Installation

1101Ground sprigging Includes costs for equipment, power unit and labor. Acre $96.57 30 $2,897.10

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 30 $195.90

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 30 $2,127.90

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 30 $468.90

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00
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Materials

69Nitrogen (N), Ammonium 
Nitrate

Price per pound of N supplied by Ammonium Nitrate.  Price 
is not per pound of total product applied, no conversion is 
needed.

Pound $0.85 1200 $1,020.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #10 ‐ Overseeding Legumes    

Scenario Description:
Establishment of legumes for the purpose of increasing plant diversity, soil quality and fertility, and plant health and enhancing the quality 
of  forage. This  practice may be utilized for organic or regular production. This scenario assumes fertilizer, seed, equipment and labor for 
seed bed prep, tillage, seeding ,and spreading.

Before Situation:
Existing stand of perennial grasses or monoculture with no legumes present .

After Situation:
 Legumes will be maintained through proper grazing management and improve plant diversity and soil quality.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,554.66 Scenario Cost/Unit: $218.49

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 30 $176.70

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 30 $614.70

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 30 $195.90

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 30 $320.70

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $49.09 60 $2,945.40

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #10 ‐ Overseeding Legumes Low Input    

Scenario Description:
Establishment of legumes for the purpose of increasing plant diversity, soil quality and fertility, and plant health and enhancing the quality 
of  forage. This  practice may be utilized for organic or regular production. This scenario assumes fertilizer, seed, equipment and labor for 
seed bed prep, tillage, seeding ,and spreading.

Before Situation:
Existing stand of perennial grasses or monoculture with no legumes present .

After Situation:
 Legumes will be maintained through proper grazing management and improve plant diversity and soil quality.

Scenario Feature Measure: Acres of Forgage and Biomass Planting

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,890.00 Scenario Cost/Unit: $63.00

Cost Details (by category):

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.72 1500 $1,080.00

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.54 1500 $810.00
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Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #1 ‐ PVC IPS Less than 1.5 inches

Scenario Description:
Description:  Below ground installation of PVC (Iron Pipe Size) pipeline.  PVC (IPS) is manufactured in sizes (nominal diameter) from ½‐inch 
to 36‐inch; typical practice sizes range from 1‐inch to 4‐inch; and typical scenario size is 1‐inch.  Construct 1,320 feet of 1‐inch, Schedule 40, 
PVC Pipeline with appurtenances, installed below ground with a minimum 1.5 feet of ground cover.    The scenario unit is weight of pipe 
material in pounds.  1,320 feet of 1‐inch, Schedule 40, PVC pipe weighs 0.240 lb/ft, or a total of 317 pounds.  Appurtenances include: 
couplings, fittings, thrust blocks, gate valves (2), air release valves (2), drain valve (1), and pressure relief valve (1), and are included in the 
cost of pipe material (additional 10% of pipe material quantity).  Revegetation is not included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use. 
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636).

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  

Scenario Feature Measure: Length of Pipe

Scenario Typical Size: 1,320

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,803.78 Scenario Cost/Unit: $2.12

Cost Details (by category):

Equipment/Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.19 1320 $1,570.80

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.44 348 $501.12

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #5 ‐ PCS Moderate Mgmt (Year 1)

Scenario Description:
A baseline pasture condition assessment will be completed by the participant with the assistance of a conservationist using the pasture 
condition score card. A grazing mgmt plan will be implemented. Participant will monitor the health of the pastures by conducting at least 
quarterly pasture condition assessment (transects). Participant will record the number of days grazed and rested, stubble heights of forage 
before and after grazing, number & size of grazing animals, nutrients/herbicides applied. Participant has 3 years to bring score from 26‐35 
to 36‐45. Year 1

Before Situation:
Pasture is not deferred/rested from grazing. Spot grazing is 10‐30%. Desirable species 40‐60% of the stand. 25‐50% of the stand meets the 
minimum residual grazing height of the desirable species. Yields may be below site potential. Moderate compaction evident throughout. 
Some service ponding. Pasture contains two to four species, two functional groups and one legume.

After Situation:
A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of 
herbage by the grazing animals is in accordance with production limitations, plant sensitivities and management goals. Frequency of 
defoliations and season of grazing is based on the rate of growth and physiological condition of the plants.

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,855.88 Scenario Cost/Unit: $46.40

Cost Details (by category):

Equipment/Installation

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $45.96 1 $45.96

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 28 $672.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 64 $1,137.92
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #6 ‐ PCS Moderate Mgmt (Yr 2&3)

Scenario Description:
2nd and 3rd year of monitoring. Participant will turn in record keeping book which also includes weather data and pictures of livestock and 
forage.

Before Situation:
Pasture is not deferred/rested from grazing. Spot grazing 10‐30%. Desirable species 40‐60% of the stand. 25‐50% of the stand meets the 
minimum residual grazing height fo the desirable species. Yields may be below site potential. Moderate compaction evident throughout. 
Some service ponding. Pasture contains two to four species, two functional groups and one legume

After Situation:
A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of 
herbage by the grazing animal is in accordance with production limitations, plant sensitivities and management goals. Frequency of 
defoliations and season of grazing is based on the rate of growth and physiological conditon of the plants

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$618.72 Scenario Cost/Unit: $15.47

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 8 $192.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 24 $426.72

528 ‐ Prescribed Grazing (PCS Moderate Mgmt (Yr 2&3)) ‐  Page 1 of 1
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Scenario Cost:

Practice: 554 ‐ Drainage Water Management

Scenario: #1 ‐ Drainage Water Management (DWM)

Scenario Description:
This scenario is the process of managing water discharges from surface and/or subsurface agricultural drainage systems by reducing 
nutrient loading into surface waters.  Typical systems consist of a 75 acre field with existing drainage tile lines and installed water control 
structures.  The operator goes to the field in order to adjust water control structures (riser boards). While on site the date and adjustment 
information is recorded/logged. The number of yearly adjustments is based on 6 trips to a field 5 miles from headquarters. The field time to 
make and record each adjustment is 0.5 hours per structure (including travel time). The typical field will contain 5 water control structures; 
3 structures control field water levels and 2 structures control a single denitrifying bioreactor.

Resource Concern:  Water Quality ‐ Excess Nutrients in surface and ground waters.

Associated Practices: 606‐Subsurface Drain; 607‐Surface Drain, Field Ditch; 608‐Surface Drain, Main or Lateral; 587‐Structure for Water 
Control; 590‐Nutrient Management . 

Before Situation:
Existing drainage systems are in place and water flows uncontrolled.

After Situation:
Existing drainage systems are managed to reduce flow of field drainage waters from the site and reduce nitrate loading by denitrification. 

Scenario Feature Measure: Number of Control Structures

Scenario Typical Size: 5

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$374.58 Scenario Cost/Unit: $74.92

Cost Details (by category):

295 0.66

297 66

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $44.18 0.33 $14.58

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 15 $360.00

554 ‐ Drainage Water Management (Drainage Water Management (DWM)) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 560 ‐ Access Road

Scenario: #2 ‐ New 6 Inch gravel road in wet, level terrain

Scenario Description:
Newly Constructed gravel road with min. 6 inch thick compacted gravel surface in relatively level ground in wet areas. A properly 
constructed, well defined access road will address resource concerns related with compaction, emissions of fugitive dust,  and excessive 
sediment in surface water. It also improves the plant productivity, vigor and health and substantially reduces the chance of wild fire 
hazards. Short term air quality deterioration may result if proper dust control measures are not implemented during the practice 
installation. Costs include excavation, shaping, grading, and all equipment, labor and incidental materials necessary to install the practice.

Before Situation:
An agricultural enterprise which requires, but does not have, a fixed travel way for equipment and vehicles for various resource activities  
and where use of equipment and vehicles  within the enterprise without a defined access road would result in compaction, excessive 
sediment and turbidity in surface water, reduced visibility, and emissions of fugitive dust. This scenario is applicable where the resource 
activity areas consist of relatively wet and swampy but level terrain lands.

After Situation:
The road will be 14 feet wide with 6 inch gravel surfacing at the top. It is mostly in embankment less than 3 feet in height, (average 2 ft) 
typical side slopes 2:1. A properly constructed, well defined access road will greatly reduce sheet, rill and wind erosion, eliminate 
compaction in land use areas where it is harmful, reduce emissions of particulate matter (PM) and PM precursors and  also reduce 
excessive sediment in surface water by reducing uncontrolled sediment transport. Planned grades will include all dips and water bars. If 
clearing and grubbing of land in the alignment area is required, use Land Clearing (460). Pipe culverts installed as part of access road should 
be covered by either Structures for Water Control (587) or Stream Crossings (578) depending on the type of structure. Earthfill 
embankment above the culvert structure would still be covered by this Practice. Diversions constructed as part of access road should be 
covered by Diversion (362).  When seeding or revegetation is required, use Critical Area Planting (342). Dust control must be addressed 
under Dust Control on Unpaved Roads and Surfaces (373).

Scenario Feature Measure: Length of Roadway

Scenario Typical Size: 1,000

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$19,626.80 Scenario Cost/Unit: $19.63

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.19 2000 $4,380.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 1330 $5,014.10

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.09 1330 $4,109.70

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 10 $240.00

Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$20.45 275 $5,623.75

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

560 ‐ Access Road (New 6 Inch gravel road in wet, level terrain) ‐  Page 1 of 1
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #1 ‐ Reinforced Concrete with sand or gravel foundation

Scenario Description:
The stabilization of areas around facilities that are frequently and intensively used by people, animals or vehicles by surfacing with 
reinforced concrete on a sand or gravel foundation to provide a stable, non‐eroding surface.  Installation includes all materials, equipment, 
and labor to install this practice, The stabilized area will address the  resource concerns soil erosion and water quality 
degradation.                                                                                                                                                                                   

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
The stabilized area is surfaced with approximately 630 square feet of approximately 8 cubic yards of welded wire mesh reinforced concrete 
with 8 cubic yards of sand or gravel foundation material for surfacing areas around facilities that are frequently and intensively used by 
people, animals or vehicles and will address soil erosion and water quality degradation. All needed roads must use Access Road (560). Any 
needed treatment of stream crossings must use Stream Crossing (578). Any needed vegetation of disturbed areas must use Critical Area 
Planting (342). Provisions to collect, store, utilize, and or treat contaminated runoff must use Sediment Basin (350), Waste Storage Facility 
(313), or Waste Treatment (629) as appropriate. To reduce the potential for air quality problems from particulate matter associated with 
heavy use areas, consider the use of Windbreak/Shelterbelt Establishment (380) or Herbaceous Wind Barriers 
(603).                                                                                                                                                                       

Scenario Feature Measure: Area

Scenario Typical Size: 630

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,790.65 Scenario Cost/Unit: $2.84

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 8 $1,289.12

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 4 $8.12

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 8 $234.16

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

561 ‐ Heavy Use Area Protection (Reinforced Concrete with sand or gravel foundation) ‐  Page 1 of 1
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #3 ‐ Rock/Gravel on Geotextile, 6" thick

Scenario Description:
The stabilization of areas around facilities that are frequently and intensively used by people, animals or vehicles by surfacing with rock and 
or gravel on a geotextile fabric foundation to provide a stable, non‐eroding surface.  Installation includes all materials, equipment, and 
labor to install this practice, The stabilized area will address the  resource concerns of soil erosion and water quality degradation.      

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
The stabilized area is surfaced with approximately 630 square feet of rock, (6" deep) and or gravel on approximately 70 square yards of 
geotextile fabric foundation material for surfacing areas around facilities that are frequently and intensively used by people, animals or 
vehicles and will address soil erosion and water quality degradation. All needed roads must use Access Road (560). Any needed treatment 
of stream crossings must use Stream Crossing (578). Any needed vegetation of disturbed areas must use Critical Area Planting (342). 
Provisions to collect, store, utilize, and or treat contaminated runoff must use Sediment Basin (350), Waste Storage Facility (313), or Waste 
Treatment (629) as appropriate. To reduce the potential for air quality problems from particulate matter associated with heavy use areas, 
consider the use of Windbreak/Shelterbelt Establishment (380) or Herbaceous Wind Barriers 
(603).                                                                                                     

Scenario Feature Measure: Area of Rock and or Gravel

Scenario Typical Size: 630

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$792.83 Scenario Cost/Unit: $1.26

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.19 70 $153.30

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 12 $24.36

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 12 $355.92

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 576 ‐ Livestock Shelter Structure

Scenario: #1 ‐ Portable Shade Structure

Scenario Description:
A flexible membrane or fabric‐like roof placed on a steel or wood portable frame used to promote animal health where prescribed grazing 
practices have limited livestock access to shade.   Cost estimate is based upon a 25 ft x 40 ft portable structure.

Associated practices include Fence (382), Prescribed Grazing (528),  and Watering Facility (614).

Before Situation:
Livestock are being managed using a prescribed grazing plan resulting in a lack of shade during the summer months.  The livestock are 
stressed and eat less frequently.

After Situation:
Livestock shade structures are rotated and sized according to NRCS plans and specifications.  Livestock access to water, shade, and forage 
are dispersed to decrease animal stress and promote a better grazing and nutrient spreading.

Scenario Feature Measure: Area of Roof Frame

Scenario Typical Size: 1,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,438.71 Scenario Cost/Unit: $3.44

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 8 $301.52

1407Portable Welder Portable field welder. Equipment only.  Labor not included. Hour $20.42 16 $326.72

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

2109Synthetic Liner, 60 mil Synthetic 60 mil HDPE, LLDPE, EPDM, etc membrane liner 
material.  Includes materials and shipping only.

Square 
Foot

$1.09 1000 $1,090.00

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.41 25 $35.25

1103Pipe, Steel, 1 ¼", SCH 40 Materials:  ‐ 1 1/4" ‐ Steel SCH 40 Foot $2.74 94 $257.56

1048Steel, Plate, 3/16" Flat Steel Plate, 3/16" thick, materials only. Square 
Foot

$6.99 2 $13.98

1105Pipe, Steel, 2", SCH 40 Materials:  ‐ 2" ‐ Steel SCH 40 Foot $4.41 185 $815.85

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 578 ‐ Stream Crossing

Scenario: #2 ‐ Hard armored low water crossing

Scenario Description:
Stabilize the bottom and slope of a stream channel using rock riprap or cast in place concrete.   The typical scenario includes site 
preparation, dewatering, acquiring and installing gravel or geotextile with rock riprap or cast in place concrete on channel bottom and 
approaches.  Final travel surface shall be the rocks or concrete. If a different travel surface is needed, refer to another appropriate standard 
for the surfacing.  The cost estimate is based on a typical stream that has 30 foot bottom width and approaches.  Width is 14 feet for a total 
area as 420sf.  Use (396) Aquatic Organism Passage instead,  when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 420

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,804.07 Scenario Cost/Unit: $4.30

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $98.18 2 $196.36

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.83 18 $32.94

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2 $46.70

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 18 $1,268.82

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 578 ‐ Stream Crossing

Scenario: #4 ‐ Low water crossing using prefabricated products

Scenario Description:
To install a stable crossing medium on channel bottom and approatches.  Medium includes but not limited to precast concrete blocks, 
geocells, pavers, and gabions. If a different travel surface is needed, refer to another appropriate standard for the surfacing. This cost 
estimate is based on a typical stream that has a 30 foot bottom width and approaches.  Width is 14 feet for a total area as 420sf.  Use (396) 
Aquatic Organism Passage instead,  when the primary intent is biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable base exists for 
equipment, people and/or animals to cross.  Associated practices could be (342) Critical Area Planting,  (560) Access Road, (575) Animal 
Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: low water crossing

Scenario Typical Size: 420

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,808.20 Scenario Cost/Unit: $6.69

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $98.18 2 $196.36

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.83 18 $32.94

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2 $46.70

Materials

1054GeoCell, 4" Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Square 
Yard

$22.23 50 $1,111.50

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 6 $175.62

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$29.66 18 $533.88
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Scenario Cost:

Practice: 578 ‐ Stream Crossing

Scenario: #5 ‐ Steam Crossing, Concrete Bottom

Scenario Description:
Stabilize the bottom and slope of a stream channel using cast in place concrete with gravel approaches.   This scenario includes site 
preparation, dewatering, acquiring and installing gravel or geotextile with gravel and cast in place concrete on channel bottom and 
approaches.  Final travel surface shall be the rocks above normal highwater mark and concrete below the normal highwater mark. If a 
different travel surface is needed, refer to another appropriate standard for the surfacing.  Typical stream used for cost estimate has 30 
linear feet of concrete (bottom width and approaches) with 10 foot gravel approaches on either side above the normal highwater mark.  
Width is 14 feet for a total area as 420sf.  Use (396) Aquatic Organism Passage instead,  when the primary intent is biological concerns, not 
hydrologic.

Before Situation:
An unimproved stream crossing has rill and gully erosion causing excessive sediments and excess nutrient potential.  Erosion is made worse 
by vehicle traffic through the stream or rutting has progressed to the point that access to the field on the other side is no longer possible.  
Stream flow/velocity during storm events is such that culverts or a less ridgid ford type crossing is not anticipated to last its design life.  
Access is difficult to the field across the stream and water quality is negatively impacted.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 420

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,174.98 Scenario Cost/Unit: $9.94

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 18 $2,900.52

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $98.18 2 $196.36

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.26 50 $213.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2 $46.70

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 16 $284.48

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 5 $146.35

1210Geotextile, non‐woven, heavy 
weight

Non‐woven greater than 8 ounce/square yard geotextile 
with staple anchoring.  Materials and shipping only.

Square 
Yard

$4.01 32 $128.32

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #3 ‐ Structural, Standard

Scenario Description:
Protection of streambanks using structural measures such as riprap, concrete block,  piling revetments, with wire or geotextile fencing; with 
slotted fencing; jacks or jack fields, etc. to stabilize and protect banks of streams or excavated channels against scour and erosion.  
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile, 
and rock rip rap;  a 8‐foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres)  is used for estimation purposes. The rock toe will be 
3' thick and 5' high and have a bed key 3 ft deep and extending 6 ft out.  The bank above the riprap will be graded to a stable slope and 
revegetated.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484‐Mulching; and 570‐Stormwater 
Runoff Control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Linear Feet of Streambank/Shoreline Protected

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$200,713.03 Scenario Cost/Unit: $200.71

Cost Details (by category):

Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 0.46 $3.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 3167 $11,939.59

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 16 $1,090.24

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.46 $7.33

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 0.46 $4.48

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 0.12 $1.45

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.26 3167 $13,491.42
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Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 80 $2,770.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 320 $5,689.60

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 16 $315.68

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 2333 $164,453.17

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #4 ‐ Structural, Site Specific

Scenario Description:
Protection of actively eroding streambanks using structural measures such as riprap, concrete block, gabions, etc. to stabilize and protect 
banks of streams or excavated channels against scour and erosion.  Depending on site conditions, protection is extended from the 
streambank toe to 80% of the top bank height, or all the way to the top bank if overland flow or field runoff creates a need for such 
protection.  
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, critical area vegetation, geotextile, 
and rock rip rap;  a 15‐foot high bank at 2(H):1(V) slope for 125 linear feet is used for estimation purposes. The rock will be keyed in 2' 
below the streambed at the toe.  The rock will extend 80% of the slope distance up the bank, or 12 feet high. The bank above the riprap will 
be graded to a stable slope and revegetated.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484‐Mulching; and 570‐Stormwater 
Runoff Control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Cubic Yards of riprap

Scenario Typical Size: 306

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$41,395.25 Scenario Cost/Unit: $135.28

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 890 $3,355.30

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.26 890 $3,791.40

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 16 $1,090.24

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.46 $7.33

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 0.46 $3.00

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 0.46 $4.48
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Equipment/Installation

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 0.08 $0.97

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 16 $1,850.24

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 16 $315.68

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 80 $2,770.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 320 $5,689.60

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 306 $21,569.94

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #5 ‐ Vegetative with Willow Staking

Scenario Description:
Protection of streambanks consisting of conventional plantings of vegetation to stabilize and protect against scour and erosion.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, staking of willow cuttings, critical 
area vegetation, and erosion control fabric; a 6‐foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) where the lower 3 feet are 
staked with willows is used for estimation purposes.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484‐Mulching; and 570‐Stormwater 
Runoff Control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has marginally degraded streambanks that are unstable with little hydraulic roughness near the toe and show signs of active 
erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stablized against further erosion by the roots of planted willows and encourages natural sediment transport and 
deposition.  The stream bank's toe is further stabilized by the addition of hydraulic roughness, via growing brushy vegatation, at the toe of 
the slope.  Loss of riparian areas and sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Linear Feet of Streambank/Shoreline Protected

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$19,377.05 Scenario Cost/Unit: $19.38

Cost Details (by category):

Equipment/Installation

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.46 $7.33

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $68.14 16 $1,090.24

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 0.46 $3.00

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 0.46 $4.48

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 0.46 $5.58

1228Excavation, common earth, 
wet, side cast, large equipment

Bulk excavation  and side casting of wet common earth 
with hydraulic excavator or dragline with greater than 1 CY 
capacity.  Includes equipment and labor.

Cubic 
Yard

$4.26 2500 $10,650.00

Labor
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Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 56 $1,939.28

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 16 $315.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 234 $4,160.52

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.46 $18.07

1308Cuttings, woody, medium size Woody cuttings, live stakes or whips typically 1/4" to 1" 
diameter and 24" to 48" long.  Includes materials and 
shipping only.

Each $0.49 1000 $490.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #7 ‐ Longitudinal Peak Stone Toe, 4 foot high or less

Scenario Description:
Protection of streambanks using Longitudinal Peak Stone Toe protection (LPST) having a height of 4' or less.   Use "Structural" where 
additional structural measures such as tree revetments; log, rootwad and boulder revetments; dormant post plantings; piling revetments 
with wire or geotextile fencing; piling revetments with slotted fencing; jacks or jack fields; rock riprap; stream jetties; stream barbs; and 
gabions are used.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species.  The typical scenario involves the stabilization of 1,000 linear feet of a 
stream bank having 12 foot high near verticle banks.  Estimated cost is based on the insallation of LPST, as described in NEH 654, TS14K‐13, 
having a height of 3 ft, 1.5:1 front slope and 1.5:1 back slope.  The area between the sloped bank and LPST is a 19 foot wide bench planted 
with shrub type vegetation (willow stakes).  Material used to make the bench are taken from excavated material taken to acheive the  
3(H):1(V) slope.  The bank above the riprap will be graded to a stable slope and revegetated in accordance with Critical Area Planting (382).
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484‐Mulching; and 570‐Stormwater 
Runoff Control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Linear Feet of Streambank/Shoreline Protected

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$74,489.22 Scenario Cost/Unit: $74.49

Cost Details (by category):

Equipment/Installation

1615Hauling, bulk, highway truck Hauling of bulk earthfill, rockfill, waste or debris.  One‐way 
travel distance using fully loaded highway dump trucks 
(typically 16 CY or 20 TN capacity).  Includes equipment 
and labor for truck only.  Does not include cost for loading 
truck.

Cubic 
Yard Mile

$0.33 40500 $13,365.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2100 $7,917.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 186 $21,509.04

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.06 $0.96
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Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 0.06 $0.39

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 0.06 $0.58

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 0.06 $0.73

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 320 $5,689.60

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 44 $1,523.72

Materials

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.06 $2.36

1308Cuttings, woody, medium size Woody cuttings, live stakes or whips typically 1/4" to 1" 
diameter and 24" to 48" long.  Includes materials and 
shipping only.

Each $0.49 2000 $980.00

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $27.79 810 $22,509.90

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #8 ‐ Longitudinal Peak Stone Toe, higher than 4 feet

Scenario Description:
Protection of streambanks using Longitudinal Peak Stone Toe protection (LPST) having a height of 4.5' or more.   Use "Structural" where 
additional structural measures such as tree revetments; log, rootwad and boulder revetments; dormant post plantings; piling revetments 
with wire or geotextile fencing; piling revetments with slotted fencing; jacks or jack fields; rock riprap; stream jetties; stream barbs; and 
gabions are used.   
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species.  The typical scenario involves the stabilization of 1,000 linear feet of a 
stream bank having 12 foot high near verticle banks.  Estimated cost is based on the insallation of LPST, as described in NEH 654, TS14K‐13, 
having a height of 6 ft, 1.5:1 front slope and 1.5:1 back slope.  The area between the sloped bank and LPST is a 19 foot wide bench planted 
with shrub type vegetation (willow stakes).  Material used to make the bench are taken from excavated material taken to acheive the  
3(H):1(V) slope.  The bank above the riprap will be graded to a stable slope and revegetated in accordance with Critical Area Planting (382).
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484‐Mulching; and 570‐Stormwater 
Runoff Control

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Linear Feet of Streambank/Shoreline Protected

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$209,211.95 Scenario Cost/Unit: $209.21

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 2100 $7,917.00

1615Hauling, bulk, highway truck Hauling of bulk earthfill, rockfill, waste or debris.  One‐way 
travel distance using fully loaded highway dump trucks 
(typically 16 CY or 20 TN capacity).  Includes equipment 
and labor for truck only.  Does not include cost for loading 
truck.

Cubic 
Yard Mile

$0.33 186900 $61,677.00

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $12.12 0.06 $0.73

953Lime application Lime application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $9.74 0.06 $0.58
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Equipment/Installation

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.53 0.06 $0.39

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.93 0.06 $0.96

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 310 $35,848.40

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 93 $3,220.59

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 480 $8,534.40

Materials

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $27.79 3240 $90,039.60

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $39.29 0.06 $2.36

1308Cuttings, woody, medium size Woody cuttings, live stakes or whips typically 1/4" to 1" 
diameter and 24" to 48" long.  Includes materials and 
shipping only.

Each $0.49 2000 $980.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 2 $989.94
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #1 ‐ Inlet Flashboard Riser, Metal

Scenario Description:
A Flashboard Riser fabricated of metal and used in a water management system that maintains a desired water surface elevation, controls 
the direction or rate of flow, or conveys water to address the resource concerns: Inadequate Water ‐ Inefficient use of Irrigation Water and 
Inadequate habitat for Fish and Wildlife.  The water surface elevation is controlled by addition or removal of slats or "stoplogs".  This 
scenario is applicable to variable crest weir structures where the elevation is controlled at the inlet (Half‐Rounds).  They are often 
fabricated from half pipes (i.e. half‐rounds) or sheet steel in a box shape.  Payment rate is based upon the Flashboard Weir Length in inches 
multiplied by the outlet length in feet (Inch‐Foot).  Cost estimate is based on a "Half‐Round" flashboard riser shop fabricated using a 
longitudinal cut 36" smooth steel pipe, a 50' long ‐ 30" outlet pipe passing through an embankment.

Before Situation:
The operator presently flood irrigates his field and has no means to accurately maintain a constant water level at varying elevations 
resulting in a lack of flexibility, and inefficient use of water and energy during pumping.  The operator also desires to maintain a permanent 
pool for water fowl during the winter.

After Situation:
The operator has the capability to more efficiently control and maintain a range of water surface elevations thereby reducing the flow rate 
needed.  Less water is wasted and both water and energy is conserved.  The operator is now able to maintain adequate water during the 
winter as a benefit to waterfowl.  Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). Other associated practices 
such as;  Irrigation Water Management (449), Irrigation Land Leveling (464), Irrigation Canal or Lateral (320), Irrigation System, Tailwater 
Recovery (447), Dike (356), and Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x barrel Length (ft)

Scenario Typical Size: 1,800

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,934.40 Scenario Cost/Unit: $3.30

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.78 2 $113.56

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 10 $49.50

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 190 $716.30

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 6 $106.68

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2 $46.70

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 5 $120.00

Materials

1372Steel, Angle, 3" x 3" x 1/4" Materials: Angle, 3" x 3" x 1/4", Meets ASTM A36 Foot $3.26 24 $78.24

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.54 32 $49.28

1362Pipe, Steel, 36", Std Wt, USED Materials: ‐ USED ‐ 36" ‐ Steel Std Wt Foot $94.59 6 $567.54

1375Steel, Plate, 3/8" Flat steel plate, 3/8" thickness.  Materials only. Square 
Foot

$12.94 4 $51.76

1361Pipe, Steel, 30", Std Wt, USED Materials: ‐ USED ‐ 30" ‐ Steel Std Wt Foot $74.08 50 $3,704.00

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59

587 ‐ Structure for Water Control (Inlet Flashboard Riser, Metal) ‐  Page 2 of 2

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #2 ‐ Inline Flashboard Riser, Metal

Scenario Description:
A Flashboard Riser fabricated of metal and used in a water management system that maintains a desired water surface elevation, controls 
the direction or rate of flow, or conveys water to address the resource concerns: Inadequate Water ‐ Inefficient use of Irrigation Water and 
Inadequate habitat for Fish and Wildlife.  The water surface elevation is controlled by addition or removal of slats or "stoplogs".  This 
scenario is applicable to variable crest weir structures where the elevation is controlled at the embankment.  They are often fabricated 
from vertical pipes with the stoplogs are located in the middle (i.e. Full‐Rounds) or sheet steel in a box shape.  Payment rate is based upon 
the Flashboard Weir Length in inches multiplied by the outlet length in feet (Inch‐Foot).  Cost estimate is based on a "Half‐Round" 
flashboard riser shop fabricated using a longitudinal cut 36" smooth steel pipe, a 50' long ‐ 30" outlet pipe passing through an embankment.

Before Situation:
The operator presently flood irrigates his field and has no means to accurately maintain a constant water level at varying elevations 
resulting in a lack of flexibility, and inefficient use of water and energy during pumping.  The operator also desires to maintain a permanent 
pool for water fowl during the winter.

After Situation:
The operator has the capability to more efficiently control and maintain a range of water surface elevations thereby reducing the flow rate 
needed.  Less water is wasted and both water and energy is conserved.  The operator is now able to maintain adequate water during the 
winter as a benefit to waterfowl.  Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). Other associated practices 
such as;  Irrigation Water Management (449), Irrigation Land Leveling (464), Irrigation Canal or Lateral (320), Irrigation System, Tailwater 
Recovery (447), Dike (356), and Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x Barrel Length (ft)

Scenario Typical Size: 1,800

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,273.05 Scenario Cost/Unit: $3.49

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $56.78 4 $227.12

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 190 $716.30

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 15 $74.25

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 7 $168.00

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 4 $93.40

Materials

1375Steel, Plate, 3/8" Flat steel plate, 3/8" thickness.  Materials only. Square 
Foot

$12.94 10 $129.40

1372Steel, Angle, 3" x 3" x 1/4" Materials: Angle, 3" x 3" x 1/4", Meets ASTM A36 Foot $3.26 24 $78.24

1362Pipe, Steel, 36", Std Wt, USED Materials: ‐ USED ‐ 36" ‐ Steel Std Wt Foot $94.59 6 $567.54

1361Pipe, Steel, 30", Std Wt, USED Materials: ‐ USED ‐ 30" ‐ Steel Std Wt Foot $74.08 50 $3,704.00

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.54 4 $6.16

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 1 $71.59
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #7 ‐ Slide Gate

Scenario Description:
This scenario is the installation of a permanent slide gate structure to control the conveyance of water. The typical size is a 4' diameter 
opening. The slide gate may be installed on an open channel or pipeline. The slide gate is made of steel and has a hand operated 
mechanical lifting system, i.e. screw. This scenario assists in addressing the resource concerns: water management. Conservation practices 
that may be associated are: 533‐Pumping Plant.

Before Situation:
A channel or pipeline is in need of a head gate to control the flow of water.

After Situation:
A 4' slide gate is installed and operated by hand is installed.

Scenario Feature Measure: diameter

Scenario Typical Size: 4

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,836.16 Scenario Cost/Unit: $1,959.04

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 6 $340.68

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 6 $140.10

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 12 $288.00

Materials

1746Screw gate, cast iron, 4' 
diameter, 10/0 head

4' diameter cast iron screw (canal) gate rated at 10 seating 
head 0 feet unseating head.  Includes materials only.

Each $6,594.77 1 $6,594.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #8 ‐ Flap Gate

Scenario Description:
This scenario is the installation of a permanent flap (tide) gate structure to control the direction of flow resulting from tides or high water or 
back‐flow from flooding. The typical size is a 4' diameter opening. The gate may be installed on an open channel or pipeline. It is made of 
steel and operates automatically. This scenario assists in addressing the resource concerns: water management. Conservation practices 
that may be associated are: 

Before Situation:
A wetland or other area is in need of a flap gate to control the direction of the water.

After Situation:
A flap gate 4' wide is installed.

Scenario Feature Measure: Feet Diameter (of Gate)

Scenario Typical Size: 4

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,756.35 Scenario Cost/Unit: $1,689.09

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 6 $340.68

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 12 $213.36

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 12 $288.00

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 6 $140.10

Materials

1745Flap Gate, cast iron, 4' 
diameter

4' diameter cast iron flap gate. Materials only. Each $5,514.96 1 $5,514.96

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #15 ‐ Fabricated Metal Water Control Structure

Scenario Description:
A Water Control Structure fabricated of metal and used in a water management system that maintains a desired water surface elevation, 
controls the direction or rate of flow, or conveys water to address the resource concerns: Inadequate Water ‐ Inefficient use of Irrigation 
Water and Inadequate habitat for Fish and Wildlife.  This scenario is applicable to large fabricated structures used locally or not covered by 
other scenarios for the control of water surface elevation.  The Cost estimate is based on a structure fabricated from a used Tank Car, 
having a diameter of 9 ft and lenght of 60 ft (9ft x 60ft = 540 Square Feet).  The top half of the tank car is cut away 7 ft from one end, and a 
steel endplate is welded onto the cut end to form a three sided weir (7ft deep x 9ft wide).  A 24 inch steel pipe having a screw valve, 
accessible topside, is welded through the plate allowing drawdown or further water surface elevation control.  The structure passes 
through an embankment and regulates flow between the two sides.  

Payment rate is based upon the steel structure's plan view deminsions (Length x Width) in Square Feet (SF).

Before Situation:
Fields are irrigate but excess irrigation water runs off into ditches and streams due to inefficiencies in irrigation.  The excess water is 
carrying sediment and nutrients with it which are flowing into to the basins and causing water quality issues throughout the watershed.  

After Situation:
Excess irrigation water is captured and able to be stored at a consistant level to allow for adequate pumping in order to relift the excess 
water back into the system either directly to the field or to a surface storage reservoir.  The water control structure allows the excess water 
to be stored so that it is not running down the basin and so excess nutrients or sediments have a chance to settle out of the water.  Less 
water is wasted and both water and energy is conserved.  The operator is now able to maintain adequate water during the winter as a 
benefit to waterfowl.  Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). 

Other associated practices such as;  Irrigation Water Management (449), Irrigation Land Leveling (464), Irrigation Canal or Lateral (320), 
Irrigation System, Tailwater Recovery (447), Dike (356), and Grade Stabilization Structure (410) will use the corresponding Standard(s) as 
appropriate.

Scenario Feature Measure: Structure Length (ft) x Stucture Width (ft)

Scenario Typical Size: 540

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,770.36 Scenario Cost/Unit: $32.91

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.77 304 $1,146.08

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$4.95 15 $74.25

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$350.88 4 $1,403.52

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $115.64 16 $1,850.24

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 16 $373.60

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 20 $480.00
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Materials

1829Slide gate, steel, 2' diameter, 
low head

2' diameter steel slide gate for low head installations Each $406.60 1 $406.60

1360Pipe, Steel, 24", Std Wt, USED Materials: ‐ USED ‐ 24" ‐ Steel Std Wt Foot $47.13 20 $942.60

1980Welded Bar Grate, metal Heavy duty vertical bar welded grating, typically 1‐1/4"x 
3/16" bars on 1" spacing with cross rod on 4" spacing. 
Materials only.

Square 
Foot

$13.45 45 $605.25

1372Steel, Angle, 3" x 3" x 1/4" Materials: Angle, 3" x 3" x 1/4", Meets ASTM A36 Foot $3.26 8 $26.08

1826Steel Tank Car Materials: ‐ USED Rail Road Tank Car Each $8,967.62 1 $8,967.62

1375Steel, Plate, 3/8" Flat steel plate, 3/8" thickness.  Materials only. Square 
Foot

$12.94 40.5 $524.07

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #16 ‐ Flow Meter with Mechanical Index

Scenario Description:
Permanently installed water flow meter with mechanical, cumulative volume and rate index. Meters can be any flow measurement device 
that meets CPS 433, (i.e. meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or without straightening vanes.  

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waste Transfer, and 590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.    

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data at the meter location.  The information gained will enable 
the irrigator to improve irrigation water management, recognize system performance issues before they become critical, and reduce 
energy use.  

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: inch

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,932.58 Scenario Cost/Unit: $193.26

Cost Details (by category):

Materials

1450Flow Meter, with mechanical 
Index

10 inch, Turbine Type Flow Meter with Mechanical Index, 
permanently installed. Includes material, labor and 
installation.

Each $1,789.40 1 $1,789.40

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #17 ‐ Flow Meter with Electronic Index

Scenario Description:
Permanently installed water flow meter with an electronic index .  Meters can be any flow measurement device that meets CPS 433, (i.e., 
meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or without straightening vanes or data logging capability. Meter 
nominal diameter for insert type turbine meters will be installation pipe size.  Typical installation would include installation of a 10 inch 
turbine flow meter, with electronic index output. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waster Transfer, and 590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.   

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data at the meter location.  The information gained will enable 
the irrigator to improve irrigation water management, recognize system performance issues before they become critical, and reduce 
energy use.  

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: Inches

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,668.25 Scenario Cost/Unit: $366.83

Cost Details (by category):

Materials

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,525.07 1 $3,525.07

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #18 ‐ Flow Meter with Electronic Index & Telemetry 

Scenario Description:
Permanently installed water flow meter with an electronic flow rate and volume index and data telemetry transmission system.  Meters 
can be any flow measurement device that meets CPS 433, (i.e. meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or 
without straightening vanes.  Meter nominal diameter for insert type turbine meters will be installation pipe size. Typical installation would 
include installation of a 10 inch magnetic flow meter, with electronic index output and telemetry data transfer system for monitoring 
irrigation system flow rate.

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waste Transfer, and  590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.   

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data from a personal computer or cell phone at any time.  The 
information gained will enable the irrigator to improve irrigation water management, recognize system performance issues before they 
become critical, and reduce energy use. 

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: Inches

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,674.44 Scenario Cost/Unit: $467.44

Cost Details (by category):

Materials

1451Flow Meter, with electronic 
Index and telemetry

10 inch Magnetic Irrigation Flow Meter, with electronic 
index and equipped for telemetry, permanently installed. 
Includes material, meter appurtenances, and installation.

Each $4,531.26 1 $4,531.26

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $71.59 2 $143.18
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Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #1 ‐ Basic NM System

Scenario Description:
This scenario describes the implementation of a basic nutrient management system on > = 40 acres of cropland or hayland where there is 
no manure application.   The planned NM system will meet the current 590 standard.  Implementation will result in the proper rate, source, 
method of placement, and timing of nutrients.  Payment for implementation is to defray the costs of soil testing, analysis, consultant 
services that provide nutrient recommendations based on LGU recommendations or crop removal rates and an associated nutrient budget, 
and recordkeeping.  Records demonstrating implementation of the 4 R's of the NM criteria will be required.

Before Situation:
In this geographic area, a fertility program is either non existent or does not meet the 590 nutrient management standard.  Soil testing is 
not completed on a regular basis and applications of fertilizers are not based on land grant university recommendations or a nutrient 
budget.   An environmental evaluation or risk assessment is not completed. Nutrients are transported to surface waters through runoff or 
soil erosion or to ground water from leaching in quantities that degrade water quality and limit use of intended purposes.  Soil quality may 
be degraded by excess or inadequate nutrients.  

After Situation:
A nutrient management system will be developed to meet the NRCS 590 standard.  The development and implementation of a nutrient 
management plan (NMP) will benefit plant productivity and reduce off‐site degradation. A nutrient management budget will be developed 
for each field(s) based on soil test analysis and land grant university recommendations or crop removal rates.   On planning units typically 
40 acres or larger, soil testing is completed according to LGU recommendations.  The use of pre‐plant soil tests will assist with the proper 
development of the annual nutrient budget.  The use post‐harvest of soil and/or tissue tests (results interpreted by crop consultant) will 
help establish the adequacy of the plan in meeting crop needs while minimizing P application rate and residual N, thus reducing the 
potential for off‐site impacts.  Records will be provided annually of the current soil test, analysis, amount of application, forms and rates of 
nutrients for each field, including post harvest analysis.   Applications will be completed in a manner that minimizes nutrient runoff and 
leaching or build up of excess nutrient concentrations.

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$243.96 Scenario Cost/Unit: $6.10

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 1 $37.69

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 2 $160.94

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77
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Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #2 ‐ Basic Organic NM System

Scenario Description:
The planned NM system for organic production will meet the current 590 standard.  Implementation will result in the proper rate, source, 
method of placement, and timing of nutrients.  Payment for implementation is to defray the costs of soil testing, manure and/or compost 
analysis, and consultant services that provide nutrient recommendations. Records demonstrating implementation of the 4 R's of NM 
standard will be required.  This Scenario is designed to encourage organic producers to effectively utilize organic fertilizers, manure, and/or 
compost appropriately improving soil quality and minimizing runoff of nutrients from fields to surface waters.  The basis for nutrient 
applications will be recommendations based on soil and manure analyses.                                 

Before Situation:
In this geographic area, an organic fertility program does not meet the 590 nutrient management standard.  Soil testing is not completed 
on a regular basis and applications of organic fertilizers and amendments are not based on a nutrient budget.   Nutrients are transported to 
surface waters through runoff or erosion and to ground waters through leaching in quantities that degrade water quality and limit use of 
intended purposes.  Soil quality may be degraded by excess or inadequate nutrients.  Fields have little or no erosion protection during 
critical periods often times resulting in sheet, rill, and ephemeral erosion.                      

After Situation:
A nutrient management system will be developed to meet the NRCS 590 standard and NOP regulations.  A nutrient management budget 
will be developed annually for each field(s) based on soil test analysis and crop needs.   Soil testing is completed according to LGU 
instructions.  Application of nutrients will be completed at the proper rate, timing, and methods, and sources.   Applications will be 
completed in a manner that minimizes nutrient runoff and leaching or build up of excess nutrient concentrations.   Application of nutrients 
via manures, cover crops or approved commercial forms are applied in a manner that minimizes nutrient runoff and leaching.  Specialized 
training is required by attending annual workshops and/or conferences.  Records will be provided annually of the current soil test, analysis, 
amount of application, forms and rates of nutrients for each field.  

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$317.09 Scenario Cost/Unit: $7.93

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 1 $37.69

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 2 $160.94

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 1 $17.78

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.49 1 $45.49

307Test, Compost Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.42 1 $45.42
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Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #3 ‐ Small Farm/Diversified

Scenario Description:
Small farm/diversified systems include CSA's (community supported agriculture), truck farms, market gardens, etc., where numerous 
variable crops are grown on small acreages.  This scenario attempts to capture the higher cost/acre of nutrient management planning and 
implementation on smaller production areas (usually between .25‐10 acres) with a large number of crops, often times with multiple 
harvests per year,  that require intense and diversified nutrient management.    The planned NM system for this organic or conventional 
production system will meet current 590 Nutrient Management criteria.  Payment for implementation of this scenario is to defray the costs 
of soil testing, manure and/or compost analysis, training attendance, and consultant services that provide nutrient management 
recommendations, associated nutrient budgets, and recordkeeping.  Records demonstrating implementation of the 4 R's of NM will be 
required.                                  

Before Situation:
In this geographic area, a fertility program does not meet the 590 nutrient management standard.  Soil testing is not completed on a 
regular basis and applications of fertilizers, amendments, manure, and/or compost are not based on land grant university 
recommendations or a nutrient budget.   Nutrients are transported to surface waters through runoff or erosion or to groundwater by 
leaching in quantities that degrade water quality and limit use of intended purposes.  Soil quality may be degraded by excess or inadequate 
nutrients.  Fields have little or no erosion protection during critical periods.                      

After Situation:
A nutrient management system will be developed to meet the 590 nutrient management standard and NOP regulations where applicable.  
A nutrient management budget will be developed annually for each "crop block" or each crop rotation pertaining to a block of ground 
based on soil test analysis and land grant university recommendations or crop removal rates.   Application of nutrients will be completed at 
the proper rate, timing, and methods, and sources.   Applications will be completed in a manner that minimizes nutrient runoff and 
leaching or build up of excess nutrient concentrations.   Application rates of all  nutrients are  based upon soil test analyses either LGU 
recommendations, crop removal rates, or industry standard.   Records will be provided annually of the current soil test, analyses, amount of 
application, forms and rates of nutrients for each crop block.  

Scenario Feature Measure:

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$467.89 Scenario Cost/Unit: $467.89

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 4 $321.88

Materials

307Test, Compost Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.42 1 $45.42

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 2 $19.54

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.49 1 $45.49
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Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #4 ‐ Basic NM system with manure

Scenario Description:
This scenario describes the implementation of a basic nutrient management system on planning units 40 ac or larger  of cropland or 
hayland where there is manure or compost application in addition to commercial fertilizer applications.  The planned NM system will meet 
the current 590 standard.  Implementation will result in the proper rate, source, method of placement, and timing of nutrients while 
minimizing off‐site degradation or the excessive built up of N and P. Payment for implementation is to defray the costs of soil testing, 
manure testing, analysis, proper implementation, consultant services that provide nutrient recommendations based on LGU 
recommendations or crop removal rates and an associated nutrient budget, and recordkeeping.  Risk assessments including PI (phosphorus 
index) and NI (nitrogen index) will be completed with applications of manure completed based on risk results. Records demonstrating 
implementation of the 4 R's of the NM plan will be required along with copies of risk assessments.  

Before Situation:
In this geographic area, a fertility program is either non existent or does not meet the 590 nutrient management standard.  Soil testing and 
manure testing is not completed on a regular basis and applications of nutrients are not based on land grant university recommendations 
or a nutrient budget.   Nutrients and manure solids are transported to surface waters through runoff or erosion or to groundwater through 
leaching in quantities that degrade water quality and limit use of intended purposes.  Soil quality may be degraded by excess or inadequate 
nutrients.  Fields have little or no erosion protection often times resulting in wind, sheet, rill, and ephemeral erosion.

After Situation:
  A nutrient management system that includes manure as a source will be developed to meet the NRCS 590 standard.  The development 
and implementation of a nutrient management plan (NMP) will benefit plant productivity and reduce off‐site degradation.  A nutrient 
management budget will be developed for each field(s) based on soil tests and manure test analysis along with land grant university 
recommendations or crop removal rates.   On a planning unit soil testing is completed according to LGU recommendations.  The use of pre‐
plant soil tests will assist with the proper development of the annual nutrient budget.  Applications of manure are based on risk 
assessments (PI ‐ phosphorus index).  The use of post‐harvest soil and/or tissue tests (results interpreted by crop consultant) will help 
establish the adequacy of the plan in meeting crop needs while minimizing P application rate and residual N, The use of Pre side‐dress soil 
nitrogen test (PSNT) or a Pre Top Dress Tissue test (PTDTT) prior to the rapid biomass growth of the plant will assist the producer in 
evaluating the mineralization of Nitrogen from manures / cover crops in providing adequate nitrogen to meet the crop requirements, thus 
reducing the potential for off‐site impacts.  Records will be provided annually documenting current soil tests, manure tests, analyses, 
amount of application, forms and rates of nutrients for each field, including post harvest analysis.   Applications will be completed in a 
manner that minimizes nutrient runoff and leaching or build up of excess nutrient concentrations.  

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$289.45 Scenario Cost/Unit: $7.24

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 1 $37.69

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 2 $160.94

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 1 $9.77

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.49 1 $45.49
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Scenario Cost:

Practice: 591 ‐ Amend. for Treat. of Ag. Waste

Scenario: #2 ‐ Litter Amendments for Water Quality With Partially Treated Brood Chamber

Scenario Description:
This practice scenario includes the application of a litter treatment amendment that is approved by NRCS to the entire poultry house to 
reduce ammonia emissions and water‐soluble phosphorous in the poultry litter.  An entire poultry house is treated year round for air and 
water quality impacts. In the winter, the producer or integrator treats the brood chamber between flocks with litter amendments solely for 
bird health and production.  The amount being applied by the producer or integrator in winter months does not meet the air and water 
quality resource concerns. Additional litter amendments are added in winter for Air Quality benefits not being applied by the integrator.  
Litter amendments are applied spring through fall for entire flocks.  NRCS is not responsible for the litter amendments already being 
applied by the integrator for the purposes of production and bird health.  The purpose of the practice is to address resource concerns 
related to water quality degradation due to excess nutrients and pathogens and air quality impacts due to particulate matter and 
associated precursors, and objectionable odors.
Associated practices:  Nutrient Management (590). 

Before Situation:
No litter amendments are being applied during the spring through fall months. An amendment is being applied at a lower application rate 
during the winter months, typically half the house and only two flocks. Partial winter application is solely for production purposes and the 
lower application rate is not enough to address resource concerns from existing nutrient levels which may contribute to water quality 
degradation from nutrient runoff and leaching from fields fertilized with poultry litter and cause adverse air quality impacts such as 
objectionable odors and ammonia emissions.. The operation raises 4 flocks per year and the integrator partially treats 2 flocks in the winter 
months.  Approximately 18.7% of the needed litter amendments are being applied and only during the winter months.

After Situation:
An NRCS approved amendment is applied between each flock. All flocks are optimally treated with litter amendments year‐round.  A typical 
broiler operation with 4 flocks in a 42’ x 500’ house (21,000 square feet) is treated to reduce the impacts on air and water quality.  Typically 
100 pounds of litter amendments per 1000 square feet are applied 4 times annually.  The total amendment applied is adjusted by 81.3% to 
account for the portion of the brood chamber that is receiving partial application during the winter months.  The amendment is proven to 
reduce ammonia emissions and soluble phosphorus in the litter.   The selected amendment is applied in conformance with the 
manufacturer’s recommendations and the rates required.  The resulting litter contains higher levels of nutrients and nutrient management 
plans must account for this.  Nutrient level testing of the litter and nutrient planning shall be in conformance with CPS Nutrient 
Management, Code 590.  The amendment successfully addresses water quality degradation from nutrients in surface and ground water 
and air quality impacts due to objectionable odors, ammonia emissions, PM and PM precursors and bird health resource concerns.  
Formula to calculate the number of 1000 SF units:
(Square Feet of house) / 1000 SF X (Number of houses) X (Number of applications/year) = Number of 1000SF/year. 
21,000 SF / 1000 SF X 1 house X 4 app/yr = 84 units of 1000SF

Scenario Feature Measure: Number of 1000SF applications per year

Scenario Typical Size: 84

Scenario Unit: 1,000 Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,208.23 Scenario Cost/Unit: $26.29

Cost Details (by category):

Equipment/Installation

2020Application of ag waste 
amendment for poultry litter

Litter amendment application performed in house.  
Includes equipment, power unit and labor costs.

Ton $56.72 3.4 $192.85

Materials

1684Ag Waste Amendment, 
aluminum sulfate, alum

Aluminum sulfate, alum, poultry Litter amendment. NRCS 
approved for air and water quality concerns to reduce 
ammonia emissions and soluble phosphorus in the litter. 
Materials only.

Ton $592.76 3.4 $2,015.38
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #1 ‐ Basic IPM Field 1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Large Scale 
Field/Forage Crops to address one identified resource concern (e.g. Water Quality ‐ Impacts to Human Drinking Water) with either risk 
prevention (e.g. planned pesticides have no risk to the identified resource concern) or risk mitigation (e.g. planned pesticides have 
appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for one identified rresource concern (e.g. Water 
Quality ‐ Impacts to Human Drinking Water) with either risk prevention (e.g. planned pesticides have no risk to the identified resource 
concern) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for 
“Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$530.82 Scenario Cost/Unit: $13.27

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 2 $48.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 6 $482.82
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #2 ‐ Basic IPM Field  >1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Large Scale 
Field/Forage Crops to address multiple identified resource concerns (e.g. Water Quality – Impacts to Human Drinking Water and Pollinator 
Impacts) with either risk prevention (e.g. planned pesticides have no risks to the identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to two or more identified resource concerns (e.g. Water Quality – Impacts to Human 
Drinking Water and Impacts on Pollinators).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for two or more identified resource concerns (e.g. 
Water Quality ‐ Impacts to Human Drinking Water and Impacts on Pollinators) with either risk prevention (e.g. planned pesticides have no 
risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy 
Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$715.76 Scenario Cost/Unit: $17.89

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 8 $643.76

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 3 $72.00
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #3 ‐ Advanced Field All RCs

Scenario Description:
A comprehensive IPM plan with LGU‐approved pest prevention, avoidance and monitoring techniques and pest thresholds (where 
available) is applied in Large Scale Field/Forage Crops to address all identified resource concerns with either risk prevention (e.g. planned 
pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned 
from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan with Land Grant University approved pest prevention, avoidance and 
monitoring techniques and pest thresholds (where available) is applied to help meet the minimum criteria for all identified resource 
concerns with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,061.64 Scenario Cost/Unit: $26.54

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 12 $965.64

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #4 ‐ Basic IPM Fruit/Veg 1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Large Scale Small 
Fruit/Vegetable Crops to address one identified resource concern (e.g. Water Quality ‐ Impacts to Human Drinking Water) with either risk 
prevention (e.g. planned pesticides no risk to the identified resource concern) or risk mitigation (e.g. planned pesticides have appropriate 
mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for at least one identified resource concern (e.g. 
Water Quality ‐ Impacts to Human Drinking Water) with either risk prevention (e.g. planned pesticides have no risk to the identified 
resource concern) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for 
“Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$739.76 Scenario Cost/Unit: $73.98

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 8 $643.76
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #5 ‐ Basic IPM Fruit/Veg  >1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Large Scale Small 
Fruit/Vegetable Crops to address multiple identified resource concerns (e.g. Water Quality ‐ Impacts to Human Drinking Water and 
Pollinator Impacts) with either risk prevention (e.g. planned pesticides have no risk to identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to two or more identified resource concerns (e.g. Water Quality – Impacts to Human 
Drinking Water and Impacts on Pollinators).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for two or more identified resource concerns (e.g. 
Water Quality ‐ Impacts to Human Drinking Water and Impacts on Pollinators) with either risk prevention (e.g. planned pesticides have no 
risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy 
Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$948.70 Scenario Cost/Unit: $94.87

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 10 $804.70

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 6 $144.00
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #6 ‐ Advanced IPM Fruit/Veg All RCs

Scenario Description:
A comprehensive IPM plan with LGU‐approved pest prevention, avoidance and monitoring techniques and pest thresholds (where 
available) is applied in Large Scale Small Fruit/Vegetable Crops to address all identified resource concerns with either risk prevention (e.g. 
planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation 
planned from Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan with Land Grant University approved pest prevention, avoidance and 
monitoring techniques and pest thresholds (where available) is applied to help meet the minimum criteria for all identified resource 
concerns with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,447.05 Scenario Cost/Unit: $144.71

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 10 $240.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 15 $1,207.05
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #10 ‐ IPM S‐Farm 1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Small Farm/Diversified 
Systems (e.g. CSA, organic, etc.) to address one identified resource concern (e.g. Water Quality ‐ Impacts to Human Drinking Water) with 
either risk prevention (e.g. planned pesticides have no risk to the identified resource concern) or risk mitigation (e.g. planned pesticides 
have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard 
Ratings). This scenario attempts to capture the higher cost/acre of planning and implementing IPM techniques on smaller acreages with 
very diverse cropping systems.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for at least one identified resource concern resource 
concern (e.g. Water Quality ‐ Impacts to Human Drinking Water) with either risk prevention (e.g. planned pesticides have no risk to the 
identified resource concern) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 
5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$450.35 Scenario Cost/Unit: $450.35

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 2 $48.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 5 $402.35
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #11 ‐ IPM S‐Farm  >1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Small Farm/ Diversified 
Systems (e.g. CSA, organic, etc.) to address multiple identified resource concerns (e.g. Water Quality ‐ Impacts to Human Drinking Water 
and Pollinator Impacts) with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk 
mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or 
“Extra High” WIN‐PST Final Hazard Ratings). This scenario attempts to capture the higher cost/acre of planning and implementing IPM 
techniques on smaller acreages with very diverse cropping systems.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to two or more identified resource concerns (e.g. Water Quality – Impacts to Human 
Drinking Water and Impacts on Pollinators).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for two or more identified resource concerns (e.g. 
Water Quality ‐ Impacts to Human Drinking Water and Impacts on Pollinators) with either risk prevention (e.g. planned pesticides have no 
risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy 
Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$578.82 Scenario Cost/Unit: $578.82

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 4 $96.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 6 $482.82
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #12 ‐ Advanced IPM S‐Farm All RCs

Scenario Description:
A comprehensive IPM plan with LGU‐approved pest prevention, avoidance and monitoring techniques and pest thresholds (where 
available) is applied in Small Farm/Diversified Systems (e.g. CSA, Organic, etc.) to address all identified resource concerns with either risk 
prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have 
appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings. 
This scenario attempts to capture the higher cost/acre of planning and implementing IPM techniques on smaller acreages with very diverse 
cropping systems.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan with Land Grant University approved pest prevention, avoidance and 
monitoring techniques and pest thresholds (where available) is applied to help meet the minimum criteria for all identified resource 
concerns with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Scenario Feature Measure:

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$868.23 Scenario Cost/Unit: $868.23

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 6 $144.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 9 $724.23
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #13 ‐ Risk Prevention IPM All RCs

Scenario Description:
A comprehensive IPM plan based primarily on LGU‐approved pest prevention and avoidance techniques is applied to prevent negative 
impacts on all identified resource concerns. LGU‐approved pest monitoring techniques and pest thresholds may also be included, but 
suppression techniques cannot pose any hazards to identified resource concerns.  This type of system is very difficult to achieve, but may 
be most commonly achieved in Organic Systems that already rely heavily on prevention and avoidance techniques.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan based primarily on Land Grant University approved pest prevention and 
avoidance techniques is applied to prevent negative impacts on all identified resource concerns. Land Grant University approved pest 
monitoring techniques and pest thresholds may also be included, but suppression techniques cannot pose any hazards to identified 
resource concerns.  

Scenario Feature Measure:

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,164.70 Scenario Cost/Unit: $116.47

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 10 $804.70

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 15 $360.00
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Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #1 ‐ Broadbased  

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a broadbased terrace having 5:1 upstream and 5:1 downstream slopes 
measuring 2,500 feet in a field with slopes from 2% to 8% constructed in loam soils or similar in regards to workability.  Channel and berm 
are farmed.  A stable outlet is provided in the form of a Grassed Waterway or Underground Outlet.  Costs include all equipment and forces 
necessary to excavate, shape, and compact terrace.  This practice addresses Concentrated Flow Erosion and Excessive Sediment in surface 
waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  

After Situation:
A system of broadbased terraces measuring 2,500 feet in length, 2.5 height, and 5:1 front and back slopes is installed with spacing designed 
to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is done with dozer, scraper, or road 
grader.  The installed terrace is typically farmed.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), and 
Underground Outlet (620).              

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 2,500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,546.63 Scenario Cost/Unit: $2.22

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $126.05 34 $4,285.70

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 6 $207.78

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 34 $793.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

600 ‐ Terrace (Broadbased  ) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #4 ‐ Narrow Base Less Than 8%

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a system of narrow base terraces with 2:1 slopes, 2,500' length, and 2.5' 
height in a field with slopes from 3% to 8% constructed in loam soils or similar in regards to workability.  A stable outlet is provided in the 
form of a Grassed Waterway or Underground Outlet.  Costs include all equipment and forces necessary to excavate, shape, and compact 
terrace.  Permanent vegetation is established.  Seeding is not included.  This practice addresses Concentrated Flow Erosion and Excessive 
Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  

After Situation:
A system of narrow base terraces with approximately 2:1 front and back slopes measuring 2,500 feet in length and 2.5 feet height is 
constructed with spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is 
done with dozer, scraper, or road grader. Associated practices are Critical Area Planting (342), Grassed Waterway (412), and Underground 
Outlet (620).    

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 2,500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,948.74 Scenario Cost/Unit: $1.58

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $126.05 24 $3,025.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 24 $560.40

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 3 $103.89

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

600 ‐ Terrace (Narrow Base Less Than 8%) ‐  Page 1 of 1
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Scenario Cost:

Practice: 601 ‐ Vegetative Barriers

Scenario: #1 ‐ Vegetative Barrier: 3‐5 ft wide

Scenario Description:
Permanent strips of stiff, dense vegetation established along the general contour of slopes or across concentrated flow areas.

Before Situation:
Significant erosion is occurring resulting in substantial transport of sediment across the slope or concentrated flow areas.  A large amount 
of sediment is subsequently delivered to the edge of the field and/or waterways.

After Situation:
A strip or strips of stiff, dense vegetation three to five feet wide is/are established along the general contour of the slope or across 
concentrated flow areas that effectively settles a significant amount or sediment above the leading edge of the vegetative barrier.Barrier 
may also help to connect green areas to provide shelter for wildlife.

Scenario Feature Measure: Linear feet of practice installed

Scenario Typical Size: 10

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9.96 Scenario Cost/Unit: $1.00

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $20.49 0.0918 $1.88

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 0.0918 $0.98

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $70.93 0.1 $7.09

601 ‐ Vegetative Barriers (Vegetative Barrier: 3‐5 ft wide) ‐  Page 1 of 1
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Scenario Cost:

Practice: 607 ‐ Surface Drainage, Field Ditch

Scenario: #1 ‐ Field Drainage Ditch

Scenario Description:
A new field ditch is constructed to collect the excess irrigation water of a single field and direct it to a collection system so that the water 
can be recovered and reused.  Typical ditch size is trapezoidal ditch with 4ft bottom x 3ft depth x 1760 ft length with 2:1 side slopes.  The 
total yardage of earthwork is 1956 cy.

Resource concerns that will be addressed: Excess/Insufficent Water ‐ inefficient use of irrigation water; Water Quality Degradation ‐ 
excessive sediments in surface waters;  Water Quality Degradation ‐ Excess nutrients in surface and ground water; Degradation Plant 
Condition ‐ undesireable plant prductivity and health.

Assoicated practices: 533 ‐ Pumping Plants; 410 ‐ Grade Stabilization Structure; 587 ‐ Structure for water control; 449 ‐ Irrigation Water 
Management

Before Situation:
Excess irrigation water collects at lower ends of field and backs up into crops and causes plant stress or causes erosion and travels off farm 
in a drainage ditch causing water quality issues in lower watersheds.

After Situation:
Excess irrigation water is collected and directed into a recovery system where the water can be recycled and reused for irrigation.   
Sedimentation has a chance to settle out of the water allowing for less sediment to travel down stream.

Scenario Feature Measure: Volume of Earth Excavated

Scenario Typical Size: 1,956

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,145.05 Scenario Cost/Unit: $2.12

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 1956 $3,970.68

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37

607 ‐ Surface Drainage, Field Ditch (Field Drainage Ditch) ‐  Page 1 of 1
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Scenario Cost:

Practice: 612 ‐ Tree/Shrub Establishment

Scenario: #1 ‐ Pine, Bare root

Scenario Description:
Tree seedlings will be hand planted in the forested area where few or no forest trees are growing, the existing stand of trees needs 
underplanting, or the previously planted seedling tree stocking level is below desirable conditions.    Wildlife habitat is degraded by loss of 
forest conditions.  This resource concern addressed is degraded plant condition ‐‐ and inadequate structure and composition, and 
inadequate wildlife & fish habitat.  

Before Situation:
The stocking level of the forest does not meet the minimum recommended number of trees per acre. The existing condition of the forest 
stand does not meet the landowners objectives.  To be a viable forest additional seedlings need planting.  Wildlife habitat is rated poor.    

After Situation:
The prescribed number of trees are hand planted on 20 acres, and the objectives of the landowner are met.  The forest will provide wildlife 
habitat, provide a long term ground cover, and capture atmospheric carbon.  

Scenario Feature Measure: Number planted

Scenario Typical Size: 10,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,784.20 Scenario Cost/Unit: $0.18

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 8 $92.96

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

Materials

1512Tree, conifer, seedling, bare 
root, 1‐0

Bare root conifer trees,  1‐0 (1 year old).  Includes materials 
and shipping only.

Each $0.06 10000 $600.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00

612 ‐ Tree/Shrub Establishment (Pine, Bare root) ‐  Page 1 of 1
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Scenario Cost:

Practice: 612 ‐ Tree/Shrub Establishment

Scenario: #2 ‐ Hardwood, bare root

Scenario Description:
Establishing a hardwood forest setting by hand planting hardwood tree seedlings.  Resource concerns are degraded plant condition ‐ 
undesireable productivity and health, and Inadequate structure and composition; inadequate habitat for fish and wildlife ‐ habitat 
degradation. 

Before Situation:
In an existing upland forest the present trees are poor quality, at low stocking levels, or are undesirable species.  Existing conditions do not 
meet landonwer objectives of growing high quality trees.  Wildlife habitat is poor due to the above described conditions.  Resource 
concerns are degrade plant condition ‐ undesireable productivity and health, and Inadequate structure and composition; inadequate 
habitat for fish and wildlife ‐ habitat degradation.  Prior to planting any needed vegetation control will be conducted first.  

After Situation:
The area of treatment is 20 acres.  Bare root hardwood seedlings are planted by hand in the best locations for seedling survival.  Solid tree 
tubes are installed to protect seedlings from animal browsing damage.  Post planting vegetation control is planned to ensure seedling 
survival.  

Scenario Feature Measure: Number planted

Scenario Typical Size: 6,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,773.46 Scenario Cost/Unit: $0.46

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 8 $92.96

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 32 $568.96

Materials

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.28 6000 $1,680.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 150 $154.50

612 ‐ Tree/Shrub Establishment (Hardwood, bare root) ‐  Page 1 of 1
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Scenario Cost:

Practice: 612 ‐ Tree/Shrub Establishment

Scenario: #3 ‐ Shrub, bare root

Scenario Description:
Shrubs are planted to provide a more diverse habitat.  Plantings are in either uplands or bottomlands.  The site lacks ground level habitat 
structure and diversity for widlife.  Resource concern is inadequate habitat for fish and wildife ‐ habitat fragmentation.  

Before Situation:
No shrubbery vegetation, or very little, is present under the forest overstory.  Wildlife species that need shrub cover are not present.   An 
adequate stand of overstory trees is present, but it is a single level, not multi‐level.   

After Situation:
A 10 acre area is planted with shrubs.  Shrubs are not planted over the entire 10 acres.  They are planted in groups or motts.  The motts, 
more or less circular in shape, are 50 feet in diameter, with 50 shrubs planted within each mott.  4 motts are planted per acre for a total of 
200 shrubs per acre.  Motts are randomly established to take advantage of site conditions and shrub species being planted. 

Scenario Feature Measure: Number planted

Scenario Typical Size: 2,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,297.14 Scenario Cost/Unit: $1.15

Cost Details (by category):

Equipment/Installation

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.62 24 $278.88

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 24 $426.72

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.58 2000 $1,160.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 150 $154.50
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Scenario Cost:

Practice: 612 ‐ Tree/Shrub Establishment

Scenario: #4 ‐ Pine, containerized

Scenario Description:
Tree seedlings will be hand planted in the forested area where few or no forest trees are growing, the existing stand of trees needs 
underplanting, or the previously planted seedling tree stocking level is below desirable conditions. Typically, containerized seedlings are 
used for special species such as longleaf or to help insure survival in droughty areas. Wildlife habitat is degraded by loss of forest 
conditions.  This resource concern addressed is degraded plant condition ‐‐ and inadequate structure and composition, and inadequate 
wildlife & fish habitat.  

Before Situation:
The stocking level of the forest does not meet the minimum recommended number of trees per acre. The existing condition of the forest 
stand does not meet the landowners objectives.  To be a viable forest additional seedlings need planting.  Wildlife habitat is rated poor.    

After Situation:
The prescribed number of trees are hand planted on 20 acres, and the objectives of the landowner are met.  The forest will provide wildlife 
habitat, provide a long term ground cover, and capture atmospheric carbon.  

Scenario Feature Measure: Number planted

Scenario Typical Size: 10,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,691.24 Scenario Cost/Unit: $0.37

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 40 $711.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1516Tree, conifer, seedling, 
containerized, 4 cu. in.

Containerized conifer stock, 4 cubic inches (e.g., "4a" plug), 
1.1" x 5.2". Includes materials and shipping only.

Each $0.26 10000 $2,600.00

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been included in the component price.

Dollar $1.03 100 $103.00
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #1 ‐ Permanent Drinking/Storage <500 Gallons

Scenario Description:
A permanent watering facility for livestock and or wildlife constructed of approved materials with less than 500 gallons of capacity that 
stores adequate quantity and quality of water for storage and or direct drinking access. All watering facilities will be constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. This watering 
facility will address the resource concerns of inadequate supply of water for livestock and or wildlife, habitat degradation, water quality, 
and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of less than 500 gallons is installed with all tank materials, tank plumbing and float valve, to 
provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or 
direct drinking access and provides improved plant productivity and health, water quality, and habitat. All watering facilities are 
constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation 
and placed on a properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any 
needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be 
addressed by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant 
(533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations 
or overflow from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561)  as 
appropriate.                                                                                                                                                                                 

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 250

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$885.31 Scenario Cost/Unit: $3.54

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 0.5 $1.02

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 2 $113.56

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 2 $75.38

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2.5 $44.45

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 2 $39.46

Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$20.45 0.5 $10.23

1067Tank, Galvanized Steel 
Livestock, >75 ‐ 300 gallon

Includes tank materials and float valve Gallon $1.27 250 $317.50

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $24.47 1 $24.47

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #2 ‐ Permanent Drinking/Storage 500‐1000 Gallons

Scenario Description:
A permanent watering facility for livestock and or wildlife constructed of approved materials with 500 to 1,000 gallons of capacity that 
stores adequate quantity and quality of water for storage and or direct drinking access.  All watering facilities will be constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. This watering 
facility will address the resource concerns of inadequate supply of water for livestock and or wildlife, habitat degradation, water quality, 
and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of 500 to 1,000 gallons is installed with all tank materials, tank plumbing and float valve, to 
provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or 
direct drinking access and provides improved plant productivity and health, water quality, and habit. All watering facilities are constructed 
from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on 
a properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any needed 
vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed 
by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring 
Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow 
from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561)  as 
appropriate.                                                                                                                                                                                 

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 750

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,581.15 Scenario Cost/Unit: $2.11

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 2 $4.06

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 6 $340.68

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 6 $226.14

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 6 $118.38

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 6.75 $120.02

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 6 $144.00

Materials

1068Tank, Galvanized Steel 
Livestock, > 300 ‐ 1,000 gallon

Includes tank materials and float valve Gallon $0.75 750 $562.50

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $24.47 1 $24.47

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$20.45 2 $40.90
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #4 ‐ Permanent Drinking/Storage Greater Than 5000 Gallons

Scenario Description:
A permanent watering facility for livestock and or wildlife constructed of approved materials with more than 5,000 gallons of capacity that 
stores adequate quantity and quality of water for storage and or direct drinking access  All watering facilities will be constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. This watering 
facility will address the resource concerns of inadequate supply of water for livestock, habitat degradation, water quality, and undesirable 
plant productivity and health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of more than 5,000 gallons is installed with all tank materials, tank plumbing and float valve, 
to provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or 
direct drinking access and provides improved plant productivity and health, water quality, and habitat. All watering facilities are 
constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation 
and placed on a properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any 
needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be 
addressed by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant 
(533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations 
or overflow from the watering facility will cause resource concerns must be protected by using Heavy Use Area Protection (561) as 
appropriate.                                                                                                                                                                                   

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 10,000

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,753.48 Scenario Cost/Unit: $0.58

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 7 $1,127.98

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.03 13 $26.39

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 12 $681.36

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 12 $452.28

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 14 $248.92

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 12 $236.76

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 12 $415.56

Materials

1070Tank, Galvanized Steel 
Bottomless Livestock, > 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner Gallon $0.19 10000 $1,900.00
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Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $24.47 1 $24.47

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$29.27 13 $380.51

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #6 ‐ Fountain

Scenario Description:
This scenario is for the installation of a livestock watering fountain in a pasture; typically near headquarters. The fountain is a manufactured 
valve type fountain with a capacity of less than 200 gallons. The cost includes all field preparation, excavation, concrete or gravel pad, and 
plumbing as needed to install the fountain. It does not include the pipeline to deliver the drinking water to the fountain or the heavy use 
are around the fountain. The unit cost will be based on each (ea) structure installed. This watering facility will address the resource 
concerns of inadequate supply of water for livestock and or wildlife, habitat degradation, water quality, and undesirable plant productivity 
and health.                                                                                                                                                                                    

Before Situation:
The typical location of this practice is near headquarters or other winter grazing area which has limited or no access to water.  This practice 
applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water is not 
available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility, typically a single livestock watering fountain with two ball tupe access ports, with a capacity of less than 200 
gallons is installed with all tank materials, tank plumbing and float valve, to provide adequate water storage capacity to ensure an adequate 
supply and quality of water for livestock or wildlife for storage and or direct drinking access and provides improved plant productivity and 
health, water quality, and habitat. All watering facilities are constructed from approved durable materials that have a life expectancy that 
meets or exceeds the planned useful life of the installation and placed on a properly prepared foundation with required plumbing. All 
needed pipelines are installed using Livestock Pipeline (516). Any needed vegetation of disturbed areas will use Critical Area Planting (342). 
All collectors or catchments for collecting precipitation will be addressed by using Water Harvesting Catchment (636). Any needed water 
source installation will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  
Areas around watering facilities where animal concentrations or overflow from the watering facility will cause resource concerns will be 
protected by using Heavy Use Area Protection (561)  as 
appropriate.                                                                                                                                                                                 

Scenario Feature Measure: Each Fountain

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,160.93 Scenario Cost/Unit: $1,160.93

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$161.14 0.5 $80.57

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $56.78 2 $113.56

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 2 $39.46

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 2 $35.56

Materials

280Tank, Freeze Proof, 2 hole Tank, Freeze Proof with 2 drinking holes.  Includes 
materials and shipping.

Each $692.94 1 $692.94

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $24.47 1 $24.47

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $174.37 1 $174.37
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #1 ‐ UO Less Than 6 inches

Scenario Description:
Cost estimate is based upon 500 feet of 6" approved plastic pipe to convey stormwater or roof runoff from one location to a suitable and 
stable outlet.  Trench is excavated 30" deep and 18" wide by small  hydraulic track excavator or backhoe.  Costs include 6" SCH‐40, PVC 
pipe, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction 
with Roof Run off Structure, terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Roof Runoff Structure (558), Critical Area Planting 
(342), Grassed Waterway ( 412), Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,263.67 Scenario Cost/Unit: $6.53

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 69 $104.88

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 69 $143.52

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 2 $65.74

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

980Pipe, PVC, 6", SCH 40 Materials:  ‐ 6" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $5.29 500 $2,645.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #2 ‐ UO Less than 6inches, w Riser

Scenario Description:
Install 500 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 
approximately 54"" deep and 15" wide by trencher.  Costs include 6" HDPE corrugated single wall plastic tubing, 8" Perforated PVC Riser 
Inlet, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction 
with terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,608.28 Scenario Cost/Unit: $5.22

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 105 $218.40

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

1259Trencher, wheel type Wheel type Trencher, typically 350 HP with 6' max depth.  
Equipment only.

Hour $226.53 5 $1,132.65

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 2 $65.74

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $18.30 5 $91.50

Materials

1242Pipe, HDPE, 6", CPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, 6" diameter ‐ 
ASTM F405. Material cost only.

Foot $1.09 500 $545.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

1262Inlet, riser, 8" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 8" diameter.  Materials 
only.

Each $123.42 2 $246.84

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #3 ‐ Greater Than 6 and Less Than or Equal To 12 inches

Scenario Description:
Cost estimate is based upon 500 feet of 8" approved plastic pipe to convey stormwater or roof runoff from one location to a suitable and 
stable outlet.  Trench is excavated 30" deep and 18" wide by small  hydraulic track excavator or backhoe.  Costs include 6" SCH‐40, PVC 
pipe, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction 
with Roof Run off Structure, terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Roof Runoff Structure (558), Critical Area Planting 
(342), Grassed Waterway ( 412), Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,618.67 Scenario Cost/Unit: $9.24

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 69 $104.88

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 69 $143.52

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 2 $65.74

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

981Pipe, PVC, 8", SCH 40 Materials:  ‐ 8" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $8.00 500 $4,000.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #4 ‐ Greater Than 6 and Less Than or Equal To 12 inches, with Riser

Scenario Description:
Install 500 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, 12" Perforated PVC Riser Inlet, trench excavation, trench backfill, rodent guard and 
laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, 
waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,121.70 Scenario Cost/Unit: $10.24

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 210 $436.80

1259Trencher, wheel type Wheel type Trencher, typically 350 HP with 6' max depth.  
Equipment only.

Hour $226.53 5 $1,132.65

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $18.30 5 $91.50

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 4 $131.48

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints ‐ AASHTO M252. Material cost only.

Foot $5.36 500 $2,680.00

1263Inlet, riser, 10" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 10" diameter.  Materials 
only.

Each $170.56 2 $341.12

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36

620 ‐ Underground Outlet (Greater Than 6 and Less Than or Equal To 12 inches, with Riser) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Arkansas

Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #5 ‐ Greater Than 12 and Less Than or Equal To 18 inches

Scenario Description:
Install 500 feet of 18" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
66" deep x 39" wide.  Costs include 18" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practice is often is installed in conjunction with terraces, diversions, 
sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,727.40 Scenario Cost/Unit: $17.45

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 330 $686.40

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 330 $501.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 4 $131.48

Materials

1257Catch Basin, concrete, 2'x2'x6' Catch Basin, Precast Concrete, 2' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $480.17 1 $480.17

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.41 60 $1,344.60

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $10.55 500 $5,275.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #6 ‐ Greater Than 18 and Less Than or Equal To 24 inches

Scenario Description:
Install 500 feet of 24" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
72" x 48" wide.  Costs include 24" HDPE pipe, Precast concrete drop inlet with steel grate, 24" HDPE pipe, trench excavation, bedding 
material, trench backfill, rodent guard and laid up stone headwall at outlet.  Practice is often installed in conjunction with terraces, 
diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,481.65 Scenario Cost/Unit: $26.96

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 445 $925.60

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 445 $676.40

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 4 $131.48

Materials

1246Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 24"

Pipe, Corrugated HDPE Double Wall, 24" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $18.11 500 $9,055.00

1257Catch Basin, concrete, 2'x2'x6' Catch Basin, Precast Concrete, 2' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $480.17 1 $480.17

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.41 85 $1,904.85

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #7 ‐ Greater Than 24 and Less Than or Equal To 30 inches

Scenario Description:
Install 500 feet of 30" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
78" deep x 56" wide.  Costs include 30" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practices is often installed in conjunction with terraces, diversions, 
sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,211.73 Scenario Cost/Unit: $36.42

Cost Details (by category):

Equipment/Installation

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 565 $858.80

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 565 $1,175.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 4 $131.48

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.41 105 $2,353.05

1247Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 30"

Pipe, Corrugated HDPE Double Wall, 30" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $25.37 500 $12,685.00

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $700.05 1 $700.05

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #8 ‐ UO Greater Than 30 inches

Scenario Description:
Install 500 feet of 36" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench excavation is 
84" deep x 64" wide.  Costs include 36" HDPE pipe, Precast concrete drop inlet with steel grate, trench excavation, bedding material, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment 
control basins, waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,954.03 Scenario Cost/Unit: $45.91

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 690 $1,048.80

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 690 $1,435.20

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$1.81 2 $3.62

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 4 $131.48

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$22.41 135 $3,025.35

1248Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 36"

Pipe, Corrugated HDPE Double Wall, 36" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $32.61 500 $16,305.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

1258Catch Basin, concrete, 3'x3'x6' Catch Basin, Precast Concrete, 3' square or round, cast 
grate, 6' deep.  Includes materials, equipment and labor.

Each $700.05 1 $700.05

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #9 ‐ UO Pipe Protection, Sleeved

Scenario Description:
An underground outlet pipe is protected from crushing or other harm by encasing it in concrete, or sleeving it with a stronger pipe material 
such as, steel, concrete or Schedule 80 pipe.  Cost estimate is based upon 100 feet of 5" approved plastic pipe  with 50 feet of that pipe 
inside a steel pipe to convey stormwater or roof runoff from one location to a suitable and stable outlet.  Trench is excavated 30" deep and 
18" wide by small  hydraulic track excavator or backhoe.  Costs include 5" HDPE, single wall pipe, steel pipe, trench excavation, trench 
backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction with Roof Run off Structure, 
terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations in 
the vacinity of a heavily used area where it is not practical to bury an underground outlet to a sufficient depth to protect it form vehicle or 
animal traffic, or other threat.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from the erodable area and underground outlet is protected allowing 
outlet to function throughout practice lifespan.  Associated practices are Roof Runoff Structure (558), Critical Area Planting (342), Grassed 
Waterway ( 412), Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 100

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$974.67 Scenario Cost/Unit: $9.75

Cost Details (by category):

Equipment/Installation

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.52 19 $28.88

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.08 19 $39.52

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $32.87 2 $65.74

Materials

1589Pipe, CMP, 14‐12 gauge, 
weight priced

14 and 12 gauge galvanized helical corrugated metal pipe 
priced by the weight of the pipe materials.  Materials only.

Pound $0.77 600 $462.00

1271Pipe, HDPE, 5", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 5" 
diameter ‐ ASTM F405. Material cost only.

Foot $0.74 100 $74.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$53.17 1 $53.17

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $125.68 2 $251.36
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #2 ‐ UO Less than 6inches, w Riser

Scenario Description:
Install 500 feet of 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench is excavated 
approximately 54"" deep and 15" wide by trencher.  Costs include 6" HDPE corrugated single wall plastic tubing, 8" Perforated PVC Riser 
Inlet, trench excavation, trench backfill, rodent guard and laid up stone headwall at outlet.  This practice is often installed in conjunction 
with terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,141.01 Scenario Cost/Unit: $6.28

Cost Details (by category):

Equipment/Installation

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.48 105 $260.40

1259Trencher, wheel type Wheel type Trencher, typically 350 HP with 6' max depth.  
Equipment only.

Hour $268.57 5 $1,342.85

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.07 2 $4.14

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 5 $98.65

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 1 $70.49

1262Inlet, riser, 8" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 8" diameter.  Materials 
only.

Each $108.36 2 $216.72

1242Pipe, HDPE, 6", CPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, 6" diameter ‐ 
ASTM F405. Material cost only.

Foot $1.12 500 $560.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #4 ‐ Greater Than 6 and Less Than or Equal To 12 inches, with Riser

Scenario Description:
Install 500 feet of 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet.  Trench Excavation is 
58" deep and 28" wide.  Costs include 10" HDPE pipe, 12" Perforated PVC Riser Inlet, trench excavation, trench backfill, rodent guard and 
laid up stone headwall at outlet.  This practice is often installed in conjunction with terraces, diversions, sediment control basins, 
waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,857.81 Scenario Cost/Unit: $11.72

Cost Details (by category):

Equipment/Installation

1259Trencher, wheel type Wheel type Trencher, typically 350 HP with 6' max depth.  
Equipment only.

Hour $268.57 5 $1,342.85

1260Compaction, earthfill, 
vibratory plate

Compaction of earthfill with a walk behind vibratory plate 
compactor in typical 6‐8 inch thick lifts, 2 passes.  Includes 
equipment and labor.

Cubic 
Yard

$2.07 2 $4.14

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.48 210 $520.80

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 5 $98.65

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 4 $138.52

Materials

1263Inlet, riser, 10" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 10" diameter.  Materials 
only.

Each $146.93 2 $293.86

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints ‐ AASHTO M252. Material cost only.

Foot $5.74 500 $2,870.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$70.49 1 $70.49

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 2 $518.50
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FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 629 ‐ Waste Treatment

Scenario: #1 ‐ Litter Windrow Pasteurization

Scenario Description:
This practice scenario includes the in house windrowing of poultry litter to promote pasteurization between flocks.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to (excess nutrient and pathogens) and air quality 
impacts (PM & PM precursors, and objectionable odors).

Associated practices:  Amendments for Treatment of Agricultural Waste (591), Waste Storage Facility (313), & Nutrient Management (590)

Before Situation:
A poultry operation typically removes part of the litter and bedding between flocks, called a cakeout.  A full cleanout of litter and bedding is 
typically done once every 1‐3 years depending on the operation.  Over time, the accumulation of poultry waste in the litter contributes to 
an increase in odors and high ammonia emissions in the house contribute to impacts on bird health. 

After Situation:
This scenario assumes 4 flocks per year in an operation with 2 ‐ 42 x 500 square foot houses.  Three (3) in‐house pasteurization events will 
be performed annually.  There will be a full cleanout after the 4th flock.  

Formula to calculate the total number of pasteurization events per year on a 1000 SF basis:
(Square Feet of house) / 1000 SF X (Number of houses) X (Number of pasteurization events) = Number of 1000SF. 
21,000 SF / 1000 SF X 2 houses X 3 events = 126 units of 1000SF

In house pasteurization of poultry litter is achieved by windrowing the litter in the house. The process takes approximately one week.  
This process successfully addresses the air quality impacts (ammonia emissions, PM and PM precursors) and bird health resource 
concerns.   This process also improves the quality of poultry litter that must be spread on farmland.  Bird health is improved and bird 
mortality is reduced.  

Scenario Feature Measure: Surface Area of housing floor windrowed per year in 1000 SF

Scenario Typical Size: 126

Scenario Unit: 1000 Square Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,237.70 Scenario Cost/Unit: $41.57

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $55.37 66 $3,654.42

1707Aerator Attachment, 8", PTO Aerator attachment for mounting to tractor and PTO, 8" 
diameter.  Equipment cost only with out tractor. Brown 
Bear R24C‐8' or equivalent

Hour $9.37 30 $281.10

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 66 $1,302.18
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 633 ‐ Waste Recycling

Scenario: #1 ‐ Export Ag Waste By‐products  Recycled for Use Off Farm

Scenario Description:
Agricultural by‐products on the farm are in excess of the ability of the farm and limited crop landbase to utilize.  These waste materials are 
accumulating in such a manner that the water, soil and/or air quality have resource concerns.  The application of a waste management plan 
will recycle these by‐products such that the quality of the natural resources will be improved and the environment protected.  The 
agricultural by‐products are tested and exported off the farm operation for external uses.  Records are kept detailing disposition of the 
waste, including date, amount, and receiver of the waste.  Results of the agricultural by‐product laboratory analysis is also provided to the 
receiver.
Associated practices: 313‐Waste Storage Facility, 317‐Composting Facility, 590‐Nutrient Management

Before Situation:
Agricultural by‐products are produced or accumulated on the farm in amounts that cannot be utilized by the farm without causing resource 
concerns such as degradation of water quality, soil health and/or air quality.  

After Situation:
Twice a year the excess agricultural by‐products that have been collected at the farm are sampled and laboratory tested to determine the 
characteristics of the waste material that is recycled.  The results of this analysis will determine the basis of its use.  The agricultural by‐
products are then handled according to the waste management system plan.  The intended off‐farm use of the recycled agricultural waste 
by‐products will refer to the laboratory analysis.  Records shall be kept of the analysis, dates and quantities of recycled waste exported.  

Scenario Feature Measure: Farm

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$390.44 Scenario Cost/Unit: $390.44

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 2 $160.94

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 4 $138.52

Materials

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.49 2 $90.98
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 633 ‐ Waste Recycling

Scenario: #3 ‐ Import Non‐Agricutural By‐Products, Land Applied

Scenario Description:
A farm has resource concerns about the low soil organic matter content on several fields.  The fields are located where a source of 
municipal green waste may be available.  The green, municipal waste could contain material such as food waste, green yard waste and 
waste from local processing facilities.  The farmer agrees to recieve waste materials in bulk two times a year, once in the spring and once in 
the fall.  A blended sample of the waste is tested for nutrients and any potential chemicals of concern.  It is then land applied in such a 
manner that soil organic matter is enhanced, crop nutrents are available and soil compaction is minimized.  Records of the tested samples 
and rates of land application are maintained and accounted for in the nutrient management plan.
Associated practices: 590‐Nutrient Management, (Temporary Field) Waste Storage

Before Situation:
A farm has several fields with low soil organic matter and is located near a community where the local municipality collects green waste.  
The farmer is concerned about land applying the green waste directly to the fields and that the applied material may tie‐up nutrients as 
well as possible soil compaction issues from equipment the municipality may use for spreading.  The farmer wants to make sure the waste 
material that may be applied is safe and existing soil quality conditions are protected before agreeing to recycle any imported green waste.

After Situation:
A farm has low soil organic matter content on several fields and can import non‐agricultural green waste material.  The farm imports the 
green waste material that has been chopped and screened for land application.  The imported material is briefly stock piled, for no more 
than 7 days while a blended sample is tested.  The sample is tested for nutrient content and any potential chemcials of concern.  Based on 
results of the tested sample and in consultation with an agronomist the waste material is land applied on the agricultural fields.  Soil is 
protected from compaction by applying the waste in an appropiate manner.  Records of the sample test and rate of land application in the 
field are maintained.  The sampled test information is used to adjust fertilizer application rates and to prevent crop nutrient tie‐up resulting 
from increased carbon in the soil.  The green waste recycling activity on the farm is documented and included in the nutrient management 
plan records.

Scenario Feature Measure: Ton

Scenario Typical Size: 20

Scenario Unit: Ton

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$390.44 Scenario Cost/Unit: $19.52

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 2 $160.94

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 4 $138.52

Materials

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $45.49 2 $90.98
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #20 ‐ Waste Hauling

Scenario Description:
This scenario describes hauling of animal manure to agricultural land for final utilization.  This scenario can be used for any distances 
greater than 10 miles.  It is intended to be used in high risk water quality drainage areas or when soil test phosphorus exceeds the 
allowable limit on fields that have typically been used for manure application. This waste transfer payment is intended to offset additional 
costs associated with hauling the manure out of the high risk drainage area or transported a longer distance to fields with low soil test 
phosphorus.  Limits of soil test phosphorus for contracting purposes need to meet acceptable state criteria.

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling and Concrete channel and Transfer conduit scenario 634 ‐ Waste Transfer.

This practice scenario addresses the water quality concerns for excessive nutrients or degradation of water resources from over application 
of manure on local fields.

Before Situation:
The local drainage area is at high risk for phosphorus leaving the fields in the runoff solution and further manure waste application will 
likely cause water quality degradation. 

After Situation:
Trucks are loaded with 80 tons of manure solids and hauled 55 miles outside of the high risk drainage area to a location where phosphorus 
levels are in the low risk category according to the PhorphorusRisk index for leaving the fields.  
Waste is transferred out of the critical drainage area for use as fertilizer on crops and pasture land. 

Scenario Feature Measure: Ton of waste and miles hauled 

Scenario Typical Size: 4,400

Scenario Unit: Ton‐mile

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,066.97 Scenario Cost/Unit: $0.24

Cost Details (by category):

Equipment/Installation

2031Manure Hauling, solid 
manure, transportation

Transportation cost of hauling solid manure.  Trucking 
costs based on tons hauled times miles.  Includes 
equipment, power unit and labor.  Does not include costs 
for loading or unloading.

Ton‐Mile $0.13 4400 $572.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #4 ‐ Small Plastic Farm Well, Less Than 6 in

Scenario Description:
Installation of a well with PVC casing diameter of 4 inches or less; typical farm well has 4 inch diameter PVC casing.   Note that doubling the 
diameter of water well casings only increases specific capacity by 10%.  Increasing the length of the screened interval in a well is much 
more cost‐effective at increasing yield.  A well is drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. 
A PVC cap and grouting are installed to prevent a direct conduit to ground water, and the well is disinfected in accordance with state and 
local regulations.  The purpose of the practice is to provide water for livestock or small irrigation systems, such as, micro‐irrigation. Cost 
estimate is based on a well depth of 100 feet, with well casing 4 inches in diameter, PVC casing installed to a depth of 50 feet, and typical 
yield of less than or equal to 250 gpm. 

Before Situation:
Livestock have insufficient water or are fenced from their water source or there is insufficient water for use in micro‐irrigation/small 
irrigation systems. 

After Situation:
Sufficient water is available for livestock or irrigation. Utilize Pumping Plant (533) and Pipeline (516) or Irrigation water conveyance (430) as 
associated practices. Use Critical Area Seeding (342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Linear Foot of well depth

Scenario Typical Size: 100

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,151.75 Scenario Cost/Unit: $21.52

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $167.38 4 $669.52

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$662.61 1 $662.61

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $40.64 1 $40.64

1803Well Casing, Plastic, 4" PVC or ABS non‐threaded well casing, 4". Materials only. Foot $3.61 50 $180.50

1785Well Cap, 4" Well cap, 4". Materials only. Each $25.44 1 $25.44

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.79 1 $2.79

1998Well Screen, plastic, 4" 4" PVC well screen. Materials only. Foot $6.22 50 $311.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Habitat Management

Scenario: #8 ‐ Topoggraphic Feature Creation, High

Scenario Description:
Corrective measures will require the use of equipment 150 HP in size or larger due to current site conditions and implementation 
techniques.  The setting is all landuses, but typically is on lands used for the production of agricultural products, where the slope gradient is 
less than two percent and soils that are not excessivly drained, that are being converted back to wetland habitats for fish and wildlife.  The 
State‐approved habitat evaluation or appraisal found that a limiting factor for wetland wildlife is the absence of sufficient variability in 
microtopograpic releif in the area. The construction of  low intensity and low complexity topographic features will provide for diverse soil 
hydrologic conditions needed to treat the degraded plant condition and/or inadequate habitat for wetland wildlife.  The contruction of 
micro and macro topographic featuires will require the use of equipment 150 HP in size or larger due to current site conditions and 
implementation techniques. Appropriate equipment (i.e. – Dozer, Excavator, etc) will be used to construct planned topographic features 
essential for identified species.

Before Situation:
The site lacks sufficient micro‐ and macrotopographic features needed for optimal wetland wildlife habitat for target species.   Typically the 
site has been previously manipulated and utilized for agricultural production.  With the loss of ridges and swales and other topographic 
features scattered throughout the site, both plant and animal species that are dependent on the microenvironments created by these 
features are no longer present or are in decline within the planning unit.

After Situation:
Appropriate equipment (i.e. – Dozer, Excavator, etc) was used to construct planned topographic features essential for identified species.  As 
a result of the installation, adequate habitat structure such as micro and macro topographic features will provide for diverse soil hydrologic 
conditions needed to treat the degraded plant condition and/or inadequate habitat for wetland wildlife.

Scenario Feature Measure: number and size of constructed features

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$439,668.30 Scenario Cost/Unit: $4,396.68

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $44.18 1 $44.18

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $189.03 1000 $189,030.00

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $193.31 1000 $193,310.00

966Satellite imagery, aerial 
photography, infrared

Infrared imagery Acre $0.16 100 $16.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 248 $8,588.24

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 2000 $46,700.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 4 $1,979.88
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Habitat Management

Scenario: #10 ‐ Close Risers by Nov.1‐Feb.15

Scenario Description:
This scenario addresses inadequate habitat for fish and wildlife on cropland and/or moist soil areas.  The resource concern is addressed by 
providing shallow water habitat for wildlife such as shorebirds, waterfowl, wading birds, mammals, fish, reptiles, amphibians, and other 
species that require shallow water for at least part of their life cycle.  Sites are flooded up to a depth of 18" with an average depth of 9".  
Water is provided by placing boards in risers of water control structures by November 1 to catch precipitation.  Removal of boards after 
February 15 allows area to drain. Associated practices are P.C. 587, Structure for Water Control and P.C. 356, Dikes.

Before Situation:
There is inadequate habitat to provide optimum resting, nesting, and feeding habitat for waterfowl, shorebirds, and other wildlife 
(amphibians, reptiles, mammals, invertebrates, etc.). 

After Situation:
A single or series of shallow water areas that are managed per standard and specification. Water levels are regulated to maintain 
temporary wildlife habitat.  Water  control structures are closed by November 1 and held through February 15 to catch rainfall.   Depths are 
based on actual rainfall for that year; based on climatic data, assume enough rainfall to average 6‐8 inches.   The producer manages the 
timing and duration of water required for different species of waterfowl/shorebirds.  This management will benefit wildlife while 
minimizing nutrient export and aquifer depletion. Flooded sites vary from mudflats to water depths of 18" with an average depth of 9".  
The hydrologic conditions of ponding and saturation (frequency, depth, duration, timing) provides optimum seasonal habitat for waterfowl, 
shorebirds, and other wildlife (amphibians, reptiles, mammals, invertebrates, etc.).  If needed and dikes or water control structures are not 
currently present on the fields planned to be flooded, these practices may be planned for the same fields and cost shared under Structure 
for Water Control (587) and Dike (356).  Depending on local conditions, other Conservation Practices may also be required.

Scenario Feature Measure:

Scenario Typical Size: 15

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$142.24 Scenario Cost/Unit: $9.48

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

644 ‐ Wetland Wildlife Habitat Management (Close Risers by Nov.1‐Feb.15) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014



USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 647 ‐ Early Successional Habitat Development and Management

Scenario: #1 ‐ Disking

Scenario Description:
This practice addresses inadequate wildlife habitat for species requiring early successional habitat at varying stages.  This scenario provides 
early successional habitat by setting back succession and manipulating species composition by disking vegetation and creating bare ground, 
forbs for feeding habitat, and NWSGS for nesting habitat all within the homerange for grassland birds, such as quail.  No more than 1/3 to 
1/2 of the area should be disked within 1 year. The typical setting for this scenario is at the edge of crop fields, in pastures, odd areas such 
as pivot corners, and thinned forest understory.  This scenario is applicable nationwide.  Where the management of woody plants is 
required to create or maintain early successional habitat, conservation practice 314 brush management or 666 forest stand improvement 
should be used.  Where chemical control of weeds, including invasives, is required to reduce competition for the desired plant community 
conservation practice 315 herbaceous weed control should be used.  Where the seedbank is inadequate for natural regeneration and 
seeding is required, use conservation practice 550 range seeding or 327 Conservation Cover.  

Before Situation:
The site is static or trending to higher successional plant species.  The disturbance regime to maintain a lower successional stage is lacking.  
Pastures are often monotypic, lacking in diversity.  Bare ground for seedling establishment is absent.  Stands are often dense and inhibit the 
movements of younger wildlife species suchh as game bird chicks.  

After Situation:
The application of this scenario improves wildlife habitat for species requiring early successional plant communities by reducing 
competition and creating bare ground for the establishment of early successional plants.  Additionally, brood rearing habitat is improved 
both by the resultant food resources and the increased openess of the plant community that allows chicks to negotiate the terrain and 
exploit those food resources. 

Scenario Feature Measure: width and length of treated area

Scenario Typical Size: 40

Scenario Unit: Acres

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,120.20 Scenario Cost/Unit: $28.01

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.69 40 $427.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 20 $692.60
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Scenario Cost:

Practice: 656 ‐ Constructed Wetland

Scenario: #3 ‐ Large greater than 0.5 ac

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a large site (i.e. >0.5 ac).  All other components, such as water control structures, dikes or 
upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated practices:  
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond 
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 1 acre constructed wetland (i.e. 95' x 460') will be constructed with an average 18" depth.  Only the earthwork and wetland vegetation 
are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is 
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the 
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste 
storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,213.05 Scenario Cost/Unit: $11,213.05

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $275.43 1 $275.43

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.86 809 $695.74

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.48 1619 $4,015.12

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 37 $657.86

Materials

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.37 3605 $4,938.85

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $40.64 8 $325.12

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $26.14 1 $26.14

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.77 2 $19.54

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #1 ‐ Single stem ‐ Hand tools

Scenario Description:
Adjust species composition and/or density of a stand of trees to meet objectives.  The operation is supervised and carried out using hand 
tools such as chainsaws, weed eaters with saw blades, or machetes.  Species that do NOT sprout are targeted (i.e. cedar and pine).  This 
scenerio is NOT appropriate to target species that sprout.  Resource concerns can include:  Forage Quality and Palatability, Noxious and 
Invasive Plants, Plants not adapted or suited, Productivity, Health and Vigor, Wildfire Hazard, Inadequate Cover/Shelter, Inadequate 
Quantities and Quality of Feed and Forage, Excessive Greenhouse Gas ‐ CO2 (carbon dioxide), or Classic Gully.

Before Situation:
The density and/or species composition of a stand of trees is inconsistent with desired objectives.  The stand could have poor health and 
vigor because of overstocking or undesirable species to be compatible with objectives for timber, wildlife, or aesthetics. 

After Situation:
Density and/or species composition of the stand is consistent with desired objectives. Stand will have good health and vigor with desirable 
species. 

Scenario Feature Measure: Area treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,050.80 Scenario Cost/Unit: $201.27

Cost Details (by category):

Equipment/Installation

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.38 200 $1,276.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 200 $3,556.00

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 40 $3,218.80
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #2 ‐ Single Stem ‐ Chemical

Scenario Description:
Adjust species composition and/or density of a stand of trees to meet objectives.  The operation is carried out using hand tools with 
chemical treatment such as cut stump treatment, hack and squirt, basal spray. or back pack spray.  Species that sprout are targeted (i.e. 
oak, hickory, elm, etc.).  This scenerio is NOT appropriate to target species that DO NOT sprout.  Resource concerns can include:  Forage 
Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or suited, Productivity, Health and Vigor, Wildfire Hazard, 
Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse Gas ‐ CO2 (carbon dioxide), or 
Classic Gully.

Before Situation:
The existing condition of the stand cannot meet the landowners objectives because the composition consists of unwanted species and the 
stocking exceeds the recommended level.  

After Situation:
The composition of the stand can meet the landowners objectives and the growth, condition and quality of the remaining trees are 
improved.  

Scenario Feature Measure: Acres treated

Scenario Typical Size: 40

Scenario Unit: Acres

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,937.20 Scenario Cost/Unit: $173.43

Cost Details (by category):

Equipment/Installation

964Chemical, spot treatment, 
single stem application

Ground applied chemical to individual plants or group of 
plants, e.g., backpack sprayer treatment. Equipment and 
labor cost included.

Hour $57.59 96 $5,528.64

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 8 $643.76

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $19.12 40 $764.80
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #3 ‐ Chemical‐Ground‐Light Equipment

Scenario Description:
Using ground applied herbicides to release young desirable trees from competing and/or overtopping vegetation using ground‐based 
machinery (typical farm equipment).  Typical sites include abandoned fields, pastures, or agricultural fields.  Resource concerns can 
include:  Forage Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or suited, Productivity, Health and Vigor, Wildfire 
Hazard, Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse Gas ‐ CO2 (carbon 
dioxide), or Classic Gully.

Before Situation:
An adequately stocked stand of desirable species is not meeting objective due to undesirable vegetation. If left uncontrolled, undesirable 
vegetation will inhibit desired species.  Noxious and invasive species may also be present on the site.  Application of herbicides will be by 
ground equipment as an over‐the‐top spray.  

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,415.43 Scenario Cost/Unit: $60.39

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.89 40 $235.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 6 $207.78

Materials

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #4 ‐ Chemical‐Ground‐Heavy Equipment

Scenario Description:
Using ground applied herbicides to release young desirable trees from competing and/or overtopping vegetation using ground‐based 
machinery (dozers or skidders and NOT typical farm equipment).  Typical sites include  forestland with terrain too rough and uneven or 
vegetation too big or thick to be sprayed with normal farm equipment.  Resource concerns can include:  Forage Quality and Palatability, 
Noxious and Invasive Plants, Plants not adapted or suited, Productivity, Health and Vigor, Wildfire Hazard, Inadequate Cover/Shelter, 
Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse Gas ‐ CO2 (carbon dioxide), or Classic Gully.

Before Situation:
An adequately stocked stand of desirable species is not meeting objective due to undesirable vegetation. If left uncontrolled, undesirable 
vegetation will inhibit desired species.  Noxious and invasive species may also be present on the site.  Application of herbicides will be by 
ground equipment as an over‐the‐top spray.  

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,931.61 Scenario Cost/Unit: $173.29

Cost Details (by category):

Equipment/Installation

1313Chemical, ground application, 
wildland

Chemical application performed by ground equipment.  
Includes forestry application methods that include heavy 
equipment such as skidders.  Includes material, equipment, 
power unit and labor costs.

Acre $111.17 40 $4,446.80

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 8 $277.04

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $494.97 1 $494.97
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #5 ‐ Chemical, Aerial

Scenario Description:
Using aerially applied chemicals to release desirable trees from competing and/or overtopping vegetation.  Resource concerns can include:  
Forage Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or suited, Productivity, Health and Vigor, Wildfire Hazard, 
Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse Gas ‐ CO2 (carbon dioxide), or 
Classic Gully.

Before Situation:
An adequately stocked stand of desirable species and trees is not growing to its potential for the site due to severe competition from 
undesirable trees and brush.  Releasing the desirable trees from the competition will be achieved through the application of appropriate 
herbicides according to label directions.  Application will be by helicopter as an over‐the‐top spray. The work will be professionally planned 
and supervised. 

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Area treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,782.70 Scenario Cost/Unit: $94.57

Cost Details (by category):

Equipment/Installation

1991Chemical, aerial application, 
helicopter

Chemical application performed by helicopter on forest 
only.  Includes equipment, mobilization, and labor.

Acre $30.83 40 $1,233.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 8 $142.24

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 2 $69.26

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $1.32 40 $52.80

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control 
of undesirable vegetation in non‐crop areas.  Refer to WIN‐
PST for product names and active ingredients.  Includes 
materials and shipping only.

Acre $41.50 40 $1,660.00

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.63 40 $625.20
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #6 ‐ Mechanical, Light Equipment

Scenario Description:
Using light equipment (typcially tractors used in normal farming operations) to control undesirable vegetation (disk or bush hog) competing 
with desirable species.    Resource concerns can include:  Forage Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or 
suited, Productivity, Health and Vigor, Wildfire Hazard, Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, 
Excessive Greenhouse Gas ‐ CO2 (carbon dioxide), or Classic Gully.

Before Situation:
A stand of young, desirable trees is adversely affected by competition either from undesirable species or because the stand is overstocked.  
The vegetation to be controlled is small enough that it can be mowed or shredded.  The work can be done by mowing or shredding strips 
through the stand, mowing between planted rows, etc.  

After Situation:
After adjusting the stocking to an acceptable level and/or controlling the competing vegetation, stand growth, condition, and overall quality 
is improved.  In addition, wildlife habitat is improved with the resulting increase of sunlight reaching the forest floor.

Scenario Feature Measure: Area Treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,538.61 Scenario Cost/Unit: $63.47

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $51.50 32 $1,648.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 32 $631.36

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25

666 ‐ Forest Stand Improvement (Mechanical, Light Equipment) ‐  Page 1 of 1

FY2015 ‐ Compiled 12/11/2014
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #7 ‐ Mechanical, Medium  Equipment

Scenario Description:
Using medium equipment (usually hydroax & not typical farming equipment) to control undesirable competing vegetation that is 
competing with desirable species or to reduce the stocking level of a stand of desirable trees  too big to be mowed with a bush hog.  
Resource concerns can include:  Forage Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or suited, Productivity, 
Health and Vigor, Wildfire Hazard, Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse 
Gas ‐ CO2 (carbon dioxide), or Classic Gully.

Before Situation:
 A stand of desirable trees is adversely affected by competition either from undesirable species, cull trees, or because the stand is 
overstocked.  The vegetation to be controlled is too large to be mowed.     

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Area treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,170.35 Scenario Cost/Unit: $154.26

Cost Details (by category):

Equipment/Installation

938Brush Chipper, 6" capacity Brush Chipper, 6" capacity, typically 35 HP. Includes 
chipper and power unit.  Labor not included.

Hour $22.40 80 $1,792.00

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $37.69 20 $753.80

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $23.35 80 $1,868.00

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.63 20 $692.60

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 10 $804.70

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #8 ‐ Mechanical, Heavy Equipment

Scenario Description:
Using heavy equipment (usually bull dozers, masticator, or mulcher & not typical farming equipment) to control undesirable competing 
vegetation that is competing with desirable species or to reduce the stocking level of a stand of desirable trees  too big to be mowed.  
Resource concerns can include:  Forage Quality and Palatability, Noxious and Invasive Plants, Plants not adapted or suited, Productivity, 
Health and Vigor, Wildfire Hazard, Inadequate Cover/Shelter, Inadequate Quantities and Quality of Feed and Forage, Excessive Greenhouse 
Gas ‐ CO2 (carbon dioxide), or Classic Gully.

Before Situation:
 A stand of desirable trees is adversely affected by competition either from undesirable species, cull trees, or because the stand is 
overstocked.  The vegetation to be controlled is too large to be mowed or shredded.   Therefore other mechanical methods such as using 
masticators or mulchers is necessary.  

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Area treated

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,040.17 Scenario Cost/Unit: $451.00

Cost Details (by category):

1146 2

Equipment/Installation

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $130.21 110 $14,323.10

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $19.73 110 $2,170.30

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $80.47 16 $1,287.52

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $259.25 1 $259.25
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Scenario Cost:

Practice: 670 ‐ Lighting System Improvement

Scenario: #1 ‐ Lighting, CFL

Scenario Description:
To install dimmable CFLs to replace incandescent lamps on a one‐for‐one basis.  Light fixtures do not have to be replaced.  A typical poultry 
house has 48 fixtures.  CFL requirements: minimum 8 Watt, 4100 Kelvin, dimmable, grow‐out bulb; industrial grade; suitably protected 
from dirt accumulation.  In high humidity environments or areas subject to wash down, gasketted or weatherproof housings are required to 
prevent corrosion and premature failure.  

Before Situation:
An inefficient lighting system such as one using incandescent lamps has been identified by an on‐farm energy audit. 

After Situation:
More efficient lighting is provided by Compact Fluorescent Lamps (CFLs) in order to reduce energy use as evidenced by the energy audit. 
Associated practices/activities: 122‐AgEMP ‐ HQ and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each lamp replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17.18 Scenario Cost/Unit: $17.18

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 0.167 $2.97

Materials

1166sites/NRCS_STcost/Lists/List_C
omponentPracticeList

8 watt compact fluorescent lamp (CFL), typically 4100 
Kelvin, dimmable, grow‐out bulb, industrial grade, suitably 
protected from dirt accumulation.  Materials only.

Each $14.21 1 $14.21
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Scenario Cost:

Practice: 670 ‐ Lighting System Improvement

Scenario: #2 ‐ Lighting, LED

Scenario Description:
To install dimmable LEDs to replace incandescent lamps on a one‐for‐one basis.  Light fixtures do not have to be replaced.  A typical poultry 
house has 48 fixtures.  LED requirements: minimum 6 Watt, 3700 Kelvin, dimmable, grow‐out bulb; industrial grade; suitably protected 
from dirt accumulation. In high humidity environments or areas subject to wash down, gasketted or weatherproof housings are required to 
prevent corrosion and premature failure. 

Before Situation:
An inefficient lighting system such as one using incandescent lamps has been identified by an on‐farm energy audit. 

After Situation:
More efficient lighting is provided by Light‐Emitting Diode (LED) lamps in order to reduce energy use as evidenced by the energy 
audit.Associated practices/activities: 122‐AgEMP ‐ HQ and 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of 
energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved 
energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each lamp replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22.09 Scenario Cost/Unit: $22.09

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 0.167 $2.97

Materials

1167sites/NRCS_STcost/Lists/List_C
omponentPracticeList

6 watt light emitting diode (LED), typically 3700 Kelvin, 
dimmable, grow‐out bulb; industrial grade; suitably 
protected from dirt accumulation. Materials only.

Each $19.12 1 $19.12
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Scenario Cost:

Practice: 670 ‐ Lighting System Improvement

Scenario: #3 ‐ Lighting, Linear Fluorescent

Scenario Description:
The lighting system consists of a four‐foot, three‐lamp fixture with a single electronic ballast.  The high‐efficiency lighting system uses high‐
efficiency T8  or T5 fluorescent lamps.  Associated materials for installation of replacement fixtures are included.  Appropriate disposal of 
existing lamps, ballasts and other materials is required.  

Before Situation:
Inefficient lighting (such as incandescent or T12 fluorescent tubes driven by magnetic ballasts) as evidenced by an on‐farm energy audit. 

After Situation:
High‐efficiency lighting system which reduces energy use. The new lighting equipment will provide suitable light levels and reduce overall 
power requirements (kW) compared to the existing lighting system as evidenced by the energy audit. Associated practices/activities: may 
include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation 
which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  Any 
improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each fixture replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$325.63 Scenario Cost/Unit: $325.63

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 1 $24.00

Materials

1168sites/NRCS_STcost/Lists/List_C
omponentPracticeList

75 watt fluorescent lamp fixture with T5 or T8 lamps and 
ballast.  Materials only.

Each $301.63 1 $301.63
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Scenario Cost:

Practice: 670 ‐ Lighting System Improvement

Scenario: #4 ‐ Lighting, Pulse‐Start Metal Halide

Scenario Description:
The lighting system consists of a Pulse‐Start Metal Halide (PSMH) lamp with a matched ballast or light‐emitting diode (LED) equivalent 
fixtures (as detailed in ASABE S612‐compliant energy audit). Associated materials for installation of replacement fixtures are included.  
Appropriate disposal of existing lamps, ballasts and other materials is required

Before Situation:
Inefficient high‐bay or exterior lighting (such as mercury vapor, T12 fluorescent, or similar) as evidenced by an on‐farm energy audit. 

After Situation:
High‐efficiency lighting system which reduces energy use. The new lighting equipment will provide suitable light levels and reduce overall 
power requirements (kW) compared to the existing lighting system as evidenced by the energy audit. Associated practices/activities: may 
include 122‐AgEMP ‐ HQ and activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the 
farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  
Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each fixture replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$24.92 Scenario Cost/Unit: $24.92

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 1 $24.00

Materials

2425sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Replacement of lighting with PSMH Light. Watt $0.92 1 $0.92
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Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #1 ‐ Building Envelope, Attic Insulation

Scenario Description:
Install a minimum R‐7 insulation in addition to existing attic or ceiling to reduce heat transfer. Increased insulation reduces seasonal heat 
loss and heat gain which reduces the respective need for heating and cooling equipment to operate.  

Before Situation:
A poultry house with an inefficient building envelope with limited attic insulation. 

After Situation:
A more effective and efficient building envelope can be created through addition of, or increased, attic insulation. Associated 
practices/activities: 122‐AgEMP ‐ HQ and 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the 
farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency. 
Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Area of Attic Insulated

Scenario Typical Size: 20,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,653.68 Scenario Cost/Unit: $0.28

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 48 $853.44

Materials

2272sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Cellulose insulation. Unit is a measurement of the in‐place 
volume after being blown. Includes materials only.

Cubic 
Foot

$0.72 6667 $4,800.24
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Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #2 ‐ Building Envelope, Wall Insulation

Scenario Description:
Enclose both sidewalls and endwalls from ceiling to floor in one of two manners: 1) metal exterior, 3.5" fiberglass batts (R‐11), vapor 
barrier, & interior plywood or OSB sheathing, or 2) closed‐cell polyurethane foam application (minimum 1" thickness (R‐7) of 2.5 lbs/cu.ft. 
or higher density, (3.0 or higher density preferred) with a form of physical protective barrier on lower 2' (may be 6 lbs/cu.ft. or higher 
density 1/8" thick foam, or treated lumber). Based on a 40' x 400' poultry house. 

Before Situation:
A poultry house with an inefficient building envelope with limited wall insulation. 

After Situation:
A more effective and efficient building envelope can be created through addition of, or increased, insulation. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of 
energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved 
energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Area of Wall Insulated

Scenario Typical Size: 4,500

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,930.00 Scenario Cost/Unit: $1.54

Cost Details (by category):

Materials

1198sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Closed‐cell polyurethane foam insulation (minimum 1" 
thickness (R‐7) with a protective sheeting barrier on lower 
2 feet of wall height. Includes materials, equipment and 
labor to install.

Square 
Foot

$1.54 4500 $6,930.00
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Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #3 ‐ Building Envelope, Sidewall Renovation

Scenario Description:
Renovate sidewalls from top of footer to eave to remove flexible curtains and construct an insulated permanent wall in one of two 
manners: 1) metal exterior, 3.5" fiberglass batts (R‐11), vapor barrier, & interior plywood or OSB sheathing, or 2) closed‐cell polyurethane 
foam application (minimum 1" thickness (R‐7) of 2.5 lbs/cu.ft. or higher density, (3.0 or higher density preferred) with a form of physical 
protective barrier on lower 2' (may be 6 lbs/cu.ft. or higher density 1/8" thick foam, or treated lumber). Based on a 40' x 400' poultry 
house.     

Before Situation:
A poultry house has plastic or flexible drop‐down curtains in one or more walls. The curtains, which provide little thermal resistance, are 
obsolete due to changes in the ventilation scheme of the house.    

After Situation:
A more effective and efficient building envelope can be created through addition of, or increased, insulation. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of 
energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved 
energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Area of Wall Renovated

Scenario Typical Size: 4,620

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,883.00 Scenario Cost/Unit: $3.44

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 80 $1,422.40

Materials

1198sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Closed‐cell polyurethane foam insulation (minimum 1" 
thickness (R‐7) with a protective sheeting barrier on lower 
2 feet of wall height. Includes materials, equipment and 
labor to install.

Square 
Foot

$1.54 4620 $7,114.80

223sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Corrugated or ribbed, galvanized, 28 gauge, includes 
fasteners, materials only.

sq ft $1.59 4620 $7,345.80
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #4 ‐ Building Envelope, Sealant, Open Truss

Scenario Description:
A typical scenario is sealing the gaps between walls, gables, ceiling, etc. in a poultry house or greenhouse.  Sealing is performed by a 
professional contractor, not merely use of spray foam from a can. The unit basis of payment in this scenario is each house based on 60' x 
500' poultry house with an assumed need of sealant to seal 2400 linear feet of gap.

Before Situation:
An agricultural facility with an inefficient building envelope with gaps between walls, ceiling, etc. for a total of 2400 linear feet.

After Situation:
A more effective and efficient building envelope can be created through interior sealing of the exterior walls at the footer plate, eaves, 
ridge cap, and gable ends.  The sealant reduces seasonal heat loss and heat gain due to infiltration which reduces the respective need for 
heating and cooling equipment to operate. Associated practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Length of House

Scenario Typical Size: 500

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,020.00 Scenario Cost/Unit: $8.04

Cost Details (by category):

Materials

1150sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Greenhouse and building gap sealant.  Performed by a 
professional contractor spraying the areas with an 
approved sealant for poultry production facilities.  Includes 
materials, equipment and labor to install.

Foot $1.34 3000 $4,020.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #5 ‐ Building Envelope, Sealant, Drop Ceiling

Scenario Description:
A typical scenario is sealing the gaps between walls, gables, ceiling, etc. in a poultry house or greenhouse.  Sealing is performed by a 
professional contractor, not merely use of spray foam from a can. The unit basis of payment in this scenario is each house based on 60' x 
500' poultry house with an assumed need of sealant to seal 2400 linear feet of gap.

Before Situation:
An agricultural facility with an inefficient building envelope with gaps between walls, ceiling, etc. for a total of 2400 linear feet.

After Situation:
A more effective and efficient building envelope can be created through interior sealing of the exterior walls at the footer plate, eaves, 
ridge cap, and gable ends.  The sealant reduces seasonal heat loss and heat gain due to infiltration which reduces the respective need for 
heating and cooling equipment to operate. Associated practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Length of House

Scenario Typical Size: 500

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,010.00 Scenario Cost/Unit: $4.02

Cost Details (by category):

Materials

1150sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Greenhouse and building gap sealant.  Performed by a 
professional contractor spraying the areas with an 
approved sealant for poultry production facilities.  Includes 
materials, equipment and labor to install.

Foot $1.34 1500 $2,010.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #6 ‐ Building Envelope, Greenhouse Screens

Scenario Description:
The mechanical energy screen system consists of a drive motor, support cables, controls, and shade material, which may be woven, knitted, 
or non‐woven strips of aluminum fiber, polyethylene, nylon or other synthetic material. The screen provides a means to better control solar 
heat gain and heat transfer during night or cold weather conditions to reduce energy use. Screens and similar devices may also be used to 
divide internal areas and allow for differentiated heating, ventilation, or cooling system operation to reduce energy use.

Before Situation:
Heating and cooling of an existing greenhouse, or similar structure with conditioned spaces, is inefficient due to poorly regulated heat 
transfer.  A need to regulate an entire space for uniform conditions when some portions have differing, intermittent requirements can also 
reduce efficiency.

After Situation:
The greenhouse is fitted with a mechanically controlled energy screen installed truss‐to‐truss or gutter‐to‐gutter, with side screens as 
necessary, reducing heat loss in the greenhouse. Associated practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Area of Screen

Scenario Typical Size: 25,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$47,384.00 Scenario Cost/Unit: $1.90

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

1148sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Thermal blanket greenhouse screens: mechanical energy 
screen system consists of a drive motor, support cables, 
controls, and shade material, which may be woven, 
knitted, or non‐woven.  Size Range is 10,001 to 50,000 
square feet. Materials only.

Square 
Foot

$1.88 25000 $47,000.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #7 ‐ Greenhouse, Insulate Unglazed Walls

Scenario Description:
A typical scenario is the installation insulation in green house to address energy loss. The insulation can be either of the cellouse or bubble 
type (or equivalent). The increased insulation reduces seasonal heat loss and heat gain which reduces the respective need for heating and 
cooling equipment to operate. 

Before Situation:
Green house with standard glazing, plastic or polycarbonate walls and no insulation. Heating and cooling of an existing greenhouse is 
inefficient due to excessive heat loss. 

After Situation:
The greenhouse is fitted with insulation installed truss‐to‐truss or gutter‐to‐gutter and/or non glazed endwalls and/or sidewalls, reducing 
heat loss and gain in the greenhouse. Associated practices/activities: may include 122‐AgEMP ‐ HQ and 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Square Feet of insulation

Scenario Typical Size: 25,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,134.00 Scenario Cost/Unit: $0.29

Cost Details (by category):

Labor

230sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.00 16 $384.00

Materials

2410sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Double bubble reflective insulation with aluminum foil on 
both sides.  Includes materials and shipping only.

Square 
Foot

$0.27 25000 $6,750.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #8 ‐ Building Envelope, Insulated Roll‐Up Door

Scenario Description:
A typical scenario is the replacement of non‐insulated rollup doors on poultry houses with insulated rollup doors.  The increased insulation 
reduces seasonal heat loss and heat gain which reduces the respective need for heating and cooling equipment to operate.

Before Situation:
Poultry house has non‐insulated or inefficiantly insulated rollup doors causing high heat loss or gain.

After Situation:
A more effective and efficient energy seal can be created through the addition of, or increased R‐value, insulated rollup doors. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, 672‐Building Envelope Improvement, and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612. 

Scenario Feature Measure: Each Door

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,482.50 Scenario Cost/Unit: $1,482.50

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 5 $88.90

Materials

2392sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Rolling service insulated steel door, 20 gauge.  Includes 
hardware required to install.  Used to replace non 
insulated door in buildings.  Materials only.

Square 
Foot

$8.71 160 $1,393.60
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 672 ‐ Building Envelope Improvement

Scenario: #9 ‐ Building Envelope, Brood Curtain

Scenario Description:
Replace an existing uninsulated curtain with a seven‐layer insulated curtain with an R‐value of 3 for a livestock building.  The curtain's two 
outer layers are vinyl and polyethylene and the five inner layers are composed of insulating materials with air trapping fibers and a vapor 
barrier.  Payment includes curtain and labor to install.  Payment does not includes mounting accessories because the scenario presumes 
the curtain is replacing an existing curtain.

Before Situation:
The broiler house has an uninsulated mid‐house brooding curtain or a brooding curtain which is in poor condition with holes and rips.  
Either condition allows a significant loss of heat to the off‐end during the high‐heat period of brooding.

After Situation:
A seven‐layer insulated curtain is installed as a replacement for an existing less efficient curtain on a livestock building. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, 672‐Building Envelope Improvement, and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Each Brood Curtain

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$870.80 Scenario Cost/Unit: $870.80

Cost Details (by category):

Labor

231sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 10 $177.80

Materials

2427sites/NRCS_STcost/Lists/List_C
omponentPracticeList

Seven layer insulated curtain with an R‐value of 3 for a 
livestock building.  Typical curtain size is 4' x 270'.  The 
curtain's two outer layers are vinyl and polyethylene and 
the five inner layers are composed of insulating materials 
with air trapping fibers and a vapor barrier.  Does not 
include mounting accessories, assumes it is replacing a non‐
insulated curtain.

Square 
Foot

$1.98 350 $693.00
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USDA‐Natural Resources Conservation Service Mississippi

Scenario Cost:

Practice: 798 ‐ Seasonal High Tunnel for Crops

Scenario: #1 ‐ Contiguous US

Scenario Description:
Used for contiguous US states in areas with low or no snowfall. A quonset‐style (round) manufactured frame of tubular steel (30 x 72 ft.) 
covered with 4‐year 6mil plastic. Costs are based on purchase of manufactured kit and landowner installing the structure. Structure must 
be installed to manufacturer's specifications. 

Before Situation:
Cropland where extension of the growing season is needed. Additional resource concerns that may need to be addressed include; soil 
erosion, soil condition, water quality, water quantity, plant condition, and energy use.

After Situation:
A seasonal high tunnel has been installed and the growing season has been extended for 1‐4 months on average.  Plant health and vigor is 
improved and there is decreased energy use by producing food locally.

Scenario Feature Measure: Area of Tunnel Installed

Scenario Typical Size: 2,160

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,066.38 Scenario Cost/Unit: $3.73

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.78 71 $1,262.38

Materials

1277Hoop House, quonset style, 
base package

Includes the framework complete with all predrilled steel, 
hardware and instructions. Includes 6 mil 4‐year 
polyethylene film to cover tunnel, and polylock for sides 
and ends for a quonset style (round top) hoop house.  
Materials and shipping only, does not include labor.

Square 
Foot

$3.15 2160 $6,804.00
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