
Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Access and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable 
base exists for equipment, people and/or animals to cross.

Scenario Feature Measure:

square footage of bridge deck

Bridge Scenario # 1

Scenario Typical Size: 360 Square Foot

Practice: 578 ‐ Stream Crossing

New York

Tot Unit Cost $48.14

Actual Scenario # 1Scenario Description:

Install a bridge to allow stream flows to cross under access road or animal trail. Bridge opening determined by 
sizing for storm event dictated in standard. Scenario includes dewatering, abutments, girders, decking. Work 
consists of site preparation, dewatering, acquiring and installing abuttments, girders, decking with necessary 
hardware, backfilling abuttments, and armoring with geotextile and riprap. Riprap and geotextile are used to 
stabilize and protect abutments as needed. Scenario based on cast in place concrete abutments, steel girders, and 
timber deck. Travel surface shall be wooden deck surface. If a different travel surface is needed, refer to another 
appropriate standard for the surfacing. Span is 30 feet. Load is H‐20. Width is 12 feet including curbs. Abutments 
are <= 6 feet. Use this option assumes permits require extensive stream diversion or pumping bypass during 
construction.Use (396) Aquatic Organism Passage instead, when the primary intent is biological concerns, not 

 hydrologic.Associated pracƟces could be (342) CriƟcal Area PlanƟng, (560) Access Road, (575) Animal Trails and 
Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel 
Stabilization,(561)Heavy Use Area,(382) Fence.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Rock Riprap, Placed with geotextile 20 Cubic yard $73.51 $1,470.20

Materials Dimension Lumber, untreated 2000 Board Foot $0.73 $1,460.00

Materials Aggregate, Gravel, Graded 20 Cubic yard $30.22 $604.40

Materials Block, pre‐cast concrete, modular 18 Cubic Yard $105.83 $1,904.94

Materials Steel, structural steel members 4500 Pound $1.04 $4,680.00

Equip./Install. Truck, dump, 12 CY 8 Hour $106.21 $849.68

Equip./Install. Backhoe, 80 HP 16 Hour $61.42 $982.72

Equip./Install. Excavation, common earth, side  75 Cubic Yard $2.00 $150.00

Labor Skilled Labor 80 Hour $39.82 $3,185.60

Labor Equipment Operators, Heavy 20 Hour $36.55 $731.00

Labor General Labor 20 Hour $23.16 $463.20

Mobilization Mobilization, medium equipment 3 Each $282.78 $848.34

Total Cost: $17,330.08
Payment types:

PayType Unit Payment

EQIP $36.10

WHIP $36.10

PayType Unit Payment

EQIP‐HU $43.33

WHIP‐HU $43.33

578 1 Bridge 



Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a 
stable base exists for equipment, people and/or animals to cross. Typical crossing is 36" diameter pipe by 40 foot 
long. Practice payment based on diameter in inches times the length of pipe in feet.

Scenario Feature Measure:

Culvert, inches diameter x length of pipe

Culvert installationScenario # 2

Scenario Typical Size: 1440 Inch‐Foot

Practice: 578 ‐ Stream Crossing

New York

Tot Unit Cost $8.68

Actual Scenario # 2Scenario Description:

Install a new culvert. Work includes dewatering, site preparation and removing any old crossing, acquiring and 
installing culvert pipe with gravel bedding and fill (compacted), and building headwalls. If a different travel surface 
is needed, refer to another appropriate standard for the surfacing. 36 inch Culvert installation with <75 cy of fill 
needed and < 2 yds rock riprap for headwalls. Pipe is 40 feet long. Use of this option assumes permits require 
extensive stream diversion or pumping bypass during construction.Use (396) Aquatic Organism Passage instead, 
when the primary intent is biological concerns, not hydrologic. Use (587) Structure for Water Control instead, for 

 ditch cross culverts and other intermiƩent flows.Associated pracƟces could be (342) CriƟcal Area PlanƟng, (560) 
Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization. (561) Heavy Use Area, (382)Fence

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Rock Riprap, Placed with geotextile 27 Cubic yard $73.51 $1,984.77

Materials Aggregate, Gravel, Graded 50 Cubic yard $30.22 $1,511.00

Materials Pipe, HDPE, CPT, Double Wall, Soil  40 Foot $34.76 $1,390.40

Equip./Install. Water management, Flooding &  20 Acre Foot $210.32 $4,206.40

Equip./Install. Hydraulic Excavator, 1 CY 10 Hour $125.10 $1,251.00

Equip./Install. Earthfill, Manually Compacted 18 Cubic yard $6.05 $108.90

Labor Equipment Operators, Heavy 20 Hour $36.55 $731.00

Labor General Labor 20 Hour $23.16 $463.20

Mobilization Mobilization, medium equipment 3 Each $282.78 $848.34

Total Cost: $12,495.01
Payment types:

PayType Unit Payment

EQIP $6.51

WHIP $6.51

PayType Unit Payment

EQIP‐HU $7.81

WHIP‐HU $7.81

578 2 Culvert installation



Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a 
stable base exists for equipment, people and/or animals to cross.

Scenario Feature Measure:

low water crossing

Ford with Water ManagementScenario # 3

Scenario Typical Size: 600 Square Foot

Practice: 578 ‐ Stream Crossing

New York

Tot Unit Cost $17.26

Actual Scenario # 3Scenario Description:

To install a stable crossing medium on channel bottom and approatches. Medium includes but not limited to 
precast concrete blocks, geocells, pavers, and gabions. If a different travel surface is needed, refer to another 
appropriate standard for the surfacing. Typical stream has 30 foot bottom width and approaches. Width is 12 feet 
for a total area as 420sf with total at 600sf. Use this option if permits require extensive stream diversion or 
pumping bypass during construction. Use (396) Aquatic Organism Passage instead, when the primary intent is 

 biological concerns, not hydrologic. Associated pracƟces could be (342) CriƟcal Area PlanƟng, (560) Access Road, 
(575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction Removal, or (584) 
Channel Stabilization, (561) Heavy Use Area,(382) Fence,

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Rock Riprap, Placed with geotextile 20 Cubic yard $73.51 $1,470.20

Materials Aggregate, Sand, Graded, Washed 6 Cubic yard $29.81 $178.86

Materials Aggregate, Gravel, Graded 18 Cubic yard $30.22 $543.96

Materials Block, pre‐cast concrete, modular 1.2 Cubic Yard $105.83 $127.00

Equip./Install. Water management, Flooding &  20 Acre Foot $210.32 $4,206.40

Materials GeoCell, 4" 50 Square Yard $28.03 $1,401.50

Equip./Install. Truck, dump, 12 CY 2 Hour $106.21 $212.42

Equip./Install. Excavation, common earth, side  18 Cubic Yard $2.00 $36.00

Equip./Install. Dozer, 80 HP 16 Hour $73.71 $1,179.36

Labor Equipment Operators, Heavy 2 Hour $36.55 $73.10

Labor General Labor 40 Hour $23.16 $926.40

Mobilization Mobilization, medium equipment 0 Each $282.78 $0.00

Total Cost: $10,355.20
Payment types:

PayType Unit Payment

EQIP $12.94

WHIP $12.94

PayType Unit Payment

EQIP‐HU $15.53

WHIP‐HU $15.53

578 3 Ford with Water Management



Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

A 12' Wide ramp is installed at a 5:1 slope on a 4' bank height for a total area of 240 SF per approach or 480 SF 
total. Access road, animal trails and walkway, heavy use area and waterflow are able to cross each other in a 
stable manner.Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross. 
Payment measured from top of ramp to toe of slope times design width using low bank to set top of ramp. Areas 
above this that need stabilization paid under associated practices.

Scenario Feature Measure:

Square foor of approach

Ramp onlyScenario # 4

Scenario Typical Size: 480 Square Foot

Practice: 578 ‐ Stream Crossing

New York

Tot Unit Cost $6.80

Actual Scenario # 4Scenario Description:

Install a stable ramp for a channel crossing with a stable bottom. Medium includes but not limited to precast 
concrete blocks, geocells, pavers, and rip rap. If a different travel surface is needed, refer to another appropriate 
standard for the surfacing. Use (396) Aquatic Organism Passage instead, when the primary intent is biological 

 concerns, not hydrologic. Approach stabilizaƟon paid by associated pracƟces.Associated pracƟces could be (342) 
Critical Area Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and 
Walkways, (500) Obstruction Removal, or (584) Channel Stabilization, (561) Heavy Use Area,(382) Fence,

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Aggregate, Sand, Graded, Washed 6 Cubic yard $29.81 $178.86

Materials Rock Riprap, Placed with geotextile 23 Cubic yard $73.51 $1,690.73

Equip./Install. Truck, dump, 8 CY 4 Hour $63.90 $255.60

Equip./Install. Hydraulic Excavator, .5 CY 4 Hour $61.42 $245.68

Labor Equipment Operators, Heavy 4 Hour $36.55 $146.20

Labor Supervisor or Manager 4 Hour $45.77 $183.08

Mobilization Mobilization, medium equipment 2 Each $282.78 $565.56

Total Cost: $3,265.71
Payment types:

PayType Unit Payment

EQIP $5.10

WHIP $5.10

PayType Unit Payment

EQIP‐HU $6.12

WHIP‐HU $6.12

578 4 Ramp only



Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

A 12' Wide ramp is installed at a 5:1 slope on a 4' bank height for a total area of 240 SF per approach or 480 SF 
total for ramps. In addition, a 30' long bottom is also stabilized for an additional 360 SF or a total of 600 SF. Access 
road, animal trails and walkway, heavy use area and waterflow are able to cross each other in a stable 
manner.Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross. 
Payment measured from top of ramp to toe of slope times design width using low bank to set top of ramp plus the 
with of the channel bottom times the width. Areas above this that need stabilization paid under associated 
practices.

Scenario Feature Measure:

SF of total crossing

Ramps and channelScenario # 5

Scenario Typical Size: 600 Square Foot

Practice: 578 ‐ Stream Crossing

New York

Tot Unit Cost $5.78

Actual Scenario # 5Scenario Description:

Install a stable ramp and stabililize bottom for a channel crossing with an unstable bottom. Medium includes but 
not limited to precast concrete blocks, geocells, pavers, and rip rap. If a different travel surface is needed, refer to 
another appropriate standard for the surfacing. State permits have minimal requirements for water management 
during installation. Use (396) Aquatic Organism Passage instead, when the primary intent is biological concerns, 

 not hydrologic. Approach stabilizaƟon paid by associated pracƟces.Associated pracƟces could be (342) CriƟcal 
Area Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) 
Obstruction Removal, or (584) Channel Stabilization, (561) Heavy Use Area,(382) Fence,

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Aggregate, Sand, Graded, Washed 8 Cubic yard $29.81 $238.48

Materials Rock Riprap, Placed with geotextile 23 Cubic yard $73.51 $1,690.73

Equip./Install. Truck, dump, 8 CY 4 Hour $63.90 $255.60

Equip./Install. Hydraulic Excavator, .5 CY 5 Hour $61.42 $307.10

Labor Equipment Operators, Heavy 5 Hour $36.55 $182.75

Labor Supervisor or Manager 5 Hour $45.77 $228.85

Mobilization Mobilization, medium equipment 2 Each $282.78 $565.56

Total Cost: $3,469.07
Payment types:

PayType Unit Payment

EQIP $4.34

WHIP $4.34

PayType Unit Payment

EQIP‐HU $5.20

WHIP‐HU $5.20

578 5 Ramps and channel




