
Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need for wildlife structures with low complexity to bring one or more habitat limiting factors of "Inadequate 
Habitat for Fish or Wildlife‐habitat degradation", up to planning criteria. Upland habitat limiting factors include 
quality, quantity and continuity of forage, cover, shelter, space and water availability. The structures can be 
installed within a quarter mile of a driveable road and terrain is gentle to moderate.

After Practice Situation:

Installation of wildlife structures brings the identified deficient habitat limiting factors up to planning criteria. The 
practice is installed using general labor with minimal supervision or skilled labor without supervision with use of 
common hand tools and light equipment.

Scenario Feature Measure:

Number of structures

Wildlife Structures, Low ComplexityScenario # 1

Scenario Typical Size: 4 Each

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $338.36

Actual Scenario # 1Scenario Description:

This scenario covers all upland habitats, that are not covered under 643, that need installation of wildlife 
structures, which are of low complexity, when habitat assessment indicates "Inadequate Habitat for Fish or 
Wildlife‐habitat degradation". This scenario includes structures such as: habitat boxes, perch poles, fence markers, 
down logs and hand built brush piles. Complexity is defined by the combination of skill level, equipment needed 
and ease of accesability for creating and installing these structures. For this scenario the complexity would include; 
general labor with minimal supervision or skilled labor without supervision; common hand tools and light 
equipment; installation is within a quarter mile of a driveable road; and terrain is gentle to moderate. This practice 
may be installed alone or in combination with facilitating practices. Facilitating practices may include but not 
limited to: 382, 391, 647, 660 and 666.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Post, Wood, CCA treated, 6" x 12‐14' 4 Each $26.08 $104.32

Materials Habitat Box, Bat 2 Each $52.08 $104.16

Materials Habitat Box, waterfowl 2 Each $69.82 $139.64

Materials Predator Guard 4 Each $28.58 $114.32

Equip./Install. Auger, Post driver attachment 1 Hour $9.17 $9.17

Equip./Install. Chainsaw 2 Hour $6.90 $13.80

Equip./Install. Truck, Pickup 2 Hour $40.77 $81.54

Equip./Install. Tractor, agricultural, 60 HP 1 Hour $25.72 $25.72

Labor General Labor 16 Hour $23.16 $370.56

Labor Equipment Operators, Light 1 Hour $24.05 $24.05

Labor Supervisor or Manager 8 Hour $45.77 $366.16

Total Cost: $1,353.44
Payment types:

PayType Unit Payment

EQIP $253.77

WHIP $253.77

PayType Unit Payment

EQIP‐HU $304.52

WHIP‐HU $304.52

645 1 Wildlife Structures, Low Complexity



Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need for wildlife structures of high intensity and/or high complexity to bring one or more habitat limiting factors 
of "Inadequate Habitat for Fish or Wildlife‐habitat degradation", up to planning criteria. Habitat limiting factors 
include quality, quantity and continuity of forage, cover, shelter, space and water availability. The intensity for this 
scenario is >1 structure per acre. Many of the needed structures can be installed within a mile of a driveable road 
and the terrain will range from moderate to difficult.

After Practice Situation:

Installation of wildlife structures bring the identified deficient habitat limiting factors up to planning criteria. 
Installation of wildlife structures required skilled labor and general labor with supervision and the use of common 
hand tools to heavy equipment.

Scenario Feature Measure:

Number of structures

Wildlife Structures , High ComplexityScenario # 2

Scenario Typical Size: 12 Each

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $418.19

Actual Scenario # 2Scenario Description:

This scenario covers all upland habitats, that are not covered under 643, that need installation of wildlife 
structures, which are of high complexity, when habitat assessment indicates "Inadequate Habitat for Fish or 
Wildlife‐habitat degradation". This scenario includes all the structures in the Wildlife Structures‐low but whose 
installation is highly complex. This scenario may include the installation of structures that require the use of heavy 
(150+ horse power) sized equiment. Complexity is defined by the combination of skill level, equipment needed 
and ease of accesability for creating and installing these structures. For this scenario the complexity would include: 
skilled labor and general labor with supervision; common hand tools to heavy equipment; for many of the 
structures, installation is within a mile of a road: and terrain is moderate to difficult. Facilitating practices may 
include but not limited to: 382, 391, 647, 660 and 666.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Predator Guard 10 Each $28.58 $285.80

Equip./Install. Hydraulic Excavator, .5 CY 6 Hour $61.42 $368.52

Equip./Install. Chainsaw 8 Hour $6.90 $55.20

Equip./Install. Truck, Pickup 8 Hour $40.77 $326.16

Labor General Labor 60 Hour $23.16 $1,389.60

Labor Equipment Operators, Heavy 6 Hour $36.55 $219.30

Labor Supervisor or Manager 30 Hour $45.77 $1,373.10

Mobilization Mobilization, very small equipment 1 Each $78.08 $78.08

Materials Post, Wood, CCA treated, 6" x 12‐14' 12 Each $26.08 $312.96

Materials Habitat Box, Bat 5 Each $52.08 $260.40

Materials Habitat Box, waterfowl 5 Each $69.82 $349.10

Total Cost: $5,018.22
Payment types:

PayType Unit Payment

EQIP $313.64

WHIP $313.64

PayType Unit Payment

EQIP‐HU $376.37

WHIP‐HU $376.37

645 2 Wildlife Structures , High Complexity



Before Practice Situation:

The site lacks sufficient micro‐ and macrotopographic features needed for optimal upland wildlife habitat for 
target species. Typically the site has been previously manipulated and utilized for agricultural, livestock or forest 
production. With the loss of hummocks, depressions and other topographic features scattered throughout the 
site, both plant and animal species that are dependent on the microenvironments created by these features are 
no longer present or are in decline within the planning unit.

After Practice Situation:

Appropriate low horsepowere equipment, such as, rubber tired tractor and farm implements (i.e. – box blade, 
scraper blade, grader blade, front end‐loader, etc) were used to construct planned topographic features essential 
for identified species. As a result of the installation, thetopograpic releif needed to provide the varied upland 
wildlife habitat needs is provided.

Scenario Feature Measure:

number and size of constructed features

Topographic Feature Creation, LowScenario # 3

Scenario Typical Size: 100 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $147.51

Actual Scenario # 6Scenario Description:

The setting is all landuses, but typically is on lands used for the production of forest products grazing and/or fish 
and wildlife where the slope gradient is less than two percent and soils that are not excessivly drained. The State‐
approved habitat evaluation or appraisal found that a limiting factor for upland wildlife is the absence of sufficient 
variability in microtopograpic releif in the area. The construction of low intensity and low complexity topographic 
features will provide for diverse soil hydrologic conditions needed to treat the degraded plant condition and/or 
inadequate habitat for upland wildlife. The contruction of micro and macro topographic featuires can be 
implemented with the use of equipment with less than 70 HP. This scenario is for earthwork, not associated with 
habitat structures or any other national standard.

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Tractor, agricultural, 60 HP 40 Hour $25.72 $1,028.80

Equip./Install. Earthfill, Dumped and Spread 10 Cubic yard $3.77 $37.70

Equip./Install. Earthfill, Manually Compacted 10 Cubic yard $6.05 $60.50

Equip./Install. Earthfill, Roller Compacted 10 Cubic yard $4.60 $46.00

Equip./Install. Excavation, Common Earth, side  10 Cubic yard $2.48 $24.80

Equip./Install. Satellite imagery, aerial  50 Acre $0.16 $8.00

Equip./Install. Hydraulic Excavator, .5 CY 40 Hour $61.42 $2,456.80

Labor Skilled Labor 40 Hour $39.82 $1,592.80

Labor General Labor 40 Hour $23.16 $926.40

Labor Equipment Operators, Light 40 Hour $24.05 $962.00

Mobilization Mobilization, small equipment 40 Each $190.19 $7,607.60

Total Cost: $14,751.40
Payment types:

PayType Unit Payment

EQIP $110.64

WHIP $110.64

PayType Unit Payment

EQIP‐HU $132.76

WHIP‐HU $132.76

645 3 Topographic Feature Creation, Low



Before Practice Situation:

The site lacks sufficient micro‐ and macrotopographic features needed for optimal upland wildlife habitat for 
target species. Typically the site has been previously manipulated and utilized for agricultural, livestock or forest 
production. With the loss of hummocks, depressions and other topographic features scattered throughout the 
site, both plant and animal species that are dependent on the microenvironments created by these features are 
no longer present or are in decline within the planning unit.

After Practice Situation:

Appropriate equipment (i.e. – Skidsteer, Farm Tractor, Small Dozer, etc) was used to construct planned 
topographic features essential for identified species. As a result of the installation, adequate habitat needs have 
been provided.

Scenario Feature Measure:

number and size of constructed features

Topographic Feature Creation, MediumScenario # 4

Scenario Typical Size: 100 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $471.14

Actual Scenario # 7Scenario Description:

The setting is all landuses, but typically is on lands used for the production of forest products grazing and/or fish 
and wildlife where the slope gradient is less than two percent and soils that are not excessivly drained. The State‐
approved habitat evaluation or appraisal found that a limiting factor for upland wildlife is the absence of sufficient 
variability in microtopograpic releif in the area. The construction of low intensity and low complexity topographic 
features will provide for diverse soil hydrologic conditions needed to treat the degraded plant condition and/or 
inadequate habitat for upland wildlife. The contruction of micro and macro topographic featuires will require the 
use of equipment in the 70‐150 HP range due to current site conditions and implementation techniques. This 
scenario is for earthwork, not associated with habitat structures or any other national standard (e.g. Wetland 
Restoration (657), Wetland Enhancement (659), Wetland Creation (658), and Dike (356)).

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Track Loader, 95HP 60 Hour $97.13 $5,827.80

Equip./Install. Skidsteer, 80 HP 60 Hour $47.33 $2,839.80

Equip./Install. Backhoe, 80 HP 60 Hour $61.42 $3,685.20

Equip./Install. Tractor, agricultural, 120 HP 60 Hour $59.90 $3,594.00

Equip./Install. Earthfill, Dumped and Spread 15 Cubic yard $3.77 $56.55

Equip./Install. Earthfill, Manually Compacted 15 Cubic yard $6.05 $90.75

Equip./Install. Earthfill, Roller Compacted 15 Cubic yard $4.60 $69.00

Equip./Install. Excavation, Common Earth, side  15 Cubic yard $2.48 $37.20

Equip./Install. Dozer, 140 HP 60 Hour $136.36 $8,181.60

Equip./Install. Satellite imagery, aerial  50 Acre $0.16 $8.00

Equip./Install. Dozer, 80 HP 60 Hour $73.71 $4,422.60

Equip./Install. Hydraulic Excavator, 1 CY 60 Hour $125.10 $7,506.00

Labor Skilled Labor 60 Hour $39.82 $2,389.20

Labor Supervisor or Manager 60 Hour $45.77 $2,746.20

Labor General Labor 60 Hour $23.16 $1,389.60

Labor Equipment Operators, Light 60 Hour $24.05 $1,443.00

645 4 Topographic Feature Creation, Medium



Mobilization Mobilization, medium equipment 10 Each $282.78 $2,827.80

Total Cost: $47,114.30
Payment types:

PayType Unit Payment

EQIP $353.36

WHIP $353.36

PayType Unit Payment

EQIP‐HU $424.03

WHIP‐HU $424.03

645 4 Topographic Feature Creation, Medium



Before Practice Situation:

The site lacks sufficient micro‐ and macrotopographic features needed for optimal upland wildlife habitat for 
target species. Typically the site has been previously manipulated and utilized for agricultural, livestock or forest 
production. With the loss of hummocks, depressions and other topographic features scattered throughout the 
site, both plant and animal species that are dependent on the microenvironments created by these features are 
no longer present or are in decline within the planning unit.

After Practice Situation:

Appropriate equipment (i.e. – Dozer, Excavator, etc) was used to construct planned topographic features essential 
for identified species. As a result of the installation, adequate habitat needs have been provided.

Scenario Feature Measure:

number and size of constructed features

Topoggraphic Feature Creation, HighScenario # 5

Scenario Typical Size: 100 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $558.57

Actual Scenario # 8Scenario Description:

Corrective measures will require the use of equipment 150 HP in size or larger due to current site conditions and 
implementation techniques. The setting is all landuses, but typically is on lands used for the production of forest 
products grazing and/or fish and wildlife where the slope gradient is less than two percent and soils that are not 
excessivly drained. The State‐approved habitat evaluation or appraisal found that a limiting factor for upland 
wildlife is the absence of sufficient variability in microtopograpic releif in the area. The construction of low 
intensity and low complexity topographic features will provide for diverse soil hydrologic conditions needed to 
treat the degraded plant condition and/or inadequate habitat for upland wildlife. The contruction of micro and 
macro topographic featuires will require the use of equipment 150 HP in size or larger due to current site 
conditions and implementation techniques This scenario is for earthwork, not associated with habitat structures 
or any other national standard (e.g. Wetland Restoration (657), Wetland Enhancement (659), Wetland Creation 
(658), and Dike (356)).

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Earthfill, Dumped and Spread 20 Cubic yard $3.77 $75.40

Equip./Install. Earthfill, Manually Compacted 20 Cubic yard $6.05 $121.00

Equip./Install. Earthfill, Roller Compacted 20 Cubic yard $4.60 $92.00

Equip./Install. Excavation, Common Earth, side  20 Cubic yard $2.48 $49.60

Equip./Install. Dozer, 200 HP 80 Hour $204.49 $16,359.20

Equip./Install. Hydraulic Excavator, 2 CY 80 Hour $209.12 $16,729.60

Equip./Install. Satellite imagery, aerial  50 Acre $0.16 $8.00

Labor Skilled Labor 80 Hour $39.82 $3,185.60

Labor Supervisor or Manager 80 Hour $45.77 $3,661.60

Labor Equipment Operators, Heavy 80 Hour $36.55 $2,924.00

Labor General Labor 80 Hour $23.16 $1,852.80

Mobilization Mobilization, large equipment 20 Each $539.90 $10,798.00

Total Cost: $55,856.80
Payment types:

PayType Unit Payment

EQIP $418.93

WHIP $418.93

PayType Unit Payment

EQIP‐HU $502.71

WHIP‐HU $502.71

645 5 Topoggraphic Feature Creation, High



Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need to establish annual (non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate 
habitat for fish and wildlife, up to planning criteria. An evaluation of the site has indicated resource concerns are 
present, or may become present during the implementation of the habitat management system planned. 
Resource concerns identified may include soil erosion with visible rills present resultging in sediment moving 
offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of 
tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by 
the creation of particulates. The current system provides little to no wildlife habitat with habitat limiting factors 
such as quality, quantity and continuity of forage, cover, shelter and space being identified.

After Practice Situation:

Planning unit is adequatly covered with annual (non‐persistent) vegetation. As a result of installation soil erosion, 
water/sediment runoff, and/or dust emissions have been eliminated. Plants sown provide cover and forage for 
target species. Forage may include the vegetation itself or promote an abundance of beneficial insects. This 
scenario does not apply to plantings for forage production or critical area plantings and vegetation established 
under this scenario will remain unharvested.

Scenario Feature Measure:

Area planted

Establish Annual Vegetation ‐ Broadcast w/ Fertilization (FI)Scenario # 6

Scenario Typical Size: 25 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $493.13

Actual Scenario # 9Scenario Description:

This scenario covers all upland habitats, that are not covered under 643 for the establishment of annual (non‐
persistent) vegetation on all land uses. This scenario is utilized when habitat assessment indicates Inadequate 
Habitat for Fish or Wildlife‐habitat degradation. The typical size range for this scenario is 5 to 50 acres. This 
scenario would be applied on any land use where habitats are utilized by targeted species. This practice scenario is 
typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop wildlife 
habitat as part of a habitat management system. Often times this scenario is utilized to temporarily provide cover 
or forage while permanent vegetation is being established. Vegetation will be established utilizing convenational 
methods including disking, herbicide applicaiton and broadcast seeding. Fertilization will be required and will be 
completed in response to a soil test.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Nitrogen (N), Ammonium Nitrate 1250 Pound $0.79 $987.50

Materials Phosphorus, P2O5 1250 Pound $0.39 $487.50

Materials Potassium, K2O 1000 Pound $0.28 $280.00

Materials Herbicide, Glyphosate 25 Acre $15.83 $395.75

Materials Two Species Mix, Cool Season  25 Acre $50.33 $1,258.25

Equip./Install. Tillage, Primary 25 Acre $17.24 $431.00

Equip./Install. Chemical, ground application 25 Acre $6.37 $159.25

Equip./Install. Fertilizer, ground application, dry  25 Acre $7.04 $176.00

Equip./Install. Seeding Operation, Broadcast,  25 Acre $13.06 $326.50

Mobilization Mobilization, medium equipment 1 Each $282.78 $282.78

Forgone IncomeFI, Corn Dryland 12.5 Acre $313.51 $3,918.88

Forgone IncomeFI, Soybeans Dryland 6.25 Acre $340.36 $2,127.25

645 6 Establish Annual Vegetation ‐ Broadcast w/ Fertilization (FI)



Forgone IncomeFI, Wheat Dryland 6.25 Acre $239.62 $1,497.63

Total Cost: $12,328.28
Payment types:

PayType Unit Payment

EQIP $445.29

WHIP $445.29

PayType Unit Payment

EQIP‐HU $473.99

WHIP‐HU $473.99

645 6 Establish Annual Vegetation ‐ Broadcast w/ Fertilization (FI)



Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need to establish annual (non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate 
habitat for fish and wildlife, up to planning criteria. An evaluation of the site has indicated resource concerns are 
present, or may become present during the implementation of the habitat management system planned. 
Resource concerns identified may include soil erosion with visible rills present resultging in sediment moving 
offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of 
tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by 
the creation of particulates. The current system provides little to no wildlife habitat with habitat limiting factors 
such as quality, quantity and continuity of forage, cover, shelter and space being identified.

After Practice Situation:

Planning unit is adequatly covered with annual (non‐persistent) vegetation. As a result of installation soil erosion, 
water/sediment runoff, and/or dust emissions have been eliminated. Plants sown provide cover and forage for 
target species. Forage may include the vegetation itself or promote an abundance of beneficial insects. This 
scenario does not apply to plantings for forage production or critical area plantings and vegetation established 
under this scenario will remain unharvested. Fetilization will NOT be required.

Scenario Feature Measure:

Area planted

Establish Annual Vegetation ‐ Broadcast; No Fertilization (FI)Scenario # 7

Scenario Typical Size: 25 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $415.89

Actual Scenario # 10Scenario Description:

This scenario covers all upland habitats, that are not covered under 643 for the establishment of annual (non‐
persistent) vegetation on all land uses. This scenario is utilized when habitat assessment indicates Inadequate 
Habitat for Fish or Wildlife‐habitat degradation. The typical size range for this scenario is 5 to 50 acres. This 
scenario would be applied on any land use where habitats are utilized by targeted species. This practice scenario is 
typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop wildlife 
habitat as part of a habitat management system. Often times this scenario is utilized to temporarily provide cover 
or forage while permanent vegetation is being established. Vegetation will be established utilizing convenational 
methods including disking, herbicide applicaiton and broadcast seeding. Fertilization will NOT be required.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Herbicide, Glyphosate 25 Acre $15.83 $395.75

Materials Two Species Mix, Cool Season  25 Acre $50.33 $1,258.25

Equip./Install. Tillage, Primary 25 Acre $17.24 $431.00

Equip./Install. Chemical, ground application 25 Acre $6.37 $159.25

Equip./Install. Seeding Operation, Broadcast,  25 Acre $13.06 $326.50

Mobilization Mobilization, medium equipment 1 Each $282.78 $282.78

Forgone IncomeFI, Corn Dryland 12.5 Acre $313.51 $3,918.88

Forgone IncomeFI, Soybeans Dryland 6.25 Acre $340.36 $2,127.25

Forgone IncomeFI, Wheat Dryland 6.25 Acre $239.62 $1,497.63

Total Cost: $10,397.28
Payment types:

PayType Unit Payment

EQIP $387.36

WHIP $387.36

PayType Unit Payment

EQIP‐HU $404.48

WHIP‐HU $404.48

645 7 Establish Annual Vegetation ‐ Broadcast; No Fertilization (FI)



Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need to establish annual (non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate 
habitat for fish and wildlife, up to planning criteria. An evaluation of the site has indicated resource concerns are 
present, or may become present during the implementation of the habitat management system planned. 
Resource concerns identified may include soil erosion with visible rills present resultging in sediment moving 
offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of 
tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by 
the creation of particulates. The current system provides little to no wildlife habitat with habitat limiting factors 
such as quality, quantity and continuity of forage, cover, shelter and space being identified.

After Practice Situation:

Planning unit is adequatly covered with annual (non‐persistent) vegetation. As a result of installation soil erosion, 
water/sediment runoff, and/or dust emissions have been eliminated. Plants sown provide cover and forage for 
target species. Forage may include the vegetation itself or promote an abundance of beneficial insects. This 
scenario does not apply to plantings for forage production or critical area plantings and vegetation established 
under this scenario will remain unharvested.

Scenario Feature Measure:

Area planted

Establish Annual Vegetation ‐ Drill w/ Fertilization (FI)Scenario # 8

Scenario Typical Size: 25 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $485.00

Actual Scenario # 11Scenario Description:

This scenario covers all upland habitats, that are not covered under 643 for the establishment of annual (non‐
persistent) vegetation on all land uses. This scenario is utilized when habitat assessment indicates Inadequate 
Habitat for Fish or Wildlife‐habitat degradation. The typical size range for this scenario is 5 to 50 acres. This 
scenario would be applied on any land use where habitats are utilized by targeted species. This practice scenario is 
typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop wildlife 
habitat as part of a habitat management system. Often times this scenario is utilized to temporarily provide cover 
or forage while permanent vegetation is being established. Establishment of vegetation will require methods 
including light disking, herbicide applicaiton and use of seed drill for planting. Fertilization will be required and will 
be completed in response to a soil test.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Nitrogen (N), Ammonium Nitrate 1250 Pound $0.79 $987.50

Materials Phosphorus, P2O5 1250 Pound $0.39 $487.50

Materials Potassium, K2O 1000 Pound $0.28 $280.00

Materials Herbicide, Glyphosate 25 Acre $15.83 $395.75

Materials Two Species Mix, Cool Season  25 Acre $50.33 $1,258.25

Equip./Install. Chemical, ground application 25 Acre $6.37 $159.25

Equip./Install. Fertilizer, ground application, dry  25 Acre $7.04 $176.00

Equip./Install. Seeding Operation, No Till/Grass Drill 25 Acre $22.17 $554.25

Mobilization Mobilization, medium equipment 1 Each $282.78 $282.78

Forgone IncomeFI, Corn Dryland 12.5 Acre $313.51 $3,918.88

Forgone IncomeFI, Soybeans Dryland 6.25 Acre $340.36 $2,127.25

Forgone IncomeFI, Wheat Dryland 6.25 Acre $239.62 $1,497.63

645 8 Establish Annual Vegetation ‐ Drill w/ Fertilization (FI)



Total Cost: $12,125.03
Payment types:

PayType Unit Payment

EQIP $439.19

WHIP $439.19

PayType Unit Payment

EQIP‐HU $466.68

WHIP‐HU $466.68

645 8 Establish Annual Vegetation ‐ Drill w/ Fertilization (FI)



Before Practice Situation:

A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a 
need to establish annual (non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate 
habitat for fish and wildlife, up to planning criteria. An evaluation of the site has indicated resource concerns are 
present, or may become present during the implementation of the habitat management system planned. 
Resource concerns identified may include soil erosion with visible rills present resultging in sediment moving 
offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of 
tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by 
the creation of particulates. The current system provides little to no wildlife habitat with habitat limiting factors 
such as quality, quantity and continuity of forage, cover, shelter and space being identified.

After Practice Situation:

Planning unit is adequatly covered with annual (non‐persistent) vegetation. As a result of installation soil erosion, 
water/sediment runoff, and/or dust emissions have been eliminated. Plants sown provide cover and forage for 
target species. Forage may include the vegetation itself or promote an abundance of beneficial insects. This 
scenario does not apply to plantings for forage production or critical area plantings and vegetation established 
under this scenario will remain unharvested. Fetilization will NOT be required.

Scenario Feature Measure:

Area planted

Establish Annual Vegetation ‐ Drill; No Fertilization (FI)Scenario # 9

Scenario Typical Size: 25 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $407.76

Actual Scenario # 12Scenario Description:

This scenario covers all upland habitats, that are not covered under 643 for the establishment of annual (non‐
persistent) vegetation on all land uses. This scenario is utilized when habitat assessment indicates Inadequate 
Habitat for Fish or Wildlife‐habitat degradation. The typical size range for this scenario is 5 to 50 acres. This 
scenario would be applied on any land use where habitats are utilized by targeted species. This practice scenario is 
typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop wildlife 
habitat as part of a habitat management system. Often times this scenario is utilized to temporarily provide cover 
or forage while permanent vegetation is being established. Establishment of vegetation will require methods 
including light disking, herbicide applicaiton and use of seed drill for planting. Fertilization will NOT be required.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Herbicide, Glyphosate 25 Acre $15.83 $395.75

Materials Two Species Mix, Cool Season  25 Acre $50.33 $1,258.25

Equip./Install. Chemical, ground application 25 Acre $6.37 $159.25

Equip./Install. Seeding Operation, No Till/Grass Drill 25 Acre $22.17 $554.25

Mobilization Mobilization, medium equipment 1 Each $282.78 $282.78

Forgone IncomeFI, Corn Dryland 12.5 Acre $313.51 $3,918.88

Forgone IncomeFI, Soybeans Dryland 6.25 Acre $340.36 $2,127.25

Forgone IncomeFI, Wheat Dryland 6.25 Acre $239.62 $1,497.63

Total Cost: $10,194.03
Payment types:

PayType Unit Payment

EQIP $381.26

WHIP $381.26

PayType Unit Payment

EQIP‐HU $397.16

WHIP‐HU $397.16

645 9 Establish Annual Vegetation ‐ Drill; No Fertilization (FI)



Before Practice Situation:

Area consist of excessive stands of herbaceous invasives degrading health and vigor of native herbaceous species 
promoting noxious and invasive species and degrading wildlife habitat.

After Practice Situation:

Herbaceous invasives are controlled to achieve the desirable plant community based on species composition, 
structure, density, and canopy cover or height. Ecological site condition is progressing in an upward trend, 
hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat.

Scenario Feature Measure:

Acres treated

Herbaceous Hand treatment, Invasive Species ControlScenario # 10

Scenario Typical Size: 10 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $346.78

Actual Scenario # 13Scenario Description:

The practice entails the control of herbaceous, invasive plant species by use of chemical spray, using hand‐carried 
equipment (such as a backpack and hand‐sprayer) to apply chemicals, in order to improve ecological condition. 
Invasives can also be controlled by hand pulling, plastic, or other manual methods. Typical unit is 10 acres. Control 
requires successive yearly treatments to reduce invasive populations within the area being treated. 
Associated Practices: Brush Management (314), Conservation Cover (327), Critical Area Planting (342), Upland 
Wildlife Habitiat Management (645), Early Successional Habitat Development/Management (647)

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Herbicide, Imazapyr 2 Acre $42.03 $84.06

Materials Herbicide, Glyphosate 3 Acre $15.83 $47.49

Materials Herbicide, Surfactant 5 Acre $1.34 $6.70

Equip./Install. All terrain vehicles, ATV 2.5 Hour $33.68 $84.20

Equip./Install. Truck, Pickup 2 Hour $40.77 $81.54

Labor Specialist Labor 30 Hour $105.46 $3,163.80

Total Cost: $3,467.79
Payment types:

PayType Unit Payment

EQIP $260.08

WHIP $260.08

PayType Unit Payment

EQIP‐HU $312.10

WHIP‐HU $312.10

645 10 Herbaceous Hand treatment, Invasive Species Control



Before Practice Situation:

Area consist of excessive stands of woody stemmed invasives degrading health and vigor of native species, 
promoting noxious and invasive species and degrading wildlife habitat.

After Practice Situation:

Woody stemmed invasives are controlled to achieve the desirable plant community based on species composition, 
structure, density, and canopy cover or height. Ecological site condition is progressing in an upward trend, 
hydrology and plant health and vigor is returning to near normal levels, and improved wildlife habitat.

Scenario Feature Measure:

Acres treated

Wood Stemmed, Hand treatment, Invasive Species ControlScenario # 11

Scenario Typical Size: 10 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $346.78

Actual Scenario # 14Scenario Description:

The practice entails the control of woody stemmed, invasive plant species by use of chemical spray, using hand‐
carried equipment (such as a backpack and hand‐sprayer) to apply chemicals, in order to improve ecological 
condition. Invasives can also be controlled by hand pulling, plastic, or other manual methods. Typical unit is 10 
acres. Control requires successive yearly treatments to reduce invasive populations within the area being treated. 
Associated Practices: Brush Management (314), Conservation Cover (327), Critical Area Planting (342), Upland 
Wildlife Habitiat Management (645), Early Successional Habitat Development/Management (647)

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Herbicide, Imazapyr 2 Acre $42.03 $84.06

Materials Herbicide, Glyphosate 3 Acre $15.83 $47.49

Materials Herbicide, Surfactant 5 Acre $1.34 $6.70

Equip./Install. All terrain vehicles, ATV 2.5 Hour $33.68 $84.20

Equip./Install. Truck, Pickup 2 Hour $40.77 $81.54

Labor Specialist Labor 30 Hour $105.46 $3,163.80

Total Cost: $3,467.79
Payment types:

PayType Unit Payment

EQIP $260.08

WHIP $260.08

PayType Unit Payment

EQIP‐HU $312.10

WHIP‐HU $312.10

645 11 Wood Stemmed, Hand treatment, Invasive Species Control



Before Practice Situation:

Grass stand is thinning due to lack of nutrients or high acidity in the soil, and no longer provides adequate cover 
and/or food for grassland nesting birds or other grassland dependent wildlife.

After Practice Situation:

Fertilizer has been applied according to a soil test and using appropriate equipment. The new vegetative 
conditions are conductive to use by target grassland nesting birds and other grassland dependent wildlife.

Scenario Feature Measure:

Acre of existing grassland

Topdressing for WildlifeScenario # 12

Scenario Typical Size: 10 Acre

Practice: 645 ‐ Upland Wildlife Habitat Management

New York

Tot Unit Cost $49.64

Actual Scenario # 15Scenario Description:

Nitrogen, potassium and phosphorus are applied to existing cool season grassland to promote a desireable plant 
comummunity for wildlife food and cover. Application rate is based on recommendations from a soil test targeting 
wildlife habitat. Application rate should not be based on production agriculture. Fertilizer is applied during the 
growing season.

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Potassium, K2O 400 Pound $0.28 $112.00

Materials Phosphorus, P2O5 400 Pound $0.39 $156.00

Materials Nitrogen (N), Ammonium Nitrate 200 Pound $0.79 $158.00

Equip./Install. Fertilizer, ground application, dry  10 Acre $7.04 $70.40

Total Cost: $496.40
Payment types:

PayType Unit Payment

EQIP $37.23

WHIP $37.23

PayType Unit Payment

EQIP‐HU $44.68

WHIP‐HU $44.68

645 12 Topdressing for Wildlife




