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Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost Cost_Type Share_Rate
342 EQIP Critical Area Planting Grass/legume mix, normal tillage Acre 324.29 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Acre 389.15 PR 100
342 EQIP Critical Area Planting Grass/legume mix-heavy grading Acre 1211.98 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-heavy grading Acre 1454.38 PR 100
342 EQIP Critical Area Planting Grass/legume mix-moderate grading Acre 789.23 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-moderate grading Acre 947.07 PR 100
647 EQIP Early Successional Habitat Development/Management Early Successional Wildlife Openings Acre 497.15 PR 100
647 EQIP Early Successional Habitat Development/Management HU-Early Successional Wildlife Openings Acre 596.58 PR 100
647 EQIP Early Successional Habitat Development/Management Wildlife feathered edge Acre 1333.44 PR 100
647 EQIP Early Successional Habitat Development/Management HU-Wildlife feathered edge Acre 1600.13 PR 100
647 EQIP Early Successional Habitat Development/Management Wildlife selective tree felling Each 18.36 PR 100
647 EQIP Early Successional Habitat Development/Management HU-Wildlife selective tree felling Each 22.03 PR 100
394 EQIP Firebreak Constructed - Light Equipment Foot 0.03 PR 100
394 EQIP Firebreak HU-Constructed - Light Equipment Foot 0.04 PR 100
394 EQIP Firebreak Constructed - Medium equipment, flat-medium slopes Foot 0.44 PR 100
394 EQIP Firebreak HU-Constructed - Medium equipment, flat-medium slopes Foot 0.53 PR 100
394 EQIP Firebreak Constructed - Medium equipment, steep slopes Foot 1.26 PR 100
394 EQIP Firebreak HU-Constructed - Medium equipment, steep slopes Foot 1.51 PR 100
394 EQIP Firebreak Vegetated permanent firebreak Foot 0.24 PR 100
394 EQIP Firebreak HU-Vegetated permanent firebreak Foot 0.29 PR 100
666 EQIP Forest Stand Improvement Basal Stem Treatment Acre 311.6 PR 100
666 EQIP Forest Stand Improvement HU-Basal Stem Treatment Acre 373.93 PR 100
666 EQIP Forest Stand Improvement Chemical, Ground Acre 156.29 PR 100
666 EQIP Forest Stand Improvement HU-Chemical, Ground Acre 187.54 PR 100
666 EQIP Forest Stand Improvement Comprehensive Forest Stand Treatment with Chipping Acre 575.53 PR 100
666 EQIP Forest Stand Improvement HU-Comprehensive Forest Stand Treatment with Chipping Acre 690.63 PR 100
666 EQIP Forest Stand Improvement Comprehensive Forest Stand Treatment, no chipping Acre 417.2 PR 100
666 EQIP Forest Stand Improvement HU-Comprehensive Forest Stand Treatment, no chipping Acre 500.64 PR 100
666 EQIP Forest Stand Improvement Mechanical, Heavy Equipment Acre 418.72 PR 100
666 EQIP Forest Stand Improvement HU-Mechanical, Heavy Equipment Acre 502.46 PR 100
666 EQIP Forest Stand Improvement Mechanical, Light Equipment Acre 152.79 PR 100
666 EQIP Forest Stand Improvement HU-Mechanical, Light Equipment Acre 183.35 PR 100
666 EQIP Forest Stand Improvement Single Stem Chemical Thinning Acre 283.95 PR 100
666 EQIP Forest Stand Improvement HU-Single Stem Chemical Thinning Acre 340.73 PR 100
666 EQIP Forest Stand Improvement Thinning Hand Tools Acre 174.12 PR 100
666 EQIP Forest Stand Improvement HU-Thinning Hand Tools Acre 208.94 PR 100
666 EQIP Forest Stand Improvement Thinning with Hand Tools without a Consultant Acre 66.77 PR 100
666 EQIP Forest Stand Improvement HU-Thinning with Hand Tools without a Consultant Acre 80.12 PR 100
666 EQIP Forest Stand Improvement Wildlife Crop Tree Release Acre 260.82 PR 100
666 EQIP Forest Stand Improvement HU-Wildlife Crop Tree Release Acre 312.99 PR 100
655 EQIP Forest Trails and Landings Grading and Shaping with Vegetative Establishment Foot 2.8 PR 100
655 EQIP Forest Trails and Landings HU-Grading and Shaping with Vegetative Establishment Foot 3.35 PR 100
655 EQIP Forest Trails and Landings Landing Installation Acre 2048.25 PR 100
655 EQIP Forest Trails and Landings HU-Landing Installation Acre 2457.9 PR 100
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655 EQIP Forest Trails and Landings Trail Installation Foot 0.82 PR 100
655 EQIP Forest Trails and Landings HU-Trail Installation Foot 0.99 PR 100
383 EQIP Fuel Break Dozer Acre 1309.52 PR 100
383 EQIP Fuel Break HU-Dozer Acre 1571.43 PR 100
383 EQIP Fuel Break Dozer, Steep Slope Acre 1998.38 PR 100
383 EQIP Fuel Break HU-Dozer, Steep Slope Acre 2398.05 PR 100
383 EQIP Fuel Break Hand Tools Acre 1532.85 PR 100
383 EQIP Fuel Break HU-Hand Tools Acre 1839.42 PR 100
383 EQIP Fuel Break Masticator Acre 1166.85 PR 100
383 EQIP Fuel Break HU-Masticator Acre 1400.21 PR 100
383 EQIP Fuel Break Masticator, Steel Slope Acre 1669.89 PR 100
383 EQIP Fuel Break HU-Masticator, Steel Slope Acre 2003.87 PR 100
315 EQIP Herbaceous Weed Control Chemical, Ground Acre 25.51 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Ground Acre 30.61 PR 100
315 EQIP Herbaceous Weed Control Chemical, Spot Acre 62.68 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Spot Acre 75.22 PR 100
315 EQIP Herbaceous Weed Control Forest Herbaceous Chemical Ground Acre 152.12 PR 100
315 EQIP Herbaceous Weed Control HU-Forest Herbaceous Chemical Ground Acre 182.55 PR 100
315 EQIP Herbaceous Weed Control Hand Tools, Herbaceous vegetation Acre 122.88 PR 100
315 EQIP Herbaceous Weed Control HU-Hand Tools, Herbaceous vegetation Acre 147.45 PR 100
315 EQIP Herbaceous Weed Control Mechanical Acre 97.88 PR 100
315 EQIP Herbaceous Weed Control HU-Mechanical Acre 117.46 PR 100
484 EQIP Mulching Natural Material - Full Coverage Acre 434.83 PR 100
484 EQIP Mulching HU-Natural Material - Full Coverage Acre 521.8 PR 100
484 EQIP Mulching Tree and Shrub Each 1.99 PR 100
484 EQIP Mulching HU-Tree and Shrub Each 2.38 PR 100
484 EQIP Mulching Wood Chips SqFt 0.22 PR 100
484 EQIP Mulching HU-Wood Chips SqFt 0.27 PR 100
391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Acre 3066.24 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Acre 3614.15 PR 100
391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Acre 3129.77 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Acre 3690.39 PR 100
391 EQIP Riparian Forest Buffer Large container, hand planted Acre 5254.72 PR 100
391 EQIP Riparian Forest Buffer HU-Large container, hand planted Acre 6109.63 PR 100
391 EQIP Riparian Forest Buffer Small container, hand planted Acre 2888.32 PR 100
391 EQIP Riparian Forest Buffer HU-Small container, hand planted Acre 3400.64 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail Abandonment/Rehabilitation (Light) Foot 3.19 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail Abandonment/Rehabilitation (Light) Foot 3.83 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail removal and restoration (Vegetative) Foot 2.42 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail removal and restoration (Vegetative) Foot 2.91 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail/Landing Closure and Treatment, <35% hillslope Foot 5.2 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail/Landing Closure and Treatment, <35% hillslope Foot 6.24 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail/Landing Closure and Treatment, >35% hillslope Foot 10.44 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail/Landing Closure and Treatment, >35% hillslope Foot 12.53 PR 100
578 EQIP Stream Crossing Ramps and channel SqFt 4.45 PR 100
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578 EQIP Stream Crossing HU-Ramps and channel SqFt 5.34 PR 100
587 EQIP Structure for Water Control Forestland Waterbar Each 129.15 PR 100
587 EQIP Structure for Water Control HU-Forestland Waterbar Each 154.98 PR 100
649 EQIP Structures for Wildlife Brush Pile - Large Each 145.44 PR 100
649 EQIP Structures for Wildlife HU-Brush Pile - Large Each 174.53 PR 100
649 EQIP Structures for Wildlife Brush Pile - Small Each 28.04 PR 100
649 EQIP Structures for Wildlife HU-Brush Pile - Small Each 33.64 PR 100
912 EQIP TA Application TA Application NO 0 AM 100
913 EQIP TA Check-Out TA Check-Out NO 0 AM 100
911 EQIP TA Design TA Design NO 0 AM 100
910 EQIP TA Planning TA Planning NO 0 AM 100
612 EQIP Tree/Shrub Establishment High Density, Mechanical Plant Acre 321.39 PR 100
612 EQIP Tree/Shrub Establishment HU-High Density, Mechanical Plant Acre 385.66 PR 100
612 EQIP Tree/Shrub Establishment Individual tree - hand plant w tubes Each 6.42 PR 100
612 EQIP Tree/Shrub Establishment HU-Individual tree - hand plant w tubes Each 7.7 PR 100
612 EQIP Tree/Shrub Establishment Individual tree - hand planting Each 0.74 PR 100
612 EQIP Tree/Shrub Establishment HU-Individual tree - hand planting Each 0.89 PR 100
612 EQIP Tree/Shrub Establishment Shrubs Planting Each 0.9 PR 100
612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Each 1.08 PR 100
612 EQIP Tree/Shrub Establishment Tree/shrub Planted Area with Protection Acre 748.49 PR 100
612 EQIP Tree/Shrub Establishment HU-Tree/shrub Planted Area with Protection Acre 898.18 PR 100
612 EQIP Tree/Shrub Establishment Tree/Shrub Regeneration Area with Protection Acre 460.97 PR 100
612 EQIP Tree/Shrub Establishment HU-Tree/Shrub Regeneration Area with Protection Acre 553.16 PR 100
660 EQIP Tree/Shrub Pruning Pruning, Fire Hazard Acre 352.02 PR 100
660 EQIP Tree/Shrub Pruning HU-Pruning, Fire Hazard Acre 422.43 PR 100
660 EQIP Tree/Shrub Pruning Pruning, High Height Acre 262.7 PR 100
660 EQIP Tree/Shrub Pruning HU-Pruning, High Height Acre 315.24 PR 100
660 EQIP Tree/Shrub Pruning Pruning, Low Height Acre 178.06 PR 100
660 EQIP Tree/Shrub Pruning HU-Pruning, Low Height Acre 213.67 PR 100
660 EQIP Tree/Shrub Pruning Pruning, Wildlife Acre 137.21 PR 100
660 EQIP Tree/Shrub Pruning HU-Pruning, Wildlife Acre 164.65 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Aerial Application Acre 36.87 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Aerial Application Acre 44.25 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Acre 161.36 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Acre 193.63 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Acre 82.53 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Acre 99.03 PR 100
490 EQIP Tree/Shrub Site Preparation Hand site preparation Acre 190.74 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Hand site preparation Acre 228.89 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Heavy Acre 225.27 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Heavy Acre 270.33 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Light Acre 75.26 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Acre 90.31 PR 100
490 EQIP Tree/Shrub Site Preparation WindBreak, Site Preparation Acre 198.66 PR 100
490 EQIP Tree/Shrub Site Preparation HU-WindBreak, Site Preparation Acre 238.4 PR 100
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384 EQIP Woody Residue Treatment Chipping and hauling Acre 264.27 PR 100
384 EQIP Woody Residue Treatment HU-Chipping and hauling Acre 317.12 PR 100
384 EQIP Woody Residue Treatment Forest Slash Heavy Acre 244.93 PR 100
384 EQIP Woody Residue Treatment HU-Forest Slash Heavy Acre 293.92 PR 100
384 EQIP Woody Residue Treatment Silivicultural slash treatment- light  Acre 156.28 PR 100
384 EQIP Woody Residue Treatment HU-Silvicultural slash treatment- light  Acre 187.54 PR 100
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