
Environmental Quality Incentives Program - New York
2016 Payment Schedule - Riparian Forest Buffer, Forestry

11/12/2015 1

Practice_Code Cost_Share_Program Practice_Name Component Unit_Type Unit_Cost Cost_Type Share_Rate
396 EQIP Aquatic Organism Passage Blockage Removal CuYd 91.54 PR 100
396 EQIP Aquatic Organism Passage HU-Blockage Removal CuYd 109.84 PR 100
396 EQIP Aquatic Organism Passage Bottomless Culvert Each 40712.47 PR 100
396 EQIP Aquatic Organism Passage HU-Bottomless Culvert Each 48854.96 PR 100
396 EQIP Aquatic Organism Passage Bridge Foot 2655.46 PR 100
396 EQIP Aquatic Organism Passage HU-Bridge Foot 3186.55 PR 100
396 EQIP Aquatic Organism Passage CMP Culvert Each 26905.37 PR 100
396 EQIP Aquatic Organism Passage HU-CMP Culvert Each 32286.44 PR 100
396 EQIP Aquatic Organism Passage Concrete Box Culvert Each 47333.49 PR 100
396 EQIP Aquatic Organism Passage HU-Concrete Box Culvert Each 56800.19 PR 100
396 EQIP Aquatic Organism Passage Concrete Dam Removal CuYd 133.54 PR 100
396 EQIP Aquatic Organism Passage HU-Concrete Dam Removal CY 160.25 PR 100
396 EQIP Aquatic Organism Passage Concrete Ladder Foot 12742.13 PR 100
396 EQIP Aquatic Organism Passage HU-Concrete Ladder Foot 15290.56 PR 100
396 EQIP Aquatic Organism Passage Earthen Dam Removal CuYd 57.39 PR 100
396 EQIP Aquatic Organism Passage HU-Earthen Dam Removal CuYd 68.87 PR 100
396 EQIP Aquatic Organism Passage Low Water Crossing CuYd 602.34 PR 100
396 EQIP Aquatic Organism Passage HU-Low Water Crossing CuYd 722.81 PR 100
584 EQIP Channel Bed Stabilization Rock structures CuYd 59.26 PR 100
584 EQIP Channel Bed Stabilization HU-Rock structures CuYd 71.11 PR 100
584 EQIP Channel Bed Stabilization Wood structures Each 2125.24 PR 100
584 EQIP Channel Bed Stabilization HU-Wood structures Each 2550.29 PR 100
326 EQIP Clearing and Snagging Clearing and Snagging - Heavy Foot 15.9 PR 100
326 EQIP Clearing and Snagging HU-Clearing and Snagging - Heavy Foot 19.08 PR 100
326 EQIP Clearing and Snagging Clearing and Snagging - Light Foot 13.97 PR 100
326 EQIP Clearing and Snagging HU-Clearing and Snagging - Light Foot 16.77 PR 100
326 EQIP Clearing and Snagging Clearing and Snagging - Medium Foot 14.07 PR 100
326 EQIP Clearing and Snagging HU-Clearing and Snagging - Medium Foot 16.89 PR 100
342 EQIP Critical Area Planting Grass/legume mix, normal tillage Acre 324.29 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix, normal tillage Acre 389.15 PR 100
342 EQIP Critical Area Planting Grass/legume mix-heavy grading Acre 1211.98 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-heavy grading Acre 1454.38 PR 100
342 EQIP Critical Area Planting Grass/legume mix-moderate grading Acre 789.23 PR 100
342 EQIP Critical Area Planting HU-Grass/legume mix-moderate grading Acre 947.07 PR 100
342 EQIP Critical Area Planting Native seeding - normal tillage Acre 439.23 PR 100
342 EQIP Critical Area Planting HU-Native seeding - normal tillage Acre 527.08 PR 100
342 EQIP Critical Area Planting Native seeding-heavy grading Acre 1326.93 PR 100
342 EQIP Critical Area Planting HU-Native seeding-heavy grading Acre 1592.31 PR 100
342 EQIP Critical Area Planting Native seeding-moderate grading Acre 989.12 PR 100
342 EQIP Critical Area Planting HU-Native seeding-moderate grading Acre 1186.95 PR 100
342 EQIP Critical Area Planting Organic Grass/legume mix-normal tillage Acre 299.08 PR 100
342 EQIP Critical Area Planting HU-Organic Grass/legume mix-normal tillage Acre 358.89 PR 100
666 EQIP Forest Stand Improvement Basal Stem Treatment Acre 311.6 PR 100
666 EQIP Forest Stand Improvement HU-Basal Stem Treatment Acre 373.93 PR 100
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666 EQIP Forest Stand Improvement Chemical, Ground Acre 156.29 PR 100
666 EQIP Forest Stand Improvement HU-Chemical, Ground Acre 187.54 PR 100
666 EQIP Forest Stand Improvement Comprehensive Forest Stand Treatment with Chipping Acre 575.53 PR 100
666 EQIP Forest Stand Improvement HU-Comprehensive Forest Stand Treatment with Chipping Acre 690.63 PR 100
666 EQIP Forest Stand Improvement Comprehensive Forest Stand Treatment, no chipping Acre 417.2 PR 100
666 EQIP Forest Stand Improvement HU-Comprehensive Forest Stand Treatment, no chipping Acre 500.64 PR 100
666 EQIP Forest Stand Improvement Forest opening, heavy density Acre 1033.79 PR 100
666 EQIP Forest Stand Improvement HU-Forest opening, heavy density Acre 1240.55 PR 100
666 EQIP Forest Stand Improvement Forest Openings, Low Density Acre 555.68 PR 100
666 EQIP Forest Stand Improvement HU-Forest Openings, Low Density Acre 666.82 PR 100
666 EQIP Forest Stand Improvement Mechanical, Heavy Equipment Acre 418.72 PR 100
666 EQIP Forest Stand Improvement HU-Mechanical, Heavy Equipment Acre 502.46 PR 100
666 EQIP Forest Stand Improvement Mechanical, Light Equipment Acre 152.79 PR 100
666 EQIP Forest Stand Improvement HU-Mechanical, Light Equipment Acre 183.35 PR 100
666 EQIP Forest Stand Improvement Single Stem Chemical Thinning Acre 283.95 PR 100
666 EQIP Forest Stand Improvement HU-Single Stem Chemical Thinning Acre 340.73 PR 100
666 EQIP Forest Stand Improvement Thinning Hand Tools Acre 174.12 PR 100
666 EQIP Forest Stand Improvement HU-Thinning Hand Tools Acre 208.94 PR 100
666 EQIP Forest Stand Improvement Thinning with Hand Tools without a Consultant Acre 66.77 PR 100
666 EQIP Forest Stand Improvement HU-Thinning with Hand Tools without a Consultant Acre 80.12 PR 100
666 EQIP Forest Stand Improvement Wildlife Crop Tree Release Acre 260.82 PR 100
666 EQIP Forest Stand Improvement HU-Wildlife Crop Tree Release Acre 312.99 PR 100
666 EQIP Forest Stand Improvement Wildlife selective tree felling Acre 214.34 PR 100
666 EQIP Forest Stand Improvement HU-Wildlife selective tree felling Acre 257.21 PR 100
655 EQIP Forest Trails and Landings Grading and Shaping with Vegetative Establishment Foot 2.8 PR 100
655 EQIP Forest Trails and Landings HU-Grading and Shaping with Vegetative Establishment Foot 3.35 PR 100
655 EQIP Forest Trails and Landings Landing Installation Acre 2048.25 PR 100
655 EQIP Forest Trails and Landings HU-Landing Installation Acre 2457.9 PR 100
655 EQIP Forest Trails and Landings Trail Installation Foot 0.82 PR 100
655 EQIP Forest Trails and Landings HU-Trail Installation Foot 0.99 PR 100
315 EQIP Herbaceous Weed Control Chemical, Ground Acre 25.51 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Ground Acre 30.61 PR 100
315 EQIP Herbaceous Weed Control Chemical, Spot Acre 62.68 PR 100
315 EQIP Herbaceous Weed Control HU-Chemical, Spot Acre 75.22 PR 100
315 EQIP Herbaceous Weed Control Forest Herbaceous Chemical Ground Acre 152.12 PR 100
315 EQIP Herbaceous Weed Control HU-Forest Herbaceous Chemical Ground Acre 182.55 PR 100
315 EQIP Herbaceous Weed Control Hand Tools, Herbaceous vegetation Acre 122.88 PR 100
315 EQIP Herbaceous Weed Control HU-Hand Tools, Herbaceous vegetation Acre 147.45 PR 100
315 EQIP Herbaceous Weed Control Mechanical Acre 97.88 PR 100
315 EQIP Herbaceous Weed Control HU-Mechanical Acre 117.46 PR 100
603 EQIP Herbaceous Wind Barriers Annual Species Foot 0.06 PR 100
603 EQIP Herbaceous Wind Barriers HU-Annual Species Foot 0.08 PR 100
603 EQIP Herbaceous Wind Barriers Perennial species Foot 0.07 PR 100
603 EQIP Herbaceous Wind Barriers HU-Perennial species Foot 0.09 PR 100
484 EQIP Mulching Erosion Control Blanket SqFt 0.13 PR 100
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484 EQIP Mulching HU-Erosion Control Blanket SqFt 0.16 PR 100
484 EQIP Mulching Natural Material - Full Coverage Acre 434.83 PR 100
484 EQIP Mulching HU-Natural Material - Full Coverage Acre 521.8 PR 100
484 EQIP Mulching Tree and Shrub Each 1.99 PR 100
484 EQIP Mulching HU-Tree and Shrub Each 2.38 PR 100
484 EQIP Mulching Wood Chips SqFt 0.22 PR 100
484 EQIP Mulching HU-Wood Chips SqFt 0.27 PR 100
391 EQIP Riparian Forest Buffer Bareroot, hand planted with tube Acre 3066.24 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, hand planted with tube Acre 3614.15 PR 100
391 EQIP Riparian Forest Buffer Bareroot, machine planted, with tree tubes Acre 3129.77 PR 100
391 EQIP Riparian Forest Buffer HU-Bareroot, machine planted, with tree tubes Acre 3690.39 PR 100
391 EQIP Riparian Forest Buffer Large container, hand planted Acre 5254.72 PR 100
391 EQIP Riparian Forest Buffer HU-Large container, hand planted Acre 6109.63 PR 100
391 EQIP Riparian Forest Buffer Small container, hand planted Acre 2888.32 PR 100
391 EQIP Riparian Forest Buffer HU-Small container, hand planted Acre 3400.64 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail Abandonment/Rehabilitation (Light) Foot 3.19 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail Abandonment/Rehabilitation (Light) Foot 3.83 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail removal and restoration (Vegetative) Foot 2.42 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail removal and restoration (Vegetative) Foot 2.91 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail/Landing Closure and Treatment, <35% hillslope Foot 5.2 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail/Landing Closure and Treatment, <35% hillslope Foot 6.24 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment Road/Trail/Landing Closure and Treatment, >35% hillslope Foot 10.44 PR 100
654 EQIP Road/Trail/Landing Closure and Treatment HU-Road/Trail/Landing Closure and Treatment, >35% hillslope Foot 12.53 PR 100
578 EQIP Stream Crossing Bridge SqFt 37.73 PR 100
578 EQIP Stream Crossing HU-Bridge SqFt 45.28 PR 100
578 EQIP Stream Crossing Culvert installation InFt 7.17 PR 100
578 EQIP Stream Crossing HU-Culvert installation InFt 8.61 PR 100
578 EQIP Stream Crossing Ramp only SqFt 5.22 PR 100
578 EQIP Stream Crossing HU-Ramp only SqFt 6.26 PR 100
578 EQIP Stream Crossing Ramp only with Cattle Slats SqFt 7.59 PR 100
578 EQIP Stream Crossing HU-Ramp only with Cattle Slats SqFt 9.1 PR 100
578 EQIP Stream Crossing Ramps and channel SqFt 4.45 PR 100
578 EQIP Stream Crossing HU-Ramps and channel SqFt 5.34 PR 100
578 EQIP Stream Crossing Ramps and channel with Cattle Slats SqFt 11.17 PR 100
578 EQIP Stream Crossing HU-Ramps and channel with Cattle Slats SqFt 13.4 PR 100
395 EQIP Stream Habitat Improvement and Management Cribbing Mudsill 10 section Each 636.88 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Cribbing Mudsill 10 section Each 764.25 PR 100
395 EQIP Stream Habitat Improvement and Management Cross Vane Rock or Rock/log Each 2327.42 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Cross Vane Rock or Rock/log Each 2792.9 PR 100
395 EQIP Stream Habitat Improvement and Management Defector  Group of 3 Root Wads Each 2133.74 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Defector  Group of 3 Root Wads Each 2560.49 PR 100
395 EQIP Stream Habitat Improvement and Management Deflector,  Rock <= 80 ton Each 2320.59 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock <= 80 ton Each 2784.71 PR 100
395 EQIP Stream Habitat Improvement and Management Deflector,  Rock > 80 ton Each 3743.02 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Deflector,  Rock > 80 ton Each 4491.62 PR 100
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395 EQIP Stream Habitat Improvement and Management Instream rock placement Acre 11059.89 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Instream rock placement Acre 13271.86 PR 100
395 EQIP Stream Habitat Improvement and Management Instream wood placement Acre 12563.54 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Instream wood placement Acre 15076.24 PR 100
395 EQIP Stream Habitat Improvement and Management Mdstream Structure -  10 Boulders or 3 mid str log structures Each 429.86 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Mdstream Structure -  10 Boulders or 3 mid str log structures Each 515.84 PR 100
395 EQIP Stream Habitat Improvement and Management Riparian Zone Improvement-Forested Acre 8660.13 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Riparian Zone Improvement-Forested Acre 10392.16 PR 100
395 EQIP Stream Habitat Improvement and Management Rock and wood structures Acre 23745.79 PR 100
395 EQIP Stream Habitat Improvement and Management HU-Rock and wood structures Acre 28494.95 PR 100
580 EQIP Streambank and Shoreline Protection Bioengineered SqFt 1.13 PR 100
580 EQIP Streambank and Shoreline Protection HU-Bioengineered SqFt 1.36 PR 100
580 EQIP Streambank and Shoreline Protection Geotextile Wrapped SqFt 26.09 PR 100
580 EQIP Streambank and Shoreline Protection HU-Geotextile Wrapped SqFt 31.31 PR 100
580 EQIP Streambank and Shoreline Protection Structural small, banks less than 4 ft CuYd 97.31 PR 100
580 EQIP Streambank and Shoreline Protection HU-Structural small, banks less than 4 ft CuYd 116.77 PR 100
580 EQIP Streambank and Shoreline Protection Structural, >5 ft bank CuYd 95.01 PR 100
580 EQIP Streambank and Shoreline Protection HU-Structural, >5 ft bank CuYd 114.02 PR 100
580 EQIP Streambank and Shoreline Protection Vegetative SqFt 0.7 PR 100
580 EQIP Streambank and Shoreline Protection HU-Vegetative SqFt 0.84 PR 100
587 EQIP Structure for Water Control Culvert <30 inches CMP InFt 2.49 PR 100
587 EQIP Structure for Water Control HU-Culvert <30 inches CMP InFt 2.99 PR 100
587 EQIP Structure for Water Control Culvert <30 inches HDPE InFt 2.15 PR 100
587 EQIP Structure for Water Control HU-Culvert <30 inches HDPE InFt 2.58 PR 100
587 EQIP Structure for Water Control Forestland Waterbar Each 129.15 PR 100
587 EQIP Structure for Water Control HU-Forestland Waterbar Each 154.98 PR 100
912 EQIP TA Application TA Application NO 0 AM 100
913 EQIP TA Check-Out TA Check-Out NO 0 AM 100
911 EQIP TA Design TA Design NO 0 AM 100
910 EQIP TA Planning TA Planning NO 0 AM 100
612 EQIP Tree/Shrub Establishment High Density, Hand Plant Acre 301.64 PR 100
612 EQIP Tree/Shrub Establishment HU-High Density, Hand Plant Acre 361.97 PR 100
612 EQIP Tree/Shrub Establishment High Density, Hand Plant, Tubes Acre 2862.82 PR 100
612 EQIP Tree/Shrub Establishment HU-High Density, Hand Plant, Tubes Acre 3435.38 PR 100
612 EQIP Tree/Shrub Establishment High Density, Mechanical Plant Acre 321.39 PR 100
612 EQIP Tree/Shrub Establishment HU-High Density, Mechanical Plant Acre 385.66 PR 100
612 EQIP Tree/Shrub Establishment High Density,Mechanical plant with tubes Acre 2752.23 PR 100
612 EQIP Tree/Shrub Establishment HU-High Density,Mechanical plant with tubes Acre 3302.68 PR 100
612 EQIP Tree/Shrub Establishment Individual tree - hand plant w tubes Each 6.42 PR 100
612 EQIP Tree/Shrub Establishment HU-Individual tree - hand plant w tubes Each 7.7 PR 100
612 EQIP Tree/Shrub Establishment Individual tree - hand planting Each 0.74 PR 100
612 EQIP Tree/Shrub Establishment HU-Individual tree - hand planting Each 0.89 PR 100
612 EQIP Tree/Shrub Establishment Lower Denisiy Hand Plant with tubes Acre 504 PR 100
612 EQIP Tree/Shrub Establishment HU-Lower Denisiy Hand Plant with tubes Acre 604.8 PR 100
612 EQIP Tree/Shrub Establishment Planting, container Acre 1336.39 PR 100
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612 EQIP Tree/Shrub Establishment HU-Planting, container Acre 1603.66 PR 100
612 EQIP Tree/Shrub Establishment Shrubs Planting Each 0.9 PR 100
612 EQIP Tree/Shrub Establishment HU-Shrubs Planting Each 1.08 PR 100
612 EQIP Tree/Shrub Establishment Tree/shrub Planted Area with Protection Acre 748.49 PR 100
612 EQIP Tree/Shrub Establishment HU-Tree/shrub Planted Area with Protection Acre 898.18 PR 100
612 EQIP Tree/Shrub Establishment Tree/Shrub Regeneration Area with Protection Acre 460.97 PR 100
612 EQIP Tree/Shrub Establishment HU-Tree/Shrub Regeneration Area with Protection Acre 553.16 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Ground Application Acre 161.36 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Ground Application Acre 193.63 PR 100
490 EQIP Tree/Shrub Site Preparation Chemical, Hand Application Acre 82.53 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Chemical, Hand Application Acre 99.03 PR 100
490 EQIP Tree/Shrub Site Preparation Hand site preparation Acre 190.74 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Hand site preparation Acre 228.89 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Heavy Acre 225.27 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Heavy Acre 270.33 PR 100
490 EQIP Tree/Shrub Site Preparation Mechanical, Light Acre 75.26 PR 100
490 EQIP Tree/Shrub Site Preparation HU-Mechanical, Light Acre 90.31 PR 100
490 EQIP Tree/Shrub Site Preparation WindBreak, Site Preparation Acre 198.66 PR 100
490 EQIP Tree/Shrub Site Preparation HU-WindBreak, Site Preparation Acre 238.4 PR 100
384 EQIP Woody Residue Treatment Chipping and hauling Acre 264.27 PR 100
384 EQIP Woody Residue Treatment HU-Chipping and hauling Acre 317.12 PR 100
384 EQIP Woody Residue Treatment Forest Slash Heavy Acre 244.93 PR 100
384 EQIP Woody Residue Treatment HU-Forest Slash Heavy Acre 293.92 PR 100
384 EQIP Woody Residue Treatment Sivicultural slash treatment- light  Acre 156.28 PR 100
384 EQIP Woody Residue Treatment HU-Sivicultural slash treatment- light  Acre 187.54 PR 100
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