
USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #1 - Check Dams

Scenario Description: Typical setting is on a 40-acre pasture/hayland field having a slope of 5 to 10 percent where ephemeral gullies have formed. Typical installation
consists of stabilizing/regrading the gully and installing six check dams with a top width of 3', average height of 2.5', 19' length, and 2:1 side slopes, ; containing an average
of 21 tons of rock for a total of 126 tons. The check dams are underlain with geotextile fabric. Disturbed areas are protected with permanent vegetative cover. Addresses
resource concerns such as water quality degradation and soil erosion-concentrated flow erosion.

Before Situation: The operator presently has erosion gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality.
Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed vegetation of disturbed areas use Critical Area Planting
(342).

Scenario Feature Measure: Tons of rock installed

Scenario Unit: Ton

Scenario Typical Size: 126

Total Scenario Cost: $8,737.28

Scenario Cost/Unit: $69.34

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $83.15 84 $6,984.89

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 20 $523.04

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 2 $974.78

Equipment Installation

Excavation, common earth,
large equipment, 50 ft

1222
Bulk excavation of common earth including sand and gravel with
dozer >100 HP with average push distance of 50 feet. Includes
equipment and labor.

Cubic Yard $1.59 160 $254.57



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #2 - Embankment, Pipe <= 6 inch

Scenario Description: An earthen embankment dam with a principal spillway pipe of 6 inches or less. Assessment shows anti-seep collars or sand diaphragms are not
required. To stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality
and reduce pollution hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully
erosion. Cost estimate is based upon a typical amount of earthfill of 2,000 cubic yards, and 80 feet of pipe 6" PVC pipe with a canopy inlet. A small, non-lined plunge pool
protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion
and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use
the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Unit: Cubic Yard

Scenario Typical Size: 2000

Total Scenario Cost: $12,576.94

Scenario Cost/Unit: $6.29

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 20 $118.01

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 2000 $8,944.65

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 8 $907.99

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 8 $287.98

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 16 $418.43

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 20 $843.76

Materials

Pipe, PVC, 6", SCH 40 980 Materials: - 6" - PVC - SCH 40 - ASTM D1785 Foot $6.82 80 $545.56

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #3 - Embankment, Pipe 8-12 inch

Scenario Description: An earthen embankment dam with a principle spillway pipe between 8 and 12 inches, anti-seep collars or sand diaphragm, and excavated plunge
pool basin. Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance
environmental quality and reduce pollution hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels
or to control gully erosion. Cost estimate is based upon a typical amount of earthfill of 2,500 cubic yards, 90 feet of 10" PVC pipe with a canopy inlet, and 3 cubic yard sand
diaphragm. A non-lined plunge pool protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil
erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use
the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Unit: Cubic Yard

Scenario Typical Size: 2500

Total Scenario Cost: $18,625.69

Scenario Cost/Unit: $7.45

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Aggregate, Sand, Graded,
Washed

45
Sand, typical ASTM C33 gradation, includes materials, equipment
and labor to transport and place

Cubic Yard $35.58 3 $106.74

Pipe, PVC, 10", SCH 80 1351 Materials: - 10" - PVC - SCH 80 - ASTM D1785 Foot $22.81 90 $2,052.49

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.42 60 $85.44

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 30 $177.02

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 2500 $11,180.81

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 16 $1,815.98

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 16 $575.97

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 30 $784.56

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 30 $1,265.65

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $70.49 1 $70.49



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #4 - Embankment, Pipe >12 inch

Scenario Description: An earthen embankment dam with a principle spillway pipe greater than 12 inches. Installed to stabilized the grade and control erosion in natural or
artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the
concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a typical amount of
earthfill of 2,500 cubic yards, smooth steel drop inlet principle spillway with a 7 ft riser and 90 ft barrel, and 82 Square feet of anti-seep collars. A rock lined plunge pool
protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion
and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use
the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Unit: Cubic Yard

Scenario Typical Size: 2500

Total Scenario Cost: $23,269.30

Scenario Cost/Unit: $9.31

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $511.29 2 $1,022.58

Concrete, CIP, formless, non
reinforced

36
Non reinforced concrete cast-in-placed without forms by chute
placement. Typical strength is 3000 to 4000 psi. Includes materials,
labor and equipment to transport, place and finish.

Cubic Yard $162.01 1 $162.01

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 129 $761.17

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 2500 $11,180.81

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 20 $2,269.98

Materials

Dimension Lumber, Treated 1044
Treated dimension lumber with nominal thickness equal or less
than 2". Includes lumber and fasteners

Board Foot $0.93 30 $27.86

Pipe, Steel, 12", Std Wt,
USED

1356 Materials: - USED - 12" - Steel Std Wt Foot $22.73 90 $2,045.72

Pipe, Steel, 16", Std Wt,
USED

1357 Materials: - USED - 16" - Steel Std Wt Foot $29.97 7 $209.81

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $83.15 14 $1,164.15

Steel, Plate, 1/8" 1047 Flat Steel Plate, 1/8" thick, materials only. Square Foot $3.97 82 $325.38

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 16 $575.97

General Labor 231 Labor performed using basic tools such as power tool, shovels, and Hour $26.15 48 $1,255.29



other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 40 $1,687.53

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $70.49 1 $70.49



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #5 - Embankment,Soil Treatment

Scenario Description: An earthen embankment dam with a principal spillway pipe where on site soils are not acceptable and require extra processing or hauling from off
farm, distances greater than one mile. Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies,
and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the
grade in channels or to control gully erosion. Cost estimate is based upon a typical amount of earthfill of 2,500 cubic yards, 90 feet of 10" PVC, pipe with a canopy inlet, and
3 cubic yard sand diaphragm. A non-lined plunge pool protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource
concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use
the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Unit: Cubic Yard

Scenario Typical Size: 2500

Total Scenario Cost: $26,929.94

Scenario Cost/Unit: $10.77

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Aggregate, Sand, Graded,
Washed

45
Sand, typical ASTM C33 gradation, includes materials, equipment
and labor to transport and place

Cubic Yard $35.58 3 $106.74

Pipe, PVC, 10", SCH 80 1351 Materials: - 10" - PVC - SCH 80 - ASTM D1785 Foot $22.81 90 $2,052.49

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.42 60 $85.44

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 29 $171.12

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 2500 $11,180.81

Hauling, bulk, highway truck 1615

Hauling of bulk earthfill, rockfill, waste or debris. One-way travel
distance using fully loaded highway dump trucks (typically 16 CY or
20 TN capacity). Includes equipment and labor for truck only. Does
not include cost for loading truck.

Cubic Yard
Mile

$0.33 25000 $8,307.75

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 10 $1,134.99

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 16 $575.97

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 40 $1,046.08

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 40 $1,687.53

Mobilization

Mobilization, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 2 $510.55



equipment 30,000 pounds.

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $70.49 1 $70.49



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #6 - Pipe Drop, Plastic

Scenario Description: A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed using plastic pipe without anti-seep collars. This is
typically a earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some permanent pool / storage but do not have 35
years of sediment life. Payment rate is based upon the riser weir length (Diameter x 3.14) in feet times the length of the pipe barrel in (feet). Installed to stabilized the grade
and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.
Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based
upon 6 ft high 18" (1.5') PVC riser with a 40 ft long barrel (1.5' x 3.14 x 40' = 188 SF). Disturbed areas are protected with permanent vegetative cover. Addresses resource
concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), and Irrigation Canal or Lateral (320) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length

Scenario Unit: Square Foot

Scenario Typical Size: 188

Total Scenario Cost: $6,274.42

Scenario Cost/Unit: $33.37

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $511.29 1 $511.29

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 20 $118.01

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 100 $447.23

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 8 $907.99

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 8 $287.98

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 8 $209.22

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 1 $255.27

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $70.49 1 $70.49

Materials

Coupling, PVC, Tee, 24x18,
SCH 40

1374 Materials: - Tee, 24"x18" - PVC - SCH 40 - ASTM D1785 Each $1,642.11 1 $1,642.11



Pipe, PVC, 18", SCH 40 1373 Materials: - 18" - PVC - SCH 40 - ASTM D1785 Foot $38.20 40 $1,528.00

Pipe, PVC, 24", SCH 40 2046 Materials: - 24" - PVC - SCH 40 - ASTM D1785 Foot $49.47 6 $296.81



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #7 - Pipe Drop, Steel

Scenario Description: A full flow pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed with a metal anti-seep collar. This is typically a
earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some permanent pool / storage but do not have 35 years of
sediment life. Payment rate is based upon the riser weir length (Diameter x 3.14) in feet times the length of the pipe barrel in (feet). Installed to stabilized the grade and
control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied
in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a
smooth steel pipe drop structure with a 36", 12' tall riser and a 100' long 30" barrel (Riser Weir length x Barrel Length = 3ft x 3.14 x 30ft = 940). Disturbed areas are
protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), and Irrigation Canal or Lateral (320) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length

Scenario Unit: Square Foot

Scenario Typical Size: 940

Total Scenario Cost: $31,731.28

Scenario Cost/Unit: $33.76

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 100 $590.06

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 600 $2,683.40

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 4 $454.00

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 8 $287.98

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 16 $418.43

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 16 $675.01

Materials

Pipe, Steel, 30", Std Wt 1369 Materials: - 30" - Steel Std Wt Foot $225.60 100 $22,560.24

Pipe, Steel, 36", Std Wt 1370 Materials: - 36" - Steel Std Wt Foot $271.44 12 $3,257.27

Steel, Plate, 1/8" 1047 Flat Steel Plate, 1/8" thick, materials only. Square Foot $3.97 30 $119.04

Steel, Plate, 3/8" 1375 Flat steel plate, 3/8" thickness. Materials only. Square Foot $11.65 9 $104.81

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55

Mobilization, very small 1137 Equipment that is small enough to be transported by a pick-up truck Each $70.49 1 $70.49



equipment
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #8 - Weir Drop Structures

Scenario Description: A Straight, semicircular, or Box Drop structure composed of metal or reinforced concrete used to stabilized the grade and control erosion in natural
or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the
concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a semicircular steel toe
wall structure with a drop of 3ft and weir length of 30ft (90 square feet). The unit of payment measurement is defined as weir length times drop in "feet". The drop (feet) is
defined as the structure inlet crest elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent vegetative cover.
Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Unit: Square Foot

Scenario Typical Size: 90

Total Scenario Cost: $10,194.89

Scenario Cost/Unit: $113.28

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $511.29 9 $4,601.61

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 75 $335.42

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 40 $94.66

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.58 9 $23.19

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 5 $567.50

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.06 3 $108.19

Corrugated Steel, 12 Gauge,
galvanized

1376
Corrugated Steel, 12 gauge, 3" by 1" corrugations, galvanized,
meets ASTM A 929. Materials only.

Square Foot $7.32 212 $1,552.23

Pipe, CMP, 12", 14 Gauge 1377
12" - Corrugated Steel Pipe. Galvanized, uncoated. 14 Gauge.
Materials only.

Foot $10.43 2 $20.86

Rock Riprap, graded, angular,
material and shipping

1200
Graded Rock Riprap for all gradation ranges. Includes materials
and delivery only.

Ton $33.78 11 $371.62

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 8 $287.98

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 40 $1,046.08



Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 16 $675.01

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #9 - Rock Drop Structures

Scenario Description: A Straight Drop structure constructed of rock riprap held in place by galvanized wire, such as, gabion baskets, fence panels, or "sausage" baskets.
This structure could also be constructed of non reinforced concrete blocks. These structures are used to stabilized the grade and control erosion in natural or artificial
channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and
flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a gabion wall structure with a drop of 3ft
and weir length of 8ft (48 square feet). The unit of payment measurement is defined as weir length times drop in "feet". The drop (feet) is defined as the structure inlet crest
elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such
as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Unit: Square Foot

Scenario Typical Size: 48

Total Scenario Cost: $4,828.62

Scenario Cost/Unit: $100.60

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 40 $178.89

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 7 $16.57

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.58 23 $59.26

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 5 $567.50

Tractor, agricultural, 210 HP 1201
Agricultural tractor with horsepower range of 190 to 240. Equipment
and power unit costs. Labor not included.

Hour $106.85 8 $854.81

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 8 $287.98

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 16 $418.43

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $43.61 16 $697.79

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55

Materials

Gabion basket or mat 1378 Gabion baskets or mats installed and filled on grade, includes Cubic Yard $176.69 7 $1,236.84



materials, transport, equipment, and labor, does not include
geotextile fabric.



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #10 - Log Drop Structures

Scenario Description: A Straight Drop structure constructed using bioengineering principles. In this instance the drop structure is constructed of logs, rock riprap, and
earthfill. These structures are used to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to
enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in
channels or to control gully erosion. Cost estimate is based upon an 8 foot weir length and 3 foot drop. The unit of payment measurement is each. Disturbed areas are
protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized using using an engineered structure utilizing natural materials (bioengineered). The advancement and/or formation of gullies is stopped,
soil from gullies no longer leaves the farm, useable farm area is increased, sedimentation and other pollution hazards are decreased, and water quality downstream is
protected. Any needed re-vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel
Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structrue for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the
corresponding Standard(s) as appropriate.

Scenario Feature Measure: Each

Scenario Unit: Each

Scenario Typical Size: 1

Total Scenario Cost: $6,412.78

Scenario Cost/Unit: $6,412.78

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Chainsaw 937 Equipment and power unit costs. Labor not included. Hour $4.36 4 $17.43

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 40 $178.89

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 10 $23.66

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.58 11 $28.34

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $113.50 12 $1,361.99

Tractor, agricultural, 210 HP 1201
Agricultural tractor with horsepower range of 190 to 240. Equipment
and power unit costs. Labor not included.

Hour $106.85 20 $2,137.02

Trailer, flatbed, small 1505
Small flatbed trailer (typically less than 30' in length) pulled by a
pickup to transport materials and equipment. Truck not included.

Hour $15.87 4 $63.47

Truck, Pickup 939 Equipment and power unit costs. Labor not included. Hour $21.74 4 $86.96

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $36.00 16 $575.97

Equipment Operators, Light 232
Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP,
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, Forklifts,
Mulchers

Hour $25.96 8 $207.66

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 20 $523.04

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $43.61 16 $697.79

Mobilization



Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $255.27 2 $510.55



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #11 - Sheetpile Weir

Scenario Description: A Straight, Square, or Box Drop structure composed of steel sheetpile used to stabilize the grade and control erosion in natural or artificial channels,
to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the concentration and flow
velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a semicircular steel toe wall structure with a
drop of 3ft and weir length of 30ft (90 square feet). The unit of payment measurement is defined as weir length times drop in "feet". The drop (feet) is defined as the
structure inlet crest elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent vegetative cover. Addresses
resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Unit: Square Foot

Scenario Typical Size: 90

Total Scenario Cost: $26,031.32

Scenario Cost/Unit: $289.24

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $83.15 5 $415.77

Equipment Installation

Earthfill, Dumped and Spread 51
Earthfill, dumped and spread without compaction effort, includes
equipment and labor

Cubic Yard $3.67 250 $917.40

Excavation, common earth,
wet, side cast, large
equipment

1228
Bulk excavation and side casting of wet common earth with
hydraulic excavator or dragline with greater than 1 CY capacity.
Includes equipment and labor.

Cubic Yard $4.31 250 $1,077.49

Sheet piling, steel, 15' 1337
Steel sheet pile, panels or barrier driven up to 15 feet and left in
place. Includes materials, equipment and labor.

Square Foot $29.72 750 $22,289.51

Labor

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 20 $843.76

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 1 $487.39



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #12 - Concrete Weir

Scenario Description: A Straight Drop structure constructed of reinforced concrete. These structures are used to stabilized the grade and control erosion in natural or
artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where the
concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a reinforced concrete
structure with a drop of 3ft and weir length of 8ft (48 square feet). The unit of payment measurement is defined as weir length times drop in "feet". The drop (feet) is defined
as the structure inlet crest elevation minus the control outlet elevation (ie: outlet apron elevation).Disturbed areas are protected with permanent vegetative cover. Addresses
resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Feet of Weir length times Drop Height

Scenario Unit: Square Foot

Scenario Typical Size: 48

Total Scenario Cost: $13,404.75

Scenario Cost/Unit: $279.27

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $511.29 15 $7,669.35

Earthfill, Dumped and Spread 51
Earthfill, dumped and spread without compaction effort, includes
equipment and labor

Cubic Yard $3.67 300 $1,100.88

Excavation, common earth,
wet, side cast, large
equipment

1228
Bulk excavation and side casting of wet common earth with
hydraulic excavator or dragline with greater than 1 CY capacity.
Includes equipment and labor.

Cubic Yard $4.31 300 $1,292.99

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.06 5 $180.31

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $83.15 6 $498.92

Labor

Skilled Labor 230
Labor requiring a high level skill set: Includes carpenters, welders,
electricians, conservation professionals involved with data
collection, monitoring, and or record keeping, etc.

Hour $42.19 40 $1,687.53

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 2 $974.78



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #13 - Catch Basin and Pipe =< 24 inch

Scenario Description: A catch basin structure constructed of concrete and a grate with an outlet pipe. These structures are used to stabilized the grade and control erosion
in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a standard catch
basin plus length of pipe. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and
water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Catch Basin Structure

Scenario Unit: Each

Scenario Typical Size: 1

Total Scenario Cost: $6,874.79

Scenario Cost/Unit: $6,874.79

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 100 $590.06

Excavation, common earth,
large equipment, 150 ft

1223
Bulk excavation of common earth including sand and gravel with
dozer >100 HP with average push distance of 150 feet. Includes
equipment and labor.

Cubic Yard $3.77 100 $376.62

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 40 $1,046.08

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 1 $487.39

Materials

Catch Basin, concrete, 60"
dia.

1754
Precast 60-in diameter catch basin, 6' deep, with collar and grate
cover. Materials only.

Each $2,074.00 1 $2,074.00

Pipe, HDPE, CPT, Double
Wall, Soil Tight, 18"

1245
Pipe, Corrugated HDPE Double Wall, 18" diameter with soil tight
joints - AASHTO M294. Material cost only.

Foot $11.50 200 $2,300.65



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #14 - Catch Basin and Pipe >24 inch

Scenario Description: A catch basin structure constructed of concrete and a grate with an outlet pipe. These structures are used to stabilized the grade and control erosion
in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards. Applied in areas where
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate is based upon a standard catch
basin plus length of pipe. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and
water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Catch Basin Structure

Scenario Unit: Each

Scenario Typical Size: 1

Total Scenario Cost: $11,916.49

Scenario Cost/Unit: $11,916.49

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Manually Compacted 50 Earthfill, manually compacted, includes equipment and labor Cubic Yard $5.90 100 $590.06

Excavation, common earth,
large equipment, 150 ft

1223
Bulk excavation of common earth including sand and gravel with
dozer >100 HP with average push distance of 150 feet. Includes
equipment and labor.

Cubic Yard $3.77 100 $376.62

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 40 $1,046.08

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 1 $487.39

Materials

Catch Basin, concrete, 60"
dia.

1754
Precast 60-in diameter catch basin, 6' deep, with collar and grate
cover. Materials only.

Each $2,074.00 1 $2,074.00

Pipe, HDPE, CPT, Double
Wall, Soil Tight, 36"

1248
Pipe, Corrugated HDPE Double Wall, 36" diameter with soil tight
joints - AASHTO M294. Material cost only.

Foot $36.71 200 $7,342.35



USDA - Natural Resources Conservation Service Connecticut

Practice: 410 - Grade Stabilization Structure

Scenario: #15 - Rock Chute

Scenario Description: A Rock Chute structure constructed of rock riprap, bedding, and geotextile. Structure includes inlet and outlet apron. These structures are used to
stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce
pollution hazards. Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost
estimate is based upon an 8' bottom width chute with 3:1 side slopes. Costs developed from scenario created using NRCS Rock Chute spreadsheet. Disturbed areas are
protected with permanent vegetative cover. Addresses resource concerns such as soil erosion-concentrated flow erosion and water quality degradation.

Before Situation: The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water quality. Erosion
from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water quality and causing soil loss.

After Situation: Area is stabilized. The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is increased,
sedimentation and other pollution hazards are decreased, and water quality downstream is protected. Any needed re-vegetation of disturbed areas use Critical Area
Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure
for Water Control (587), Subsurface Drain (606), and Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yard of Rock Chute Material

Scenario Unit: Cubic Yard

Scenario Typical Size: 200

Total Scenario Cost: $20,728.04

Scenario Cost/Unit: $103.64

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.06 46 $1,658.85

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $83.15 154 $12,805.63

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $4.47 500 $2,236.16

Excavation, common earth,
wet, side cast, large
equipment

1228
Bulk excavation and side casting of wet common earth with
hydraulic excavator or dragline with greater than 1 CY capacity.
Includes equipment and labor.

Cubic Yard $4.31 700 $3,016.97

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $26.15 20 $523.04

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $487.39 1 $487.39


