USDA - Natural Resources Conservation Service Connecticut

Practice: 635 - Vegetated Treatment Area

Scenario: #1 - VTA-surface application-gravity flow

Scenario Description: This is a permanent herbaceous vegetative area or channel installed down slope from a livestock production area. Wastewater (runoff or milking
parlor wastewater) is properly collected and released with a controlled gravity outflow into the VTA. The VTA vegetation is harvested to removed nutrients on a regular
basis. This practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water.
Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff Management (558),
Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing
(466), Precision Land Forming (462), Waste Treatment (629), Heavy Use Area (561)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.
After Situation: Typical VTA is 75'x150' (11250 SF) in size, includes a perforated pipe manifold at the top of the VTA for distribution flow (sheet flow). Typically requires
grading and shaping, gravel spreader trenches at top of VTA below manifold pipe, at 50ft spacing along the VTA, and at the bottom of the VTA. A settling basin for
wastewater collection is contracted using Solid/Liquid Waste Separation Facility (632). For milkhouse waste, Waste Treatment (629) could be contracted to provide pre-
treatment prior to being released into the VTA. Seeding is contracted under Critical Area Planting (342). The VTA practice will provide a controlled release of nutrient rich
wastewater into a designed vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich wastewater and prevent contamination of
surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 11250

Total Scenario Cost: $8,258.58

Scenario Cost/Unit: $0.73

Cost Details

Component Name H Id H Description H Unit H Cost H Qty H Total

Equipment Installation

Track mounted Dozer with horsepower range of 60 to 90.

Dozer, 80 HP 929 Equipment and power unit costs. Labor not included. Hour $65.99 8 $527.91
Earthfill, Dumped and Spread || 51 Eart_hflll, dumped and spread without compaction effort, includes Cubic Yard $3.67 217 $1,530.22
equipment and labor
Excavation. Common Earth Bulk excavation and side casting of common earth with hydraulic
; ' . ’ 48 excavator with less than 1 CY capacity. Includes equipment and Cubic Yard $2.37 45 $106.49
side cast, small equipment labor
Geotextile, woven H 42 H Woven Geotextile Fabric. Includes materials, equipment and labor H Square Yard H $2.58 H 270 H $695.63
Strlpplng and stockpiling, 1199 Stripping anq stockpiling of topsoil adjacent to stripping area. Cubic Yard $0.89 17 $369.53
topsoil Includes equipment and labor.
Trenching, Earth, 12" x 48" 53 Trenching, eart_h, 12" wide x 48 depth, includes equipment and Foot $1.39 200 $277.31
labor for trenching and backfilling
Materials
Aggregate, Gravel, Graded 46 Gravel, includes materials, equipment and labor to transport and Cubic Yard $36.06 45 $1,622.79
place. Includes washed and unwashed gravel.
Pipe, PVC, 6", SCH 40 H 980 H Materials: - 6" - PVC - SCH 40 - ASTM D1785 H Foot H $6.82 H 270 H $1,841.26
Labor

Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Equipment Operators, Heavy 233 Machines, Rock Trenchers, Trenchers >=12", Dump Trucks, Ag Hour $36.00 8 $287.98
Equipment >=150 HP, Scrapers, Water Wagons.

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 16 $418.43
herder, concrete placement, materials spreader, flagger, etc.

Mobilization

Mobilization, medium | 1139 || Equipment with 70-150 HP or typical weights between 14,000 and || Each |s285.27 |2 | 951055




equipment

30,000 pounds.

Mobilization, very small
equipment

1137

Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each

$70.49

$70.49




USDA - Natural Resources Conservation Service Connecticut

Practice: 635 - Vegetated Treatment Area

Scenario: #2 - VTA Direct Flow - Surface Apply

Scenario Description: This is a permanent herbaceous vegetative area or channel installed down slope from a compost pad. Wastewater is conveyed in sheet flow onto
the VTA. The VTA vegetation is harvested to removed nutrients on a regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich
wastewater that can flow into surface waters or leach into ground water. Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation
Facility (632), Manure Transfer (634), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient
Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629), Heavy Use Area (561), Composting
Facility (317)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.
After Situation: Typical VTA is 75'x150' (11250 SF) in size. Typically requires grading and shaping, gravel spreader trenches at top of VTA, at 50ft spacing along the VTA,
and at the bottom of the VTA. If needed, a settling basin for wastewater collection may be contracted using Solid/Liquid Waste Separation Facility (632). Seeding is
contracted under Critical Area Planting (342). The VTA practice will provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient
uptake. This system will improve water quality by treating nutrient rich wastewater and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 11250

Total Scenario Cost: $5,860.31

Scenario Cost/Unit: $0.52

Cost Details
Component Name H Id H Description H Unit H Cost H Qty H Total
Equipment Installation
Dozer, 80 HP 929 Tragk mounted Dozer W|th horsepower range of 60 to 90. Hour $65.99 8 $527.01
Equipment and power unit costs. Labor not included.
Earthfill, Dumped and Spread || 51 Eart_hflll, dumped and spread without compaction effort, includes Cubic Yard $3.67 217 $1,530.22
equipment and labor
Excavation. Common Earth Bulk excavation and side casting of common earth with hydraulic
; ' . ’ 48 excavator with less than 1 CY capacity. Includes equipment and Cubic Yard $2.37 45 $106.49
side cast, small equipment labor
Geotextile, woven H 42 H Woven Geotextile Fabric. Includes materials, equipment and labor H Square Yard H $2.58 H 270 H $695.63
Strlpplng and stockpiling, 1199 Stripping anq stockpiling of topsoil adjacent to stripping area. Cubic Yard $0.89 17 $369.53
topsoil Includes equipment and labor.
Materials
Aggregate, Gravel, Graded 16 Gravel, includes materials, equipment and labor to transport and Cubic Yard $36.06 45 $1,622.79
place. Includes washed and unwashed gravel.
Labor
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Equipment Operators, Heavy 233 Machines, Rock Trenchers, Trenchers >=12", Dump Trucks, Ag Hour $36.00 8 $287.98
Equipment >=150 HP, Scrapers, Water Wagons.
Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 8 $209.22
herder, concrete placement, materials spreader, flagger, etc.
Mobilization
Mot?lllzatlon, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 2 $510.55
equipment 30,000 pounds.




USDA - Natural Resources Conservation Service Connecticut

Practice: 635 - Vegetated Treatment Area

Scenario: #3 - VTA New with Spreader Curb

Scenario Description: This is a permanent herbaceous vegetative area or channel installed down slope from a livestock production area. Nutrient rich runoff is treated with
overland flow through the VTA. A flow distribution component is installed to achieve sheet flow at the start of the VTA. Clean runoff is diverted where possible. The VTA
vegetation is harvested to removed nutrients on a regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich runoff that can flow into
surface waters or leach into ground water. Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer
(634), Irrigation System, Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient
Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.
After Situation: Typical VTA is 75'x150' (11250 SF) in size, includes grading, distribution pipes from the collection area, a concrete curb, and gravel trenches to establish
sheet flow onto and along the VTA where an existing permanent herbaceouse vegetated area meets the requirements for a VTA. Seeding is contracted under Critical Area
Planting (342). The VTA practice will provide a controlled release of nutrient rich runoff into an existing vegetative area for nutrient uptake. This system will improve water
quality by treating nutrient rich runoff and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA treating wastewater

Scenario Unit: Square Foot

Scenario Typical Size: 11250

Total Scenario Cost: $9,805.98

Scenario Cost/Unit: $0.87

Cost Details

Component Name H Id H Description H Unit H Cost H Qty H Total

Equipment Installation

Steel reinforced concrete formed and cast-in-placed in formed

Concrete, CIP, formed structures such as walls or suspended slabs by chute placement.

reinforced 38 Typical strength is 3000 to 4000 psi. Includes materials, labor and Cubic Yard $511.29 5 $2,556.45
equipment to transport, place and finish.
Dozer, 80 HP 929 Traqk mounted Dozer W|th horsepower range of 60 to 90. Hour $65.99 8 $527.91
Equipment and power unit costs. Labor not included.
Earthfill, Dumped and Spread || 51 Eart'hflll, dumped and spread without compaction effort, includes Cubic Yard $3.67 17 $1,530.22
equipment and labor
Excavation. Common Earth Bulk excavation and side casting of common earth with hydraulic
; ' ] ' 48 excavator with less than 1 CY capacity. Includes equipment and Cubic Yard $2.37 45 $106.49
side cast, small equipment labor
Geotextile, woven H 42 H Woven Geotextile Fabric. Includes materials, equipment and labor H Square Yard H $2.58 H 270 H $695.63
Stnppmg and stockpiling, 1199 Stripping and_ stockpiling of topsoil adjacent to stripping area. Cubic Yard $0.89 217 $369.53
topsoil Includes equipment and labor.
Materials
Aggregate, Gravel, Graded 46 Gravel, includes materials, equipment and labor to transport and Cubic Yard $36.06 45 $1,622.79
place. Includes washed and unwashed gravel.
gg‘;'plz'gg' PVC.endcap. 2% |l 1757 | 2" PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 15 $27.34
‘ Pipe, PE, 6", DR 9, perforated H 1728 H Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 H Foot H $19.55 H 75 H $1,466.16 ‘
‘ Pipe, PVC, 2", SCH 40 H 976 H Materials: - 2" - PVC - SCH 40 - ASTM D1785 H Foot H $1.42 H 30 H $42.72 ‘
Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 8 $209.22
herder, concrete placement, materials spreader, flagger, etc.

Mobilization



Moplhzatlon, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 $510.55
equipment 30,000 pounds.
Mobilization. very small Equipment that is small enough to be transported by a pick-up truck

L Very 1137 with typical weights less than 3,500 pounds. Can be multiple pieces || Each $70.49 $140.98

equipment

of equipment if all hauled simultaneously.




USDA - Natural Resources Conservation Service

Practice: 635 - Vegetated Treatment Area

Scenario: #4 - VTA Existing with Spreader Curb

Connecticut

Scenario Description: An existing permanent herbaceous vegetated area that meets the requirements for a VTA and is used as an overland flow area for nutrient rich
runoff treatment. A flow distribution component is installed to achieve sheet flow at the start of the VTA. Clean runoff is diverted where possible. The VTA vegetation is

harvested to removed nutrients on a regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich runoff that can flow into surface waters

or leach into ground water. Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation
System, Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management
(590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is 75'x150' (11250 SF) in size, includes distribution pipes from the collection area, a concrete curb, and gravel trenches to establish sheet flow
onto and along the VTA where an existing permanent herbaceouse vegetated area meets the requirements for a VTA. Does not include any grading or seeding. The VTA

practice will provide a controlled release of nutrient rich runoff into an existing vegetative area for nutrient uptake. This system will improve water quality by treating nutrient
rich runoff and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA treating wastewater

Scenario Unit: Square Foot
Scenario Typical Size: 11250
Total Scenario Cost: $7,123.05

Scenario Cost/Unit: $0.63

Cost Details
Component Name H Id H Description H Unit H Cost H Qty H Total
Equipment Installation
Steel reinforced concrete formed and cast-in-placed in formed
Concrete, CIP, formed structures such as walls or suspended slabs by chute placement. .
reinforced 38 Typical strength is 3000 to 4000 psi. Includes materials, labor and Cubic Yard $511.29 5 $2,556.45
equipment to transport, place and finish.
Excavation. Common Earth Bulk excavation and side casting of common earth with hydraulic
; ' ] ' 48 excavator with less than 1 CY capacity. Includes equipment and Cubic Yard $2.37 45 $106.49
side cast, small equipment labor
Geotextile, woven H 42 H Woven Geotextile Fabric. Includes materials, equipment and labor H Square Yard H $2.58 H 270 H $695.63
Materials
Aggregate, Gravel, Graded 16 Gravel, includes materials, equipment and labor to transport and Cubic Yard $36.06 45 $1,622.79
place. Includes washed and unwashed gravel.
gg‘lzp'z'gg' PVC, endcap, 2", 1727 || 2"- PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 15 $27.34
‘ Pipe, PE, 6", DR 9, perforated H 1728 H Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 H Foot H $19.55 H 75 H $1,466.16 ‘
‘ Pipe, PVC, 2", SCH 40 H 976 H Materials: - 2" - PVC - SCH 40 - ASTM D1785 H Foot H $1.42 H 30 H $42.72 ‘
Labor
Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 8 $209.22
herder, concrete placement, materials spreader, flagger, etc.
Mobilization
Mot_)lhzatlon, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 1 $255.07
equipment 30,000 pounds.
Mobilization. very small Equipment that is small enough to be transported by a pick-up truck
. » Very 1137 with typical weights less than 3,500 pounds. Can be multiple pieces || Each $70.49 2 $140.98
equipment ; - -
of equipment if all hauled simultaneously.




USDA - Natural Resources Conservation Service Connecticut

Practice: 635 - Vegetated Treatment Area
Scenario: #5 - Graded Area, Pumped Into A Basin, Gravity Flow Surface Application

Scenario Description: This is a permanent herbaceous vegetative area or channel located upslope from the livestock production area. The topography of the site requires
wastewater to be pumped uphill to the VTA designed system. Wastewater (runoff or milking parlor wastewater) is properly collected at the production area and pumped
uphill to a shallow tank or basin where it has a controlled gravity outflow into the VTA. The VTA vegetation is harvested to removed nutrients on a regular basis. This
practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water. Associated practices:
Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442), Roof runoff Management
(558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land
Smoothing (466), Precision Land Forming (462), Waste Treatment (629).

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.
After Situation: Typical VTA is 1 ac (43560 SF) in size, includes the installation site to be upslope from the production area with a shallow tank or basin that provides a
controlled gravity outflow into the VTA. Typically requires grading and shaping, gravel spreader trenches and perforated pipe to maintain sheet flow throughout the VTA. A
settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation Facility (632) and Pumping Plant (533) to get the wastewater upslope to the VTA
distrubution point. For milkhouse waste, Waste Treatment (629) could be contracted to provide pretreatment prior to being released into the VTA. Seeding is contracted
under Critical Area Planting (342). The VTA practice will provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake. This
system will improve water quality by treating nutrient rich wastewater and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $14,792.24

Scenario Cost/Unit: $0.34

Cost Details

Component Name H Id

Description H Unit H Cost H Qty H Total

Equipment Installation

Steel reinforced concrete formed and cast-in-placed in formed
Concrete, CIP, formed structures such as walls or suspended slabs by chute placement. .
reinforced 38 Typical strength is 3000 to 4000 psi. Includes materials, labor and Cubic Yard $511.29 12 $6,135.48
equipment to transport, place and finish.
Steel reinforced concrete formed and cast-in-placed as a slab on
Cc_)ncrete, CIP, slab on grade, 37 grade by chute_placement. Typ|ca} strength is 3000 to 4000 psi. Cubic Yard $328.75 2 $657.50
reinforced Includes materials, labor and equipment to transport, place and
finish.
Excavation. Common Earth Bulk excavation and side casting of common earth with hydraulic
; ' ] ' 48 excavator with less than 1 CY capacity. Includes equipment and Cubic Yard $2.37 100 $236.65
side cast, small equipment labor
Geotextile, woven H 42 H Woven Geotextile Fabric. Includes materials, equipment and labor H Square Yard H $2.58 H 400 H $1,030.56
Materials
Aggregate, Gravel, Graded 16 Gravel, includes materials, equipment and labor to transport and Cubic Yard $36.06 70 $2.524.33
place. Includes washed and unwashed gravel.
Aggregate, Sand, Graded, 45 Sand, typical ASTM C33 gradation, includes materials, equipment Cubic Yard $35.58 6 $213.47
Washed and labor to transport and place
‘ Ball Valve, 4" H 1726 H 4" ball valve, metal body. Materials only. H Each H $320.66 H 2 H $641.32 ‘
gg‘;'plz'gg' PVC, endcap, 2", 1727 || 2"- PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 15 $27.34
‘ Pipe, PE, 6", DR 9, perforated H 1728 H Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 H Foot H $19.55 H 80 H $1,563.91 ‘
‘ Pipe, PVC, 2", SCH 40 H 976 H Materials: - 2" - PVC - SCH 40 - ASTM D1785 H Foot H $1.42 H 45 H $64.08 ‘
Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 40 $1,046.08
herder, concrete placement, materials spreader, flagger, etc.




Mobilization

equipment

of equipment if all hauled simultaneously.

Mot_)lhzatlon, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 $510.55
equipment 30,000 pounds.
Mobilization. very small Equipment that is small enough to be transported by a pick-up truck

» Very 1137 with typical weights less than 3,500 pounds. Can be multiple pieces || Each $70.49 $140.98




USDA - Natural Resources Conservation Service Connecticut

Practice: 635 - Vegetated Treatment Area

Scenario: #6 - Graded Area, Mechanical Distribution

Scenario Description: This is a permanent herbaceous vegetative area located adjacent to a livestock production area. Wastewater (runoff or milking parlor wastewater) is
properly collected at the production area and pumped to mechanically distribute wastewater onto the VTA. The VTA vegetation is harvested to removed nutrients on a
regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water.
Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442),
Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362),
Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.
After Situation: Typical VTA is 1.0 ac in size, includes the sizing, grading and shaping of the VTA area. Typically requires grading and shaping to maintain sheet flow onto
the VTA. A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation Facility (632) and Pumping Plant (533) to get the wastewater to the
VTA mechanical distribution component that is contracted using Irrigation System, Sprinkler (442). For milkhouse waste, Waste Treatment (629) could be contracted to
provide pretreatment prior to being pumped and distributed onto the VTA. Seeding is contracted under Critical Area Planting (342). The VTA practice will provide a
controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich wastewater
and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Acre

Scenario Typical Size: 1

Total Scenario Cost: $2,305.49

Scenario Cost/Unit: $2,305.49

Cost Details

Component Name H Id H Description H Unit ‘ Cost H Qty H Total

Labor

Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Equipment Operators, Heavy 233 Machines, Rock Trenchers, Trenchers >=12", Dump Trucks, Ag Hour $36.00 16 $575.97
Equipment >=150 HP, Scrapers, Water Wagons.

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $26.15 16 $418.43
herder, concrete placement, materials spreader, flagger, etc.

Equipment Installation

Track mounted Dozer with horsepower range of 60 to 90.

Dozer, 80 HP 929 Equipment and power unit costs. Labor not included. Hour $65.99 16 $1,055.82
Mobilization
Mobilization, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $255.27 1 $255.27

equipment 30,000 pounds.




