
Before Practice Situation:

The abandoned poultry house has a damaged roof exposing the earthen floor of the structure to rainfall. Rainfall 
and nutrients on the floor of the house pose a risk to surface water from contaminated runoff or to ground water 
from seepage into the underlying soils.

After Practice Situation:

This scenario is based on a 40' wide x 400' long poultry house with 1 foot depth of nutrient laden soil to remediate 
(16,000 CF). Payment under this scenario includes only activities associated with the soil remediation. Soil 
remediation activities in this scenario include removing the nutrient enriched soil found in the first 7 inches of soil 
beneath the litter floor and mixing wood chips with the remaining 5 inches of soil. Nutrient level testing and field 
application of the removed soil shall be performed according to nutrient planning in conformance with Nutrient 
Management, Code 590. The remaining 5 inches of soil will be remediated in‐situ by mixing in wood chips, at a rate 
of 33% of the volume of remaining soil, for the purpose of nitrogen sequestration. Additional soil will be hauled in 
(estimated at 110% of the soil volume that was removed for field application) to backfill the depression. Shaping 
and crowning of the soil material on the disturbed area and critical area seeding will be done to provide drainage, 
complete the site remediation and establish vegetation. Operation and maintenance of the site will include 
nutrient testing the following year to determine if the nutrients in the mixed soil have been remediated and 
surface and ground water resource concerns have been addressed. In this scenario, samples at four (4) locations 
will be taken at 6, 12, 18 and 24 inches at the end of Year 1.

Scenario Feature Measure:

Cubic feet of soil remediated

Scenario Description:

This practice scenario includes the remediation of the soil in an abandoned poultry structures previously used to 
 store poultry waste (li er) on an earthen floor.The purpose of the prac ce is to address resource concerns related 

to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality 
impacts from greenhouse gases, particulate matter and associated precursors, and objectionable 

 odors.Associated prac ces: Nutrient Management (590), Cri cal Area Plan ng (342).

Poultry House Soil RemediationScenario # 1

Scenario Typical Size: 16000 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.58

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Test, Soil Test, Standard 16 Each $9.53 $152.48

Equip./Install. Front End Loader, 185 HP 6 Hour $74.77 $448.62

Equip./Install. Aggregate, Wood Chips 82 Cubic yard $19.80 $1,623.60

Equip./Install. Tractor, agricultural, 120 HP 1 Hours $47.06 $47.06

Equip./Install. Earthfill, Dumped and Spread 380 Cubic yard $2.89 $1,098.20

Equip./Install. Manure, compost, application 19 Hours $81.02 $1,539.38

Equip./Install. Hydraulic Excavator, 1 CY 31 Hours $83.29 $2,581.99

Mobilization Mobilization, large equipment 2 Each $249.71 $499.42

Mobilization Mobilization, medium equipment 3 Each $133.51 $400.53

Labor Equipment Operators, Light 1 Hours $19.22 $19.22

Labor Equipment Operators, Heavy 31 Hours $25.62 $794.22

Total Cost: $9,204.72
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 75% if the structural volume (75% X 63,851 CF = 47,888 CF). The volume of solid waste to be 
removed approximately equals 25% of the structural volume (25% X 63,851 = 15,963 CF). The volume of earthwork 
(earthfill and excavation) required to breach the embankment and/or fill in the impoundment and perform final 
grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60% as 
excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and 
disposal of the synthetic liner, sealing or removal and disposal of waste transfer components and other 
appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment 
includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining 
in the bottom. All waste material shall be land applied in accordance with Nutrient Management (590). If present, 
the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will 
be removed and properly disposed of. The embankment will be breached and the excavation filled in with the 
embankment material or hauled in earthfill. The disturbed areas shall be vegetated in accordance with Critical 
Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts 
and safety hazards by removing and properly utilizing the waste from the impoundment. The site will also become 
available for another use.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or 
excavated type) where the estimated volume of waste to be removed is approximately 75% liquid/slurry waste 
and 25% sludge/solid waste of the structural storage capacity of the structure. The purpose of the practice is to 
address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground 
and/or surface waters and air quality impacts from greenhouse gases, particulate matter and associated 

 precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area Plan ng (342)

Liquid Waste Impoundment Closure with 75% Liquids and 25% SolidsScenario # 2

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.21

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 358204 Gallon $0.01 $3,582.04

Equip./Install. Spreading, manure sludge 15963 Cubic Foot $0.28 $4,469.64

Equip./Install. Excavation, Common Earth, side cast, small equipment 709 Cubic yard $1.91 $1,354.19

Equip./Install. Earthfill, Roller Compacted 473 Cubic yard $3.53 $1,669.69

Equip./Install. Hydraulic Excavator, 1 CY 12 Hours $83.29 $999.48

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 12 Hours $18.57 $222.84

Labor Equipment Operators, Heavy 12 Hours $25.62 $307.44

Total Cost: $13,389.07
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 50% if the structural volume (50% X 63,851 CF = 31,925 CF). The volume of solid waste to be 
removed approximately equals 50% of the structural volume (50% X 63,851 = 31,925 CF). The volume of earthwork 
(earthfill and excavation) required to breach the embankment and/or fill in the impoundment and perform final 
grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60% as 
excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and 
disposal of the synthetic liner, sealing or removal and disposal of waste transfer components and other 
appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment 
includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining 
in the bottom. All waste material shall be land applied in accordance with Nutrient Management (590). If present, 
the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will 
be removed and properly disposed of. The embankment will be breached and the excavation filled in with the 
embankment material or hauled in earthfill. The disturbed areas shall be vegetated in accordance with Critical 
Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts 
and safety hazards by removing and properly utilizing the waste from the impoundment. The site will also become 
available for another use.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or 
excavated type) where the estimated volume of waste to be removed is approximately 50% liquid/slurry waste 
and 50% sludge/solid waste of the structural storage capacity of the structure. The purpose of the practice is to 
address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground 
and/or surface waters and air quality impacts from greenhouse gases, particulate matter and associated 

 precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area Plan ng (342)

Liquid Waste Impoundment Closure with 50% Liquids and 50% SolidsScenario # 3

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.26

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 238803 Gallon $0.01 $2,388.03

Equip./Install. Spreading, manure sludge 31925 Cubic Foot $0.28 $8,939.00

Equip./Install. Excavation, Common Earth, side cast, small equipment 709 Cubic yard $1.91 $1,354.19

Equip./Install. Earthfill, Roller Compacted 473 Cubic yard $3.53 $1,669.69

Equip./Install. Hydraulic Excavator, 1 CY 12 Hours $83.29 $999.48

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 12 Hours $18.57 $222.84

Labor Equipment Operators, Heavy 12 Hours $25.62 $307.44

Total Cost: $16,664.42
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 25% if the structural volume (25% X 63,851 CF = 15,9635 CF). The volume of solid waste to be 
removed approximately equals 75% of the structural volume (75% X 63,851 = 47,888 CF). The volume of earthwork 
(earthfill and excavation) required to breach the embankment and/or fill in the impoundment and perform final 
grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60% as 
excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and 
disposal of the synthetic liner, sealing or removal and disposal of waste transfer components and other 
appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment 
includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining 
in the bottom. All waste material shall be land applied in accordance with Nutrient Management (590). If present, 
the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will 
be removed and properly disposed of. The embankment will be breached and the excavation filled in with the 
embankment material or hauled in earthfill. The disturbed areas shall be vegetated in accordance with Critical 
Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts 
and safety hazards by removing and properly utilizing the waste from the impoundment. The site will also become 
available for another use.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or 
excavated type) where the estimated volume of waste to be removed is approximately 25% liquid/slurry waste 
and 75% sludge/solid waste of the structural storage capacity of the structure. The purpose of the practice is to 
address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground 
and/or surface waters and air quality impacts from greenhouse gases, particulate matter and associated 

 precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area Plan ng (342)

Liquid Waste Impoundment Closure with 25% Liquids and 75% SolidsScenario # 4

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.31

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 119401 Gallon $0.01 $1,194.01

Equip./Install. Spreading, manure sludge 47888 Cubic Foot $0.28 $13,408.64

Equip./Install. Excavation, Common Earth, side cast, small equipment 709 Cubic yard $1.91 $1,354.19

Equip./Install. Earthfill, Roller Compacted 473 Cubic yard $3.53 $1,669.69

Equip./Install. Hydraulic Excavator, 1 CY 12 Hours $83.29 $999.48

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 12 Hours $18.57 $222.84

Labor Equipment Operators, Heavy 12 Hours $25.62 $307.44

Total Cost: $19,940.04
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 0% of the structural volume. The volume of solid waste to be removed approximately equals 
100% of the structural volume (63,851 CF). The volume of earthwork (earthfill and excavation) required to breach 
the embankment and/or fill in the impoundment and perform final grading of the site is approximately 50% of the 
structural volume. The volume of earthwork will include 60% as excavation and 40% as compacted earthfill. 
Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or removal 
and disposal of waste transfer components and other appurtenances associated with closure of the facility. 
Decommissioning of a liquid waste storage impoundment includes agitating, removing, and spreading liquid/slurry 
waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land applied in 
accordance with Nutrient Management (590). If present, the synthetic liner will be removed and properly disposed 
of. All inflow devices and associated appurtenances will be removed and properly disposed of. The embankment 
will be breached and the excavation filled in with the embankment material or hauled in earthfill. The disturbed 
areas shall be vegetated in accordance with Critical Area Planting (342). Closure of the waste impoundment will 
address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the 
waste from the impoundment. The site will also become available for another use.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or 
excavated type) where the estimated volume of waste to be removed is approximately 0% liquid/slurry waste and 
100% sludge/solid waste of the structural storage capacity of the structure. The purpose of the practice is to 
address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground 
and/or surface waters and air quality impacts from greenhouse gases, particulate matter and associated 

 precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area Plan ng (342)

Liquid Waste Impoundment Closure with 0% Liquids and 100% SolidsScenario # 5

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.36

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Hydraulic Excavator, 1 CY 12 Hours $83.29 $999.48

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 3 Each $133.51 $400.53

Labor General Labor 12 Hours $18.57 $222.84

Labor Equipment Operators, Heavy 12 Hours $25.62 $307.44

Equip./Install. Spreading, manure sludge 63851 Cubic Foot $0.28 $17,878.28

Equip./Install. Excavation, Common Earth, side cast, small equipment 709 Cubic yard $1.91 $1,354.19

Equip./Install. Earthfill, Roller Compacted 473 Cubic yard $3.53 $1,669.69

Total Cost: $23,082.16
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 75% if the structural volume (75% X 63,851 CF = 47,888 CF). The volume of solid waste to be 
removed approximately equals 25% of the structural volume (25% X 63,851 = 15,963 CF). The volume of earthwork 
(earthfill and/or excavation) required to meet current NRCS standards and perform final grading and shaping of 
the site is approximately 5% of the structural volume. Structural removal, as necessary, may include the sealing or 
removal and disposal of waste transfer components and other appurtenances associated with closure of the 
facility. Conversion of a liquid waste storage impoundment for fresh water storage includes agitating, removing, 
and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste 
material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated 
appurtenances will be removed and properly disposed of. The embankment will be brought up to current NRCS 
standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical Area 
Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and 
safety hazards by removing and properly utilizing the waste from the impoundment.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or 
excavated type) to fresh water storage where the estimated volume of waste to be removed is approximately 75% 
liquid/slurry waste and 25% sludge/solid waste of the structural storage capacity of the structure. The purpose of 
the practice is to address resource concerns related to water quality degradation due to excess nutrient and 
pathogens in ground and/or surface waters and air quality impacts from greenhouse gases, particulate matter and 

 associated precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area 
Planting (342)

Liquid Waste Impoundment Conversion to Fresh Water Storage with 75% Liquids and 25% SolidsScenario # 6

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.16

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 358204 Gallon $0.01 $3,582.04

Equip./Install. Spreading, manure sludge 15963 Cubic Foot $0.28 $4,469.64

Equip./Install. Earthfill, Roller Compacted 118 Cubic yard $3.53 $416.54

Equip./Install. Hydraulic Excavator, 1 CY 8 Hours $83.29 $666.32

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 8 Hours $18.57 $148.56

Labor Equipment Operators, Heavy 8 Hours $25.62 $204.96

Total Cost: $10,271.81
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 50% of the structural volume (50% X 63,851 CF = 31,925 CF). The volume of solid waste to be 
removed approximately equals 50% of the structural volume (50% X 63,851 = 31,925 CF). The volume of earthwork 
(earthfill and/or excavation) required to meet current NRCS standards and perform final grading and shaping of 
the site is approximately 5% of the structural volume. Structural removal, as necessary, may include the sealing or 
removal and disposal of waste transfer components and other appurtenances associated with closure of the 
facility. Conversion of a liquid waste storage impoundment for fresh water storage includes agitating, removing, 
and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste 
material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated 
appurtenances will be removed and properly disposed of. The embankment will be brought up to current NRCS 
standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical Area 
Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and 
safety hazards by removing and properly utilizing the waste from the impoundment.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or 
excavated type) to fresh water storage where the estimated volume of waste to be removed is approximately 50% 
liquid/slurry waste and 50% sludge/solid waste of the structural storage capacity of the structure. The purpose of 
the practice is to address resource concerns related to water quality degradation due to excess nutrient and 
pathogens in ground and/or surface waters and air quality impacts from greenhouse gases, particulate matter and 

 associated precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area 
Planting (342)

Liquid Waste Impoundment Conversion to Fresh Water Storage with 50% Liquids and 50% SolidsScenario # 7

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.21

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 238803 Gallon $0.01 $2,388.03

Equip./Install. Spreading, manure sludge 31925 Cubic Foot $0.28 $8,939.00

Equip./Install. Earthfill, Roller Compacted 118 Cubic yard $3.53 $416.54

Equip./Install. Hydraulic Excavator, 1 CY 8 Hours $83.29 $666.32

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 8 Hours $18.57 $148.56

Labor Equipment Operators, Heavy 8 Hours $25.62 $204.96

Total Cost: $13,547.16
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 25% of the structural volume (25% X 63,851 CF = 15,963 CF). The volume of solid waste to be 
removed approximately equals 75% of the structural volume (75% X 63,851 = 47,888 CF). The volume of earthwork 
(earthfill and/or excavation) required to meet current NRCS standards and perform final grading and shaping of 
the site is approximately 5% of the structural volume. Structural removal, as necessary, may include the sealing or 
removal and disposal of waste transfer components and other appurtenances associated with closure of the 
facility. Conversion of a liquid waste storage impoundment for fresh water storage includes agitating, removing, 
and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste 
material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated 
appurtenances will be removed and properly disposed of. The embankment will be brought up to current NRCS 
standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical Area 
Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and 
safety hazards by removing and properly utilizing the waste from the impoundment.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or 
excavated type) to fresh water storage where the estimated volume of waste to be removed is approximately 25% 
liquid/slurry waste and 75% sludge/solid waste of the structural storage capacity of the structure. The purpose of 
the practice is to address resource concerns related to water quality degradation due to excess nutrient and 
pathogens in ground and/or surface waters and air quality impacts from greenhouse gases, particulate matter and 

 associated precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area 
Planting (342)

Liquid Waste Impoundment Conversion to Fresh Water Storage with 25% Liquids and 75% SolidsScenario # 8

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.26

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Manure, compost, injection 119401 Gallon $0.01 $1,194.01

Equip./Install. Spreading, manure sludge 47888 Cubic Foot $0.28 $13,408.64

Equip./Install. Earthfill, Roller Compacted 118 Cubic yard $3.53 $416.54

Equip./Install. Hydraulic Excavator, 1 CY 8 Hours $83.29 $666.32

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 4 Each $133.51 $534.04

Labor General Labor 8 Hours $18.57 $148.56

Labor Equipment Operators, Heavy 8 Hours $25.62 $204.96

Total Cost: $16,822.78
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Before Practice Situation:

An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended 
purpose. It poses a safety hazard for humans and livestock and is a threat to environmentally sustainability by the 
potential for impacts to water and air quality.

After Practice Situation:

This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side 
slopes. The total structural storage volume equals 63,851 cubic feet. The volume of liquid waste to be pumped 
approximately equals 0% of the structural volume. The volume of solid waste to be removed approximately equals 
100% of the structural volume (47,888 CF). The volume of earthwork (earthfill and/or excavation) required to meet 
current NRCS standards and perform final grading and shaping of the site is approximately 5% of the structural 
volume. Structural removal, as necessary, may include the sealing or removal and disposal of waste transfer 
components and other appurtenances associated with closure of the facility. Conversion of a liquid waste storage 
impoundment for fresh water storage includes agitating, removing, and spreading liquid/slurry waste material, 
removing solid/sludge waste remaining in the bottom. All waste material shall be land applied in accordance with 
Nutrient Management (590). All inflow devices and associated appurtenances will be removed and properly 
disposed of. The embankment will be brought up to current NRCS standards for its intended purpose. The 
disturbed areas shall be vegetated in accordance with Critical Area Planting (342). Conversion to fresh water 
storage will address water quality degradation, air quality impacts and safety hazards by removing and properly 
utilizing the waste from the impoundment.

Scenario Feature Measure:

Cubic feet of structural storage

Scenario Description:

This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or 
excavated type) to fresh water storage where the estimated volume of waste to be removed is approximately 0% 
liquid/slurry waste and 100% sludge/solid waste of the structural storage capacity of the structure. The purpose of 
the practice is to address resource concerns related to water quality degradation due to excess nutrient and 
pathogens in ground and/or surface waters and air quality impacts from greenhouse gases, particulate matter and 

 associated precursors, and objec onable odors.Associated prac ces: Nutrient Management (590), Cri cal Area 
Planting (342)

Liquid Waste Impoundment Conversion to Fresh Water Storage with 0% Liquids and 100% SolidsScenario # 9

Scenario Typical Size: 63851 Cubic Foot

Practice: 360 ‐ Closure of Waste Impoundment

Louisiana

Unit Cost $0.31

Cost Category Component Name Quantity Unit Unit Cost Cost

Equip./Install. Spreading, manure sludge 63851 Cubic Foot $0.28 $17,878.28

Equip./Install. Earthfill, Roller Compacted 118 Cubic yard $3.53 $416.54

Equip./Install. Hydraulic Excavator, 1 CY 8 Hours $83.29 $666.32

Mobilization Mobilization, large equipment 1 Each $249.71 $249.71

Mobilization Mobilization, medium equipment 3 Each $133.51 $400.53

Labor General Labor 8 Hours $18.57 $148.56

Labor Equipment Operators, Heavy 8 Hours $25.62 $204.96

Total Cost: $19,964.90
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