USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #1 - PCS Very Low Mgmt (Yr 1)

Scenario Description: A baseline pasture condition assessment will be completed by the participant with the assistance of a conservationist using the pasture condition
score card. A grazing mgmt plan will be implemented. Participant will monitor the health of the pastures by conducting at least quarterly pasture condition assessments
(transects). Participant will record the number of days grazed and rested, stubble heights of forage prior and after grazing, number and size of grazing animals,
nutrients/herbicides applied. Participant has 3 years to bring score from 10-15 to 36-45. 1st year only

Before Situation: Pasture is uniformly overgrazed and not deferred/rested from grazing. Desirable species <20% of the stand. Undesirable herbaceous and/or woody
plants becoming dominant. <10% of the stand meets the minimum residual grazing height of the desirable species. Yields are 25% below site potential. Compaction severe
througout. Pasture contains only one to two species, one functional group.

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herbage by the
grazing animals is inaccordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological condition of the plants.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $5,634.03

Scenario Cost/Unit: $140.85

Cost Details

Component Name H Id

Description H Unit

Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 32 $705.38
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 20 $575.88
collection, monitoring, and or record keeping, etc.

Labor requiring a specialized skill set: Includes Agronomists,
Foresters, Biologists, etc. to provide additional technical information
during the planning and implementation of the practice. Does not
include NRCS or TSP services.

Specialist Labor 235 Hour $107.62 40 $4,304.67

Equipment Installation

Miscellaneous tools needed to complete rangeland/grassland
967 monitoring. Materials may include camera, clippers, plot frame, Each $48.10 1 $48.10
scale, tape measure, etc. Includes materials and shipping only.

Rangeland/grassland field
monitoring kit




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #2 - PCS Very Low Mgmt (Yr 2&3

Scenario Description: 2nd and 3rd year of monitoring. Participant will turn in record keeping book which also includes weather data and pictures of livestock and forage.
Before Situation: Pasture is uniformly overgrazed and not deferred/rested from grazing. Desirable species <20% of the stand. Undesirable herbaceous and/or woody
plants becoming dominant. <10% of the stand meets the minimum residual grazing height of the desirable species. Yields are 25% below site potential. Compaction severe
throughout. Pasture contains only one to two species, one functional group

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herbage by the
grazing animals is in accordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological conditon of the plants.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $1,342.43

Scenario Cost/Unit: $33.56

Cost Details

Component Name H Id

Description H Unit H Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 40 $881.73
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 16 $460.71
collection, monitoring, and or record keeping, etc.




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #3 - PCS Low Mgmt (Yr 1)

Scenario Description: A baseline pasture condition assessment will be completed by the participant with the assistance of a conservationist using the pasture condition
score card. A grazing mgmt plan will be implemented. Participant will monitor the health of the pastures by conducting at least quarterly pasture condition assessments
(transects). Participant will record the number of days grazed and rested, stubble height of forage before and after grazing, number &size of grazing animals,
nutrients/herbicides applied. Participant has 3 years to bring score from 16-25 to 36-45. Year 1

Before Situation: Pasture is not deferred/rested from grazing. Spot grazing greater than 30%. Desirable species 20-4-% of the stand. 10-15% of the stand meets the
minimum residual grazing height of the desirable species. Yields are 10-25% below site potential. Compaction evident throughout. Sheet and rill erosion is evident. Pasture
contains two to four species, two functional groups

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herage by the
grazing animals is in accordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological condition of the plants.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $4,834.27

Scenario Cost/Unit: $120.86

Cost Details

Component Name H Id

Description H Unit

Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 40 $881.73
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 16 $460.71
collection, monitoring, and or record keeping, etc.

Labor requiring a specialized skill set: Includes Agronomists,
Foresters, Biologists, etc. to provide additional technical information
during the planning and implementation of the practice. Does not
include NRCS or TSP services.

Specialist Labor 235 Hour $107.62 32 $3,443.73

Equipment Installation

Miscellaneous tools needed to complete rangeland/grassland
967 monitoring. Materials may include camera, clippers, plot frame, Each $48.10 1 $48.10
scale, tape measure, etc. Includes materials and shipping only.

Rangeland/grassland field
monitoring kit




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #4 - PCS Low Mgmt (Yr 2&3

Scenario Description: 2nd and 3rd year of monitoring. Participant will turn in record keeping book which also includes weather data and pictures of livestock and forage.
Before Situation: Pasture is not deferred/rested from grazing. Spot grazing greater than 30%. Desirale species 20-40% of the stand. 10-15% of the stand meets the
minimum residual grazing height of the desirable species. Yields are 10-25% below site potential. Compaction evident throughout. Sheet and rill erosion is evident. Pasture
contains two to four species, two functional groups

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herbage by the
grazing animals is inaccordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological condition of the plants.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $1,227.25

Scenario Cost/Unit: $30.68

Cost Details

Component Name H Id Description H Unit H Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 40 $881.73
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 12 $345.53
collection, monitoring, and or record keeping, etc.




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #5 - PCS Moderate Mgmt (Year 1)

Scenario Description: A baseline pasture condition assessment will be completed by the participant with the assistance of a conservationist using the pasture condition
score card. A grazing mgmt plan will be implemented. Participant will monitor the health of the pastures by conducting at least quarterly pasture condition assessment
(transects). Participant will record the number of days grazed and rested, stubble heights of forage before and after grazing, number &size of grazing animals,
nutrients/herbicides applied. Participant has 3 years to bring score from 26-35 to 36-45. Year 1

Before Situation: Pasture is not deferred/rested from grazing. Spot grazing is 10-30%. Desirable species 40-60% of the stand. 25-50% of the stand meets the minimum
residual grazing height of the desirable species. Yields may be below site potential. Moderate compaction evident throughout. Some service ponding. Pasture contains two
to four species, two functional groups and one legume.

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herbage by the
grazing animals is in accordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological condition of the plants.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $2,265.10

Scenario Cost/Unit: $56.63

Cost Details

Component Name H Id

Description H Unit

Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 64 $1,410.76
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 28 $806.24
collection, monitoring, and or record keeping, etc.

Equipment Installation

Miscellaneous tools needed to complete rangeland/grassland
967 monitoring. Materials may include camera, clippers, plot frame, Each $48.10 1 $48.10
scale, tape measure, etc. Includes materials and shipping only.

Rangeland/grassland field
monitoring kit




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #6 - PCS Moderate Mgmt (Yr 2&3

Scenario Description: 2nd and 3rd year of monitoring. Participant will turn in record keeping book which also includes weather data and pictures of livestock and forage.
Before Situation: Pasture is not deferred/rested from grazing. Spot grazing 10-30%. Desirable species 40-60% of the stand. 25-50% of the stand meets the minimum
residual grazing height fo the desirable species. Yields may be below site potential. Moderate compaction evident throughout. Some service ponding. Pasture contains two
to four species, two functional groups and one legume

After Situation: A prescribed grazing schedule, contingency plan that details potential climatic problems and monitoring plan is being followed. Removal of herbage by the
grazing animal is in accordance with production limitations, plant sensitivities and management goals. Frequency of defoliations and season of grazing is based on the rate
of growth and physiological conditon of the plants

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $759.39

Scenario Cost/Unit: $18.98

Cost Details

Component Name H Id Description H Unit H Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 24 $529.04
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 8 $230.35
collection, monitoring, and or record keeping, etc.




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #9 - Pasture Deferment - Long Term

Scenario Description: Defer the pasture for 210 days and up to a growing season to provide rest to specific plants such as native grasses. The rest is needed to provide
long-term rest to specific plants that would typically decline in plant health, vigor, and availability due to overgrazing. The importance of long-term deferment is critical to the
long term success of the plants and meeting the desired life span.

Before Situation: The producer will typically graze the plants before they have sufficient time to become established. Therefore, any plants that emerges will be susceptible
to early grazing pressure and possibly overgrazing. Existing herbacesous vegetation will compete against the desired plants and become dominant. The lack of cover
reduces the wildlife habitat. No monitoring or record keeping is currently being completed. Plants not adapted or suited, inadequate wildlife cover, soil erosion, and
inadequate plant productivity and vigor are common resource concerns.

After Situation: Scenario describes activities completed to restrict grazing for a defined period during the normal grazing period to provide rest to targeted plants. Activities
include moving livestock to alternate locations, sampling and analyzing pasture condition, recordkeeping. Forgone Income used represents the acreage of usable forage not
utilized during the deferment period as a proportion of the grazing season. Typical size of 120 acre pasture operation with 30 animal units where 50% of the acreage (or 60
acres) is defered from grazing for 210 days. Costs and activities are typical for conventional and organic producers. Associated Practices: (511) Forage Harvest
Management, (512) Forage and Biomass Planting, (590) Nutrient Management, (595) Integrated Pest Management, (561) Heavy Use Area Protection, (382) Fence, (614)
Watering Facility, (378) Pond, (642) Water Well, (314) Brush Management, (315) Herbaceous Weed Control, (338) Prescribed Burning.

Scenario Feature Measure: <Unknown>

Scenario Unit: Acre

Scenario Typical Size: 60

Total Scenario Cost: $4,495.26

Scenario Cost/Unit: $74.92

Cost Details

Component Name H Id

Description H Unit

Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 16 $352.69
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 16 $460.71
collection, monitoring, and or record keeping, etc.

Equipment Installation

Miscellaneous tools needed to complete rangeland/grassland
967 monitoring. Materials may include camera, clippers, plot frame, Each $48.10 1 $48.10
scale, tape measure, etc. Includes materials and shipping only.

Rangeland/grassland field
monitoring kit

Truck, Pickup H 939 H Equipment and power unit costs. Labor not included. H Hour H $19.39 H 8 H $155.09
Trucking. moving livestock to Livestock transportation costs to implement a grazing rotation using
9 9 961 a gooseneck trailer 6'8" x 24'. Includes equipment, power unit and Mile $2.38 50 $119.12
new paddock
labor costs.
Foregone Income
Fl, Grazing AUMs 2079 Grazing is the Primary Land Use ':‘Ar:)'rr:ﬁl Unit $16.00 210 $3,359.55




USDA - Natural Resources Conservation Service Louisiana

Practice: 528 - Prescribed Grazing

Scenario: #10 - Targeted Grazing

Scenario Description: Defer the pasture for 210 days and up to a growing season to provide rest to specific plants such as native grasses. The rest is needed to provide
long-term rest to specific plants that would typically decline in plant health, vigor, and availability due to overgrazing. The importance of long-term deferment is critical to the
long term success of the plants and meeting the desired life span.

Before Situation: Management of woody non-herbaceous plant species through the use of livestock that are closely herded to concentrate grazing on targeted shrubs.
Typical area is moderate rolling to gentle sloping, moderately deep to deep soils that have dense stands of woody non-herbaceous species that exceed the desirable

ecological site condition. This scenario is an alternative for organic producers.

After Situation: Woody species are grazed to limit the regrowth of shrubs and achieve a desirable plant community based on species composition, structure, density, and
canopy cover or height. Ecological site condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near normal levels.

Scenario Feature Measure: <Unknown>
Scenario Unit: Acre

Scenario Typical Size: 40

Total Scenario Cost: $1,917.64
Scenario Cost/Unit: $47.94

Cost Details

Component Name H Id H Description H Unit H Cost H Qty H Total

Labor

Labor performed using basic tools such as power tool, shovels, and
General Labor 231 other tools that do not require extensive training. Ex. pipe layer, Hour $22.04 20 $440.86
herder, concrete placement, materials spreader, flagger, etc.

Labor requiring a high level skill set: Includes carpenters, welders,
Skilled Labor 230 electricians, conservation professionals involved with data Hour $28.79 2 $57.59
collection, monitoring, and or record keeping, etc.

Equipment Installation

Truck, Pickup H 939 H Equipment and power unit costs. Labor not included. H Hour H $19.39 H 2 H $38.77
Trucking. moving livestock to Livestock transportation costs to implement a grazing rotation using
9. 9 961 a gooseneck trailer 6'8" x 24'. Includes equipment, power unit and Mile $2.38 50 $119.12
new paddock
labor costs.
Materials
Animals used for biological 1130 Goats, Llamas, Sheep - I_ncludes aII_su_pport: fence, water, dog, Head per day $12.61 100 $1,261.30
weed control mob, etc. Includes materials and shipping only.




