
Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross. Associated 
practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) 
Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure:

Crossing dimensions

Scenario Description:

Stabilize the bottom and slope of a stream channel using rock riprap or cast in place concrete. This scenario 
includes site preparation, dewatering, acquiring and installing gravel or geotextile with rock riprap or cast in place 
concrete on channel bottom and approaches. Final travel surface shall be the rocks or concrete. If a different travel 
surface is needed, refer to another appropriate standard for the surfacing. Typical stream has 30 foot bottom 
width and approaches. Width is 14 feet for a total area as 420sf. Use (396) Aquatic Organism Passage instead, 
when the primary intent is biological concerns, not hydrologic.

Hard armored low water crossingScenario # 1

Scenario Typical Size: 420 Square Foot

Practice: 578 ‐ Stream Crossing

Louisiana

Unit Cost $3.36

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Silt Fence 50 Foot $0.67 $33.50

Materials Rock Riprap, Placed with geotextile 18 Cubic yard $57.49 $1,034.82

Equip./Install. Truck, dump, 12 CY 2 Hour $65.04 $130.08

Equip./Install. Excavation, common earth, side cast, large equipment 18 Cubic Yard $1.50 $27.00

Labor Equipment Operators, Heavy 2 Hour $25.62 $51.24

Mobilization Mobilization, medium equipment 1 Each $133.51 $133.51

Total Cost: $1,410.15
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Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable 
base exists for equipment, people and/or animals to cross. Associated practices could be (342) Critical Area 
Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) 
Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure:

Culvert

Scenario Description:

Install a new culvert. Work includes dewatering, site preparation and removing any old crossing, acquiring and 
installing culvert pipe with gravel bedding and fill (compacted), and building headwalls. If a different travel surface 
is needed, refer to another appropriate standard for the surfacing. 36 inch Culvert installation with <75 cy of fill 
needed and < 2 yds rock riprap for headwalls. Pipe is 40 feet long.Use (396) Aquatic Organism Passage instead, 
when the primary intent is biological concerns, not hydrologic. Use (587) Structure for Water Control instead, for 
ditch cross culverts and other intermittent flows.

Culvert installationScenario # 2

Scenario Typical Size: 720 Inch‐Foot

Practice: 578 ‐ Stream Crossing

Louisiana

Unit Cost $5.01

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Rock Riprap, Placed with geotextile 2 Cubic yard $57.49 $114.98

Materials Aggregate, Gravel, Graded 50 Cubic yard $24.23 $1,211.50

Materials Pipe, HDPE, CPT, Double Wall, Soil Tight, 30" 40 Foot $25.65 $1,026.00

Equip./Install. Hydraulic Excavator, 1 CY 10 Hour $83.29 $832.90

Equip./Install. Earthfill, Manually Compacted 3 Cubic yard $4.44 $13.32

Labor Equipment Operators, Heavy 10 Hour $25.62 $256.20

Mobilization Mobilization, medium equipment 1 Each $133.51 $133.51

Mobilization Mobilization, General labor 1 Hour $18.52 $18.52

Total Cost: $3,606.93
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Before Practice Situation:

Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Practice Situation:

Access road and waterflow are able to cross each other in a stable manner.Stream flow is not impeded and a stable 
base exists for equipment, people and/or animals to cross. Associated practices could be (342) Critical Area 
Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) 
Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure:

low water crossing

Scenario Description:

To install a stable crossing medium on channel bottom and approatches. Medium includes but not limited to 
precast concrete blocks, geocells, pavers, and gabions. If a different travel surface is needed, refer to another 
appropriate standard for the surfacing. Typical stream has 30 foot bottom width and approaches. Width is 14 feet 
for a total area as 420sf. Use (396) Aquatic Organism Passage instead, when the primary intent is biological 
concerns, not hydrologic.

Low water crossing using prefabricated productsScenario # 3

Scenario Typical Size: 420 Square Foot

Practice: 578 ‐ Stream Crossing

Louisiana

Unit Cost $5.28

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Silt Fence 50 Foot $0.67 $33.50

Materials Aggregate, Sand, Graded, Washed 6 Cubic yard $23.31 $139.86

Materials Aggregate, Gravel, Graded 18 Cubic yard $24.23 $436.14

Equip./Install. GeoCell, 4" 50 Square Yard $12.78 $639.00

Equip./Install. Truck, dump, 12 CY 2 Hour $65.04 $130.08

Equip./Install. Excavation, common earth, side cast, large equipment 18 Cubic Yard $1.50 $27.00

Labor Equipment Operators, Heavy 2 Hour $25.62 $51.24

Labor General Labor 40 Hour $18.57 $742.80

Mobilization Mobilization, General labor 1 Hour $18.52 $18.52

Total Cost: $2,218.14

Page 333  of  482 



Before Practice Situation:

An unimproved stream crossing has rill and gully erosion causing excessive sediments and excess nutrient 
potential. Erosion is made worse by vehicle traffic through the stream or rutting has progressed to the point that 
access to the field on the other side is no longer possible. Stream flow/velocity during storm events is such that 
culverts or a less ridgid ford type crossing is not anticipated to last its design life. Access is difficult to the field 
across the stream and water quality is negatively impacted.

After Practice Situation:

Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross. Associated 
practices could be (342) Critical Area Planting, (560) Access Road, (575) Animal Trails and Walkways, (566) 
Recreational Trails and Walkways, (500) Obstruction Removal, or (584) Channel Stabilization.

Scenario Feature Measure:

Crossing dimensions

Scenario Description:

Stabilize the bottom and slope of a stream channel using cast in place concrete with gravel approaches. This 
scenario includes site preparation, dewatering, acquiring and installing gravel or geotextile with gravel and cast in 
place concrete on channel bottom and approaches. Final travel surface shall be the rocks above normal highwater 
mark and concrete below the normal highwater mark. If a different travel surface is needed, refer to another 
appropriate standard for the surfacing. Typical stream has 30 linear feet of concrete (bottom width and 
approaches) with 10 foot gravel approaches on either side above the normal highwater mark. Width is 14 feet for a 
total area as 420sf. Use (396) Aquatic Organism Passage instead, when the primary intent is biological concerns, 
not hydrologic.

Steam Crossing, Concrete BottomScenario # 4

Scenario Typical Size: 420 Square Foot

Practice: 578 ‐ Stream Crossing

Louisiana

Unit Cost $11.47

Cost Category Component Name Quantity Unit Unit Cost Cost

Materials Aggregate, Sand, Graded, Washed 5 Cubic yard $23.31 $116.55

Materials Geotextile, non‐woven, heavy weight 32 Square Yard $4.04 $129.28

Equip./Install. Truck, dump, 12 CY 2 Hour $65.04 $130.08

Equip./Install. Excavation, common earth, wet, side cast, large 
equipment

50 Cubic Yard $3.61 $180.50

Equip./Install. Concrete, CIP, slab on grade, reinforced 18 Cubic yard $209.92 $3,778.56

Labor Equipment Operators, Heavy 2 Hour $25.62 $51.24

Labor General Labor 16 Hour $18.57 $297.12

Mobilization Mobilization, medium equipment 1 Each $133.51 $133.51

Total Cost: $4,816.84
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