
USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #1 - Poultry House Soil Remediation

Scenario Description: This practice scenario includes the remediation of the soil in an abandoned poultry structures previously used to store poultry waste (litter) on an
earthen floor. The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or
surface waters and air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient
Management (590), Critical Area Planting (342).

Before Situation: The abandoned poultry house has a damaged roof exposing the earthen floor of the structure to rainfall. Rainfall and nutrients on the floor of the house
pose a risk to surface water from contaminated runoff or to ground water from seepage into the underlying soils.

After Situation: This scenario is based on a 40' wide x 400' long poultry house with 1 foot depth of nutrient laden soil to remediate (16,000 CF). Payment under this
scenario includes only activities associated with the soil remediation. Soil remediation activities in this scenario include removing the nutrient enriched soil found in the first 7
inches of soil beneath the litter floor and mixing wood chips with the remaining 5 inches of soil. Nutrient level testing and field application of the removed soil shall be
performed according to nutrient planning in conformance with Nutrient Management, Code 590. The remaining 5 inches of soil will be remediated in-situ by mixing in wood
chips, at a rate of 33% of the volume of remaining soil, for the purpose of nitrogen sequestration. Additional soil will be hauled in (estimated at 110% of the soil volume that
was removed for field application) to backfill the depression. Shaping and crowning of the soil material on the disturbed area and critical area seeding will be done to provide
drainage, complete the site remediation and establish vegetation. Operation and maintenance of the site will include nutrient testing the following year to determine if the
nutrients in the mixed soil have been remediated and surface and ground water resource concerns have been addressed. In this scenario, samples at four (4) locations will
be taken at 6, 12, 18 and 24 inches at the end of Year 1.

Scenario Feature Measure: Cubic feet of soil remediated

Scenario Unit: Cubic Foot

Scenario Typical Size: 16000

Total Scenario Cost: $10,969.09

Scenario Cost/Unit: $0.69

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Aggregate, Wood Chips 1098 Includes materials, equipment and labor Cubic Yard $20.52 82 $1,682.98

Earthfill, Dumped and Spread 51
Earthfill, dumped and spread without compaction effort, includes
equipment and labor

Cubic Yard $3.06 380 $1,161.04

Front End Loader, 185 HP 1619
Wheeled front end loader with horsepower range of 160 to 210.
Equipment and power unit costs. Labor not included.

Hour $83.36 6 $500.15

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 31 $3,137.62

Manure, compost, application 955
Loading, hauling and spreading manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Hour $96.39 19 $1,831.49

Tractor, agricultural, 120 HP 962
Agricultural tractor with horsepower range of 90 to 140. Equipment
and power unit costs. Labor not included.

Hour $51.34 1 $51.34

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 31 $867.54

Equipment Operators, Light 232
Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP,
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, Forklifts,
Mulchers

Hour $22.70 1 $22.70

Materials

Test, Soil Test, Standard 299 Includes materials, shiping, labor, and equipment costs. Each $10.13 16 $162.03

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 2 $869.26



Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 3 $682.93



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #4 - Liquid Waste Impoundment Closure with 75percent Liquids and 25percent Solids

Scenario Description: This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the estimated
volume of waste to be removed is approximately 75% liquid/slurry waste and 25% sludge/solid waste of the structural storage capacity of the structure. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality impacts
from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590), Critical Area Planting
(342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 75% if the structural volume (75% X 63,851 CF = 47,888 CF). The volume of solid
waste to be removed approximately equals 25% of the structural volume (25% X 63,851 = 15,963 CF). The volume of earthwork (earthfill and excavation) required to breach
the embankment and/or fill in the impoundment and perform final grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60%
as excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or removal and
disposal of waste transfer components and other appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment includes
agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land applied in accordance
with Nutrient Management (590). If present, the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will be removed
and properly disposed of. The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill. The disturbed areas shall be
vegetated in accordance with Critical Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts and safety hazards
by removing and properly utilizing the waste from the impoundment. The site will also become available for another use.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $15,015.13

Scenario Cost/Unit: $0.24

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 473 $1,761.32

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $1.97 709 $1,396.99

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 12 $1,214.56

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
35820
4

$3,937.38

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 15963 $4,759.34

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 12 $335.82

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 12 $264.52

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $227.64 4 $910.57



equipment 30,000 pounds.



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #5 - Liquid Waste Impoundment Closure with 50percent Liquids and 50percent Solids

Scenario Description: This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the estimated
volume of waste to be removed is approximately 50% liquid/slurry waste and 50% sludge/solid waste of the structural storage capacity of the structure. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality impacts
from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590), Critical Area Planting
(342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 50% if the structural volume (50% X 63,851 CF = 31,925 CF). The volume of solid
waste to be removed approximately equals 50% of the structural volume (50% X 63,851 = 31,925 CF). The volume of earthwork (earthfill and excavation) required to breach
the embankment and/or fill in the impoundment and perform final grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60%
as excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or removal and
disposal of waste transfer components and other appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment includes
agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land applied in accordance
with Nutrient Management (590). If present, the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will be removed
and properly disposed of. The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill. The disturbed areas shall be
vegetated in accordance with Critical Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts and safety hazards
by removing and properly utilizing the waste from the impoundment. The site will also become available for another use.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $18,461.71

Scenario Cost/Unit: $0.29

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 473 $1,761.32

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $1.97 709 $1,396.99

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 12 $1,214.56

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
23880
3

$2,624.92

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 31925 $9,518.37

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 12 $335.82

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 12 $264.52

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $227.64 4 $910.57



equipment 30,000 pounds.



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #6 - Liquid Waste Impoundment Closure with 25percent Liquids and 75percent Solids

Scenario Description: This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the estimated
volume of waste to be removed is approximately 25% liquid/slurry waste and 75% sludge/solid waste of the structural storage capacity of the structure. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality impacts
from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590), Critical Area Planting
(342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 25% if the structural volume (25% X 63,851 CF = 15,9635 CF). The volume of
solid waste to be removed approximately equals 75% of the structural volume (75% X 63,851 = 47,888 CF). The volume of earthwork (earthfill and excavation) required to
breach the embankment and/or fill in the impoundment and perform final grading of the site is approximately 50% of the structural volume. The volume of earthwork will
include 60% as excavation and 40% as compacted earthfill. Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or
removal and disposal of waste transfer components and other appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage
impoundment includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land
applied in accordance with Nutrient Management (590). If present, the synthetic liner will be removed and properly disposed of. All inflow devices and associated
appurtenances will be removed and properly disposed of. The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill.
The disturbed areas shall be vegetated in accordance with Critical Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality
impacts and safety hazards by removing and properly utilizing the waste from the impoundment. The site will also become available for another use.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $21,908.58

Scenario Cost/Unit: $0.34

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 473 $1,761.32

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $1.97 709 $1,396.99

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 12 $1,214.56

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
11940
1

$1,312.46

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 47888 $14,277.71

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 12 $335.82

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 12 $264.52

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium 1139 Equipment with 70-150 HP or typical weights between 14,000 and Each $227.64 4 $910.57



equipment 30,000 pounds.



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #7 - Liquid Waste Impoundment Closure with 0 percent Liquids and 100percent Solids

Scenario Description: This practice scenario includes the decommissioning of an earthen liquid waste impoundment (embankment or excavated type) where the estimated
volume of waste to be removed is approximately 0% liquid/slurry waste and 100% sludge/solid waste of the structural storage capacity of the structure. The purpose of the
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality impacts
from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590), Critical Area Planting
(342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 0% of the structural volume. The volume of solid waste to be removed
approximately equals 100% of the structural volume (63,851 CF). The volume of earthwork (earthfill and excavation) required to breach the embankment and/or fill in the
impoundment and perform final grading of the site is approximately 50% of the structural volume. The volume of earthwork will include 60% as excavation and 40% as
compacted earthfill. Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or removal and disposal of waste transfer
components and other appurtenances associated with closure of the facility. Decommissioning of a liquid waste storage impoundment includes agitating, removing, and
spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land applied in accordance with Nutrient
Management (590). If present, the synthetic liner will be removed and properly disposed of. All inflow devices and associated appurtenances will be removed and properly
disposed of. The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill. The disturbed areas shall be vegetated in
accordance with Critical Area Planting (342). Closure of the waste impoundment will address water quality degradation, air quality impacts and safety hazards by removing
and properly utilizing the waste from the impoundment. The site will also become available for another use.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $25,127.82

Scenario Cost/Unit: $0.39

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 473 $1,761.32

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $1.97 709 $1,396.99

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 12 $1,214.56

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 63851 $19,037.05

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 12 $335.82

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 12 $264.52

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 3 $682.93



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #8 - Liquid Waste Impoundment Conversion to Fresh Water Storage with 75percent Liquids and 25percent Solids

Scenario Description: This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or excavated type) to fresh water storage
where the estimated volume of waste to be removed is approximately 75% liquid/slurry waste and 25% sludge/solid waste of the structural storage capacity of the structure.
The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and
air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590),
Critical Area Planting (342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 75% if the structural volume (75% X 63,851 CF = 47,888 CF). The volume of solid
waste to be removed approximately equals 25% of the structural volume (25% X 63,851 = 15,963 CF). The volume of earthwork (earthfill and/or excavation) required to
meet current NRCS standards and perform final grading and shaping of the site is approximately 5% of the structural volume. Structural removal, as necessary, may include
the sealing or removal and disposal of waste transfer components and other appurtenances associated with closure of the facility. Conversion of a liquid waste storage
impoundment for fresh water storage includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All
waste material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated appurtenances will be removed and properly
disposed of. The embankment will be brought up to current NRCS standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical
Area Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the
waste from the impoundment.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $11,691.25

Scenario Cost/Unit: $0.18

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 118 $439.40

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 8 $809.71

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
35820
4

$3,937.38

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 15963 $4,759.34

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 8 $223.88

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 8 $176.35

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 4 $910.57



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #9 - Liquid Waste Impoundment Conversion to Fresh Water Storage with 50percent Liquids and 50petcent Solids

Scenario Description: This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or excavated type) to fresh water storage
where the estimated volume of waste to be removed is approximately 50% liquid/slurry waste and 50% sludge/solid waste of the structural storage capacity of the structure.
The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and
air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590),
Critical Area Planting (342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 50% of the structural volume (50% X 63,851 CF = 31,925 CF). The volume of solid
waste to be removed approximately equals 50% of the structural volume (50% X 63,851 = 31,925 CF). The volume of earthwork (earthfill and/or excavation) required to
meet current NRCS standards and perform final grading and shaping of the site is approximately 5% of the structural volume. Structural removal, as necessary, may include
the sealing or removal and disposal of waste transfer components and other appurtenances associated with closure of the facility. Conversion of a liquid waste storage
impoundment for fresh water storage includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All
waste material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated appurtenances will be removed and properly
disposed of. The embankment will be brought up to current NRCS standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical
Area Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the
waste from the impoundment.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $15,137.84

Scenario Cost/Unit: $0.24

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 118 $439.40

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 8 $809.71

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
23880
3

$2,624.92

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 31925 $9,518.37

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 8 $223.88

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 8 $176.35

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 4 $910.57



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #10 - Liquid Waste Impoundment Conversion to Fresh Water Storage with 25percent Liquids and 75percent Solids

Scenario Description: This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or excavated type) to fresh water storage
where the estimated volume of waste to be removed is approximately 25% liquid/slurry waste and 75% sludge/solid waste of the structural storage capacity of the structure.
The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and
air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590),
Critical Area Planting (342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 25% of the structural volume (25% X 63,851 CF = 15,963 CF). The volume of solid
waste to be removed approximately equals 75% of the structural volume (75% X 63,851 = 47,888 CF). The volume of earthwork (earthfill and/or excavation) required to
meet current NRCS standards and perform final grading and shaping of the site is approximately 5% of the structural volume. Structural removal, as necessary, may include
the sealing or removal and disposal of waste transfer components and other appurtenances associated with closure of the facility. Conversion of a liquid waste storage
impoundment for fresh water storage includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All
waste material shall be land applied in accordance with Nutrient Management (590). All inflow devices and associated appurtenances will be removed and properly
disposed of. The embankment will be brought up to current NRCS standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical
Area Planting (342). Conversion to fresh water storage will address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the
waste from the impoundment.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $18,584.71

Scenario Cost/Unit: $0.29

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 118 $439.40

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 8 $809.71

Manure, compost, injection 956
Loading, hauling and injecting manure/compost by ground
equipment. Includes equipment, power unit and labor costs.

Gallon $0.01
11940
1

$1,312.46

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 47888 $14,277.71

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 8 $223.88

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 8 $176.35

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 4 $910.57



USDA - Natural Resources Conservation Service Louisiana

Practice: 360 - Waste Facility Closure

Scenario: #11 - Liquid Waste Impoundment Conversion to Fresh Water Storage with 0 percent Liquids and 100percent Solids

Scenario Description: This practice scenario includes the conversion of an earthen liquid waste impoundment (embankment or excavated type) to fresh water storage
where the estimated volume of waste to be removed is approximately 0% liquid/slurry waste and 100% sludge/solid waste of the structural storage capacity of the structure.
The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and
air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors. Associated practices: Nutrient Management (590),
Critical Area Planting (342)

Before Situation: An existing lagoon or waste storage pond is no longer functioning correctly or is not being used for its intended purpose. It poses a safety hazard for
humans and livestock and is a threat to environmental sustainability by the potential for impacts to water and air quality.

After Situation: This scenario assumes a waste storage pond, with top dimensions of 110 ft x 110 ft, 8 ft total depth with 2:1 side slopes. The total structural storage volume
equals 63,851 cubic feet. The volume of liquid waste to be pumped approximately equals 0% of the structural volume. The volume of solid waste to be removed
approximately equals 100% of the structural volume (47,888 CF). The volume of earthwork (earthfill and/or excavation) required to meet current NRCS standards and
perform final grading and shaping of the site is approximately 5% of the structural volume. Structural removal, as necessary, may include the sealing or removal and
disposal of waste transfer components and other appurtenances associated with closure of the facility. Conversion of a liquid waste storage impoundment for fresh water
storage includes agitating, removing, and spreading liquid/slurry waste material, removing solid/sludge waste remaining in the bottom. All waste material shall be land
applied in accordance with Nutrient Management (590). All inflow devices and associated appurtenances will be removed and properly disposed of. The embankment will be
brought up to current NRCS standards for its intended purpose. The disturbed areas shall be vegetated in accordance with Critical Area Planting (342). Conversion to fresh
water storage will address water quality degradation, air quality impacts and safety hazards by removing and properly utilizing the waste from the impoundment.

Scenario Feature Measure: Cubic feet of structural storage

Scenario Unit: Cubic Foot

Scenario Typical Size: 63851

Total Scenario Cost: $21,803.94

Scenario Cost/Unit: $0.34

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Earthfill, Roller Compacted 49
Earthfill, roller or machine compacted, includes equipment and
labor

Cubic Yard $3.72 118 $439.40

Hydraulic Excavator, 1 CY 931
Track mounted hydraulic excavator with bucket capacity range of
0.8 to 1.5 CY. Equipment and power unit costs. Labor not included.

Hour $101.21 8 $809.71

Spreading, manure sludge 1633
Loading, hauling and spreading manure solids/sludge by ground
equipment on nearby fields. Includes equipment, power unit and
labor costs.

Cubic Foot $0.30 63851 $19,037.05

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $27.99 8 $223.88

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $22.04 8 $176.35

Mobilization

Mobilization, large equipment 1140
Equipment >150HP or typical weights greater than 30,000 pounds
or loads requiring over width or over length permits.

Each $434.63 1 $434.63

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $227.64 3 $682.93


