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Practice Cost_ | Share_
_Code Cost_Share_Program Practice_Name Component Unit_Type | Unit_Cost | Type | Rate
314 EQIP 2014 Brush Management Brush Hog Ac 105.05 PR 100
314 EQIP 2014 Brush Management HU-Brush Hog Ac 126.06 PR 100
314 EQIP 2014 Brush Management Chemical Difficult Control Ac 599.66 PR 100
314 EQIP 2014 Brush Management HU-Chemical Difficult Control Ac 719.59 PR 100
314 EQIP 2014 Brush Management Chemical Moderate Ac 310.42 PR 100
314 EQIP 2014 Brush Management HU-Chemical Moderate Ac 372.5 PR 100
314 EQIP 2014 Brush Management Chemical Moderate & Followup Ac 460.81 PR 100
314 EQIP 2014 Brush Management HU-Chemical Moderate & Followup Ac 652.81 PR 100
314 EQIP 2014 Brush Management Chemical, Difficult & Followup Ac 719.63 PR 100
314 EQIP 2014 Brush Management HU-Chemical, Difficult & Followup Ac 1019.47 PR 100
314 EQIP 2014 Brush Management Heavy Mechanical Ac 425.18 PR 100
314 EQIP 2014 Brush Management HU-Heavy Mechanical Ac 625.74 PR 100
314 EQIP 2014 Brush Management Light Mechanical Ac 286.42 PR 100
314 EQIP 2014 Brush Management HU-Light Mechanical Ac 343.7 PR 100
314 EQIP 2014 Brush Management Manual, Hand tools Ac 56.6 PR 100
314 EQIP 2014 Brush Management HU-Manual, Hand tools Ac 67.92 PR 100
314 EQIP 2014 Brush Management Manual, Hand tools & Followup Ac 76.77 PR 100
314 EQIP 2014 Brush Management HU-Manual, Hand tools & Followup Ac 92.12 PR 100
314 EQIP 2014 Brush Management Mechanical Chemical Ac 477.11 PR 100
314 EQIP 2014 Brush Management HU-Mechanical Chemical Ac 715.66 PR 100
314 EQIP 2014 Brush Management Medium Mechanical Ac 379.15 PR 100
314 EQIP 2014 Brush Management HU-Medium Mechanical Ac 537.12 PR 100
315 EQIP 2014 Herbaceous Weed Control High Density with Follow Up Ac 619.95 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-High Density with Follow Up Ac 743.94 PR 100
315 EQIP 2014 Herbaceous Weed Control Intensive Ac 484.25 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-Intensive Ac 581.1 PR 100
315 EQIP 2014 Herbaceous Weed Control Low Density Ac 54.04 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-Low Density Ac 64.85 PR 100
315 EQIP 2014 Herbaceous Weed Control Low Density with Follow Up Ac 96.75 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-Low Density with Follow Up Ac 116.1 PR 100
315 EQIP 2014 Herbaceous Weed Control Moderate Density Ac 218.64 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-Moderate Density Ac 262.37 PR 100
315 EQIP 2014 Herbaceous Weed Control Moderate Density with Follow Up Ac 354.35 PR 100
315 EQIP 2014 Herbaceous Weed Control HU-Moderate Density with Follow Up Ac 425.22 PR 100
327 EQIP 2014 Conservation Cover Intensive Pollinator Habitat Ac 822.33 PR 100
327 EQIP 2014 Conservation Cover HU-Intensive Pollinator Habitat Ac 986.79 PR 100
327 EQIP 2014 Conservation Cover Introduced, Cool-Season Ac 194.03 PR 100
327 EQIP 2014 Conservation Cover HU-Introduced, Cool-Season Ac 232.83 PR 100
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327 EQIP 2014 Conservation Cover Introduced, Cool-Season, Foregone Income Ac 540.38 PR 100
327 EQIP 2014 Conservation Cover HU-Introduced, Cool-Season, Foregone Income Ac 579.19 PR 100
327 EQIP 2014 Conservation Cover Introduced, Cool-Season, Organic Ac 147.83 PR 100
327 EQIP 2014 Conservation Cover HU-Introduced, Cool-Season, Organic Ac 177.39 PR 100
327 EQIP 2014 Conservation Cover Introduced, Cool-Season, Organic, Foregone Income Ac 494.18 PR 100
327 EQIP 2014 Conservation Cover HU-Introduced, Cool-Season, Organic, Foregone Income Ac 523.75 PR 100
327 EQIP 2014 Conservation Cover Native, Warm Season Ac 432.44 PR 100
327 EQIP 2014 Conservation Cover HU-Native, Warm Season Ac 518.92 PR 100
327 EQIP 2014 Conservation Cover Native, Warm-Season, Foregone Income Ac 851.83 PR 100
327 EQIP 2014 Conservation Cover HU-Native, Warm-Season, Foregone Income Ac 938.32 PR 100
327 EQIP 2014 Conservation Cover Pollinator Habitat Ac 474.43 PR 100
327 EQIP 2014 Conservation Cover HU-Pollinator Habitat Ac 569.32 PR 100
340 EQIP 2014 Cover Crop Cover Crop Adaptive Mgt Ac 336.73 PR 100
340 EQIP 2014 Cover Crop HU-Cover Crop Adaptive Mgt Ac 404.07 PR 100
340 EQIP 2014 Cover Crop Interseed Ac 38.9 PR 100
340 EQIP 2014 Cover Crop HU-Interseed Ac 46.68 PR 100
340 EQIP 2014 Cover Crop Organic Legume or Soil Health Mix Ac 99.58 PR 100
340 EQIP 2014 Cover Crop HU-Organic Legume or Soil Health Mix Ac 119.49 PR 100
340 EQIP 2014 Cover Crop Single Species Ac 66.64 PR 100
340 EQIP 2014 Cover Crop HU-Single Species Ac 79.97 PR 100
340 EQIP 2014 Cover Crop Soil Health 5 species Ac 82.23 PR 100
340 EQIP 2014 Cover Crop HU-Soil Health 5 species Ac 98.68 PR 100
342 EQIP 2014 Critical Area Planting Cool Season Ac 384.76 PR 100
342 EQIP 2014 Critical Area Planting HU-Cool Season Ac 461.71 PR 100
342 EQIP 2014 Critical Area Planting Cool Season, Extra Site Preparation Ac 860.31 PR 100
342 EQIP 2014 Critical Area Planting HU-Cool Season, Extra Site Preparation Ac 1032.37 PR 100
342 EQIP 2014 Critical Area Planting Hydroseeding Ac 2064.34 PR 100
342 EQIP 2014 Critical Area Planting HU-Hydroseeding Ac 2477.21 PR 100
342 EQIP 2014 Critical Area Planting Hydroseeding, Extra Site Preparation Ac 2479.02 PR 100
342 EQIP 2014 Critical Area Planting HU-Hydroseeding, Extra Site Preparation Ac 2974.82 PR 100
342 EQIP 2014 Critical Area Planting Warm Season Ac 487.33 PR 100
342 EQIP 2014 Critical Area Planting HU-Warm Season Ac 584.79 PR 100
342 EQIP 2014 Critical Area Planting Warm Season, Extra Site Preparation Ac 962.88 PR 100
342 EQIP 2014 Critical Area Planting HU-Warm Season, Extra Site Preparation Ac 1155.45 PR 100
342 EQIP 2014 Critical Area Planting Wetland Planting- 1 ft by 1 ft Ac 24781.66 PR 100
342 EQIP 2014 Critical Area Planting HU-Wetland Planting- 1 ft by 1 ft Ac 29737.99 PR 100
342 EQIP 2014 Critical Area Planting Wetland Planting- 2 ft x 2 ft Ac 13296.11 PR 100
342 EQIP 2014 Critical Area Planting HU-Wetland Planting- 2 ft x 2 ft Ac 15955.33 PR 100
386 EQIP 2014 Field Border Field Border, Introduced Ac 175.86 PR 100
386 EQIP 2014 Field Border HU-Field Border, Introduced Ac 211.04 PR 100
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386 EQIP 2014 Field Border Field Border, Introduced, Inc Forgone Ac 522.22 PR 100
386 EQIP 2014 Field Border HU-Field Border, Introduced, Inc Forgone Ac 557.39 PR 100
386 EQIP 2014 Field Border Field Border-Native Ac 281.77 PR 100
386 EQIP 2014 Field Border HU-Field Border-Native Ac 338.13 PR 100
386 EQIP 2014 Field Border Field Border-Native, Inc Forgone Ac 628.13 PR 100
386 EQIP 2014 Field Border HU-Field Border-Native, Inc Forgone Ac 684.49 PR 100
386 EQIP 2014 Field Border Field Border-Organic Seed Ac 156.3 PR 100
386 EQIP 2014 Field Border HU-Field Border-Organic Seed Ac 187.56 PR 100
386 EQIP 2014 Field Border Field Border-Organic Seed, Inc Forgone Ac 575.7 PR 100
386 EQIP 2014 Field Border HU-Field Border-Organic Seed, Inc Forgone Ac 606.96 PR 100
386 EQIP 2014 Field Border Field Border-Pollinator Ac 228.44 PR 100
386 EQIP 2014 Field Border HU-Field Border-Pollinator Ac 274.13 PR 100
386 EQIP 2014 Field Border Field Border-Pollinator, Inc Forgone Ac 574.8 PR 100
386 EQIP 2014 Field Border HU-Field Border-Pollinator, Inc Forgone Ac 620.49 PR 100
391 EQIP 2014 Riparian Forest Buffer Bare Root, All Shelters Ac 1838.24 PR 100
391 EQIP 2014 Riparian Forest Buffer HU-Bare Root, All Shelters Ac 2205.89 PR 100
391 EQIP 2014 Riparian Forest Buffer Bare Root, No Shelters Ac 1335.92 PR 100
391 EQIP 2014 Riparian Forest Buffer HU-Bare Root, No Shelters Ac 1603.1 PR 100
396 EQIP 2014 Aquatic Organism Passage Blockage Removal Cuyd 85.92 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-Blockage Removal Cuyd 103.11 PR 100
396 EQIP 2014 Aquatic Organism Passage Bridge, Precast Abutment Ft 1317.91 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-Bridge, Precast Abutment Ft 1581.49 PR 100
396 EQIP 2014 Aguatic Organism Passage Bridge, Prefabricated Ft 1598.12 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-Bridge, Prefabricated Ft 1917.74 PR 100
396 EQIP 2014 Aquatic Organism Passage CMP Culvert Ft 575.64 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-CMP Culvert Ft 690.77 PR 100
396 EQIP 2014 Aquatic Organism Passage Low Water Crossing CuYd 181.38 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-Low Water Crossing Cuyd 217.65 PR 100
396 EQIP 2014 Aquatic Organism Passage Stream Simulation Culvert - no Headwall Ft 990.53 PR 100
396 EQIP 2014 Aquatic Organism Passage HU-Stream Simulation Culvert - no Headwall Ft 1188.63 PR 100
396 EQIP 2014 Aguatic Organism Passage Stream Simulation Culvert -with Headwall Ft 1679.85 PR 100
396 EQIP 2014 Aguatic Organism Passage HU-Stream Simulation Culvert -with Headwall Ft 2015.82 PR 100
422 EQIP 2014 Hedgerow Planting Contour Ft 2.57 PR 100
422 EQIP 2014 Hedgerow Planting HU-Contour Ft 3.08 PR 100
422 EQIP 2014 Hedgerow Planting Hedgerow Existing Understory Ft 1.25 PR 100
422 EQIP 2014 Hedgerow Planting HU-Hedgerow Existing Understory Ft 1.5 PR 100
422 EQIP 2014 Hedgerow Planting Pollinator Habitat Ft 2.4 PR 100
422 EQIP 2014 Hedgerow Planting HU-Pollinator Habitat Ft 2.88 PR 100
472 EQIP 2014 Access Control Animal exclusion from sensitive areas Ft 1.38 PR 100
472 EQIP 2014 Access Control HU-Animal exclusion from sensitive areas Ft 1.66 PR 100
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472 EQIP 2014 Access Control Forest/Farm Access Control Ft 0.12 PR 100
472 EQIP 2014 Access Control HU-Forest/Farm Access Control Ft 0.15 PR 100
472 EQIP 2014 Access Control Hibernaculum Bat Gate SqFt 56.64 PR 100
472 EQIP 2014 Access Control HU-Hibernaculum Bat Gate SqFt 67.97 PR 100
472 EQIP 2014 Access Control Trails/Roads Access Control Ea 432.3 PR 100
472 EQIP 2014 Access Control HU-Trails/Roads Access Control Ea 518.76 PR 100
484 EQIP 2014 Mulching Aggregate kSqFt 151.3 PR 100
484 EQIP 2014 Mulching HU-Aggregate kSqFt 181.56 PR 100
484 EQIP 2014 Mulching Erosion Control Blanket kSqFt 116.51 PR 100
484 EQIP 2014 Mulching HU-Erosion Control Blanket kSqFt 139.81 PR 100
484 EQIP 2014 Mulching Straw or Hay, Manual Application Ac 403.15 PR 100
484 EQIP 2014 Mulching HU-Straw or Hay, Manual Application Ac 483.78 PR 100
484 EQIP 2014 Mulching Straw or Hay, Mechanical Application Ac 175 PR 100
484 EQIP 2014 Mulching HU-Straw or Hay, Mechanical Application Ac 210 PR 100
484 EQIP 2014 Mulching Synthetic Material Ac 246.56 PR 100
484 EQIP 2014 Mulching HU-Synthetic Material Ac 295.88 PR 100
484 EQIP 2014 Mulching Tree and Shrub Ea 0.89 PR 100
484 EQIP 2014 Mulching HU-Tree and Shrub Ea 1.07 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation Mechanical - Heavy Ac 202.89 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation HU-Mechanical - Heavy Ac 243.47 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation Mechanical - Light Ac 54.55 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation HU-Mechanical - Light Ac 65.46 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation Windbreak - Site Preparation Ac 180.34 PR 100
490 EQIP 2014 Tree/Shrub Site Preparation HU-Windbreak - Site Preparation Ac 216.4 PR 100
560 EQIP 2014 Access Road New 12 inch gravel road in wet, sloped terrain Ft 13.19 PR 100
560 EQIP 2014 Access Road HU-New 12 inch gravel road in wet, sloped terrain Ft 19.79 PR 100
560 EQIP 2014 Access Road Rehabilitation of existing road using gravel in wet, sloped terrain Ft 7.37 PR 100
560 EQIP 2014 Access Road HU-Rehabilitation of existing road using gravel in wet, sloped terrain Ft 8.84 PR 100
578 EQIP 2014 Stream Crossing Bridge with a span of less than or equal to 14 feet SqFt 46.52 PR 100
578 EQIP 2014 Stream Crossing HU-Bridge with a span of less than or equal to 14 feet SqFt 55.82 PR 100
578 EQIP 2014 Stream Crossing Bridge with cast in place abutments, span > 14 feet Ft 1606.87 PR 100
578 EQIP 2014 Stream Crossing HU-Bridge with cast in place abutments, span > 14 feet Ft 1928.24 PR 100
578 EQIP 2014 Stream Crossing Bridge with precast abutments, span > 14 feet Ft 1290.7 PR 100
578 EQIP 2014 Stream Crossing HU-Bridge with precast abutments, span > 14 feet Ft 1548.84 PR 100
578 EQIP 2014 Stream Crossing Bridge, Light Weight Timber SqFt 22.69 PR 100
578 EQIP 2014 Stream Crossing HU-Bridge, Light Weight Timber SqFt 27.22 PR 100
578 EQIP 2014 Stream Crossing Bridge, prefabricated Ft 1604.69 PR 100
578 EQIP 2014 Stream Crossing HU-Bridge, prefabricated Ft 1925.63 PR 100
578 EQIP 2014 Stream Crossing Low water crossing using prefabricated products SqFt 7.73 PR 100
578 EQIP 2014 Stream Crossing HU-Low water crossing using prefabricated products SqFt 9.27 PR 100
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578 EQIP 2014 Stream Crossing Low Water Crossing, Riprap CuYd 45.58 PR 100
578 EQIP 2014 Stream Crossing HU-Low Water Crossing, Riprap Cuyd 68.37 PR 100
578 EQIP 2014 Stream Crossing Low Water Crossing, River Rock Cuyd 75.92 PR 100
578 EQIP 2014 Stream Crossing HU-Low Water Crossing, River Rock Cuyd 91.1 PR 100
578 EQIP 2014 Stream Crossing Stream Simulation Culvert, with Headwalls Ft 1640.41 PR 100
578 EQIP 2014 Stream Crossing HU-Stream Simulation Culvert, with Headwalls Ft 1968.5 PR 100
578 EQIP 2014 Stream Crossing Stream Simulation Culvert, without Headwalls Ft 970.81 PR 100
578 EQIP 2014 Stream Crossing HU-Stream Simulation Culvert, without Headwalls Ft 1164.97 PR 100
587 EQIP 2014 Structure for Water Control Catch Basin, 3 ft width VFt 208.41 PR 100
587 EQIP 2014 Structure for Water Control HU-Catch Basin, 3 ft width VFt 250.09 PR 100
587 EQIP 2014 Structure for Water Control Catch Basin, 5 ft diameter VFt 387.39 PR 100
587 EQIP 2014 Structure for Water Control HU-Catch Basin, 5 ft diameter VFt 464.87 PR 100
587 EQIP 2014 Structure for Water Control CMP Turnout Ea 573.79 PR 100
587 EQIP 2014 Structure for Water Control HU-CMP Turnout Ea 688.55 PR 100
587 EQIP 2014 Structure for Water Control Culvert <30 inches CMP InFt 1.77 PR 100
587 EQIP 2014 Structure for Water Control HU-Culvert <30 inches CMP InFt 2.13 PR 100
587 EQIP 2014 Structure for Water Control Culvert <30 inches HDPE InFt 1.57 PR 100
587 EQIP 2014 Structure for Water Control HU-Culvert <30 inches HDPE InFt 1.88 PR 100
587 EQIP 2014 Structure for Water Control In-Stream Structure for Water Surface Profile Ft 199.92 PR 100
587 EQIP 2014 Structure for Water Control HU-In-Stream Structure for Water Surface Profile Ft 239.9 PR 100
587 EQIP 2014 Structure for Water Control Rock Checks for Water Surface Profile Ton 39.05 PR 100
587 EQIP 2014 Structure for Water Control HU-Rock Checks for Water Surface Profile Ton 46.86 PR 100
612 EQIP 2014 Tree/Shrub Establishment Hardwood Hand Planting-bare root-protected Ac 435.78 PR 100
612 EQIP 2014 Tree/Shrub Establishment HU-Hardwood Hand Planting-bare root-protected Ac 522.94 PR 100
612 EQIP 2014 Tree/Shrub Establishment Shrub Bare Root Hand Planting In Sod Grasses Ea 4.98 PR 100
612 EQIP 2014 Tree/Shrub Establishment HU-Shrub Bare Root Hand Planting In Sod Grasses Ea 5.97 PR 100
612 EQIP 2014 Tree/Shrub Establishment Shrub Planting-Potted Ea 14.09 PR 100
612 EQIP 2014 Tree/Shrub Establishment HU-Shrub Planting-Potted Ea 16.91 PR 100
612 EQIP 2014 Tree/Shrub Establishment Shrub Planting-Bareroot Ac 207.81 PR 100
612 EQIP 2014 Tree/Shrub Establishment HU-Shrub Planting-Bareroot Ac 249.37 PR 100
644 EQIP 2014 Wetland Wildlife Habitat Management Creation of Turtle Nesting Habitat Ac 3365.27 PR 100
644 EQIP 2014 Wetland Wildlife Habitat Management HU-Creation of Turtle Nesting Habitat Ac 4038.33 PR 100
645 EQIP 2014 Upland Wildlife Habitat Management Mast/Apple Tree Release Ea 13.98 PR 100
645 EQIP 2014 Upland Wildlife Habitat Management HU-Mast/Apple Tree Release Ea 16.77 PR 100
647 EQIP 2014 Successional Habitat Development/Managsg Hand Cutting with Chainsaw Ac 595.69 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Hand Cutting with Chainsaw Ac 714.83 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Heavy Mechanical High intensity cut Ac 1055.3 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Heavy Mechanical High intensity cut Ac 1266.36 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Heavy Mechanical Low intensity cut (Lg Patch Cut) Ac 712.69 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Heavy Mechanical Low intensity cut (Lg Patch Cut) Ac 855.23 PR 100
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647 EQIP 2014 Successional Habitat Development/Manags Light Brush hogging Ac 82.38 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Light Brush hogging Ac 98.86 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Light Mechanical Ac 267.25 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Light Mechanical Ac 320.7 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Medium Mechanical Ac 483.83 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Medium Mechanical Ac 580.6 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Mowing Ac 177.61 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Mowing Ac 213.14 PR 100
647 EQIP 2014 Successional Habitat Development/Manags Mowing with foregone income Ac 139.7 PR 100
647 EQIP 2014 Successional Habitat Development/Manags HU-Mowing with foregone income Ac 151.64 PR 100
649 EQIP 2014 Structures for Wildlife Brush Pile - Large Ea 103.86 PR 100
649 EQIP 2014 Structures for Wildlife HU-Brush Pile - Large Ea 124.63 PR 100
655 EQIP 2014 Forest Trails and Landings Grading and Shaping with Vegetative Establishment Ft 2.86 PR 100
655 EQIP 2014 Forest Trails and Landings HU-Grading and Shaping with Vegetative Establishment Ft 3.43 PR 100
655 EQIP 2014 Forest Trails and Landings Temporary Stream Crossing Ea 733.79 PR 100
655 EQIP 2014 Forest Trails and Landings HU-Temporary Stream Crossing Ea 880.55 PR 100
655 EQIP 2014 Forest Trails and Landings Trail and Landing Installation Ft 1.67 PR 100
655 EQIP 2014 Forest Trails and Landings HU-Trail and Landing Installation Ft 2.01 PR 100
655 EQIP 2014 Forest Trails and Landings Trail Erosion Control w/o Vegetation, Slopes < 35% Ft 2.6 PR 100
655 EQIP 2014 Forest Trails and Landings HU-Trail Erosion Control w/o Vegetation, Slopes < 35% Ft 3.12 PR 100
657 EQIP 2014 Wetland Restoration Depression Sediment Removal and Ditch Plug Ac 1013.68 PR 100
657 EQIP 2014 Wetland Restoration HU-Depression Sediment Removal and Ditch Plug Ac 1216.42 PR 100
657 EQIP 2014 Wetland Restoration Estuarine Fringe Levee Removal Ac 13.2 PR 100
657 EQIP 2014 Wetland Restoration HU-Estuarine Fringe Levee Removal Ac 15.84 PR 100
657 EQIP 2014 Wetland Restoration Mineral or Organic Flat Ac 10.91 PR 100
657 EQIP 2014 Wetland Restoration HU-Mineral or Organic Flat Ac 13.09 PR 100
657 EQIP 2014 Wetland Restoration Riverine Channel and Floodplain Restoration Ac 396.03 PR 100
657 EQIP 2014 Wetland Restoration HU-Riverine Channel and Floodplain Restoration Ac 475.24 PR 100
657 EQIP 2014 Wetland Restoration Riverine Levee Removal and Floodplain Features Ac 295.52 PR 100
657 EQIP 2014 Wetland Restoration HU-Riverine Levee Removal and Floodplain Features Ac 354.62 PR 100
657 EQIP 2014 Wetland Restoration Tidal Marsh Phragnites Removal Ac 17072.58 PR 100
657 EQIP 2014 Wetland Restoration HU-Tidal Marsh Phragnites Removal Ac 20487.09 PR 100
657 EQIP 2014 Wetland Restoration Wetland Hydrologic Barrier Removal Ac 10045.62 PR 100
657 EQIP 2014 Wetland Restoration HU-Wetland Hydrologic Barrier Removal Ac 12054.75 PR 100
657 EQIP 2014 Wetland Restoration Wetland Restoration Sediment Removal Ac 17997.68 PR 100
657 EQIP 2014 Wetland Restoration HU-Wetland Restoration Sediment Removal Ac 21597.22 PR 100
666 EQIP 2014 Forest Stand Improvement Competition Control - Mechanical Equipment Ac 317.87 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Competition Control - Mechanical Equipment Ac 462.35 PR 100
666 EQIP 2014 Forest Stand Improvement Creating Small Patch Clearcuts Ac 403.37 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Creating Small Patch Clearcuts Ac 484.04 PR 100
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666 EQIP 2014 Forest Stand Improvement Crop/Mast Tree Release Ac 273.46 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Crop/Mast Tree Release Ac 387.4 PR 100
666 EQIP 2014 Forest Stand Improvement Pre-commercial Thinning - Hand tools - Hardwood Ac 319.36 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Pre-commercial Thinning - Hand tools - Hardwood Ac 479.05 PR 100
666 EQIP 2014 Forest Stand Improvement Pre-commercial Thinning - Hand tools - Softwood Ac 487.04 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Pre-commercial Thinning - Hand tools - Softwood Ac 757.62 PR 100
666 EQIP 2014 Forest Stand Improvement Thinning for Wildlife and Forest Health Ac 479.05 PR 100
666 EQIP 2014 Forest Stand Improvement HU-Thinning for Wildlife and Forest Health Ac 574.86 PR 100
913 EQIP 2014 TA Reimbursement for Checkout See Statement of Work for details no. 0 AM 100
911 EQIP 2014 TA Reimbursement for Design See Statement of Work for details no. 0 AM 100
912 EQIP 2014 TA Reimbursement for Installation See Statement of Work for details no. 0 AM 100
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