Mississippi FY2012 CRP Payment Schedule 06/12/2012
Practice_ |Cost_Share__ Cost_ | Share_
Code Program Practice_Name Component Unit_Type | Unit_Cost | Type | Rate
314 CRP BRUSH MANAGEMENT MS-GQVM - QVM in Grassland/Early Successional Fields AC 45 AM 100
315 CRP HERBACEOUS WEED CONTROL MS-CIS - Spot Control of Invasive Species AC 50 AM 100
315 CRP HERBACEOUS WEED CONTROL MS-GSPF - Convert Introduced to Native Vegetation AC 50 AM 100
327 CRP CONSERVATION COVER MS-PGNS - Plant Grass Native Species AC 173 AM 100
327 CRP CONSERVATION COVER MS-PGNE - Native Interseeding AC 96 AM 100
327 CRP CONSERVATION COVER MS-IPL - Interseed Perennial Legume AC 96 AM 100
327 CRP CONSERVATION COVER MS-PHN - Pollinator Habitat - Forbs Only AC 196 AM 100
338 CRP PRESCRIBED BURNING MS-PBSP - Site Preparation Burning AC 21 AM 100
338 CRP PRESCRIBED BURNING MS-PBSYV - Prescribed Silvicultural /Wildlife Habitat Burning AC 16 AM 100
356 CRP DIKE MS-DIKE - Earthwork for Shallow Water Area CUYD 1.8 AM 100
378 CRP POND MS-PNDN - Pond Without Pipe CUYD 1.8 AM 100
378 CRP POND MS-PNDY - Pond With Pipe CU YD 2.6 AM 100
382 CRP FENCE MS-FNCB - Barbed Wire 4 Strand FT 1.2 AM 100
382 CRP FENCE MS-FNCE - Electric 2 Wire FT 0.75 AM 100
382 CRP FENCE MS-FNCW- Woven FT 1.50 AM 100
391 CRP RIPARIAN FOREST BUFFER MS-RFBH - Hardwood EACH 0.22 AM 100
391 CRP RIPARIAN FOREST BUFFER MS-RFBP - Pine EACH 0.11 AM 100
391 CRP RIPARIAN FOREST BUFFER MS-RFBG - Grass (Zone 3) AC 173 AM 100
393 CRP FILTER STRIP MS-FSNS - Native AC 173 AM 100
393 CRP FILTER STRIP MS-FSIS - Non-Native AC 62 AM 100
394 CRP FIREBREAK MS-FBN - Non-Vegetated Firebreak LN FT 0.06 AM 100
394 CRP FIREBREAK MS-FBY - Vegetated Firebreak LN FT 0.15 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS1 lower cfs, lower fill EA 1420 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS2 lower cfs, med fill EA 2700 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS3 lower cfs, higher fill EA 4420 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS4 med cfs, lower fill EA 1900 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS5 med cfs, med fill EA 3180 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS6 med cfs, higher fill EA 5100 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS?7 higher cfs, lower fill EA 2370 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS8 higher cfs, med fill EA 3960 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSS9 higher cfs, higher fill EA 7600 AM 100
410 CRP GRADE STABILIZATION STRUCTURE MS-GSSO0 xhigh cfs, xhigh fill EA 11490 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-HVY - Mechanical - Heavy, shearing and windrowing AC 155 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-MOW - Mechanical - Mowing AC 15 AM 100
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490 CRP TREE & SHRUB SITE PREPARATION MS-DISK - Mechanical - Disking AC 15 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-SUB - Mechanical - Subsoil/Ecotill AC 25 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-CHEMOPEN - Chemical - Ground Application on Open Field AC 43 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-CHEMBAND - Chemical - Ground Band Spray AC 25 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-CHEMAIR - Chemical - Aerial Application AC 67 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-PESP - Post Emergence Chemical Weed Control AC 50 AM 100
490 CRP TREE & SHRUB SITE PREPARATION MS-CHOP - Mechanical-Ripping/chopping AC 75 AM 100
412 CRP GRASSED WATERWAY MS-GWW - Grassed Waterway AC 680 AM 100
512 CRP FORAGE AND BIOMASS PLANTING MS-PGIS - Introduced Species Establishment (no-till or conventional till) AC 140 AM 100
516 CRP PIPELINE MS-PLWF - Pipeline < or = 1.5" FT 0.91 AM 100
561 CRP HEAVY USE PROTECTION AREA MS-HUSE - Gravel Pad SQFT 0.5 AM 100
578 CRP STREAM CROSSING MS-STCR - Installed SQFT 1.7 AM 100
587 CRP STRUCTURE FOR WATER CONTROL MS-SWCL - Inlet Flashboard Riser Metal IN FT 1.75 AM 100
612 CRP TREE/SHRUB ESTABLISHMENT MS-SHRUB - Plant Shrub per seedling basis EACH 1.90 AM 100
612 CRP TREE/SHRUB ESTABLISHMENT MS-PTPB - Loblolly Pine Tree Planting EACH 0.11 AM 100
612 CRP TREE/SHRUB ESTABLISHMENT MS-PTLC -Longleaf Pine Tree Planting EACH 0.25 AM 100
612 CRP TREE/SHRUB ESTABLISHMENT MS-PTHW - Hardwood Tree Planting EACH 0.22 AM 100
612 CRP TREE/SHRUB ESTABLISHMENT MS-PTHC - Cottonwood Interplant EACH 0.22 AM 100
614 CRP WATERING FACILITIES MS-WFFO - Fountain EACH 465 AM 100
614 CRP WATERING FACILITIES MS-WFPT -Permanent Drinking/Storage <500 Gallons GAL 1.26 AM 100
644 CRP WETLAND WILDLIFE HABITAT MANAGEMENT MS-MICR - Earthwork-Microtopography AC 1840 AM 100
645 CRP UPLAND WILDLIFE HABITAT MANAGEMENT MS-TCOV - Temporary Cover AC 41 AM 100
645 CRP UPLAND WILDLIFE HABITAT MANAGEMENT MS-BMM - Buffer Boundary Marker (6' Steel T Post) EACH 3.8 AM 100
647 CRP EARLY SUCCESSIONAL HABITAT MGMT. MS-SD - Light Strip Disking or Woodland Strip Disking AC 13 AM 100
657 CRP WETLAND RESTORATION MS-LBAQ - Levee Breach EACH 975 AM 100
657 CRP WETLAND RESTORATION MS-LSAQ - Levee Shaping FT 1.8 AM 100
666 CRP FOREST STAND IMPROVEMENT MS-WQML1 - QVM in Pine Stands AC 45 AM 100
666 CRP FOREST STAND IMPROVEMENT MS-WQM2 - QVM Waxy Cuticle Species AC 67 AM 100
666 CRP FOREST STAND IMPROVEMENT MS-CIS - Light Chemical Control - Spot Treatment AC 50 AM 100
666 CRP FOREST STAND IMPROVEMENT MS-TTH - Precommercial Thinning - Hand/Chainsaw AC 100 AM 100
666 CRP FOREST STAND IMPROVEMENT MS-TTM - Precommercial Thinning - Light Mechanical AC 32 AM 100
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