
Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Agronomy

Practice Code/Name 585 ‐ Stripcropping

Scenario ID 1

Scenario Name
Stripcropping ‐ water erosion

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure area of strips

Scenario Unit Acre
Scenario Typical Size 25

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $0.00 $0.00
Equipment/Installation $78.48 $3.14
Labor $256.54 $10.26
Mobilization $0.00 $0.00
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $0.00 $0.00
Total $335.02 $13.40

Practice and Scenario Description:

This scenario describes the implementation of a stripcropping system that is designed specifically for the control of water erosion or minimizing the transport of 
sediments or other water borne contaminants originating from runoff on cropland.  The planned stripcropping system will meet the current 585 standard.   
Implementation will result in alternating strips of erosion susceptible crops with erosion resistant crops that are oriented as close to perpendicular to water flows 
as possible.   The designed system will reduce erosion/sediment/contaminants to desired objectives. Payment for implementation is to defray the costs of 
designing the system, installing the strips on the landscape appropriately, and integrating a crop rotation that includes water erosion resistant species.   

 Associated Practices:  Conservation Crop Rotation (328), Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed (329), Cover Crop (340), Residue 
Management, Seasonal (344), Residue and Tillage Management, Mulch (345), Nutrient Management (590).

In this geographic area, excessive water erosion is caused by raising crops in a manner that allows water flows to travel unimpeded down the slope due to lack of 
residue or other conservation measures causing sheet and rill erosion or concentrated flow conditions, degradation of soil health through loss of topsoil and 
organic matter, along with offsite negative impacts to water quality and aquatic wildlife habitat.  Typical field size is 25 acres.

A stripcropping system that includes at least two or more strips within the planning slope will be designed to include parallel strips of approximately equal widths 
of water erosion resistant crop species with non‐water erosion resistant crop species.  Widths will be determined using current water erosion prediction 
technology to meet objectives.  The design and implementation of a stripcropping system will minimize sheet and rill erosion, protect soil quality, reduce offsite 
sedimentation, and benefit offsite aquatic wildlife habitat.  Erosion prediction before and after practice application will be recorded showing the design and 
benefits of the practice.  Erosion ‐resistant strips in rotation must be managed to maintain the planned vegetative cover and surface roughness.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Equipment/Installation 939 Truck, Pickup
Equipment and power unit costs.  Labor not 
included. Hour $26.16 3 $78.48

Time used to travel to and from field 
at least 2 times and time laying out 
strips in the field

Time used to travel to and from field 
at least 2 times and time laying out 
strips in the field

Labor 235 Consultant Services

Consultant services to assist in resource 
inventory, plan development, site surveys, 
site monitoring, installation of practices, etc. Hour $82.69 2 $165.38

Expert help to layout strips and plan 
rotations

Estimated time to layout strips on 25 
acres

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 4 $91.16

General labor to layout the strip and 
work the strips in with tillage 
equipment

Estimated time to layout strips on 25 
acres



Scenario Worksheet

Information Type Data

Region Mid Atlantic

State New Jersey

Discipline Group Agronomy

Practice Code/Name 585 ‐ Stripcropping

Scenario ID 2

Scenario Name Stripcropping ‐ wind erosion

Scenario Description

Before Practice Situation

After Practice Situation

Scenario Feature Measure area of strips

Scenario Unit Acre

Scenario Typical Size 25

Cost Summary:
Cost Category Scenario Cost Scenario Cost/Unit
Materials $0.00 $0.00
Equipment/Installation $52.32 $2.09
Labor $128.27 $5.13
Mobilization $0.00 $0.00
Acquisition of Technical Knowledge $0.00 $0.00
Foregone Income $0.00 $0.00
Total $180.59 $7.22

Practice and Scenario Description:

This scenario describes the implementation of a stripcropping system that is designed specifically for the control of wind erosion or minimizing the transport of 
airborne particulate matter originating from cropland.  The planned stripcropping system will meet the current 585 standard.   Implementation will result in 
alternating strips of erosion susceptible crops crop vegetation with erosion resistant crops or crop vegetation that are oriented as close to perpendicular to the 
critical wind erosion direction as possible.   The designed system will reduce erosion/particulate matter emissions to desired objectives. Payment for 
implementation is to defray the costs of designing the system, installing the strips on the landscape appropriately, and integrating a crop rotation that includes 
wind erosion resistant species and vegetation.    

Associated Practices:  Conservation Crop Rotation (328), Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed (329), Cover Crop (340), Residue 
Management, Seasonal (344), Residue and Tillage Management, Mulch (345), Nutrient Management (590).

In this geographic area, excessive wind erosion is caused by raising crops in a manner that allows wind velocities to travel unimpeded down the length of a field 
due to lack of growing green vegetation, crop residue, or other conservation measures causing wind erosion, airborne particulate matter emissions, degradation 
of soil health through loss of topsoil and organic matter, and offsite negative impacts to air quality. Typical size field is 25 acres.

A stripcropping system that includes at least two or more strips within the fields(s) will be designed to include parallel strips of approximately equal widths of 
wind erosion resistant crop species with non‐wind erosion resistant crop species.  Widths of strips will be determined using current wind erosion prediction 
technology to meet planned objectives.  The design and implementation of a stripcropping system will minimize wind erosion, protect soil quality, reduce offsite 
deposition, and benefit air quality by reducing airborne particulate matter emissions.  Erosion prediction before and after practice application will be recorded 
showing the design and benefits of the practice.  Erosion ‐resistant strips or vegetation in rotation must be managed to maintain the planned vegetative cover 
and surface roughness.



Cost Details:

Cost Category Component ID Component Name Component Description Unit Price ($/unit) Quantity Cost Component Justification Quantity Justification

Equipment/Installation 939 Truck, Pickup
Equipment and power unit costs.  Labor not 
included. Hour $26.16 2 $52.32

Time used to travel to and from field 
at least 2 times and time laying out 
strips in the field

Time used to travel to and from field 
at least 2 times and time laying out 
strips in the field

Labor 235 Consultant Services

Consultant services to assist in resource 
inventory, plan development, site surveys, 
site monitoring, installation of practices, etc. Hour $82.69 1 $82.69 Expert help to layout strips

Estimated time to layout strips on 25 
acres

Labor 231 General Labor

Labor performed using basic tools such as 
power tool, shovels, and other tools that do 
not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials 
spreader, flagger, etc. Hour $22.79 2 $45.58 General labor to layout the strip

Estimated time to layout strips on 25 
acres


