
USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #1 - Graded Area, Gravity Flow Surface Application

Scenario Description: This is a permanent herbaceous vegetative area or channel installed down slope from a livestock production area. Wastewater (runoff or milking
parlor wastewater) is properly collected and released with a controlled gravity outflow into the VTA. The VTA vegetation is harvested to removed nutrients on a regular
basis. This practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water.
Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff Management (558),
Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing
(466), Precision Land Forming (462), Waste Treatment (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is 1.0 ac in size, includes a gravel trench for distribution flow (sheet flow) into the VTA. Typically requires grading and shaping, gravel spreader
trenches and perforated pipe to maintain sheet flow throughout the VTA. A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation Facility
(632). For milkhouse waste, Waste Treatment (629) could be contracted to provide pre-treatment prior to being released into the VTA. The VTA practice will provide a
controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich wastewater
and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $8,174.90

Scenario Cost/Unit: $0.19

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Dozer, 80 HP 929
Track mounted Dozer with horsepower range of 60 to 90.
Equipment and power unit costs. Labor not included.

Hour $65.18 16 $1,042.82

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 70 $166.21

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.60 400 $1,038.60

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 70 $2,539.63

Coupling, PVC, endcap, 2",
SCH 20

1727 2" - PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 15 $27.34

Pipe, PE, 6", DR 9, perforated 1728 Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 Foot $20.09 80 $1,606.98

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.46 45 $65.77

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $39.93 16 $638.95

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 20 $474.73

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 2 $504.26

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $69.62 1 $69.62



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #2 - Graded Area, Pumped Into A Basin, Gravity Flow Surface Application

Scenario Description: This is a permanent herbaceous vegetative area or channel located upslope from the livestock production area. The topography of the site requires
wastewater to be pumped uphill to the VTA designed system. Wastewater (runoff or milking parlor wastewater) is properly collected at the production area and pumped
uphill to a shallow tank or basin where it has a controlled gravity outflow into the VTA. The VTA vegetation is harvested to removed nutrients on a regular basis. This
practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water. Associated practices:
Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442), Roof runoff Management
(558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land
Smoothing (466), Precision Land Forming (462), Waste Treatment (629).

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is 1.0 ac in size, includes the installation site to be upslope from the production area with a shallow tank or basin that provides a controlled
gravity outflow into the VTA. Typically requires grading and shaping, gravel spreader trenches and perferated pipe to maintain sheet flow throughout the VTA. A settling
basin for wastewater collection is contracted using Solid/Liquid Waste Separation Facility (632) and Pumping Plant (533) to get the wastewater upslope to the VTA
distrubution point. For milkhouse waste, Waste Treatment (629) could be contracted to provide pretreatment prior to being released into the VTA. The VTA practice will
provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich
wastewater and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $14,834.78

Scenario Cost/Unit: $0.34

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $517.09 12 $6,205.03

Concrete, CIP, slab on grade,
reinforced

37

Steel reinforced concrete formed and cast-in-placed as a slab on
grade by chute placement. Typical strength is 3000 to 4000 psi.
Includes materials, labor and equipment to transport, place and
finish.

Cubic Yard $332.48 2 $664.95

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 100 $237.44

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.60 400 $1,038.60

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 70 $2,539.63

Aggregate, Sand, Graded,
Washed

45
Sand, typical ASTM C33 gradation, includes materials, equipment
and labor to transport and place

Cubic Yard $35.79 6 $214.77

Ball Valve, 4" 1726 4" ball valve, metal body. Materials only. Each $320.66 2 $641.32

Coupling, PVC, endcap, 2",
SCH 20

1727 2" - PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 15 $27.34

Pipe, PE, 6", DR 9, perforated 1728 Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 Foot $20.09 80 $1,606.98

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.46 45 $65.77

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 40 $949.45



Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 2 $504.26

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $69.62 2 $139.24



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #3 - Vegetated Treatment Area with Minor Grading

Scenario Description: This is a proposed permanent herbaceous vegetative area located adjacent to a livestock production area needs to be regraded before use.
Distribution is directly off the barnyard accross the lower end. The VTA vegetation is harvested to removed nutrients on a regular basis. This practice addresses water
quality degradation due to uncontrolled nutrient rich wastewater that can flow into surface waters or leach into ground water. Associated practices: Waste Storage Facility
(313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442), Roof runoff Management (558), Pumping Plant
(533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision
Land Forming (462), Waste Treatment (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is 0.5 ac in size, includes the sizing, grading and shaping of the VTA area. Requires grading and shaping to maintain sheet flow onto the VTA.
A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation Facility (632) and Pumping Plant (533) to get the wastewater to the VTA
mechanical distribution component that is contracted using Irrigation System, Sprinkler (442). For milkhouse waste, Waste Treatment (629) could be contracted to provide
pretreatment prior to being pumped and distributed onto the VTA via a spreader pipe accross top of VTA . An option for small barnyards can use slotted curbs to distribute
accross top side. The VTA practice will provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake. This system will improve
water quality by treating nutrient rich wastewater and prevent contamination of surface and ground water resources.

Scenario Feature Measure: Amount of VTA installed

Scenario Unit: Square Foot

Scenario Typical Size: 21780

Total Scenario Cost: $3,928.32

Scenario Cost/Unit: $0.18

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 37.5 $1,360.52

Ball Valve, 4" 1726 4" ball valve, metal body. Materials only. Each $320.66 2 $641.32

Pipe, PVC, 4", SCH 40 978 Materials: - 4" - PVC - SCH 40 - ASTM D1785 Foot $4.29 150 $643.58

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $39.93 8 $319.47

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 8 $189.89

Equipment Installation

Dozer, 80 HP 929
Track mounted Dozer with horsepower range of 60 to 90.
Equipment and power unit costs. Labor not included.

Hour $65.18 8 $521.41

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 1 $252.13



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #4 - Existing Vegetative Area, Gravity Flow Surface Application

Scenario Description: An existing permanent herbaceous vegetated area that meets the requirements for a VTA and is used as an overland flow area for nutrient rich
runoff treatment. A flow distribution component is installed to achieve sheet flow at the start of the VTA. Clean runoff is diverted where possible. The VTA vegetation is
harvested to removed nutrients on a regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich runoff that can flow into surface waters
or leach into ground water. Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation
System, Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management
(590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is 1.0 ac in size, includes a gravel trenchs and perforacted pipe to establish sheet flow into the VTA where and existing permanent
herbaceouse vegetated area meets the requirements for a VTA. Does not include any grading or seeding. The VTA practice will provide a controlled release of nutrient rich
runoff into an existing vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich runoff and prevent contamination of surface and
ground water resources.

Scenario Feature Measure: Amount of VTA treating wastewater

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $10,548.95

Scenario Cost/Unit: $0.24

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $517.09 7 $3,619.60

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 75 $178.08

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.60 445 $1,155.44

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 75 $2,721.03

Coupling, PVC, endcap, 2",
SCH 20

1727 2" - PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 20 $36.45

Pipe, PE, 6", DR 9, perforated 1728 Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 Foot $20.09 100 $2,008.72

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.46 40 $58.46

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 16 $379.78

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 1 $252.13

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $69.62 2 $139.24



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #5 - VTA using an Existing Vegetative Area with Gated pipe or sprinkler system

Scenario Description: An existing permanent herbaceous vegetated area that meets the requirements for a VTA and is used as an overland flow area for nutrient rich
runoff treatment. A flow distribution component is installed to achieve sheet flow at the start of the VTA or a fixed sprinkler setup is installed. Clean runoff is diverted where
possible. The VTA vegetation is harvested to removed nutrients on a regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich runoff
that can flow into surface waters or leach into ground water. Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632),
Manure Transfer (634), Irrigation System, Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342),
Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical VTA is .5 ac in size, includes perforated pipe to establish sheet flow into the VTA where and existing permanent herbaceouse vegetated area meets
the requirements for a VTA. Does not include any grading or seeding. The VTA practice will provide a controlled release of nutrient rich runoff into an existing vegetative
area for nutrient uptake. This system will improve water quality by treating nutrient rich runoff and prevent contamination of surface and ground water resources.

Scenario Feature Measure: SF

Scenario Unit: Square Foot

Scenario Typical Size: 22500

Total Scenario Cost: $3,087.44

Scenario Cost/Unit: $0.14

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 37.5 $1,360.52

Ball Valve, 4" 1726 4" ball valve, metal body. Materials only. Each $320.66 2 $641.32

Pipe, PVC, 4", SCH 40 978 Materials: - 4" - PVC - SCH 40 - ASTM D1785 Foot $4.29 150 $643.58

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 8 $189.89

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 1 $252.13



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #6 - VTA with 1 ft of new soil and complex distribution

Scenario Description: An existing site for the permanent herbaceous vegetated area does not meets the requirements for a VTA due to high phosphorous levels in existing
top 12". No other options. Remove and replace upper 12" with low phosphorous soil. Then install distribution system for nutrient rich runoff treatment. A flow distribution
component is installed to achieve sheet flow at the start of the VTA. Clean runoff is diverted where possible. The VTA vegetation is harvested to removed nutrients on a
regular basis. This practice addresses water quality degradation due to uncontrolled nutrient rich runoff that can flow into surface waters or leach into ground water.
Associated practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442),
Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362),
Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629) Critical area seeding(342)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical application is a VTA that is 1.0 ac in size, includes removing upper 12" of soil and replacing with new 12" topsoil then installing a gravel trenchs and
perforacted pipe to establish sheet flow into the VTA. New vegetation established under Critical area planting. The VTA practice will provide a controlled release of nutrient
rich runoff into an existing vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich runoff and prevent contamination of surface and
ground water resources.

Scenario Feature Measure: SF of VTA

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $19,406.99

Scenario Cost/Unit: $0.45

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $517.09 7 $3,619.60

Earthfill, Dumped and Spread 51
Earthfill, dumped and spread without compaction effort, includes
equipment and labor

Cubic Yard $3.68 1935 $7,124.52

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 75 $178.08

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.60 445 $1,155.44

Stripping and stockpiling,
topsoil

1199
Stripping and stockpiling of topsoil adjacent to stripping area.
Includes equipment and labor.

Cubic Yard $0.88 1613 $1,411.78

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 75 $2,721.03

Coupling, PVC, endcap, 2",
SCH 20

1727 2" - PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 20 $36.45

Pipe, PE, 6", DR 9, perforated 1728 Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 Foot $20.09 100 $2,008.72

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.46 40 $58.46

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 16 $379.78

Mobilization

Mobilization, medium
equipment

1139 Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 2 $504.26



Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $69.62 3 $208.87



USDA - Natural Resources Conservation Service New Jersey

Practice: 635 - Vegetated Treatment Area

Scenario: #7 - VTA with 3 ft of new soil and complex distribution

Scenario Description: An existing site for the permanent herbaceous vegetated area does not meet the requirements for a VTA due to insufficient soil depth to limiting
material. No other options. Strip topsoil and add 3' of new subbase. Then install distribution system for nutrient rich runoff treatment. A flow distribution component is
installed to achieve sheet flow at the start of the VTA. Clean runoff is diverted where possible. The VTA vegetation is harvested to removed nutrients on a regular basis. This
practice addresses water quality degradation due to uncontrolled nutrient rich runoff that can flow into surface waters or leach into ground water. Associated practices:
Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, Sprinkler (442), Roof runoff Management
(558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), Diversion (362), Pipeline (516), Land
Smoothing (466), Precision Land Forming (462), Waste Treatment Area (629) Critical area seeding(342)

Before Situation: Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching into groundwater.

After Situation: Typical application is a VTA that is 1.0 ac in size, includes removing topsoil and bringing in 3' of soil and respreading topsoil. Then installing a gravel
trenchs and perforacted pipe to establish sheet flow into the VTA. Width of 100' by 436' long. New vegetation established under Critical area planting. The VTA practice will
provide a controlled release of nutrient rich runoff into an existing vegetative area for nutrient uptake. This system will improve water quality by treating nutrient rich runoff
and prevent contamination of surface and ground water resources.

Scenario Feature Measure: SF of VTA

Scenario Unit: Square Foot

Scenario Typical Size: 43560

Total Scenario Cost: $45,718.00

Scenario Cost/Unit: $1.05

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, formed
reinforced

38

Steel reinforced concrete formed and cast-in-placed in formed
structures such as walls or suspended slabs by chute placement.
Typical strength is 3000 to 4000 psi. Includes materials, labor and
equipment to transport, place and finish.

Cubic Yard $517.09 7 $3,619.60

Dozer, 140 HP 927
Track mounted Dozer with horsepower range of 125 to 160.
Equipment and power unit costs. Labor not included.

Hour $122.24 4 $488.94

Earthfill, Dumped and Spread 51
Earthfill, dumped and spread without compaction effort, includes
equipment and labor

Cubic Yard $3.68 5808 $21,384.59

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.37 75 $178.08

Excavation, common earth,
small equipment, 50 ft

1220
Bulk excavation of common earth with dozer <100 HP with average
push distance of 50 feet. Includes equipment and labor.

Cubic Yard $2.47 4840 $11,938.38

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.60 445 $1,155.44

Stripping and stockpiling,
topsoil

1199
Stripping and stockpiling of topsoil adjacent to stripping area.
Includes equipment and labor.

Cubic Yard $0.88 1080 $945.27

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $36.28 75 $2,721.03

Coupling, PVC, endcap, 2",
SCH 20

1727 2" - PVC- SCH 40- ASTM D1785 pipe endcaps. Materials only. Each $1.82 20 $36.45

Pipe, PE, 6", DR 9, perforated 1728 Materials: -6" - Perforated PE- 160 psi - ASTM D3035 DR 9 Foot $20.09 100 $2,008.72

Pipe, PVC, 2", SCH 40 976 Materials: - 2" - PVC - SCH 40 - ASTM D1785 Foot $1.46 40 $58.46

Labor

Equipment Operators, Heavy 233
Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving
Machines, Rock Trenchers, Trenchers >=12”, Dump Trucks, Ag
Equipment >=150 HP, Scrapers, Water Wagons.

Hour $39.93 4 $159.74



General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $23.74 16 $379.78

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $252.13 2 $504.26

Mobilization, very small
equipment

1137
Equipment that is small enough to be transported by a pick-up truck
with typical weights less than 3,500 pounds. Can be multiple pieces
of equipment if all hauled simultaneously.

Each $69.62 2 $139.24


