Construction Specification 575-2

Construction Specification 348G-3


NATURAL RESOURCES CONSERVATION SERVICE
CONSERVATION PRACTICE CONSTRUCTION SPECIFICATION
ANIMAL TRAILS AND WALKWAYS
CODE 575
Construction Specification 575-1

Construction Specification 348G-2

Construction Specification 348G-1



Conservation practice construction specifications are reviewed periodically, and updated if needed.  To obtain the current version of this specification, contact the Natural Resource Conservation Service.
NRCS, NM
July 2012

1. GENERAL SPECIFICATION
The trail shall be constructed on the route as jointly selected, marked, and referenced. The two ends of the trail, all control points, switchbacks, and drainage structures shall be located as planned.
The completed trails shall be free of all large rocks, logs, or other obstructions hindering livestock movement.
2. VARIATIONS
All variations in construction from the approved design shall be authorized in a written change order, properly signed, and dated by the Natural Resources Conservation Service conservationist authorizing the variation. 
3. TOLERANCES
Constructed grades may be less than planned but shall not be steeper than planned by more than three percent.
Drainage structures shall be installed within the tolerances specified in the applicable Natural Resources Conservation Service standards and specifications.
4. WORKMANSHIP
All construction work shall be completed in a workmanlike manner.
5. MEASUREMENT
In determining the length of the completed trail, only the sections of the trail constructed through barriers that livestock could not traverse, prior to the construction of the trail, shall be measured.
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6. ITEMS OF WORK AND CONSTRUCTION DETAILS
Items of work to be prepared in conformance with this specification and the construction details are:
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                     Items of Work and Construction Details for July 2012 version of Construction Specification 348G
Items of Work and Construction Details for February 2005 version of Construction Specification 348G


