
USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #1 ‐ Excavated Basin

Scenario Description:
An excavated sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of reservoirs, ditches, canals, diversions, 
waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  The sediment basin is created solely by excavation and 
impounds less than 3 feet against the embankment or spoil.  Excavated material is spoiled, not placed in a designed embankment.  Earthen spillway is constructed as 
needed.  Resource concerns addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of 
conveyances by sediment deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water 
bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
'The typical sediment basin is constructed by excavating 2500 cubic yards and spreading the spoil outside the pool area using a dozer or similar excavation equipment. The 
sediment storage capacity should be a minimum of 900 cubic feet per acre of disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of 
drainage area.  Associated practice(s): Other practices that may need to be implemented along with sediment basin to address all of the site specific resource concerns 
include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, Structure for Water Control (587) if using a 
dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Excavated volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 2500

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

41.7$102.51 $4,274.67Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

41.7$25.22 $1,051.67Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $6,003.70

Scenario Cost/Unit: $2.40



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #2 ‐ Embankment Basin, No Pipe

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  An earthen 
embankment will be constructed with an earthen auxiliary spillway, as designed. Resource concerns addressed include excessive suspended sediment and turbidity in 
surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment deposition. Surface water causes the sediment (and potentially 
pesticides and nutrients) to be transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 2000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area. The earthen auxiliary spillway will be constructed as designed 
based on Pond standard (378). No principal spillway will be used.  Associated practice(s): Other practices that may need to be implemented along with sediment basin to 
address all of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction 
activities, Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Embankment volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 2000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

33.3$102.51 $3,413.58Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

33.3$25.22 $839.83Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $4,930.77

Scenario Cost/Unit: $2.47



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #3 ‐ Embankment Basin, Pipe Material 1000 Diameter Inch Foot or Smaller

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  An earthen 
embankment will be constructed with a principle spillway less than or equal to 1000 Diameter Inch Foot of pipe material and earthen auxiliary spillway, as designed. 
Resource concerns addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of 
conveyances by sediment deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water 
bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3,000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the Pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area.   The typical principal spillway pipe is 100 ft long and 8 in 
diameter (800 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars. The principal spillway is installed using an approved conduit material. The earthen auxiliary spillway will be 
constructed as designed based on Pond standard (378). Associated practice(s): Other practices that may need to be implemented along with sediment basin to address 
all of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, 
Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Volume of Embankment

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16$19.35 $309.60Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1267Pipe, CMP, 8", 16 Gauge 8" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. Material cost 
only.

100$7.05 $705.00Foot

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

225.7$2.26 $510.08Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

Total Scenario Cost: $9,119.48

Scenario Cost/Unit: $3.04



1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #4 ‐ Embankment Basin, Pipe Material 1001‐1500 Diameter Inch Foot

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  An earthen 
embankment will be constructed with a principle spillway 1001 ‐ 1500 Diameter Inch Foot of pipe material and earthen auxiliary spillway, as designed. Resource concerns 
addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3,000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the Pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area.   The typical principal spillway pipe is 110 ft long and 12 in 
diameter (1320 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars. The principal spillway is installed using an approved conduit material. The earthen auxiliary spillway will be 
constructed as designed based on Pond standard (378). Associated practice(s): Other practices that may need to be implemented along with sediment basin to address all 
of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, 
Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Embankment volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16$19.35 $309.60Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

1100$1.19 $1,309.00Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

225.7$2.26 $510.08Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $9,723.48

Scenario Cost/Unit: $3.24



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #5 ‐ Embankment Basin, Pipe Material 1501‐2500 Diameter Inch Foot

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  An earthen 
embankment will be constructed with a principle spillway 1501 ‐ 2500 Diameter Inch Foot of pipe material and earthen auxiliary spillway, as designed. Resource concerns 
addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3,000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the Pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area.   The typical principal spillway pipe is 120 ft long and 18 in 
diameter (2160 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars. The principal spillway is installed using an approved conduit material. The earthen auxiliary spillway will be 
constructed as designed based on Pond standard (378). Associated practice(s): Other practices that may need to be implemented along with sediment basin to address all 
of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, 
Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Embankment Volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20$19.35 $387.00Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

1800$1.19 $2,142.00Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

287.3$2.26 $649.30Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $10,909.92

Scenario Cost/Unit: $3.64



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #6 ‐ Embankment Basin, Pipe Material 2501‐3500 Diameter Inch Foot

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.  An earthen 
embankment will be constructed with a principle spillway 2501 ‐ 3500 Diameter Inch Foot of pipe material and earthen auxiliary spillway, as designed. Resource concerns 
addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3,000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the Pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area. The typical principal spillway pipe is 130 ft long and 24 in 
diameter (3120 Dia‐In‐Ft) with 3 ‐ 6'x6' anti‐seep collars. The principal spillway is installed using an approved conduit material. The earthen auxiliary spillway will be 
constructed as designed based on Pond standard (378). Associated practice(s): Other practices that may need to be implemented along with sediment basin to address all 
of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary to prevent erosion following construction activities, 
Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Embankment volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20$19.35 $387.00Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

14.5$24.15 $350.18Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

2470$1.19 $2,939.30Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

287.3$2.26 $649.30Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $11,888.35

Scenario Cost/Unit: $3.96



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 350 ‐ Sediment Basin

Scenario #7 ‐ Embankment Basin, Pipe Material 3501 Diameter Inch Foot and Larger

Scenario Description:
An low hazard class embankment earthen sediment basin in an existing drainage way on a farm for purpose of trapping sediment and preserving the capacity of 
reservoirs, ditches, canals, diversions, waterways and streams and to prevent undesirable deposition on bottom lands and other developed lands.   An earthen 
embankment will be constructed with a principle spillway greater than or equal to 3501 Diameter Inch Foot of pipe material and earthen auxiliary spillway, as designed. 
Resource concerns addressed include excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of 
conveyances by sediment deposition. Surface water causes the sediment (and potentially pesticides and nutrients) to be transported into the riparian areas and water 
bodies downstream.

Before Situation:
Disturbed areas on all land uses that have excessive erosion lead to deterioration of receiving waters due to excessive sedimentation.  

After Situation:
The typical sediment basin is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3,000 cubic 
yards to create an embankment.  The embankment will be designed and constructed according the Pond standard (378).  The product of the storage times the effective 
height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The sediment storage capacity should be a minimum of 900 cubic feet per acre of 
disturbed area.  The detention storage should be a minimum of 3600 cubic feet per acre of drainage area. The typical principal spillway pipe is 130 ft long and 30 in 
diameter with 3 ‐ 6.5'x6.5' anti‐seep collars.  The typical riser is 4.5 ft long and 60 in diameter (4170 Dia‐In‐Ft). The principal spillway is installed using an approved 
conduit material. The earthen auxiliary spillway will be constructed as designed based on Pond standard (378). Associated practice(s): Other practices that may need to 
be implemented along with sediment basin to address all of the site specific resource concerns include: Critical Area Planting (342) and Mulching (484) where necessary 
to prevent erosion following construction activities, Structure for Water Control (587) if using a dewatering device, Pond Sealing or Lining (521A,521B,521C,521D). 

Feature Measure: Embankment volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

3$206.15 $618.45Cubic Yard

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

30$19.35 $580.50Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

19.6$24.15 $473.34Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

3390$1.19 $4,034.10Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

159$2.26 $359.34Pound

Mobilization

Total Scenario Cost: $13,628.30

Scenario Cost/Unit: $4.54



1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each
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