
USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 378 ‐ Pond

Scenario #1 ‐ Excavated or Embankment Pond, No Pipe

Scenario Description:
A low‐hazard water impoundment structure on agricultural lands to provide water for livestock, or fish and wildlife.  For an excavated pond, the structure is created solely 
by excavation and impounds less than 3 feet against the embankment or spoil.  Excavated material is spoiled, not placed in a designed embankment, and an earthen 
spillway is constructed as needed.  For an embankment pond, an earthen embankment will be constructed with an earthen auxiliary spillway.  The resource concerns 
addressed include inadequate livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of 
conveyances by sediment deposition.

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical embankment pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 2500 cubic 
yards to create an embankment for an embankment pond or, in the case of an excavated pit pond, excavating 2500 cubic yards and spreading the spoil outside the pool 
area using a dozer or similar excavation equipment.  In the case of an embankment pond, the product of the storage times the effective height of the dam is less than 
3,000 and the effective height of the dam is 35 feet or less.  The earthen auxiliary spillway will be constructed as designed.  No principal spillway pipe will be used. 
Vegetation will be completed under critical area planting (342).  Other associated practices include 382, 516, 533, 614, 587, 396. 

Feature Measure: Embankment or Excavated Volume

Scenario Unit:: Cubic Yard

Scenario Typical Size: 2500

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

41.7$102.51 $4,274.67Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

41.7$25.22 $1,051.67Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $6,003.70

Scenario Cost/Unit: $2.40



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #2 ‐ Embankment, Pipe Material 1000 Diameter Inch Foot or Smaller

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife.  An earthen embankment will be constructed with less 
than or equal to 1000 Diameter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include 
inadequate livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by 
sediment deposition.  

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 cubic yards to 
create an embankment.  The typical principal spillway pipe is 100' long and 8" in diameter (800 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars.  The product of the storage times 
the effective height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The principal spillway is installed using an approved conduit material.  
The earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated practices include 382, 
516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment 

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16$19.35 $309.60Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1267Pipe, CMP, 8", 16 Gauge 8" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. Material cost 
only.

100$7.05 $705.00Foot

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

225.7$2.26 $510.08Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $9,119.48

Scenario Cost/Unit: $3.04



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #3 ‐ Embankment, Pipe Material 1001‐1500 Diameter Inch Foot

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock,or fish and wildlife.  An earthen embankment will be constructed with 
1001 ‐ 1500 Diameter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate 
livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition.  

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 cubic yards to 
create an embankment.  The typical principal spillway barrel is 110' long and 12" in diameter (1320 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars.  The product of the storage 
times the effective height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The principal spillway is installed using an approved conduit 
material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated practices 
include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment 

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1$273.66 $273.66Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

16$19.35 $309.60Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

1100$1.19 $1,309.00Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

225.7$2.26 $510.08Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $9,723.48

Scenario Cost/Unit: $3.24



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #4 ‐ Embankment, Pipe Material 1501‐2500 Diameter Inch Foot

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife.  An earthen embankment will be constructed with 
1501 ‐ 2500 Diamter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate 
livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition.  

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 cubic yards to 
create an embankment.  The typical principal spillway barrel is 120' long and 18" in diameter (2160 Dia‐In‐Ft) with 3 ‐ 5'x5' anti‐seep collars.  The product of the storage 
times the effective height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The principal spillway is installed using an approved conduit 
material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated practices 
include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment 

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20$19.35 $387.00Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

7$24.15 $169.05Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

1800$1.19 $2,142.00Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

287.3$2.26 $649.30Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $10,909.92

Scenario Cost/Unit: $3.64



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #5 ‐ Embankment, Pipe Material 2501‐3500 Diameter Inch Foot

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife.  An earthen embankment will be constructed with 
2501 ‐ 3500 Diameter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate 
livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. 

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical small low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 
cubic yards to create an embankment.  The typical principal spillway pipe is 130' long and 24" in diameter (3120 Dia‐in‐ft) with 3 ‐ 6'x6' anti‐seep collars.  The product of 
the storage times the effective height of the dam is less than 3,000.  The effective height of the dam is 35 feet or less.  The principal spillway is installed using an approved 
conduit material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated 
practices include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment 

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

20$19.35 $387.00Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

14.5$24.15 $350.18Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

2470$1.19 $2,939.30Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

287.3$2.26 $649.30Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $11,888.35

Scenario Cost/Unit: $3.96



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #6 ‐ Embankment, Pipe Material 3501‐5000 Diameter Inch Foot

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife. An earthen embankment will be constructed with 
3501 ‐ 5000 Diameter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate 
livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. 

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical small low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 
cubic yards to create an embankment.  The typical principal spillway has a barrel with 3 ‐ 6.5'x6.5' anti‐seep collars that is 130' long and 30" in diameter and a riser that is 
4.5' long and 60" in diameter (4170 Dia‐In‐Ft total).  The product of the storage times the effective height of the dam is less than 3,000.  The effective height of the dam 
is 35 feet or less.  The principal spillway is installed using an approved conduit material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be 
completed under critical area planting (342).  Other associated practices include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

3$206.15 $618.45Cubic Yard

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 1.5$273.66 $410.49Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

30$19.35 $580.50Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

19.6$24.15 $473.34Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

3120$1.19 $3,712.80Pound

1589Pipe, CMP, 14‐12 gauge, weight 
priced

14 and 12 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

364.5$0.87 $317.12Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

159$2.26 $359.34Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

Total Scenario Cost: $13,624.12

Scenario Cost/Unit: $4.54



1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #7 ‐ Embankment, Pipe Material 5001‐7000 Diameter Inch Foot

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife.  An earthen embankment will be constructed with 
5001 ‐ 7000 Diameter Inch Foot of principal spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed include inadequate 
livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. 

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical small low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 
cubic yards to create an embankment.  The typical principal spillway has a barrel with 3 ‐ 7.5'x7.5' anti‐seep collars that is 130' long and 42" in diameter and a riser that is 
5.5' long and 84" in diameter (5922 Dia‐In‐Ft total).  The product of the storage times the effective height of the dam is less than 3,000.  The effective height of the dam 
is 35 feet or less.  The principal spillway is installed using an approved conduit material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be 
completed under critical area planting (342).  Other associated practices include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

7$206.15 $1,443.05Cubic Yard

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 2$273.66 $547.32Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

36$19.35 $696.60Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

33.3$24.15 $804.20Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.3$24.48 $7.34Cubic Yard

1322Pipe, CMP, 18‐16 gauge, weight 
priced

18 & 16 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

5070$1.19 $6,033.30Pound

1589Pipe, CMP, 14‐12 gauge, weight 
priced

14 and 12 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

517$0.87 $449.79Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

256$2.26 $578.56Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

Total Scenario Cost: $17,704.90

Scenario Cost/Unit: $5.90



1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 378 ‐ Pond

Scenario #8 ‐ Embankment, Pipe Material 7001 Diameter Inch Foot or Larger

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to provide water for livestock, or fish and wildlife.  An earthen embankment will be constructed with 
greater than or equal to 7001 Diameter Inch Foot of principle spillway pipe material and an earthen auxiliary spillway, as designed. The resource concerns addressed 
include inadequate livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of 
conveyances by sediment deposition. 

Before Situation:
Area exists where water could naturally pool or run off to create a pond.  Failure of the embankment will not result in loss of life; damage to homes, commercial or 
industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities.

After Situation:
The typical small low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and using 3000 
cubic yards to create an embankment.  The typical principal spillway has a barrel with 3 ‐ 8.5'x8.5' anti‐seep collars that is 130' long and 54" in diameter and a riser that is 
6.5' long and 108" in diameter (7722 Dia‐In‐Ft total).  The product of the storage times the effective height of the dam is less than 3,000.  The effective height of the dam 
is 35 feet or less.  The principal spillway is installed using an approved conduit material.  The earthen auxiliary spillway will be constructed as designed. Vegetation will be 
completed under critical area planting (342).  Other associated practices include 382, 516, 521A‐D, 533, 614, 587, 396. 

Feature Measure: Volume of Embankment

Scenario Unit:: Cubic Yard

Scenario Typical Size: 3000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a slab on grade 
by chute placement. Typical strength is 3000 to 4000 psi.  Includes 
materials, labor and equipment to transport, place and finish.

13.6$206.15 $2,803.64Cubic Yard

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and labor 2.5$273.66 $684.15Acre

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

2$46.33 $92.66Hour

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

50$102.51 $5,125.50Hour

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40$19.35 $774.00Hour

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

52$25.22 $1,311.44Hour

Materials

45Aggregate, Sand, Graded, Washed Sand, typical ASTM C33 gradation, includes materials, equipment and 
labor to transport and place

53.3$24.15 $1,287.20Cubic Yard

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

0.43$24.48 $10.53Cubic Yard

1589Pipe, CMP, 14‐12 gauge, weight 
priced

14 and 12 gauge galvanized helical corrugated metal pipe priced by the 
weight of the pipe materials.  Materials only.

9002.5$0.87 $7,832.18Pound

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, equipment, and labor 
to transport and place Conical shaped trash guard for drop inlet 
spillway.  Typically fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport.

292$2.26 $659.92Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $21,196.35

Scenario Cost/Unit: $7.07
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