
USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #1 ‐ Site Prep, Heavy Mechanical, Two or More Mechanical Treatments

Scenario Description:
This multiple mechanical treatment will be used on sites with small trees and scattered brush left after a timber harvest or a site that lost all of the merchantable trees 
due to a fire, insects, disease or other catastrophic event.  This area has a high volume of woody debris, brush and small trees left on the site requiring a multiple pass 
mechanical treatment.  Any combination of single mechanical treatments but not limited to: Shear/Rip/Bed, Shear/Rake/Pile, Rip/Bed, Shear/Rip, 3‐n‐1 Plow, etc.   

Before Situation:
A 40 acre site is dominated by undesirable vegetation including herbaceous plants and significant amounts of woody vegetation (trees and brush) occupying the site.  
There is also a significant component of woody debris onsite.  Noxious and invasive species may also be present on the site.  Sheet and rill erosion is ocurring in areas 
where the soil was severely disturbed exposing bare soil.  If left untreated, erosion issues will result in poor survival or reduced growth of trees/shrubs to be established 
on the site.  The resource concerns include: soil ‐ erosion concentrated flow; soil erosion ‐ sheet and rill; water quality ‐ sediments and turbidity; plant condition ‐ 
inadequate health and vigor;plant suitability ‐ adaptability to the site and the Intended Use; wildlife‐  iInadequate food, cover, water.  

After Situation:
Undesirable vegetation has been removed using mechanical methods reducing competition for target trees and/or shrubs establishment.  Woody debris has been 
removed to facilitate tree/shrub planting operations.  Site conditions are favorable for successful establishment of trees and/or shrubs.                 

Feature Measure: Area of Treatment

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1314Heavy mechanical site prep, 
shearing, V‐blade, K‐G blading

Mechanical operations that shear trees and vegetation.  Requires heavy 
equipment such as dozers, Includes equipment, power unit and labor 
costs.

28$181.79 $5,090.12Acre

1316Heavy mechanical site prep, 
drum chopping

Mechanical operations that pushing trees and vegetation and crushing 
them with a water filled roller chopper.  Requires heavy equipment 
such as dozers.  Includes equipment, power unit and labor costs.

28$131.96 $3,694.88Acre

1317Heavy mechanical site prep, 
raking

Mechanical operations that pushing and raking trees and vegetation.  
Requires heavy equipment such as dozers.  Includes equipment, power 
unit and labor costs.

28$157.30 $4,404.40Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

24$19.35 $464.40Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10$40.55 $405.50Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

2$403.70 $807.40Each

Total Scenario Cost: $14,866.70

Scenario Cost/Unit: $371.67



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #2 ‐ Site Prep, Mechanical Light

Scenario Description:
This practice involves the use of light/moderate machinery such as a disk or bush‐hog to clear above ground vegetation in order to improve site conditions for establishing 
trees and/or shrubs.   

Before Situation:
A 40 acre site may include abandoned land, pasture, rangeland, cropland or forestland that has been harvested.  Undesirable vegetation is present on the site including 
herbaceous plants and sparse brushy competition.  Noxious and invasive species may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit 
successful establishment of target species of trees and/or shrubs.  This following resource concerns: soil quality degredation ‐ soil erosion ‐ sheet and rill, and degraded 
plant condition ‐ undesirable plant productivity and health and inadequate structure and composition.

After Situation:
Undesirable vegetation has been removed using a bush‐hog to knock down standing vegetation, thus enhancing the conditions for planting and survival of trees and/or 
shrubs.  Site conditions are favorable for successful establishment of trees and/or shrubs.                    

Feature Measure: Area of Treatment

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10$18.01 $180.10Hour

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. 16$42.90 $686.40Hour

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, Trenchers 
<12" , Ag Equipment <150 HP, Pickup Trucks, ForkliŌs, Mulchers

16$21.53 $344.48Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

10$40.55 $405.50Hour

Total Scenario Cost: $1,616.48

Scenario Cost/Unit: $40.41



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #3 ‐ Site Prep, Chemical 

Scenario Description:
Chemical site preparation treatment will be used on sites with small trees and scattered brush left after a timber harvest or a site that lost all of the merchantable trees 
due to a fire, insects, disease or other catastrophic event.  The recommendation will need to be site specific.  Chemicals are selected based on the soils and current 
vegetation that needs to be controlled.  The method of application will depend upon availability of ground or aerial contractors.   

Before Situation:
A 40 acre site is dominated by undesirable vegetation including herbaceous plants and woody vegetation.  Noxious and invasive species may also be present on the site.  If 
left uncontrolled, undesirable vegetation will inhibit successful establishment of target species of trees and/or shrubs.  The resource concerns include: air quality ‐ 
chemical drift; air condition ‐ air temp and movement; soil condition ‐ contaminants excessive chemicals; soil ‐ erosion ephemeral gully; water quality ‐ sediments and 
turbidity; plant condition ‐ inadequate health and vigor; plant cuitability ‐ adaptability to the site and the intended use; wildlife‐  inadequate food, cover, water.

After Situation:
Undesirable vegetation has been treated using appropriate herbicides, reducing competition for target trees and/or shrub planting.  Site conditions are favorable for 
successful establishment of trees and/or shrubs. 

Feature Measure: Area of Treatment

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 24$18.01 $432.24Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

40$5.07 $202.80Acre

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

24$40.55 $973.20Hour

Materials

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control of 
undesirable vegetation in non‐crop areas.  Refer to WIN‐PST for 
product names and active ingredients.  Includes materials and shipping 
only.

40$40.73 $1,629.20Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shipping only.

40$1.30 $52.00Acre

1282Herbicide,  Sulfometuron methyl 
& Hexazinone

Broad spectrum herbicide for residual weed control for christmas trees 
and other trees.  Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

40$23.23 $929.20Acre

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

Total Scenario Cost: $4,430.08

Scenario Cost/Unit: $110.75



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #4 ‐ Site Prep, WindBreak Preparation

Scenario Description:
This practice involves the use of various chemical/tillage methods to allow for the planting of a windbreak.  Site preparation includes chemically killing vegetation prior to 
mechanical site preparation which will include appropriate methods to allow for planting of the site, which may include one or all of the following, ripping, disking, and 
harrowing.  This practice may be applied on all lands needing treatment to facilitate establishment of trees and/or shrubs to facilitate establishment of a windbreak.     

Before Situation:
Typical site includes a 40 acre wheat field experiencing wind erosion above 'T' due to excessive unsheltered distances.  Undesirable vegetation, including herbaceous 
plants, is present on the site.  Noxious and invasive species may also be present on the site.  If left uncontrolled, undesirable vegetation will inhibit successful 
establishment of target species of trees and/or shrubs.  Resource concerns: soil erosion‐‐wind erosion.

After Situation:
Undesirable vegetation has been treated using appropriate herbicides and tillage, reducing competition for target trees and/or shrubs.  Site conditions are favorable for 
successful establishment of trees and/or shrubs.  The typical size is 1.5 acres.                 

Feature Measure: area of treatment

Scenario Unit:: Acre

Scenario Typical Size: 1

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes equipment, 
power unit and labor costs.

1.5$9.21 $13.82Acre

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

1.5$5.07 $7.61Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

4$19.35 $77.40Hour

Materials

330Herbicide, 2,4‐D Broadleaf herbicide labeled for cropland and pasture.  Refer to WIN‐
PST for product names and active ingredients.  Includes materials and 
shipping only.

1.5$6.92 $10.38Acre

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer to WIN‐PST 
for product names and active ingredients.  Includes materials and 
shipping only.

1.5$15.93 $23.90Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shipping only.

1.5$1.30 $1.95Acre

Total Scenario Cost: $135.05

Scenario Cost/Unit: $135.05



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #5 ‐ Site Prep, Ripping

Scenario Description:
This scenario is comprised of a ripping operation to prepare an area to plant tree seedlings.  Ripping occurs along the contour to slow down water runnoff and traps 
sediment.  The tree seedlings have a better rooting zone allowing them to develop deeper and better roots improving growth and survival.  

Before Situation:
This practice is conducted typically on small tracts approximately 40 acres in size although it can be done on larger or smaller acreages.  The area has been harvested and 
the trees have been removed and it is desirable to re‐plant the site with tree seedlings.  An alternative is an old field, pasture or agriculture field that is targeted for tree 
planting.  These sites often have hard pans or shallow rooting zones.  The resource concerns include:  soil: sheet and rill erosion; soil ‐ compaction; water quality ‐ 
sediments and turbidity; plant condition ‐ inadequate health and vigor.

After Situation:
After the practice is completed the rips will be clearly evident by the rips in the ground.  The site is ready for tree and/or shrub establishment.   

Feature Measure: acres

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

29$102.51 $2,972.79Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

29$25.22 $731.38Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $4,107.87

Scenario Cost/Unit: $102.70



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #6 ‐ Site Prep, Single mechanical treatment

Scenario Description:
A single mechanical treatment will be used on sites with small trees or scattered brush left after a timber harvest or a site that requires ripping to prepare the rooting zone 
for tree establishment.  Includes one of the following, but not limited to:   One Pass Shear, Shear, Rake, Pile, Bedding, Ripping, Drum Chopping, etc.    

Before Situation:
This practice is conducted typically on small tracts approximately 40 acres in size although it can be done on larger or smaller acreages.  The site consists of small trees and 
scattered brush left after a timber harvest or a site that lost all of the merchantable trees due to a fire, insects, disease or other catastrophic event.  The area will look very 
brushy and be difficult to walk through.  The resource concerns include: soil ‐ sheet and rill erosion; water quality ‐ sediments and turbidity; plant condition ‐ inadequate 
health and vigor; plant suitability ‐ adaptability to the site and the intended use; wildlife‐  inadequate food, cover, water. 

After Situation:
After the practice is completed the brush and small trees will be severed, pushed down or crushed to the ground making it easier to walk through which will be critical 
during tree establishment.   

Feature Measure: acres

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 48$18.01 $864.48Hour

1314Heavy mechanical site prep, 
shearing, V‐blade, K‐G blading

Mechanical operations that shear trees and vegetation.  Requires heavy 
equipment such as dozers, Includes equipment, power unit and labor 
costs.

40$181.79 $7,271.60Acre

Labor

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

24$40.55 $973.20Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $9,512.98

Scenario Cost/Unit: $237.82



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #7 ‐ Site Prep, Ripping and Chemical Application

Scenario Description:
This scenario is comprised of a ripping operation to prepare an area to plant tree seedlings.  Ripping is completed with a tractor or dozer followed by a herbicide 
treatment over the ripped area.  Ripping occurs along the contour to slow down water runnoff and traps sediment.  The tree seedlings have a better rooting zone so they 
develop deeper and better roots improving growth and survival.  The specific herbicide and rate depends upon the type of vegetation present on the site.  The herbicide 
can be applied as a band over the ripped area or broadcast over the entire area.  

Before Situation:
The typical area is about 40 acres, however, larger and smaller acreages can be treated using this practice.  The area has been harvested and the trees have been removed 
and it is desirable to re‐plant the site with tree seedlings.  An alternative is an old field, pasture or agriculture field that is targeted for tree planting.  These sites often have 
hard pans or shallow rooting zones.  The resource concerns include:  soil: sheet and rill erosion, soil ‐ ephemeral gully; soil ‐ compaction; water quality ‐ sediments and 
turbidity; plant condition ‐ inadequate health and vigor.  

After Situation:
Once the practice is completed the rip will be evident and the vegetation along either side of the rip should be controlled with the herbicide application.  The area is ready 
for tree and/or shrub establishment.

Feature Measure: acres

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 16$18.01 $288.16Hour

948Chemical, ground application Chemical application performed by ground equipment.  Includes 
equipment, power unit and labor costs.

40$5.07 $202.80Acre

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 40$27.01 $1,080.40Hour

1235Ripper or subsoiler, 16 to 36 inch 
depth

Deep ripper or subsoiler, (16‐36 inches depth) includes tillage 
implement, power unit and labor.

40$16.48 $659.20Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40$19.35 $774.00Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

16$40.55 $648.80Hour

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer to WIN‐PST 
for product names and active ingredients.  Includes materials and 
shipping only.

40$15.93 $637.20Acre

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control of 
undesirable vegetation in non‐crop areas.  Refer to WIN‐PST for 
product names and active ingredients.  Includes materials and shipping 
only.

40$40.73 $1,629.20Acre

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active ingredients.  Materials 
and shipping

40$42.30 $1,692.00Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shipping only.

40$1.30 $52.00Acre

Total Scenario Cost: $7,663.76

Scenario Cost/Unit: $191.59



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 490 ‐ Tree/Shrub Site Preparation

Scenario #8 ‐ Site Prep, Mechanical and Chemical

Scenario Description:
Any combination of single mechanical treatments and herbicide but not limited to: Shear/Rip/Bed, Shear/Rake/Pile, Rip/Bed, Shear/Rip, 3‐n‐1 Plow, etc. plus herbicide 
application.  The practice is to mechanically reduce the woody vegetation getting it to the ground followed by a herbicide treatment.  The herbicide(s) and method of 
application should be determined by the site and type of vegetation targeted for control along with the application rate.  

Before Situation:
This practice is conducted on typically 40 acres parcels of land, however, larger and smaller acreages can be treated.  The area has the merchantable trees removed and 
the site has a lot of less desirable woody vegetation and poor quality trees growing on the site.  The resource concerns include: water quality ‐ sediments and turbidity; 
water quality ‐ pesticides; air quality ‐ chemical drift; plant suitability ‐ adaptability to the site and intended use; plant condition ‐ productivity and vigor.

After Situation:
Once the practice is completed the woody vegetation will be down and the herbicide application will take out many of the undesirable woody plants.  The site will look 
fairly clean and it is ready for tree and/or shrub establishment.

Feature Measure: acres

Scenario Unit:: Acre

Scenario Typical Size: 40

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. 10$18.01 $180.10Hour

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. 40$27.01 $1,080.40Hour

1313Chemical, ground application, 
wildland

Chemical application performed by ground equipment.  Includes 
forestry application methods that include heavy equipment such as 
skidders.  Includes material, equipment, power unit and labor costs.

20$96.65 $1,933.00Acre

1314Heavy mechanical site prep, 
shearing, V‐blade, K‐G blading

Mechanical operations that shear trees and vegetation.  Requires heavy 
equipment such as dozers, Includes equipment, power unit and labor 
costs.

20$181.79 $3,635.80Acre

1316Heavy mechanical site prep, 
drum chopping

Mechanical operations that pushing trees and vegetation and crushing 
them with a water filled roller chopper.  Requires heavy equipment 
such as dozers.  Includes equipment, power unit and labor costs.

20$131.96 $2,639.20Acre

1991Chemical, aerial application, 
helicopter

Chemical application performed by helicopter on forest only.  Includes 
equipment, mobilization, and labor.

20$31.94 $638.80Acre

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

40$19.35 $774.00Hour

234Supervisor or Manager Labor involving supervision or management activities.  Includes crew 
supervisors, foremen and farm/ranch managers time required for 
adopting new technology, etc.

8$40.55 $324.40Hour

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer to WIN‐PST 
for product names and active ingredients.  Includes materials and 
shipping only.

40$15.93 $637.20Acre

336Herbicide, Imazapyr Pre and post‐emergent, non‐selective herbicide for control of 
undesirable vegetation in non‐crop areas.  Refer to WIN‐PST for 
product names and active ingredients.  Includes materials and shipping 
only.

40$40.73 $1,629.20Acre

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active ingredients.  Materials 
and shipping

20$42.30 $846.00Acre

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce more 
uniform coverage and penetration of herbicides, and weed killers.  
Paraffin Based Petroleum Surfactant.  Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and shipping only.

40$1.30 $52.00Acre

Total Scenario Cost: $14,773.80

Scenario Cost/Unit: $369.35



Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each
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