
USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 606 ‐ Subsurface Drain

Scenario #1 ‐ Corrugated Plastic Pipe (CPP), Single‐Wall, Less Than or Equal to 6 Inches Diameter

Scenario Description:
Description:  Below ground installation of perforated HDPE (Corrugated Plastic Pipe) pipeline, using a drainage plow.  HDPE (CPP) Single‐Wall is manufactured in sizes 
(nominal diameter) from 3‐inch to 24‐inch; typical practice sizes range from 3‐inch to 12‐inch; and typical scenario size is 5‐inch.  Construct 2,000 feet of 5‐inch, Single‐
Wall, perforated HDPE Corrugated Plastic Pipe (CPP), installed below ground to a minimum depth 5 feet.  The unit is in weight of pipe material in pounds.  2,000 feet of 5‐
inch, Single‐Wall, perforated HDPE CPP weighs 0.50 lb/ft, or a total of 1,000 pounds.   The typical number of mainline connections for 2,000 feet of subsurface drainline is 

  a total of 3 each.    Resource Concerns:  Excess Water (Seasonal High Water Table); Degraded Plant CondiƟon; Water Quality DegradaƟon (Nutrients).      Associated 
Practices:  608 ‐ Surface Drain, Main or Lateral; 587 ‐ Structure for Water Control, 533 ‐ Pumping Plant; and 554 ‐ Drainage Water Management.

Before Situation:
Before installation soil conditions are excessively wet in the spring due to poor internal soil drainage.  Excess soil water is causing crop stress and delay of field operations 
(seed bed preparation, planting, etc.).  

After Situation:
The drainage modifications  result in reduced  plant stress due to excessive wetness caused by a seasonal high water table, or improved drainage water quality due to 
system retrofit enabling drainage water management.

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 1000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1457Trenching, tile line plowing, 
earth,  60"

Plowing in 3"‐15" CPP drain line into earth,  60" depth, includes 
equipment and labor for trenching, laying, and backfilling.

2000$1.99 $3,980.00Foot

Materials

1380Pipe, HDPE, corrugated single 
wall, <= 12" weight priced 
Compound

High Density Polyethylene (HDPE) compound manufactured into single 
wall corrugated pipe or tubing. Materials only.

1000$1.76 $1,760.00Pound

1458Drainage Lateral Connection Connect 3"‐6" drainage lateral to main drain, includes excavation to 6' 
depth, install tee on main line, connect lateral, and backfill.  Includes 
material cost for tee.

3$24.36 $73.08Each

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2$211.44 $422.88Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

2$403.70 $807.40Each

Total Scenario Cost: $7,043.36

Scenario Cost/Unit: $7.04



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 606 ‐ Subsurface Drain

Scenario #2 ‐ Corrugated Plastic Pipe (CPP), Single‐Wall, Less Than or Equal to 6 Inches Diameter, Enveloped 

Scenario Description:
Description:  Below ground installation of perforated HDPE (Corrugated Plastic Pipe) pipeline with Sand‐Gravel envelope, using a drainage trencher.  HDPE (CPP) Single‐
Wall is manufactured in sizes (nominal diameter) from 3‐inch to 24‐inch; typical practice sizes range from 3‐inch to 12‐inch; and typical scenario size is 5‐inch.  Construct 
2,000 feet of 5‐inch, Single‐Wall, perforated HDPE Corrugated Plastic Pipe (CPP), installed below ground to a minimum depth of 5 feet, and surrounded with a sand‐gravel 
envelope.  The unit is in weight of pipe material in pounds.  2,000 feet of 5‐inch, Single‐Wall, perforated HDPE CPP weighs 0.50 lb/ft, or a total of 1,000 pounds.  The 
typical volume sand‐gravel for 2,000 feet of 12" wide x 12" high envelope is 64 cubic yards.  The typical number of mainline connections for 2,000 feet of subsurface 

drainline is a total of 3 each.     Resource Concerns:  Excess Water (seasonal High Water Table); Degraded Plant CondiƟon; Water Quality DegradaƟon (Nutrients).      

Associated Practices:  608 ‐ Surface Drain, Main or Lateral; 587 ‐ Structure for Water Control, 533 ‐ Pumping Plant; and 554 ‐ Drainage Water Management.

Before Situation:
Before installation soil conditions are excessively wet in the spring due to poor internal soil drainage.  Excess soil water is causing crop stress and delay of field operations 
(seed bed preparation, planting, etc.).  

After Situation:
The drainage modifications  result in reduced  plant stress due to excessive wetness caused by a seasonal high water table, or improved drainage water quality due to 
system retrofit enabling drainage water management.

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 1000

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

935Track Loader, 95HP Equipment and power unit costs.  Labor not included. 8$72.87 $582.96Hour

1459Trenching, Earth, 12" x 60" Trenching, earth, 12" wide x 60" depth, includes equipment and labor 
for trenching, laying 3"‐6" CPP drain line with envelope, and backfilling.

2000$1.61 $3,220.00Foot

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

8$25.22 $201.76Hour

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to transport and 
place.  Includes washed and unwashed gravel.

64$24.48 $1,566.72Cubic Yard

1380Pipe, HDPE, corrugated single 
wall, <= 12" weight priced 
Compound

High Density Polyethylene (HDPE) compound manufactured into single 
wall corrugated pipe or tubing. Materials only.

1000$1.76 $1,760.00Pound

1458Drainage Lateral Connection Connect 3"‐6" drainage lateral to main drain, includes excavation to 6' 
depth, install tee on main line, connect lateral, and backfill.  Includes 
material cost for tee.

3$24.36 $73.08Each

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2$211.44 $422.88Each

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

2$403.70 $807.40Each

Total Scenario Cost: $8,634.80

Scenario Cost/Unit: $8.63



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 606 ‐ Subsurface Drain

Scenario #3 ‐ Corrugated Plastic Pipe (CPP), Single‐Wall, Greater Than 6 Inches Diameter

Scenario Description:
Description:  Below ground installation of HDPE (Corrugated Plastic Pipe) pipeline, using a drainage plow.  HDPE (CPP) Single‐Wall is manufactured in sizes (nominal 
diameter) from 3‐inch to 24‐inch; typical practice sizes range from 3‐inch to 12‐inch; and typical scenario size is 10‐inch.  Construct 1,000 feet of 10‐inch, Single‐Wall, HDPE 
Corrugated Plastic Pipe (CPP), installed below ground to a minimum depth 5 feet.  The unit is in weight of pipe material in pounds.  1,000 feet of 10‐inch, Single‐Wall, 

 HDPE CPP weighs 1.80 lb/Ō, or a total of 1,800 pounds.  Resource Concerns:  Excess Water (Seasonal High Water Table); Degraded Plant CondiƟon; Water Quality 
 DegradaƟon (Nutrients).      Associated PracƟces:  607 ‐ Surface Drain, Field Ditch; 608 ‐ Surface Drain, Main or Lateral; 587 ‐ Structure for Water Control, 533 ‐ Pumping 

Plant; and 554 ‐ Drainage Water Management.

Before Situation:
Before installation soil conditions are excessively wet in the spring due to poor internal soil drainage.  Excess soil water is causing crop stress and delay of field operations 
(seed bed preparation, planting, etc.).  

After Situation:
The drainage modifications  result in reduced  plant stress due to excessive wetness caused by a seasonal high water table, or improved drainage water quality due to 
system retrofit enabling drainage water management.

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 1800

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1457Trenching, tile line plowing, 
earth,  60"

Plowing in 3"‐15" CPP drain line into earth,  60" depth, includes 
equipment and labor for trenching, laying, and backfilling.

1000$1.99 $1,990.00Foot

Materials

1380Pipe, HDPE, corrugated single 
wall, <= 12" weight priced 
Compound

High Density Polyethylene (HDPE) compound manufactured into single 
wall corrugated pipe or tubing. Materials only.

1800$1.76 $3,168.00Pound

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

2$403.70 $807.40Each

Total Scenario Cost: $5,965.40

Scenario Cost/Unit: $3.31



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 606 ‐ Subsurface Drain

Scenario #4 ‐ Corrugated Plastic Pipe (CPP), Twin‐Wall, Greater Than 6 Inches Diameter

Scenario Description:
Description:  Below ground installation of HDPE (Corrugated Plastic Pipe) pipeline, using a drainage plow.  HDPE (CPP) Twin‐Wall is manufactured in sizes (nominal 
diameter) from 4‐inch to 60‐inch; typical practice sizes range from 8‐inch to 15‐inch; and typical scenario size is 12‐inch.  Construct 1,000 feet of 12‐inch, Twin‐Wall, HDPE 
Corrugated Plastic Pipe (CPP), installed below ground to a minimum depth 5 feet.  The unit is in weight of pipe material in pounds.  1,000 feet of 12‐inch, Twin‐Wall, HDPE 

 CPP weighs 3.20 lb/Ō, or a total of 3,200 pounds.  Resource Concerns:  Excess Water (Seasonal High Water Table); Degraded Plant CondiƟon; Water Quality DegradaƟon 
 (Nutrients).      Associated PracƟces:  607 ‐ Surface Drain, Field Ditch; 608 ‐ Surface Drain, Main or Lateral; 587 ‐ Structure for Water Control, 533 ‐ Pumping Plant; and 

554 ‐ Drainage Water Management.

Before Situation:
Before installation soil conditions are excessively wet in the spring due to poor internal soil drainage.  Excess soil water is causing crop stress and delay of field operations 
(seed bed preparation, planting, etc.).  

After Situation:
The drainage modifications  result in reduced  plant stress due to excessive wetness caused by a seasonal high water table, or improved drainage water quality due to 
system retrofit enabling drainage water management.

Feature Measure: Weight of Pipe

Scenario Unit:: Pound

Scenario Typical Size: 3200

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

1460Trenching, Earth, 24" x 60" Trenching, earth, 24" wide x 60" depth, includes equipment and labor 
for trenching and backfilling.

1000$3.14 $3,140.00Foot

Labor

231General Labor Labor performed using basic tools such as power tool, shovels, and 
other tools that do not require extensive training.  Ex. pipe layer, 
herder, concrete placement, materials spreader, flagger, etc.

64$19.35 $1,238.40Hour

Materials

1587Pipe, HDPE, corrugated double 
wall, LTE‐12", soil tight, weight 
priced

High Density Polyethylene (HDPE) compound manufactured into 
double wall corrugated pipe  LTE‐12" diameter. Materials only.

3200$2.43 $7,776.00Pound

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

2$211.44 $422.88Each

Total Scenario Cost: $12,577.28

Scenario Cost/Unit: $3.93
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