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Cost Details:

Practice: 638 ‐ Water and Sediment Control Basin

Scenario #1 ‐ Earthen Embankment

Scenario Description:
An earthen embankment or combination ridge and channel generally constructed across the slope and minor watercourses to form a sediment trap and water detention 
basin. A typical scenario is for the construction of 700 CY earthen embankment. Outlet is typically an underground outlet. Work is done with dozer, scraper, or road 
grader. Costs include all equipment necessary to excavate, shape, grade and compact the Water and Sediment Control Basin and mobilization of equipment.  This practice 
is utilized to reduce watercourse and gully erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill erosion will be controlled by other 
conservation practices.

Before Situation:
Farming fields with excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  The excessive erosion may lead to 
deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource concern addressed includes soil erosion and water quality by trapping 
sediment and/or reduce erosion in a field to protect riparian areas and water bodies from sediment deposition.  Surface water causes erosion and the sediment (and 
potentially pesticides) to be transported into the riparian areas and water bodies downstream.

After Situation:
Water and Sediment Control Basin is constructed with 700 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or gully erosion is reduced. If riser 
and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting (342) where necessary to prevent erosion following 
construction activities.

Feature Measure: Volume of WASCOB Embankment

Scenario Unit:: Cubic Yard

Scenario Typical Size: 700

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 160. Equipment 
and power unit costs. Labor not included.

11.7$102.51 $1,199.37Hour

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, Paving 
Machines, Rock Trenchers, Trenchers >=12" , Dump Trucks, Ag 
Equipment >=150 HP, Scrapers, Water Wagons.

11.7$25.22 $295.07Hour

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

1$403.70 $403.70Each

Total Scenario Cost: $1,898.14

Scenario Cost/Unit: $2.71


