
USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 659 ‐ Wetland Enhancement

Scenario #1 ‐ Mineral Flat‐Tile Drain Removal

Scenario Description:
A Mineral Flat wetland is to be enhanced by tile drain removal.  The tract size is 160 Acres consists of surface saturated soils interspersed with shallow depressions that are 
not depressional class HGM wetlands. The wetland size is also 160 acres.  Resource Concerns are: 4‐SOIL QUALITY DEGRADATION ‐ Organic matter depletion, 11‐ WATER 
QUALITY DEGRADATION ‐ Excess nutrients in surface and ground waters, 12 ‐ WATER QUALITY DEGRADATION ‐  Pesticides transported to surface and ground waters, 16 ‐  
WATER QUALITY DEGRADATION ‐  Excessive sediment in surface waters, 18 ‐ DEGRADED PLANT CONDITION ‐  Undesirable plant productivity and health, 19 ‐ DEGRADED 
PLANT CONDITION,  Inadequate strucuture and composition, 22‐ INADEQUATE HABITAT FOR FISH AND WILDLIFE ‐ Habitat degradation.

Before Situation:
The site has been drained with a tile drain system.  A suitable seed bank exists for natural regeneration to re‐establish hydrophytic vegetation.  The site is in agricultural 
production.

After Situation:
The drain tiles have been rendered non‐functional by excavating 50 foot lengths of tile mains and laterals in 24 separate locations, and backfilling with excavated earth, 
which is compacted with the excavator bucket.  There are no facilitating practices.  Enhancement of hydrology and plant community functions will improve the WATER 
QUALITY and DEGRADED PLANT CONDITION concerns listed above.  The hydrologic and vegetative practices will address the SOIL QUALITY DEGRADATION and 
INADEQUATE HABITAT FOR FISH AND WILDLIFE concerns.  

Feature Measure: Acres of Tract

Scenario Unit:: Acre

Scenario Typical Size: 160

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity range of 0.3 to 
0.8 CY. Equipment and power unit costs. Labor not included.

24$51.86 $1,244.64Hour

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, Trenchers 
<12" , Ag Equipment <150 HP, Pickup Trucks, ForkliŌs, Mulchers

24$21.53 $516.72Hour

Mobilization

1139Mobilization, medium equipment Equipment with 70‐150 HP or typical weights between 14,000 and 
30,000 pounds.

1$211.44 $211.44Each

Total Scenario Cost: $1,972.80

Scenario Cost/Unit: $12.33



USDA ‐ Natural Resources Conservation Service  Oklahoma            

Cost Details:

Practice: 659 ‐ Wetland Enhancement

Scenario #2 ‐ Palustrine Flood‐plain features and levee removal

Scenario Description:
A riverine wetland site on a floodplain is to be enhanced by features and levee removal.  The site has been converted to agricultural production.  In this instance, 
enhancement means a manipulation that increases or expands the capacity of some wetland function(s) at the expense of other wetland functions which are diminished, 
adversely affected, or penalized by the same manipulation.  Primarily, resource concerns are related to soil and water quality degradation, degraded plant condition, and 
in‐adequate habitat for wildlife.  The enhancement shall be for the purpose of maintaining the site as wetland habitat.  The site shall be cultivated only under natural 
condtions and not annually, and such cultivation shall not diminish the site's capacity to function as wildlife habitat.  Livestock may graze the site according to a grazing 
management plan that allows for establishment of any planted species.

Before Situation:
A levee keeps flood‐water off the site.  The original cover was forest.  The site may or may not be drained by surface ditches which collect surface water and direct it to a 
river or stream.  The site has been completely cleared.  For natural regeneration of forest species, a suitable, adjacent seed‐wall may or may not exist .  The lateral 
connectivity between the channel and floodplain has been altered by construction of levees along the reach.

After Situation:
The hydrology of the site is enhanced using wetland embankments, ditch plugs, excavation of macrotopographic features, earthfill placement of macrotopographic 
features, and levee removal. Wetland embankments are typically less than 3 feet in height and have an associated water control structure. Marcotopographic excavations 
and earthfill features constructed on the wetland and adjacent non‐wetland area typically have a maximum depth or height of 24 inches.  The levee is breached at the 
upstream and downstream ends of the tract reach, restoring dynamic stream flooding.  The breach length is 150 feet long at both locations.  Both the wetland and non‐
wetland areas are planted with a mix of bottomland hardwood species adapted to the site.  Facilitating practices include Structure for Water Control, Grade Stabilization 
Structure, Conservation Cover, and Tree and Shrub Planting.  Restoration of hydrology and plant community functions will improve the WATER QUALITY and DEGRADED 
PLANT CONDITION concerns listed above.  The hydrologic and vegetative practices will address the SOIL QUALITY DEGRADATION and INADEQUATE HABITAT FOR FISH AND 
WILDLIFE concerns.

Feature Measure: Cubic Yards of Earthwork

Scenario Unit:: Cubic Yard

Scenario Typical Size: 4700

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment and labor 1200$3.81 $4,572.00Cubic Yard

1228Excavation, common earth, wet, 
side cast, large equipment

Bulk excavation  and side casting of wet common earth with hydraulic 
excavator or dragline with greater than 1 CY capacity.  Includes 
equipment and labor.

3500$3.57 $12,495.00Cubic Yard

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

2$403.70 $807.40Each

Total Scenario Cost: $17,874.40

Scenario Cost/Unit: $3.80



USDA ‐ Natural Resources Conservation Service  Oklahoma 

Cost Details:

Practice: 659 ‐ Wetland Enhancement

Scenario #6 ‐ Depression or Playa wetland restoration, CY units

Scenario Description:
A depressional or playa wetland is to be enhanced by sediment removal and ditch plugging.  In this instance, enhancement means a manipulation that increases or 
expands the capacity of some wetland function(s) at the expense of other wetland functions which are diminished, adversely affected, or penalized by the same 
manipulation.  The site is an enclosed depression or playa whose hydrology is supplied from either surface runoff or sub‐surface flow.  Primarily, resource concerns are 
related to soil and water quality degradation, degraded plant condition, and in‐adequate habitat for wildlife.  The enhancement shall be for the purpose of maintaining 
the depression or playa as wetland habitat.  The depression or playa shall be cultivated only under natural condtions and not annually.  Livestock may graze the site 
according to a grazing management plan.

Before Situation:
A typical deprssional/playa wetland of 10 acres has been converted to agricultural production, and may or may not be drained by a surface ditch.  The ditch is 4" average 
depth, and 12 feet average width.  The wetland receives surface runoff from the adjacent upland watershed, and ponds water on a shallow perched layer.  The 

watershed has been converted from native to an agricultural land‐use, and the resultant soil erosion has deposited 6" of sediment in the bottom of the depression.

After Situation:
The ditch has been plugged by the installation of a 50' long section of compacted clay fill, and the deposition has been removed down to the original topsoil layer.  A 
herbaceous plant community has been seeded.  Facilitative practices include Conservation Cover.  Restoration of hydrology and plant community functions will improve 
the WATER QUALITY and DEGRADED PLANT CONDITION concerns listed above.  The hydrologic and vegetative practices will address the SOIL QUALITY DEGRADATION and 
INADEQUATE HABITAT FOR FISH AND WILDLIFE concerns.  

Feature Measure: Cubic Yards of Earthwork

Scenario Unit:: Cubic Yard

Scenario Typical Size: 8298

Component Name  ID Description Unit Cost QTY Total

Equipment Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment and labor 231$3.81 $880.11Cubic Yard

1228Excavation, common earth, wet, 
side cast, large equipment

Bulk excavation  and side casting of wet common earth with hydraulic 
excavator or dragline with greater than 1 CY capacity.  Includes 
equipment and labor.

8067$3.57 $28,799.19Cubic Yard

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 pounds or 
loads requiring over width or over length permits.

3$403.70 $1,211.10Each

Total Scenario Cost: $30,890.40

Scenario Cost/Unit: $3.72


	Oklahoma Scenarios 546
	Oklahoma Scenarios 547
	Oklahoma Scenarios 548

