

PA NRCS FY2011 WRP Payment Schedule

Practice Code	Program	Practice Name	Component	Units	Unit Cost	Cost Type	Permanent Easements	30-Year Easements	Restoration Only
314	WRP	Brush Management	Biological	AC	\$173.84	AC	100%	75%	75%
314	WRP	Brush Management	Chemical	AC	\$102.03	AC	100%	75%	75%
314	WRP	Brush Management	Mechanical	AC	\$39.01	AC	100%	75%	75%
643	WRP	Restoration of Rare and Declining Habitats	Bog Turtle, Brush Management - removal of woody vegetation	AC	\$2,355.00	AC	100%	75%	75%
643	WRP	Restoration of Rare and Declining Habitats	Bog Turtle, Brush Management - equipment removal of woody vegetation	AC	\$2,247.20	AC	100%	75%	75%
643	WRP	Restoration of Rare and Declining Habitats	Bog Turtle, Herbaceous Weed Control - removal of herbaceous weeds	AC	\$707.00	AC	100%	75%	75%
327	WRP	Conservation Cover	Non-Native	AC	\$377.60	AC	100%	75%	75%
327	WRP	Conservation Cover	Native	AC	\$449.60	AC	100%	75%	75%
327	WRP	Conservation Cover	Native plus forbs (additional wildflowers)	AC	\$554.60	AC	100%	75%	75%
327	WRP	Conservation Cover	Native plus tree/shrubs	AC	\$759.14	AC	100%	75%	75%
342	WRP	Critical Area Planting	Seeding/Mulching, Seed bed prep.	AC	\$610.48	AC	100%	75%	75%
342	WRP	Critical Area Planting	Seeding/Mulching, Earth moving	AC	\$1,186.78	AC	100%	75%	75%
382	WRP	Fence	Fence, High tensile 1strand	LF	\$1.05	AC	100%	75%	75%
382	WRP	Fence	Fence, High tensile ≤ 3strand	LF	\$2.09	AC	100%	75%	75%
382	WRP	Fence	Fence, High tensile ≥ 4 strands	LF	\$3.48	AC	100%	75%	75%
390	WRP	Riparian Herbaceous Cover	Non-Native	AC	\$377.60	AC	100%	75%	75%
390	WRP	Riparian Herbaceous Cover	Native	AC	\$449.60	AC	100%	75%	75%
390	WRP	Riparian Herbaceous Cover	Native plus forbs (additional wildflowers)	AC	\$554.60	AC	100%	75%	75%
391	WRP	Riparian Forest Buffer	Shrub/Tree, Bare Root	AC	\$2,999.13	AC	100%	75%	75%
391	WRP	Riparian Forest Buffer	Shrub/Tree, Containerized	AC	\$3,266.62	AC	100%	75%	75%
395	WRP	Stream Habitat Improvement and Management	Cribbing - Mud Sill/Bank Cover	LF	\$76.27	AC	100%	75%	75%
395	WRP	Stream Habitat Improvement and Management	Mid Stream Structure - 10 Boulder Groups or 3 Log Shelters	LF	\$205.08	AC	100%	75%	75%
395	WRP	Stream Habitat Improvement and Management	Deflector - 1 Log & Rock, or 2 Rock, or 3 Root wad	LF	\$2,846.63	AC	100%	75%	75%
395	WRP	Stream Habitat Improvement and Management	Cross Vanes - 1 Rock or 2 Logs	LF	\$5,003.46	AC	100%	75%	75%
410	WRP	Grade Stabilization Structure	Grade Stabilization Structure	EA	\$1,038.00	AC	100%	75%	75%
468	WRP	Lined Waterway or Outlet	Rock Lined	SF	\$2.51	AC	100%	75%	75%
500	WRP	Obstruction Removal	Concrete Removal	SF	\$3.70	AC	100%	75%	75%
500	WRP	Obstruction Removal	General Obstruction Removal	AC	\$3,390.00	AC	100%	75%	75%
512	WRP	Pasture and Hay Planting	Non-Native	AC	\$316.93	AC	100%	75%	75%
512	WRP	Pasture and Hay Planting	Native	AC	\$377.43	AC	100%	75%	75%
575	WRP	Animal Trails and Walkways	Driving surface material only	SF	\$0.72	AC	100%	75%	75%
575	WRP	Animal Trails and Walkways	4"-6"Base plus surface material w/ geotextile	SF	\$1.37	AC	100%	75%	75%
575	WRP	Animal Trails and Walkways	4"-6"Base plus surface material w/ geotextile & special excavation/fill	SF	\$1.66	AC	100%	75%	75%
578	WRP	Stream Crossing	< 18" Bank Height	NO	\$1,087.67	AC	100%	75%	75%
578	WRP	Stream Crossing	< 3 Ft Bank Height	NO	\$1,963.67	AC	100%	75%	75%
578	WRP	Stream Crossing	3 - 6 Ft Bank Height	NO	\$3,942.11	AC	100%	75%	75%
578	WRP	Stream Crossing	> 6 Ft Bank Height	NO	\$5,301.50	AC	100%	75%	75%
580	WRP	Streambank and Shoreline Protection	Bio-engineering	LF	\$98.10	AC	100%	75%	75%
580	WRP	Streambank and Shoreline Protection	Riprap	LF	\$97.65	AC	100%	75%	75%
580	WRP	Streambank and Shoreline Protection	Stack Rock/Precast Block	CY	\$98.88	AC	100%	75%	75%
587	WRP	Structure for Water Control	Water Bar	EA	\$337.42	AC	100%	75%	75%
587	WRP	Structure for Water Control	Dry Basin w/ ≤ 100 ft pipe outlet	EA	\$1,266.30	AC	100%	75%	75%
587	WRP	Structure for Water Control	Trench Drain w/ ≤ 50 ft pipe outlet	EA	\$1,678.95	AC	100%	75%	75%
587	WRP	Structure for Water Control	Concrete box with grate or inlet control structure w/ ≤ 50 ft pipe outlet	EA	\$1,067.85	AC	100%	75%	75%
612	WRP	Tree/Shrub Establishment	Interplant Shrub/Tree, Bare Root	AC	\$1,462.07	AC	100%	75%	75%
612	WRP	Tree/Shrub Establishment	Interplant Shrub/Tree, Containerized	AC	\$1,468.71	AC	100%	75%	75%
612	WRP	Tree/Shrub Establishment	Shrub/Tree, Bare Root	AC	\$2,924.13	AC	100%	75%	75%
612	WRP	Tree/Shrub Establishment	Shrub/Tree, Containerized	AC	\$2,937.42	AC	100%	75%	75%
620	WRP	Underground Outlet	18" and Less	LF	\$17.30	AC	100%	75%	75%
644	WRP	Wetland Wildlife Habitat Management	Weed Control & planting	AC	\$13.50	AC	100%	75%	75%
644	WRP	Wetland Wildlife Habitat Management	Vegetative Manipulation	AC	\$322.08	AC	100%	75%	75%
644	WRP	Wetland Wildlife Habitat Management	Vernal Pool Management	AC	\$268.84	AC	100%	75%	75%
645	WRP	Upland Wildlife Habitat Management	Managing Cover - Harvested	AC	\$123.00	AC	100%	75%	75%
645	WRP	Upland Wildlife Habitat Management	Managing Cover - Not Harvested	AC	\$214.68	AC	100%	75%	75%
645	WRP	Upland Wildlife Habitat Management	Upland Wildlife Management - Non-intense (30ft min)	AC	\$78.75	AC	100%	75%	75%
645	WRP	Upland Wildlife Habitat Management	Upland Wildlife Management - Intense (60ft or more)	AC	\$95.00	AC	100%	75%	75%
647	WRP	Early Successional Habitat Dev./Mgmt.	Early Successional Habitat	AC	\$322.08	AC	100%	75%	75%
647	WRP	Early Successional Habitat Dev./Mgmt.	Forest Cutting	AC	\$536.25	AC	100%	75%	75%
657	WRP	Wetland Restoration	Wetland Restoration	AC	\$2,447.47	AC	100%	75%	75%
658	WRP	Wetland Creation	Wetland Creation	AC	\$4,220.47	AC	100%	75%	75%
659	WRP	Wetland Enhancement	Wetland Enhancement	AC	\$2,932.28	AC	100%	75%	75%
666	WRP	Forest Stand Improvement	Cutting/killing selected trees & under story vegetation	AC	\$273.00	AC	100%	75%	75%
666	WRP	Forest Stand Improvement	Mast Tree Release	AC	\$400.00	AC	100%	75%	75%