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 Code Practice Page 
 313 Waste Storage Facility 1‐19 
 314 Brush Management 20‐24 
 315 Herbaceous Weed Control 25‐27 
 316 Animal Mortality Facility 28‐42 
 317 Composting Facility 43‐45 
 327 Conservation Cover 46‐49 
 328 Conservation Crop Rotation 50‐52 
 329 Residue and Tillage Management, No Till/Strip/Direct Seed 53‐54 
 338 Prescribed Burning 55‐56 
 340 Cover Crop 57‐59 
 342 Critical Area Planting 60‐66 
 345 Residue and Tillage Management, Mulch Till 67 
 346 Residue and Tillage Management, Ridge Till 68 
 348 Dam, Diversion 69‐70 
 351 Water Well Decommissioning 71‐74 
 356 Dike 75‐76 
 359 Waste Treatment Lagoon 77‐78 
 360 Waste Facility Closure 79‐81 
 362 Diversion 82‐83 
 366 Anaerobic Digester 84‐90 
 367 Roofs and Covers 91‐94 
 371 Air Filtration and Scrubbing 95‐96 
 374 Farmstead Energy Improvement 97‐116 
 378 Pond 117‐120 
 380 Windbreak/Shelterbelt Establishment 121‐124 
 382 Fence 125‐136 
 383 Fuel Break 137‐138 
 386 Field Border 139‐142 
 390 Riparian Herbaceous Cover 143‐145 
 391 Riparian Forest Buffer 146‐149 
 393 Filter Strip 150‐151 
 394 Firebreak 152 
 410 Grade Stabilization Structure 153‐165 
 412 Grassed Waterway 166‐170 
 430 Irrigation Pipeline 171‐173 
 436 Irrigation Reservoir 174 
 441 Irrigation System, Microirrigation 175‐177 
 442 Irrigation System, Sprinkler 178‐179 
 449 Irrigation Water Management 180‐182 

  464  Irrigation Land Leveling 183 
 468 Lined Waterway or Outlet 184‐187 
 472 Access Control 188



 Code Practice Page 
 484 Mulching 189‐193 
 490 Tree/Shrub Site Preparation 194‐195 
 500 Obstruction Removal 196‐202 
 511 Forage Harvest Management 203‐204 
 512 Forage and Biomass Planting 205‐210 
 516 Livestock Pipeline 211‐216 
 521A Pond Sealing or Lining, Flexible Membrane 217‐218 
 521B Pond Sealing or Lining, Soil Dispersant 219‐220 
 521C Pond Sealing or Lining, Bentonite Sealant 221‐222 
 521D Pond Sealing or Lining, Compacted Clay Treatment 223‐225 
 528 Prescribed Grazing 226‐230 
 533 Pumping Plant 231‐242 
 548 Grazing Land Mechanical Treatment 243 
 550 Range Planting 244‐246 
 554 Drainage Water Management 247 
 561 Heavy Use Area Protection 248‐251 
 574 Spring Development 252‐255 
 578 Stream Crossing 256‐257 
 580 Streambank and Shoreline Protection 258‐263 
 582 Open Channel 264 
 584 Channel Bed Stabilization 265‐267 
 587 Structure for Water Control 268‐281 
 590 Nutrient Management 282‐287 
 595 Integrated Pest Management 288‐291 
 600 Terrace 292‐298 
 610 Salinity and Sodic Soil Management 299‐300 
 612 Tree/Shrub Establishment 301 
 614 Watering Facility 302‐317 
 620 Underground Outlet 318‐321 
 632 Waste Separation Facility 322‐327 
 634 Waste Transfer 328‐345 
 635 Vegetated Treatment Area 346‐353 
 638 Water and Sediment Control Basin 354‐355 
 640 Waterspreading 356‐357 
 642 Water Well 358‐362 
 644 Wetland Wildlife Habitat Management 363‐367 
 645 Upland Wildlife Habitat Management 368‐370 
 650 Windbreak/Shelterbelt Renovation 371‐374 
 656 Constructed Wetland 375‐377 

 657 Wetland Restoration 378‐379 
 658 Wetland Creation 380‐381 
 659 Wetland Enhancement 382‐383 
 666 Forest Stand Improvement 384‐385 
 747 Denitrifying Bioreactor 386‐387 
 798 Seasonal High Tunnel System for Crops 388 

 

 

 



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #1 ‐ Embankment Storage Pond

Scenario Description:
An earthen waste impoundment constructed to store wastes such as manure, wastewater, and contaminated runoff as part of an 
agricultural waste management system.  This scenario has a design storage volume of more than 865,400 ft3.   This practice will address 
soil and water quality by reducing the pollution potential for surface water and groundwater quality degradation.  Earthen storage liners 
are addressed with another standard.  Vehicular and equipment access is addressed in Heavy Use Area Protection (561).  Adequately 
protect liner at agitation and access points.  The impoundment will have constructed berms greater than 3' 
high.                                                                                                                                                                                                                                                 
                                                                                                   Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), 
Pond Sealing or Lining, Compacted Clay Treatment (521D), Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil 
Dispersant (521B), Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection 
(561), Roofs and Covers (367), and Solid/Liquid Waste Separation Facility (632), Waste Treatment (629).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources.

After Situation:
An earthen storage structure constructed from on‐site material provides an environmentally safe facility for storing manure and other 
agricultural waste by‐products.  This facility provides the landowner a means of storing waste until it can be utilized in a proper manner in 
accordance with a nutrient management plan.
Typical design size: design storage volume 865,400 ft3;  The design storage of the pond is 250' x 250' bottom, with 10.8 feet of depth.  The 
pond is constructed by a combination of excavation and earthfill with an embankment fill height greater than 3 feet.   3:1 inside and 
outside side slopes are utilizedfor the excavation and embankment;  (not inclued in design volume ‐ freeboard and sludge accumulation). 

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 865,400

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$66,316.72 Scenario Cost/Unit: $0.08

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 16520 $63,767.20

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1860 $1,562.40

Materials

1120Structural steel tubing, 2" 
diameter

Structural steel tubing, 2" diameter, 1/8" wall thickness, 
materials only

Foot $3.72 8 $29.76

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #2 ‐ Excavated Storage Pond

Scenario Description:
An earthen waste impoundment constructed to store wastes such as manure, wastewater, and contaminated runoff as part of an 
agricultural waste management system.  This scenario has a design storage volume of more than 382,000 ft3.   This practice will address 
soil and water quality by reducing the pollution potential for surface water and groundwater quality degradation.  Earthen storage liners 
are addressed with another standard.  Vehicular and equipment access is addressed in Heavy Use Area Protection (561).  Adequately 
protect liner at agitation and access points.    The impoundment will have constructed berms less than 3' high.

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561), Roofs and Covers (367), and Solid/Liquid Waste 
Separation Facility (632), Waste Treatment (629).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources.

After Situation:
An earthen storage structure constructed from on‐site material provides an environmentally safe facility for storing manure and other 
agricultural waste by‐products.  This facility provides the landowner a means of storing waste until it can be utilized in a proper manner in 
accordance with a nutrient management plan.
Typical design size: design storage volume 382,000 ft3; The pond bottom is 280' x 120' x 10' deep with a small berm normally less than 3' 
high around the outside of the pond.  3:1 inside and outside side slopes;  (not included in design volume ‐ freeboard and sludge 
accumulation). 

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 382,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$52,412.91 Scenario Cost/Unit: $0.14

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1415 $5,461.90

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1210 $1,016.40

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 12733 $44,947.49

Materials

1120Structural steel tubing, 2" 
diameter

Structural steel tubing, 2" diameter, 1/8" wall thickness, 
materials only

Foot $3.72 8 $29.76

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #3 ‐ Buried Concrete Tank, Between 5,000 to 14,999 c.f. of storage

Scenario Description:
This scenario consists of installing a concrete tank that has a design storage volume from 5,000 to 14,999 CF that is totally or partially 
buried and has an open top. The tank can also be under an animal facility with the top cover of either slats or solid concrete lid/floor.  
Design volume does not include freeboard.      

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Access Road (560), Waste Transfer (634), Heavy Use Area Protection (561), Roof and Covers (367), Solid/Liquid 
Waste Separation Facility (632), Diversion (362), Subsurface Drain (606), and Underground Outlet (620).                                                          

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored temporarily, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan.  
Tank  typically 7' deep, with a bottom area of 1400 SF, and a  design storage volume of  approximately 9,000 cubic feet plus 6" freeboard. 
Sizing based on manure, other wastes, rainfall, lot runoff, etc. as appropriate.   Volume does not include 6" of freeboard.

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 9,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,175.68 Scenario Cost/Unit: $2.35

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 39.1 $5,652.69

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 12 $503.52

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 195 $990.60

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 620 $1,289.60

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 30.7 $9,546.78

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 12 $248.04

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 61.6 $1,340.42

1614Waterstop, PVC, ribbed, 3/16" 
x 6"

Waterstop, PVC, ribbed, 3/16" thick by 6"wide.  Includes 
materials, equipment and labor.

Foot $3.34 180 $601.20

313 ‐ Waste Storage Facility (Buried Concrete Tank, Between 5,000 to 14,999 c.f. of storage) ‐  Page 1 of 2
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USDA‐Natural Resources Conservation Service South Dakota

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 4 $1,002.84

313 ‐ Waste Storage Facility (Buried Concrete Tank, Between 5,000 to 14,999 c.f. of storage) ‐  Page 2 of 2
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #4 ‐ Buried Concrete Tank, Between 15,000 to 110,000 c.f. of storage

Scenario Description:
This scenario consists of installing a concrete tank that has a design storage volume from 15,000 to 110,000 CF that is totally or partially 
buried and has an open top. The tank can also be under an animal facility with the top cover of either slats or solid concrete lid/floor.  
Design volume does not include freeboard.      

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Access Road (560), Waste Transfer (634), Heavy Use Area Protection (561), Roof and Covers (367), Solid/Liquid 
Waste Separation Facility (632), Diversion (362), Subsurface Drain (606), and Underground Outlet (620).                                                          

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored temporarily, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan.  
Tank typically  12' deep, with a bottom area of  5,391 SF, and a design storage volume of 62,000 cubic feet plus 6" freeboard. Sizing based 
on manure, other wastes, rainfall, lot runoff, etc. as appropriate.   Volume does not include 6" of freeboard.

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 62,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$67,557.85 Scenario Cost/Unit: $1.09

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 88 $12,722.16

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 661 $3,357.88

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 2078 $6,587.26

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 98 $30,475.06

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 2739 $9,668.67

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 88 $1,914.88

1614Waterstop, PVC, ribbed, 3/16" 
x 6"

Waterstop, PVC, ribbed, 3/16" thick by 6"wide.  Includes 
materials, equipment and labor.

Foot $3.34 261 $871.74

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 4 $1,002.84

313 ‐ Waste Storage Facility (Buried Concrete Tank, Between 15,000 to 110,000 c.f. of storage) ‐  Page 2 of 2
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #5 ‐ Buried Concrete Tank, Greater than 110,000 c.f. of storage

Scenario Description:
This scenario consists of installing a concrete tank that has a design storage volume of 110, 000 or more CF.  Tank is totally or partially 
buried and has an open top.  Tank can also  be under a animal facility with the top cover using slats or concrete lid/floor.  The design 
volume does not include freeboard. This practice will address soil and water quality by reducing the pollution potential to soil, surface 
water and ground water.      

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Access Road (560), Waste Transfer (634), Heavy Use Area Protection (561), Roof and Covers (367), Solid/Liquid 
Waste Separation Facility (632), Diversion (362), Pipeline (516), Subsurface Drain (606), and Underground Outlet 
(620).                                                    

Before Situation:
 Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored temporarily, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan. 
Tank typically 102' X 160' X 8' deep with a bottom area of 16,320 SF and a design storage volume of 122,000 CF plus 6" freeboard.  Sizing 
based on manure, other wastes, rainfall, lot runoff, etc. as appropriate.   Volume does not include 6" of freeboard.

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 122,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$117,823.52 Scenario Cost/Unit: $0.97

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 1130 $2,350.40

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 3 $125.88

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 4510 $15,920.30

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 432 $2,194.56

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 134.3 $41,763.27

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 302.2 $43,689.05

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 3 $62.01

Materials

313 ‐ Waste Storage Facility (Buried Concrete Tank, Greater than 110,000 c.f. of storage) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 7



USDA‐Natural Resources Conservation Service South Dakota

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 368 $8,007.68

1614Waterstop, PVC, ribbed, 3/16" 
x 6"

Waterstop, PVC, ribbed, 3/16" thick by 6"wide.  Includes 
materials, equipment and labor.

Foot $3.34 524 $1,750.16

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 4 $1,002.84

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36

313 ‐ Waste Storage Facility (Buried Concrete Tank, Greater than 110,000 c.f. of storage) ‐  Page 2 of 2
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #6 ‐ Steel or Concrete Above Ground Storage Structure

Scenario Description:
An above ground circular glass lined steel or concrete structure constructed to store wastes such as manure, wastewater, and 
contaminated runoff as part of an agricultural waste management system.  This typical scenario has a design storage volume of 66,000 ft3.  
This practice will address soil and water quality by reducing the pollution potential for surface water and groundwater quality degradation.

Potential Associated Practices: Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Solid/Liquid Waste Separation Facility (632), Waste Treatment (629), and Pumping Plant (533).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources.

After Situation:
An above ground storage structure provides an environmentally safe facility for storing manure and other agricultural waste by‐products.  
This facility provides the landowner a means of storing waste until it can be utilized in a proper manner in accordance with a nutrient 
management plan.
Typical design size : design storage volume 66,000 ft3, (not included ‐ 1' freeboard); based on 73' X 19' glass lined steel tank

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 66,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$157,169.01 Scenario Cost/Unit: $2.38

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 65 $9,397.05

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 250 $965.00

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 39 $12,127.83

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 250 $520.00

Materials

1620Waste Storage, glass lined 
steel structure, 25,000 ‐ 
100,000 cubic foot

Includes materials, equipment and labor to install a steel 
glass lined structure (based on typical 73' diameter X 19' 
height) .  Includes materials, equipment and labor.

Cubic 
Foot

$2.00 66000 $132,000.00

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 73 $1,588.48

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #7 ‐ Bedded Pack ‐ Concrete Floor and Concrete Walls

Scenario Description:
A composted bedded pack facility is constructed to store wastes such as manure, wastewater, and contaminated runoff as part of an 
agricultural waste management system.   This scenario is intended for situations where consistency of manure or geological conditions 
prohibit the use of earthen floors.  This practice will address soil and water quality by reducing the pollution potential for surface water and 
groundwater quality degradation.  Concrete walls required to withstand the heavy equipment that the producer operates. 

Potential Associated Practices: Fence (382), Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561) and Roofs 
and Covers (367).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources.

After Situation:
Using a bedded pack provides an environmentally safe facility for storing manure and other agricultural waste by‐products.  This facility 
provides the landowner a means of storing waste until it can be utilized in a proper manner in accordance with a nutrient management 
plan.
Typical design: floor area 4,000 ft2, (40' X 100'); 4' concrete wall height, 3' footing depth with a 6" concrete floor; 20' openings on each end 
of structure.

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$26,295.99 Scenario Cost/Unit: $6.57

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 34 $70.72

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 37 $142.82

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 102 $85.68

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 42 $13,060.74

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 74 $261.22

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 74 $10,698.18

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 16 $81.28

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 61.7 $1,324.70

Mobilization

313 ‐ Waste Storage Facility (Bedded Pack ‐ Concrete Floor and Concrete Walls) ‐  Page 1 of 2
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #8 ‐ Bedded Pack ‐ Concrete Floor and Wood Walls

Scenario Description:
A composted bedded pack facility is constructed to store wastes such as manure, wastewater, and contaminated runoff as part of an 
agricultural waste management system.   This scenario is intended for situations where consistency of manure or geological conditions 
prohibit the use of earthen floors.  This practice will address soil and water quality by reducing the pollution potential for surface water and 
groundwater quality degradation.  Scenario is needed to meet design limitations (i.e. small footprint, availability, varying regulations, etc.)

Potential Associated Practices: Fence (382), Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561) and Roofs 
and Covers (367).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources.

After Situation:
Using a bedded pack provides an environmentally safe facility for storing manure and other agricultural waste by‐products.  This facility 
provides the landowner a means of storing waste until it can be utilized in a proper manner in accordance with a nutrient management 
plan.  Walls are 5' pressure treated wood (2" x 8" boards), 6" x 6" x 8' posts set 4' c‐c with 6" concrete curbing. Walls allow for greater 
storage volume.   
Typical design: floor area 4,000 ft2, (40' X 100'); 5' wood wall height, 3' footing depth with a 6" concrete floor; 20' openings on each end of 
structure.

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,248.69 Scenario Cost/Unit: $5.06

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 5.5 $541.31

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 12 $97.56

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 12 $503.52

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 222 $856.92

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 62 $8,963.34

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 2 $621.94

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 148 $522.44

Labor
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Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 90 $1,582.20

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 12 $248.04

Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 1104 $1,711.20

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 1620 $1,360.80

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 61.7 $1,324.70

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 4 $1,914.72

313 ‐ Waste Storage Facility (Bedded Pack ‐ Concrete Floor and Wood Walls) ‐  Page 2 of 2

FY2014 ‐ compiled 12/9/2013 Page 13



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #9 ‐ Bedded Pack ‐ Earth Floor and Wood Walls

Scenario Description:
This scenario consists of a dry stack facility with compacted earthen floor with wooden walls, posts and a concrete curb. This scenario is 
intended for dryer material such as poultry litter.   The purpose of this practice is to properly store manure and other agricultural by‐
products until they can be hauled away from the site for proper disposal or utilization on land at agronomical rates.   This practice will 
address soil and water quality by reducing the pollution potential to soil, surface water and ground 
water.                                                                                                                                                                                       

Potential Associated practices:  342‐Critical Area Planting, 362‐Diversion, 561‐Heavy Use Area Protection, 367‐Roofs and Covers, 558‐Roof 
Runoff Structure, 317‐Composting Facility, 633‐Waste Recycling, 634‐Waste Transfer, 635‐Vegetated Treatment Area

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
The typical is 4,000 SqFt (40' x 100'). The earthen floor will be prepared by stripping the top 1' of soil and roller compacting an 18" thick 
compacted floor. Walls are 5' pressure treated wood (2" x 8" boards), 6" x 6" x 8' posts set 4' c‐c with 6" concrete curbing. Walls allow for 
greater storage volume.   Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored 
temporarily, at an environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in 
accordance with a nutrient management plan.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,103.73 Scenario Cost/Unit: $2.28

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 12 $503.52

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 5.5 $541.31

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 2 $621.94

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 12 $97.56

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 148 $522.44

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 12 $248.04

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 90 $1,582.20

Materials
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Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 1104 $1,711.20

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 1620 $1,360.80

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 4 $1,914.72
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #10 ‐ Dry Stack ‐ Earth Floor and Concrete Walls

Scenario Description:
This scenario consists of a dry stack facility (covered) with compacted earthen floor with concrete  walls. This scenario is intended to 
provide storage for manure and agricutural by‐products that is protected from the environment and can be either inside the animal 
housing area or a separate facility for separated solids.  The purpose of this practice is to properly store manure and other agricultural by‐
products until they can be removed from the site for proper utilization on land at agronomical rates.   This practice will address soil and 
water quality by reducing the pollution potential to soil, surface water and ground water.  Compacted earth floors required to meet state 
guidelines for seepage should be installed with CPS 521‐D, Pond Sealing or Lining ‐ Compacted Clay 
Treatment.                                                                                                                                                                               

Potential Associated practices:  521D‐Pond Sealing or Lining; Compacted Clay Treatement, 342‐Critical Area Planting, 362‐Diversion, 561‐
Heavy Use Area Protection, 367‐Roofs and Covers, 558‐Roof Runoff Structure, 317‐Composting Facility, 632 ‐ Solid/Liquid Waste 
Separation, 633‐Waste Recycling, 634‐Waste Transfer, 635‐Vegetated Treatment Area

Before Situation:
Livestock are currently on open lots with runoff un‐controlled.  Un‐controlled runoff is causing off‐site damage due to sedimentation and 
elevated nutrient levels in receiving waters.

After Situation:
The typical size of the Dry Stack Facility is 40' x 100' (4,000 SF).  Facility has an earth floor and 4' high walls with 3' deep footings.  A 10' 
opening is located on each end for access.  When used as housing, the animal density can be increased by placing under roof and existing 
open lots abandoned.  Using a bedded pack provides an environmentally safe facility for storing manure and other agricultural waste by‐
products.  This facility provides the landowner a means of storing waste until it can be utilized in a proper manner in accordance with a 
nutrient management plan.

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,201.23 Scenario Cost/Unit: $3.80

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 3 $262.26

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.39 150 $358.50

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 45 $13,993.65

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 6 $105.48

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 3 $62.01

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #11 ‐ Dry Stack ‐ Concrete floor and Wood walls

Scenario Description:
This scenario consists of a dry stack facility with reinforced concrete Floor with pressure treated wood walls. This scenario is intended for 
situations where consistency of manure or geographical conditions prohibit earthen floors.  The purpose of this practice is to temporarily, 
properly store manure and other agricultural by‐products until they can be hauled away from the site for proper disposal or utilization on 
land at agronomical rates.   This practice will address soil and water quality by reducing the pollution potential to soil, surface water and 
ground water.                                                                                                                                                                                                

Potential Associated practices:  342‐Critical Area Planting, 362‐Diversion, 561‐Heavy Use Area Protection, 367‐Roofs and Covers, 558‐Roof 
Runoff Structure, 317‐Composting Facility, 633‐Waste Recycling, 634‐Waste Transfer, 635‐Vegetated Treatment Area

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
The typical is 4,000 SqFt (40' x 100').  The facility floor is 5" reinforced concrete with 5' pressure treated wood (2" x 8" boards) walls, 6" x 6" 
x 8' posts set 4' c‐c with 6" concrete curbing.  Walls allow for greater storage volume.   Manure and other agricultural by‐products are being 
controlled, by the collection at the source, and stored temporarily, at an environmentally suitable location, until such time that they are 
disposed of or utilized in a proper manner, typically in accordance with a nutrient management plan.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$19,695.30 Scenario Cost/Unit: $4.92

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 74 $285.64

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 148 $522.44

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 62 $8,963.34

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 5.5 $541.31

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 2 $621.94

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 12 $503.52

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 12 $97.56

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 90 $1,582.20

313 ‐ Waste Storage Facility (Dry Stack ‐ Concrete floor and Wood walls) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 17



USDA‐Natural Resources Conservation Service South Dakota

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 12 $248.04

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 61.7 $1,342.59

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 1620 $1,360.80

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 1104 $1,711.20

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 4 $1,914.72
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Scenario Cost:

Practice: 313 ‐ Waste Storage Facility

Scenario: #12 ‐ Dry Stack ‐ Concrete floor and no walls

Scenario Description:
This scenario consists of a dry stack facility with reinforced concrete floor without side walls. This scenario is intended for situations where 
consistency of manure or geographical conditions prohibit earthen floors.  The purpose of this practice is to properly store manure and 
other agricultural by‐products until they can be hauled away from the site for proper disposal or utilization on land at agronomical rates.   
This practice will address soil and water quality by reducing the pollution potential to soil, surface water and ground 
water.                                                                                                                                                                                                                                 

Potential Associated practices:  342‐Critical Area Planting, 362‐Diversion, 561‐Heavy Use Area Protection, 367‐Roofs and Covers, 558‐Roof 
Runoff Structure, 317‐Composting Facility, 633‐Waste Recycling, 634‐Waste Transfer, 635‐Vegetated Treatment Area

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
The typical is 4,000 SqFt (40' x 100'). The facility floor is 6" reinforced concrete without side walls. Manure and other agricultural by‐
products are being controlled, by the collection at the source, and stored temporarily, at an environmentally suitable location, until such 
time that they are disposed of or utilized in a proper manner, typically in accordance with a nutrient management plan.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 4,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,523.44 Scenario Cost/Unit: $3.63

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 74.1 $10,712.64

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 148 $522.44

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 74 $285.64

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 50 $1,088.00

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 4 $1,914.72
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Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #1 ‐ Mechanical, General

Scenario Description:
Using small mechanical equipment to remove or cut off woody plants.  Typical area is moderate rolling to gentle sloping, moderately deep 
to deep soils that have stands of woody and non herbaceous species that are in the early phases of invasions. Typical unit is 30 acres.

Before Situation:
Area is infested with woody non herbaceous species that degrades ecological sites or habitat for desired wildlife species. Future 
degradation of  key forage species and ecological site condition promoting noxious and invasive species and increased soil erosion if woody 
species are allowed to expand.

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover 
or height. Ecological site condition continues to  progressing in an upward trend, hydrology and plant health and vigor are sustained.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 30

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,935.54 Scenario Cost/Unit: $464.52

Cost Details (by category):

Equipment/Installation

938Brush Chipper, 6" capacity Brush Chipper, 6" capacity, typically 35 HP. Includes 
chipper and power unit.  Labor not included.

Hour $21.49 50 $1,074.50

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $124.89 80 $9,991.20

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 80 $1,653.60

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 50 $879.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #5 ‐ Chemical, Uplands

Scenario Description:
This practice is for the implementation of brush management on range, pasture or native pasture reduce undersirable brush in uplands and 
other areas not in or directly adjacent to streams, ponds, or wetlands. The typical method of control uses aerial or broadcast application of 
herbicides on to control undesirable plants.  Entire unit has infestation levels exceeding state identified levels; entire unit is treated with 
broadcast application.

Before Situation:
Brush species exceed desired levels resulting in degraded plant condition, loss of forage production, or degraded wildlife habitat.  Densities 
of brush exceed levels indicated in the ecological site descriptions.

After Situation:
Brush has been treated to a level which results in improved plant condition, forage production, or wildlife habitat.  The typical method of 
control is application of herbicides (basal or foliar location) on selected individual plants.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 50

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,422.28 Scenario Cost/Unit: $28.45

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 50 $282.50

Materials

337Herbicide, Picloram Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $19.37 15 $290.55

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active 
ingredients.  Materials and shipping

Acre $42.84 15 $642.60

330Herbicide, 2,4‐D Broadleaf herbicide labeled for cropland and pasture.  
Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $6.87 20 $137.40

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

314 ‐ Brush Management (Chemical, Uplands) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #6 ‐ Chemical ‐ Riparian

Scenario Description:
Apply chemical brush management techniques on isolated riparian area within a 80 acre planning unit which is directly adjacent to a stream 
(may include ponds or wetlands) associated with rangeland (may include grazed forest, pasture, or other landuses) to control undesirable 
deciduous species in order to improve ecological/range site conditions.  Treatment is applied to a 2 acres isolated area adjacent to a stream 
which uses broadcast/aerial specialized herbicide(s) application on the entire 2 acres to reduce or remove trees and/or brush which are not 
appropriate for the site(s).

Before Situation:
Plant, animal, or wildlife resource concerns associated with ripairian areas and other areas in or adjacent to stream (incl. ponds or 
wetlands) on grazed range (incl. grazed forest, pasture, or other landuses) which are adversely affected by undesirable trees and/or brush 
which degrade ecological site conditions as identified by state specific ecological/range site conditions.

After Situation:
Isolated riprarian community infested with undesirable tree and/or shrub species within a range unit (incl. grazed forest, pasture, or other 
landuse) where reduction or removal of undesirable deciduous species adjacent to a stream (incl. ponds or wetlands) has been 
accomplished thru the use of appropriate chemical application to address plant, animal, and wildlife resource concerns, thus improving 
ecological/range site conditions.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$306.19 Scenario Cost/Unit: $153.10

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 2 $11.30

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shi

Acre $1.34 1 $1.34

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active 
ingredients.  Materials and shipping

Acre $42.84 1 $42.84

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #7 ‐ Chemical, Foliar Spot Treatment 

Scenario Description:
Apply foliar chemical brush management techniques (aerial fixed wing or ground rig) on isolated upland areas within a 80 acre planning 
unit (not directly adjacent to streams, ponds or wetlands) associated with rangeland (may include grazed forest, pasture, or other landuses) 
to control undesirable deciduous species in order to improve ecological/range site conditions.  Treatment is applied to a 10 acres isolated 
areas (not adjacent to a stream, wetland or pond) using broadcast/aerial herbicide(s) application on the entire 10 acres to reduce or 
remove trees and/or brush which are not appropriate for the site(s).  Foliar application of material is using most effecitve low cost 
chemical(s).

Before Situation:
Plant, animal, or wildlife resource concerns associated with upland areas (not in or adjacent to streams, ponds, or wetlands) on grazed 
range (incl. grazed forest, pasture, or other landuses) which are adversely affected by undesirable trees and/or brush which degrade 
ecological site conditions as identified by state specific ecological/range site conditions.

After Situation:
Isolated upland areas infested with undesirable tree and/or shrub species within a range unit (incl. grazed forest, pasture, or other landuse) 
where reduction or removal of undesirable deciduous species (not adjacent to or within a stream, ponds, or wetlands) has been 
accomplished thru the use of appropriate foliar chemical application to address plant, animal, and wildlife resource concerns, thus 
improving ecological/range site conditions.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$419.86 Scenario Cost/Unit: $41.99

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 2.5 $74.65

Materials

330Herbicide, 2,4‐D Broadleaf herbicide labeled for cropland and pasture.  
Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $6.87 2 $13.74

337Herbicide, Picloram Refer to WIN‐PST for product names and active 
ingredients.  Includes materials and shipping only.

Acre $19.37 4 $77.48

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active 
ingredients.  Materials and shipping

Acre $42.84 4 $171.36

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shi

Acre $1.34 10 $13.40

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 314 ‐ Brush Management

Scenario: #8 ‐ Mechanical, Mowing

Scenario Description:
Using small mechanical equipment to remove or cut off woody plants.  Typical area is moderate rolling to gentle sloping, moderately deep 
to deep soils that have stands of woody and non herbaceous species that are in the early phases of invasions. Typical unit is 10 acres.

Before Situation:
Area is infested with woody non herbaceous species that degrades ecological sites or habitat for desired wildlife species. Future 
degradation of  key forage species and ecological site condition promoting noxious and invasive species and increased soil erosion if woody 
species are allowed to expand.

After Situation:
Woody species are removed to achieve the desirable plant community based on species composition, structure, density, and canopy cover 
or height. Ecological site condition continues to  progressing in an upward trend, hydrology and plant health and vigor are sustained.

Scenario Feature Measure: Acres Treated

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$300.91 Scenario Cost/Unit: $30.09

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $49.39 4 $197.56

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 5 $103.35

314 ‐ Brush Management (Mechanical, Mowing) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 315 ‐ Herbaceous Weed Control

Scenario: #1 ‐ Chemical, Ground

Scenario Description:
Land unit on which weed control would be beneficial in order to set back the plant community succession, improve the ecological 
condition, and improve forage conditions for domestic livestock or wildlife. The practice entails the eradication of vegetation by use of 
weed treatment using ground equipment to apply chemicals, in order to eliminate noxious weeds, promote forage productivity, and 
improve ecological condition.

Before Situation:
Area consist of excessive stands of herbaceous weeds in existing or newly seeded or planted stands.  Excessive weed growth degrades 
health and vigor of native herbaceous species promoting noxious and invasive species or undesirable plant species, and degrading wildlife 
habitat.   

After Situation:
Herbaceous weeds are treated and controlled to achieve the desirable plant community based on species composition, structure, density, 
and canopy cover or height. Desirable plant community is progressing in an upward trend, hydrology and plant health and vigor is returning 
to near normal levels, and wildlife habitat improved. 

Scenario Feature Measure: Acres treated

Scenario Typical Size: 160

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,819.82 Scenario Cost/Unit: $23.87

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 160 $904.00

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shi

Acre $1.34 160 $214.40

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 160 $2,532.80

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 315 ‐ Herbaceous Weed Control

Scenario: #3 ‐ Mechanical

Scenario Description:
Removal of herbaceous weeds of light infestations on gentle sloping to moderately deep to deep soils. The practice entails the removal of 
herbaceous weeds by the use of mower, brush hog, disc or other light equipment in order to reduce fuel loading and improve ecological 
site condition. Weeds have exceeded desired levels based on ecological site potential.  For organic and non‐organic farms.

Before Situation:
Area consist of excessive stands of herbaceous weeds degrading health and vigor of native herbaceous species promoting noxious and 
invasive species and degrading wildlife habitat. 

After Situation:
Herbaceous weeds are removed to achieve the desirable plant community based on species composition, structure, density, and canopy 
cover or height. Ecological site condition is progressing in an upward trend, hydrology and plant health and vigor is returning to near 
normal levels, and improved wildlife habitat. 

Scenario Feature Measure: Acres treated

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$285.46 Scenario Cost/Unit: $14.27

Cost Details (by category):

Equipment/Installation

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $49.39 4 $197.56

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5 $87.90
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Scenario Cost:

Practice: 315 ‐ Herbaceous Weed Control

Scenario: #4 ‐ Mechanical, Tree Establishment

Scenario Description:
Land unit on which weed control would be beneficial in order to set back the plant community succession, improve the ecological 
condition, and improve stand establishment of herbaceous or deciduous plantings. The practice entails the eradication of vegetation by use 
of weed treatment thru tillage, in order to eliminate undesirable weeds, promote stand establishment, improve ecological condition, and 
improve wildlife habitat.

Before Situation:
Area consist of excessive stands of herbaceous weeds degrading health and vigor of tree species in rows or plantings.

After Situation:
Undesirable herbaceous weeds are controlled or removed in and around tree planting thru tillage to achieve the desirable plant community 
based on species composition, structure, and density. Tree stand condition is progressing in an upward trend, hydrology and plant health 
and vigor is returning to near normal levels, and wildlife habitat is improved.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$194.15 Scenario Cost/Unit: $194.15

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 1 $10.25

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 1 $15.28

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #1 ‐ Incineration, Less than 50 CF Chamber

Scenario Description:
This scenario consists of installing a manufactured Type IV incinerator designed to handle 350 lbs of average daily mortality for the species 
and size of the operation.  System shall use  high temperature (>1,300  degrees F) incineration with a secondary combustion or afterburner 
chamber prior to flue discharge.   After determining average daily mortality in lbs, select smallest incinerator that meets capacity.  Payment 
made per unit of actual chamber size obtained from manufacturers' product literature. This option is not typically least‐cost.  In most states 
a roofed static compost pile with concrete floor and bins would be considered least cost.  Therefore consider reducing payment rate as per 
State Conservationist discretion. The purpose of the practice is to address resource concerns related to water quality degradation due to 
excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  Air quality impacts due to odors 
will also be addressed, however, in non‐attainment areas, certain states may require a higher level of processing such as gasification or 
other approved methods.      

Potential Associated Practices: Heavy Use Area Protection (561), Fence (382), Critical Area Planting (342), Access Road (560), Waste Storage 
Facility (313), Nutrient Management (590), Roofs and Covers (367), Critical Area Planting (342).                                                          

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete incineration, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events.  Selected 
method for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.  
Incinerator installed to handle 150 lbs per day average mortality for a small poultry operation. Included is a concrete slab to set the 
incinerator on and a fuel tank.  Ash materials to be stored in suitable containers until land disposal as per the nutrient management plan or 
landfilled.  

Scenario Feature Measure: Incinerator Chamber Volume

Scenario Typical Size: 44

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,946.54 Scenario Cost/Unit: $248.79

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 8 $16.64

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 1 $110.92

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 4 $578.28

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 1 $17.58

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 4 $87.04
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Materials

1033Fuel Tank, Anchored Fuel tank for operating incinerators and/or gasifiers.  
Materials only.

Gallon $0.97 285 $276.45

1624Incinerator, 200 lbs/day Poultry and livestock incinerator with an approximate 
chamber capacity of 200 pounds per day. Includes 
equipment and after burner only.

Each $9,337.54 1 $9,337.54

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #2 ‐ Incineration, 50‐100CF chamber

Scenario Description:
This scenario consists of installing a manufactured Type IV incinerator designed to handle 350 to 850 lbs of average daily mortality for the 
species and size of the operation. Typically very large poultry or medium sized swine operations. System shall use high temperature 
(>1,300  degrees F) incineration with a secondary combustion or afterburner chamber prior to flue discharge.  After determining average 
daily mortality in lbs, select smallest incinerator that meets capacity.  Payment made per unit of actual chamber size obtained from 
manufacturers' product literature.  This option is not typically least‐cost.  In most states a roofed static pile with concrete floor and bins 
would be considered least cost.  Therefore consider reducing payment rate as per State Conservationist discretion.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources.  Air quality impacts due to odors are reduced, however, in non‐attainment areas, 
certain states may require a higher level of processing such as gasification or other approved methods. 

Potential Associated Practices: Heavy Use Area Protection (561), Fence (382), Critical Area Planting (342), Access Road (560), Waste Storage 
Facility (313), Nutrient Management (590), Roofs and Covers (367), Critical Area Planting (342).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources.  Proper operation results in little to no odors, complete incineration, and protection 
from predators to minimize pathogen survival or spreading.  In non‐attainment areas, certain states may require a higher level of 
processing such as gasification or different methods.  An overall plan covers normal and catastrophic mortality events.  Selected method for 
carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.  
Incinerator installed to handle 700 lbs per day average mortality for a medium poultry or swine operation. Included is a concrete slab to set 
the incinerator on and a diesel fuel tank.  Ash materials to be stored in suitable containers until land disposal as per the nutrient 
managment plan or landfilled.  

Scenario Feature Measure: Incinerator Chamber Volume

Scenario Typical Size: 56

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,678.71 Scenario Cost/Unit: $226.41

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 4 $578.28

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 1 $110.92

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 8 $16.64

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 1 $17.58

Materials

1033Fuel Tank, Anchored Fuel tank for operating incinerators and/or gasifiers.  
Materials only.

Gallon $0.97 285 $276.45
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Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 4 $87.04

1625Incinerator, 400 lbs/day Poultry and livestock incinerator with an approximate 
chamber capacity of 400 pounds per day. Includes 
equipment and after burner only.

Each $11,069.71 1 $11,069.71

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #3 ‐ Incineration, more than 100 CF Chamber

Scenario Description:
This scenario consists of installing a manufactured Type IV incinerator designed to handle a single 1,200 to 1,500 mortality.  Typically a 
single dairy cow or multiple heifers or swine.  System shall use high temperature (>1,300  degrees F) incineration with a secondary 
combustion or afterburner chamber prior to flue discharge.   Select smallest incinerator that has a bin capacity to handle largest individual 
mortality.  Payment made per unit of actual chamber size obtained from manufacturers' product literature.  This option uses a very small 
footprint, however, it costs 15‐20 gallons of diesel fuel per fill.  The usage needs to be significant.  At 500 cows with replacements, this 
option would offset a 4,000 SF concrete pad with another 8,000 to 12,000 SF of grassed area.  Cost for that option would be for an area of 
4,000 ft2 @$4.50 or $18,000 vs. $24,000. This option for small dairy operations would not typically be least‐cost.  In most states either a 
roofed or unroofed static pile with concrete floor and walls would be considered least cost.  Unless regulations require this or severe site 
limitations exist, consider reducing payment rate as per State Conservationist discretion.  The purpose of the practice is to address resource 
concerns related to water quality degradation due to excessive nutrients, organics, and pathogens being transported into surface and 
groundwater resources.  Air quality impacts due to odors will also be addressed, however, in non‐attainment areas, certain states may 
require a higher level of processing such as gasification or other approved methods.    

Potential Associated Practices: Heavy Use Area Protection (561), Fence (382), Critical Area Planting (342), Access Road (560), Waste Storage 
Facility (313), Nutrient Management (590), Roofs and Covers (367), Critical Area Planting (342).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources.  Proper operation results in little to no odors, complete incineration, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events. In non‐
attainment areas, certain states may require a higher level of processing such as gasification or other approved method.  Selected method 
for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulations. 
Incinerator installed to handle a whole 1350 lb dairy cow on a 1,000 cow operation. Included is a concrete slab to set the incinerator on and 
a fuel tank.  Ash materials to be stored in suitable containers, a waste storage pit until land disposal as per the nutrient management plan 
or landfilled.  Proper incineration will require between 15 and 25 gallons of diesel fuel per usage. 

Scenario Feature Measure: Incineration Chamber Volume

Scenario Typical Size: 120

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,479.76 Scenario Cost/Unit: $120.66

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 4 $578.28

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 8 $16.64

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 1 $110.92

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 1 $17.58

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67
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Materials

1033Fuel Tank, Anchored Fuel tank for operating incinerators and/or gasifiers.  
Materials only.

Gallon $0.97 285 $276.45

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 4 $87.04

1626Incinerator, 600 lbs/day Poultry and livestock incinerator with an approximate 
chamber capacity of 600 pounds per day. Includes 
equipment and after burner only.

Each $12,870.76 1 $12,870.76

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #4 ‐ Invessel Rotary Drum, less than 700 CF

Scenario Description:
This scenario consists of installing  a horizontal rotary drum to compost smaller poultry and swine facility mortality.  It can handle between 
250 and 600  lbs per day of mortality plus equal or higher volumes of carbon material (i.e. wood chips).  A secondary composting storage 
area is required to finish materials.  Payment quantity based on interior volume of rotary composter in cubic feet of smallest drum that can 
process daily mortality as per manufacturers' recommendations.  The purpose of the practice is to address resource concerns related to 
water quality degradation due to excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  
Scenario is needed where the producer has a limited footprint for the installed practice.

Potential Associated Practices: Roofs and Covers (367), Waste Storage Facility (313), Fence (382), Critical Area Planting (342), Nutrient 
Management (590), Access Road (560), Structure for Water Control (587 ), Diversion (362), Subsurface Drain (606), and Underground Outlet 
(620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Proper operation results in little to no odors, complete composting, and protection from predators to minimize pathogen survival or 
spreading.  An overall plan covers normal and catastrophic mortality events.
Installed a 5' diameter by 22' long rotary drum on two concrete pads that can process 325 lbs of mortality per day.  Drum rotation moves 
and mixes mortality and wood chips.  Site preparation includes topsoil removal, gravel pad, and concrete pads and slab at two locations 
plus small floor and walls to complete composting.  Input material reduced by 40‐60 percent and put into 4' high, three sided, 20'x 20'  
concrete bin with 10'x20 concrete pad for secondary composting.  Area can be protected by adding Roofs and Covers (367 ) standard. 

Scenario Feature Measure: Volume of Drum

Scenario Typical Size: 432

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$34,968.51 Scenario Cost/Unit: $80.95

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 4 $393.68

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 4 $8.32

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 6 $1,865.82

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 11 $1,590.27

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 8 $174.08

1627Composter, drum, 12 CY 12 CY drum composter unit.  Includes equipment, 
operation controls, and shipping.  Labor not included.

Each $30,659.42 1 $30,659.42

Mobilization
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 4 $276.92
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #5 ‐ Invessel Rotary Drum, greater than or equal to 700 CF

Scenario Description:
This scenario consists of installing a horizontal rotary drum to compost larger poultry and swine facility mortality.  It can handle between 
600 and 1,000 lbs per day of mortality plus equal or higher volumes of carbon material (i.e. wood chips).  A secondary composting storage 
area is required to finish materials.  Payment quantity based on interior volume of rotary composter in cubic feet of smallest drum that can 
process daily mortality as per manufacturers' recommendations.  The purpose of the practice is to address resource concerns related to 
water quality degradation due to excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  
Scenario is needed where the producer has a limited footprint for the installed practice.

Potential Associated Practices: Roofs and Covers (367), Waste Storage Facility (313), Fence (382), Critical Area Planting (342), Nutrient 
Management (590), Access Road (560), Structure for Water Control (587 ), Diversion (362), Subsurface Drain (606), and Underground Outlet 
(620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Proper operation results in little to no odors, complete composting, and protection from predators to minimize pathogen survival or 
spreading.  An overall plan covers normal and catastrophic mortality events.  
Installed a 5' diameter by 54' long rotary drum on two concrete pads that can process 810 lbs of mortality per day.  Drum rotation moves 
and mixes mortality and wood chips.  Site preparation includes topsoil removal, gravel pad, concrete pads, slab at two locations plus 
concrete floor and walls to complete composting.  Input material reduced by 40‐60 percent and put into 4' high, three sided, 30'x 30' 
concrete bin with 10'x30' concrete pad for secondary composting.  Area can be protected by adding Roofs and Covers (367) standard. 

Scenario Feature Measure: Volume of Drum

Scenario Typical Size: 1,079

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$68,846.65 Scenario Cost/Unit: $63.81

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 6 $590.52

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 4 $8.32

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 9 $2,798.73

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 21 $3,035.97

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 8 $174.08

1628Composter, drum, 28 CY 28 CY drum composter unit.  Includes equipment, 
operation controls, and shipping.  Labor not included.

Each $61,183.77 1 $61,183.77

Mobilization
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 8 $553.84

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #7 ‐ Static pile, Concrete Pad

Scenario Description:
This scenario consists of installing a concrete pad over permeable soils, karst topography, frequently accessed sites or sites with regulatory 
requirements.  Typically associated with large dairy (1,000 cows plus heifers ) or beef animal mortality with an average daily mortality of 
175 lbs/day.  Area sized to compost animal mortality as a static pile or windrow with equipment around materials.  Sufficient carbon based 
bulking material added to allow natural aeration and a proper C:N ratio.  Piles typically turned at least once to go into another heat cycle 
prior to final disposal, typically land application.   Site to be located out of drainage areas, off‐site water diverted and any runoff to spread 
out into a grassed area or vegetated treatment area as per regulations.                                                         

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), Nutrient Management (590), Access Road (560), 
Structure for Water Control (587), Diversion (362), Subsurface Drain (606), and Underground Outlet (620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete composting, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events. 
Construct a 60'x95' concrete surface to process mortality. Concrete 5" thick with light reinforcement.  Typical layout is 18' wide piles with 8' 
wide access area is around each pile or windrow.  Site preparation includes topsoil removal, minimal regrading and compaction, installing 
gravel or sand subbase and then concrete.  

Scenario Feature Measure: Pad Area

Scenario Typical Size: 5,700

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,918.12 Scenario Cost/Unit: $2.79

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 90 $13,011.30

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 220 $457.60

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 110 $424.60

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 70 $1,523.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #8 ‐ Static pile, Wood Bin(s)

Scenario Description:
This scenario consists of installing a group of small bins along one side and a long narrow bin on the backside of a concrete pad to compost 
poultry or small swine mortality in static pile(s) that have sufficient bulking material to allow natural aeration.  Piles are turned to go 
through a second heat cycle prior to final land application.  The roofed portion of the facility is addressed with Roofs and Covers (367).   Size 
of facility based on daily mortality and sizing procedures accepted in particular state.  Organic sites will require more frequent replacement 
of lumber.                                                     

Potential Associated Practices: Roofs and Covers (367), Heavy Use Area Protection (561), Critical Area Planting (342), Nutrient Management 
(590), Access Road (560), Structure for Water Control (587), Roof Runoff Structure (558), Diversion (362),  Subsurface Drain (606), and 
Underground Outlet (620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete composting, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events.  Selected 
method for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation.
Install facility on a 18' x 40' concrete pad with 4 bins  ( 5' H x 10' W x 6' Length) along the front side and one 8'w by 40' long secondary bin. 
Bin wall consists of a 1' concrete curb and 4' of treated lumber.  Roofed portion is addressed under Roofs and Covers (367).  Site 
preparation includes topsoil removal, installing 4" of gravel, setting posts , installing concrete slab, and installing wooden walls and doors.  
Piles turned to go through a second heat cycle prior to final land application.                            

Scenario Feature Measure: Total Bin Area

Scenario Typical Size: 720

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,398.58 Scenario Cost/Unit: $11.66

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 14 $2,023.98

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 4 $393.68

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 3 $932.91

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 7 $293.72

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 7 $56.91

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 47 $97.76

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 80 $1,934.40
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Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 880 $739.20

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 448 $694.40

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 11 $239.36

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 5 $346.15

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #9 ‐ Static pile, Concrete Bin(s)

Scenario Description:
This scenario consists of installing a two or more of concrete bins, open on one end on a concrete pad to compost larger quantities of 
poultry or mature swine mortality in static pile(s) that have sufficient bulking material to allow natural aeration.  Piles are turned to go 
through a second heat cycle prior to final land application.  The roofed portion of the facility is addressed in Cover and Roofs (367).  Size of 
facility based on daily mortality and sizing procedures accepted in particular state.  Scenarios are needed to meet permit differences 
between states and sizes of operations (some states in the region do not approve wood walls).                                                  

Potential Associated Practices: Roofs and Cover ( 367 ), Heavy Use Area Protection (561), Critical Area Planting (342), Nutrient Management 
(590), Access Road (560), Structure for Water Control (587), Roof Runoff Structure (558), Diversion (362),  Subsurface Drain (606), and 
Underground Outlet (620).

Before Situation:
Animal mortality is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Animal mortality is being done in a manner that prevents non‐point source pollution of excessive nutrients, organics, and pathogens being 
transported into surface and groundwater resources. Proper operation results in little to no odors, complete composting, and protection 
from predators to minimize pathogen survival or spreading.  An overall plan covers normal and catastrophic mortality events.  Selected 
method for carcass treatment and disposal meet or are permitted by federal, state, and local laws, rules, regulation. 
Install a 20' deep by 48' long pad with four bins with 8' high walls and one end open.  Roofed portion is addressed under Roofs and Covers 
(367).  Site preparation includes topsoil removal, installing 4" of gravel, installing concrete slab, and installing 8' high concrete walls.  Piles 
are turned by moving to adjacent bin to go through a second heat cycle prior to final land application.               

Scenario Feature Measure: Total Bin Area

Scenario Typical Size: 960

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,625.08 Scenario Cost/Unit: $13.15

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 16 $2,313.12

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 30 $9,329.10

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 85 $176.80

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 14 $304.64

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 316 ‐ Animal Mortality Facility

Scenario: #10 ‐ Catastrophic Mortality Burial

Scenario Description:
This scenario consists of the on‐site burial of animal mortalities resulting from catastrophic events not related to disease.  An earthen pit is 
excaveted to contain the mortalities, and earth cover is placed over the mortalities to provide protection from predators to minimize 
pathogen survival or spreading.  The purpose of the practice is to address resource concerns related to water quality degradation due to 
excessive nutrients, organics, and pathogens being transported into surface and groundwater resources.  Air quality impacts due to odors 
will also be addressed.   This typical scenario was developed based on the disposal of 25 head of mature cattle located near the area where 
the cattle have been found.  The scenario includes equipment time and labor to recover and transport carcasses to the burial location.  The 
scenario also includes 4' cover over carcasses which exceeds requirements of CPS 316 due to more restrictive state animal industry board 
requirements.

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), Nutrient Management (590), Access Road (560), and 
Diversion (362).

Before Situation:
Animal mortality disposal is done in a manner that results in non‐point source pollution of excessive nutrients, organics, and pathogens 
being transported into surface and groundwater resources.  Improper operation results in odors and  spread of pathogens from incomplete 
composting, incineration, or interaction with predators.  No plan was formulated for both normal and catastrophic mortality events.

After Situation:
Catastrophic Animal mortalities resultuing from causes not related to disease are being disposed in a manner that prevents non‐point 
source pollution of excessive nutrients, organics, and pathogens being transported into surface and groundwater resources. Proper 
operation results in little to no odors, and protection from predators to minimize pathogen survival or spreading.  An overall plan covers 
the burial of animals as a result of catastrophic mortality events.
Construct a 12' x 63' burial site with appropriate cover.  Site can handle mortality for 25 mature beef cattle.  On site soils can be 
recompacted to meet required imperviousness.  Include overfill or mounding excavated material to provide for settlement of the burial site 
and divert or minimize offsite runoff.  Site to be located out of drainage areas, off‐site water diverted and any runoff to spread out into a 
grassed area.

Scenario Feature Measure: Number of 1000 lbs Animal Units

Scenario Typical Size: 25

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,911.25 Scenario Cost/Unit: $76.45

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $53.10 6 $318.60

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.49 136 $202.64

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 136 $431.12

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 6 $105.48

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 6 $124.02

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 317 ‐ Composting Facility

Scenario: #1 ‐ Composter, structure facility with concrete floor and walls

Scenario Description:
The composting facility, with concrete floor and walls between bins only, is installed to address water quality concerns and disease vectors 
resulting from improper waste disposal by providing a dedicated facility for storage and treatment, and by creating a compost product that 
can be used in multiple ways including land application for enrichment of crop ground.  This scenario is applicable when geological, soil, or 
climate conditions, or space limitations for structure footprint, or other site limitations make this scenario more suitable than a structure 
with wood bin walls on a concrete floor.  All animal mortality composting shall be done using Practice Standard 316 ‐ Animal Mortality 
Facility.                                                                                                                                                                                                                                             
                                                                              
                                                                                                                                                                                                                                                   
Potential Associated Practices: Fence (382), Critical Area Planting (342), Nutrient Management (590), Access Road (560), Structure for water 
control (587), Diversion (362), Pipeline (516), Subsurface Drain (606), Heavy Use Area Protection (561), Roofs and Covers (367), Roof Runoff 
Structure (558), Waste Storage Facility (313), Waste Recycling (633), Waste Transfer (634), Underground Outlet (620) and Vegetative 
Treatment Area (635).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure, litter and other agricultural by‐products are being controlled, by the collection at the source, and  stored properly, at an 
environmentally suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a 
nutrient management plan. 

The typical composter is designed to handle organic material from a livestock operation.  The typical composter is 42' x 14' with 5' high 
concrete walls. Strip top 1' of soil and roll compact same back into sub‐floor.  The bins are constructed on a 7" concrete slab used to store 
and stabilize manure, litter and other agricultural by‐products from a four house complex on any farm.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 588

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,816.69 Scenario Cost/Unit: $9.89

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 12.6 $1,821.58

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 8.6 $2,674.34

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 32.7 $126.22

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 10.9 $237.18

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 317 ‐ Composting Facility

Scenario: #2 ‐ Composter, structure facility with concrete floor and wood walls

Scenario Description:
The composting facility, with concrete floor and treated lumber walls and between bins, is installed to address water quality concerns and 
disease vectors resulting from improper waste disposal by providing a dedicated facility for storage and treatment, and by creating a 
compost product that can be used in multiple ways including land application for enrichment of crop ground.  This scenario is applicable 
when geological, soil, or climate conditions, available space for structure footprint, or other site limitations make this scenario more 
suitable than a structure with concrete bin walls on a concrete floor.  All animal mortality composting shall be done using Practice Standard 
316 ‐ Animal Mortality 
Facility.                                                                                                                                                                                                                                             
                                                                              
                                                                                                                                                                                                                                                   
Potential Associated Practices: Fence (382), Critical Area Planting (342), Nutrient Management (590), Access Road (560), Structure for water 
control (587), Diversion (362), Pipeline (516), Subsurface Drain (606), Heavy Use Area Protection (561), Roofs and Covers (367), Roof Runoff 
Structure (558), Waste Storage Facility (313), Waste Recycling (633), Waste Transfer (634), Underground Outlet (620) and Vegetative 
Treatment Area (635).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmental threat of excessive nutrients, organics, and pathogens being transported into surface and groundwaters, in addition to the 
use of excessive amounts of fertilizers.

After Situation:
Manure and other agricultural by‐products are being controlled, by the collection at the source, and stored properly, at an environmentally 
suitable location, until such time that they are disposed of or utilized in a proper manner, typically in accordance with a nutrient 
management plan. 
The typical composter is designed to handle organic material from a livestock operation.  The typical facility is 24' x 40' with 4' high bins, 6‐
primary bins, and 4' constructed lumber sidewalls. Strip top 1' of soil and roll compact same back into sub‐floor.  The entire structure is 
constructed on a 7" concrete slab used to store and stabilize organic material.  

Scenario Feature Measure: Square Foot Floor Area

Scenario Typical Size: 960

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,666.73 Scenario Cost/Unit: $10.07

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 5.75 $241.27

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 35.6 $137.42

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 5.75 $46.75

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 20.7 $2,992.60

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 5.75 $118.85

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 160 $2,812.80

Materials
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Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 552 $855.60

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 17.8 $387.33

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 928 $779.52

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36

317 ‐ Composting Facility (Composter, structure facility with concrete floor and wood walls) ‐  Page 2 of 2

FY2014 ‐ compiled 12/9/2013 Page 45



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #1 ‐ Introduced Grass

Scenario Description:
This practice applies on land to be retired from agricultural production and on other lands needing permanent protective cover.  This 
practice typically involves conversion from a clean‐tilled (conventional tilled) intensive cropping system to permanent non‐native 
vegetation (scenario includes non‐native grass). The typical size of the practice is 50 acres. This practice scenario is typically used to reduce 
soil erosion, reduce soil quality degradation, improve water quality, develop wildlife habitit, and reduce air quality impacts. 

Before Situation:
Crops such as corn, soybeans, or cotton are conventionally grown and harvested. Full width tillage is utilized, weeds controlled by 
cultivation and/or chemical application. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, 
sediment may be moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result 
of tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of 
particulates. The system provides little to no wildlife habitat.

After Situation:
Land covered with permanent non‐native grass vegetation has reduced soil erosion, reduced water/sediment runoff, and significant dust 
emissions are eliminated therefore, air quality is improved. Plants sown for conservation provide limited cover for beneficial insects and 
wildlife but do not have diverse species mix. This scenario does not apply to plantings for forage production or to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 50

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,384.36 Scenario Cost/Unit: $107.69

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 50 $512.50

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 50 $282.50

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 50 $791.50

2317Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season grass and legume mix.   Includes material and 
shipping only.

Acre $46.18 50 $2,309.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 3 $505.86
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #2 ‐ Native Grass

Scenario Description:
This practice applies on land to be retired from agricultural production and on other lands needing permanent protective cover.  This 
practice typically involves conversion from a clean‐tilled (conventional tilled) intensive cropping system to permanent native vegetation 
(scenario includes native grass). The typical size of the practice is 50 acres. This practice scenario is typically used to reduce soil erosion, 
reduce soil quality degradation, improve water quality, develop wildlife habitit, and reduce air quality impacts. 

Before Situation:
Crops such as corn, soybeans, or cotton are conventionally grown and harvested. Full width tillage is utilized, weeds controlled by 
cultivation and/or chemical application. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, 
sediment may be moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result 
of tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of 
particulates. The system provides little to no wildlife habitat.

After Situation:
Land covered with permanent native grass vegetation has reduced soil erosion, reduced water/sediment runoff, and significant dust 
emissions are eliminated therefore, air quality is improved. Plants sown for conservation cover provide moderate cover for beneficial 
insects and wildlife with suitable diversity. This scenario does not apply to plantings for forage production or to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 50

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,800.36 Scenario Cost/Unit: $196.01

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 50 $282.50

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 50 $512.50

Materials

2316Three Species Mix, Cool 
Season, Native Perennial Grass

Cool season, native grass mix.   Includes material and 
shipping only.

Acre $134.50 50 $6,725.00

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 50 $791.50

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 3 $505.86
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #3 ‐ Pollinator, Non‐Native

Scenario Description:
Permanent vegetation, including mix of grasses, legume, forbs, established on any land needing permanent vegetative cover that provides 
habitat for pollinators.  Typical practice size is variable depending on site, this scenario uses 10 ac as the typical size.  FOR POLLINATOR 
HABITAT: Consideration is given to selecting plants that bloom sequentially throughout the growing season where feasible.  For honeybee 
foraging habitat, species are selected which will be in bloom during the season of year when hives are in the area.  In addition to providing 
pollinator habitat, this practice scenario may also reduce sheet and rill erosion, improve soil quality, improve water quality, and improve air 
quality. The practice may also provide wildlife habitat.  Practice applicable on cropland, odd areas, corners, etc.

Before Situation:
Crops such as corn, soybeans, or cotton are conventionally grown and harvested. Full width tillage is utilized, weeds controlled by 
cultivation and/or chemical application. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, 
sediment may be moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result 
of tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of 
particulates. The system provides little to no wildlife or pollinator habitat.

After Situation:
Land covered with permanent pollinator habitat including a mix of native grasses, legume, and forbs.  For Pollinator habitat: Plants that 
bloom sequentially throughout the growing season are established, where feasible. This practice may also have reduced soil erosion, 
reduced water/sediment runoff, and significant dust emissions are eliminated therefore, air quality is improved.  Plants sown for pollinator 
habitat provide excellent cover for beneficial insects and wildlife with optimal diversity of species, structure, etc.  This scenario does not 
apply to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,580.48 Scenario Cost/Unit: $258.05

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 10 $56.50

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 10 $196.60

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $18.90 10 $189.00

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 10 $102.50

Materials

2502Pollinator Mix, Perennial Grass 
and Forb Mix

Pollinator mix, perennial grasses and forb mix.  Includes 
material and shipping only.

Acre $120.31 10 $1,203.10

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 10 $158.30

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 4 $674.48
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Scenario Cost:

Practice: 327 ‐ Conservation Cover

Scenario: #4 ‐ Pollinator, Native

Scenario Description:
Permanent vegetation, including mix of native grasses, legume, and forbs, established on any land needing permanent vegetative cover 
that provides habitat for pollinators and specifically for the honeybee initiative.  FOR POLLINATOR HABITAT: Consideration is given to 
selecting plants that bloom sequentially throughout the growing season where feasible.  For honeybee foraging habitat, species are 
selected which will be in bloom during the season of year when hives are in the area. Typical practice size is variable depending on site, this 
scenario uses 10 ac as the typical size. In addition to providing pollinator habitat, this practice scenario may also reduce sheet and rill 
erosion, improve soil quality, improve water quality, and improve air quality.  The practice may also provide wildlife habitat. Practice 
applicable on cropland, odd areas, corners, etc.

Before Situation:
Crops such as corn, soybeans, or cotton are conventionally grown and harvested. Full width tillage is utilized, weeds controlled by 
cultivation and/or chemical application. Soil surface residue amounts average 10% or less. Soil erosion occurs with visible rills present, 
sediment may be moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result 
of tillage practices, low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of 
particulates. The system provides little to no wildlife or pollinator habitat.

After Situation:
Land covered with permanent pollinator habitat, specifically targeted toward honeybee use and production, including a mix of native 
grasses, legume, and forbs. For Pollinator habitat: Plants that bloom sequentially throughout the growing season are established, where 
feasible.  This practice may also have reduced soil erosion, reduced water/sediment runoff, and significant dust emissions are eliminated 
therefore, air quality is improved. Plants sown for pollinator habitat provide excellent cover for beneficial insects and wildlife with optimal 
diversity of species, structure, etc.  This scenario does not apply to critical area plantings. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,807.98 Scenario Cost/Unit: $380.80

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 10 $102.50

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 10 $56.50

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $18.90 10 $189.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 10 $196.60

Materials

2335Pollinator Mix, Native 
Perennial Grasses and Forbs

Native grass and legume pollinator mix.  Includes material 
and shipping only.

Acre $243.06 10 $2,430.60

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 10 $158.30

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 4 $674.48
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Scenario Cost:

Practice: 328 ‐ Conservation Crop Rotation

Scenario: #2 ‐ Standard Rotation, High Value Crop

Scenario Description:
In this region this practice may be part of a conservation management system to: 1) Reduce sheet and rill erosion  2) Reduce soil erosion 
from wind  3) Maintain or improve soil organic matter 4) Manage the balance of plant nutrient  5) Improve water use efficiency   6) Manage 
plant pests (weeds, insects, and diseases).  7) Provide food for domestic livestock and 8) Provide food and cover for wildlife.  This practice 
payment is provided to acquire the technical knowledge and skills necessary to effectively implement a conservation crop rotation on a 
typical 160 dryland cropland farm where the predominace of crop in existing rotation are high value crops (e.g. corn or soybeans).  
Foregone income included due to lost crop yield and income by adding an additional lesser value crop into the existing rotation.  Cost 
represents typical situations for conventional (non‐organic) producers.  A minimum of one additional lesser value crop (e.g. wheat, 
sorghum, sunflowers) will be added to an existing higher value crop rotation (e.g. soybeans and corn).

Before Situation:
The dryland crop rotation consists primarily of a two crop rotation of high value row crops (e.g. soybeans and corn).  An additional lower 
value crop (e.g. wheat, sorghum, sunflowers) is added to the rotation to improve soil health, reduce erosion, and break pest/disease cycles. 

After Situation:
A minimum 3 crop rotation is established that requires a minimum of at least one additional high residue and/or perennial crops added to 
an existing crop rotation.  The 3 crop minimum rotation reduces erosion, improves soil quality, breaks pest cycles, and provide additional 
wildlife needs.

Scenario Feature Measure: Area planted

Scenario Typical Size: 160

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,396.28 Scenario Cost/Unit: $52.48

Cost Details (by category):

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 ‐53 ($17,038.97)

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 ‐54 ($9,331.74)

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 80 $20,749.60

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 80 $25,719.20

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 ‐53 ($13,746.61)

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 60 $2,044.80
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Scenario Cost:

Practice: 328 ‐ Conservation Crop Rotation

Scenario: #4 ‐ Organic Rotation

Scenario Description:
In this region this practice may be part of a conservation management system to: 1) Reduce sheet and rill erosion  2) Reduce soil erosion 
from wind  3) Maintain or improve soil organic matter 4) Manage the balance of plant nutrients  5) Improve water use efficiency   6) 
Manage plant pests (weeds, insects, and diseases).  7) Provide food for domestic livestock and 8) Provide food and cover for wildlife.  This 
practice payment is provided to acquire the technical knowledge and skills necessary to effectively implement a conservation crop rotation 
on a typical 160 acre cropland farm.  Foregone income included.  Cost represents typical situations for conventional (non‐organic) 
producers.  A minimum of one additional crop (e.g. wheat) will be added to an existing two row crop rotation.

Before Situation:
The rotation consists primarily of organically produced small grain and row crops.  Erosion, soil quality, and pest management are the 
primary concerns.

After Situation:
An organic cropping system rotation is maintained.  A minimum of one additional organic crop is added to the existing crop rotation.  The 
rotation is planned to reduce erosion, cycle nutrients, increase soil organic matter, and improve pest management thru the new crop 
rotation. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 160

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,714.68 Scenario Cost/Unit: $48.22

Cost Details (by category):

Foregone Income

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 80 $20,749.60

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 ‐53 ($17,038.97)

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 ‐53 ($13,746.61)

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 ‐54 ($9,331.74)

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 80 $25,719.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 40 $1,363.20
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Scenario Cost:

Practice: 328 ‐ Conservation Crop Rotation

Scenario: #6 ‐ Irrigation to dryland rotation, high value crop

Scenario Description:
In this region this practice may be part of a conservation management system to primarily convert from an irrigated cropping system to 
dryland farming.  In addition to improving water use efficiency the rotation may 1) Reduce sheet and rill erosion  2) Reduce soil erosion 
from wind  3) Maintain or improve soil organic matter 4) Manage the balance of plant nutrients  5) Manage plant pests (weeds, insects, and 
diseases).  6) Provide food for domestic livestock and 7) Provide food and cover for wildlife.  This practice payment is provided to acquire 
the technical knowledge and skills necessary to effectively implement a conservation crop rotation on a typical 120 acre irrigated cropland 
farm.  Foregone income is included with the conversion from irrigated to dryland farming due to lower yields and net return.  Cost 
represents typical situations for conventional (non‐organic) producers converting from irrigated cropping to dryland farming. Typical crops 
grown under irrigation will include a predominance of high value row crop(s) (e.g. corn and/or soybeans).  The new rotation will include the 
introduction of a small grain into rotation to reduce the rotations water use requirements.

Before Situation:
The existing rotation consists of growing high value row crops (e.g corn and/or soybeans) that received a significant (more than half) of the 
required water thru irrigation.  The water demands are impacting the area's groundwater availability.  Erosion, soil condition, and future 
water availability are the major concerns.

After Situation:
The new dryland rotation will include adding a small grain into a high value rotation grown, or using the same crops, will be part of a 
management system capable of utilizing available rainfall and soil moisture more efficiently and controlling wind and water erosion, 
maintain or improve soil quality, break pest/disease cycles.  Corn yields will be expected to be reduced from 200 to 100 bu/acre, syobeans 
yields will be expected to be reduced from 100 to 40 bu/acre, and the newly added wheat yields will be expected to be 40 bu/acre.

Scenario Feature Measure: Area Planted

Scenario Typical Size: 120

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,633.60 Scenario Cost/Unit: $121.95

Cost Details (by category):

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 ‐40 ($12,859.60)

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 ‐40 ($6,912.40)

1962FI, Soybeans Irrigated Irrigated Soybeans is Primary Crop Acre $312.12 60 $18,727.20

1960FI, Corn Irrigated Irrigated Corn is Primary Crop Acre $411.50 60 $24,690.00

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 ‐40 ($10,374.80)

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 40 $1,363.20
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Scenario Cost:

Practice: 329 ‐ Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed

Scenario: #1 ‐ No‐Till/Strip‐Till

Scenario Description:
This practice typically involves conversion from a clean‐tilled (conventional tilled) system to no‐till or strip‐till (conservation tilled) system 
on 100 acres of cropland. This involves managing the amount, orientation and distribution of crop and other plant residue on the soil 
surface year round while limiting soil‐disturbing activities used to grow and harvest crops in systems. The practice is used to reduce sheet 
and rill erosion, reduce wind erosion, improve soil quality, reduce CO2 losses from the soil, reduce energy use, increase plant available 
moisture and provide food and escape cover for wildlife. The no‐till/strip‐till system includes chemical weed control (rather than 
cultivation) and may also include a period of chemical fallow. System is applicable in both irrigated and non‐irrigated fields.

Before Situation:
Row crops or small grains are grown and harvested. Full width tillage is performed prior to planting and weed control during crop 
production is typically cultivation and chemical application. Fields are disked immediately following harvest, with additional operations in 
some fields to facilitate drainage or additional weed control. Residue amounts after tillage operations average 10% or less, resulting in bare 
soil being exposed to wind erosion and/or intense rainfall during the fall, winter, and early spring. Any crop residue that is present degrades 
and sediment/nutrient runoff from fields increases during rainfall events. Sheet and rill erosion occurs with visible rills by spring. Soil health 
(soil organic matter) declines over time as a result of tillage practices, low residue, and long periods of bare soil. This system will typically 
have a negative Soil Conditioning Index (SCI) and a high Soil Tillage Intensity Rating (STIR).

After Situation:
Managing crop residue on the surface of a field (typical 100 acre) year around according to the 329 practice plan while limiting soil 
disturbing activities to those which place nutrients, and plant crops that meet the minimum criteria in the 329 practice standard.  All crops 
are seeded/planted with a no‐till drill or no‐till/strip‐till planter, which minimizes soil disturbance while establishing good seed‐soil contact. 
All residues are to be maintained on the soil surface in a  uniform distribution over the entire field and not burned or removed. Crop 
residues provide soil surface cover throughout the year. Runoff and erosion are reduced and no rills are visible on the soil surface. Wind 
erosion is reduced  by standing residues and surface cover. Over time, soil health is improved due to the additional biomass (crop residues), 
ground cover, and soil infiltration. Crop residues and/or cover crop residues left on the soil surface may maximize weed control by 
increasing allelopathic and mulching effect, and provides cover for wildlife. The practice would require reducing soil disturbance and 
erosion and increasing biomass returned to the soil in sufficient amounts to achieve increased SCI and decreased STIR.

Scenario Feature Measure: Area planted

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,850.50 Scenario Cost/Unit: $18.51

Cost Details (by category):

Equipment/Installation

1230Seeding Operation, No 
Till/Strip Till Planter

No Till/Strip Till row planters for seeding.  Includes all costs 
for equipment, power unit, and labor.

Acre $17.35 50 $867.50

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00

329 ‐ Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed (No‐Till/Strip‐Till) ‐  Page 1 of 1
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Scenario Cost:

Practice: 329 ‐ Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed

Scenario: #2 ‐ Organic No‐Till/Strip‐Till

Scenario Description:
This practice typically involves conversion from a clean or mulch tilled (conventional tilled) system to no‐till or strip‐till (conservation tilled) 
system on 20 acres of organic cropland. This involves managing the amount, orientation and distribution of crop and other plant residue on 
the soil surface year round while limiting soil‐disturbing activities used to grow and harvest crops in systems. The practice is used to reduce 
sheet and rill erosion, reduce wind erosion, improve soil quality, reduce CO2 losses from the soil, reduce energy use, increase plant 
available moisture and provide food and escape cover for wildlife. The organic no‐till/strip‐till system relies on mulching/residue 
management, organic‐approved chemical weed control, or alterative methods of weed control such as hand weeding, flaming, etc. (rather 
than traditional cultivation). System is applicable in both irrigated and non‐irrigated fields.

Before Situation:
Organically grown crops such as various vegetable and fruit crops (along with organically produced row crops) are grown and harvested 
throughout the year. Full width tillage is performed prior to planting and weed control during crop production is typically cultivation and 
mulching. Fields are disked immediately following harvest, with additional operations in some fields to facilitate drainage or additional 
weed control. Residue amounts after tillage operations average 10% or less, resulting in bare soil being exposed to wind erosion and/or 
intense rainfall during the fall, winter, and early spring. Any crop residue that is present degrades and sediment/nutrient runoff from fields 
increases during rainfall events. Wind and/or water erosion occurs with visible rills by spring. Soil health (soil organic matter) declines over 
time as a result of tillage practices, low residue, and long periods of bare soil. This system will typically have a negative Soil Conditioning 
Index (SCI) and a high Soil Tillage Intensity Rating (STIR).

After Situation:
329 is applied per the practice plan and all the appropriate criteria are followed for the planned purpose(s). Crop residue is managed on the 
surface of an organic crop field (typical 20 acre) year around while limiting soil disturbing activities to those which condition residue, place 
nutrients, and plant crops. All crops are seeded/planted with a no‐till drill, no‐till/strip‐till transplanter, or no‐till/strip‐till planter, which 
minimize soil disturbance while establishing good seed‐soil contact. All residues are to be maintained on the soil surface in a  uniform 
distribution over the entire field and not burned or removed. Crop residues provide soil surface cover throughout the year. Runoff and 
erosion are reduced and no rills are visible on the soil surface. Wind erosion is reduced  by standing residues and surface cover. Over time, 
soil health is improved due to the additional biomass (crop residues), ground cover, and soil infiltration. Crop residues and/or cover crop 
residues left on the soil surface may maximize weed control by increasing allelopathic and mulching effect and provide wildlife food and 
cover. The practice would require reducing soil disturbance and erosion and increasing biomass returned to the soil in sufficient amounts to 
achieve increased SCI and decreased STIR.

Scenario Feature Measure: Area planted

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$370.10 Scenario Cost/Unit: $18.51

Cost Details (by category):

Equipment/Installation

1230Seeding Operation, No 
Till/Strip Till Planter

No Till/Strip Till row planters for seeding.  Includes all costs 
for equipment, power unit, and labor.

Acre $17.35 10 $173.50

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 10 $196.60

329 ‐ Residue and Tillage Management ‐ No‐Till/ Strip Till/ Direct Seed (Organic No‐Till/Strip‐Till) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 54



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 338 ‐ Prescribed Burning

Scenario: #1 ‐ Herbaceous Fuel, Small Acreage

Scenario Description:
Applying a prescribed burn according to designed burn plan and NRCS Prescribed Burning (338) standard and specifications in order to 
control undesirable species, improve wildlife habitat, improve plant productivity and/or quality, facilitate grazing distribution and maintain 
ecological processes.  This scenario is based on a burn area of less than 160 acres and applies under the following conditions: where the 
terrain of the majority of the area to be burned <15% slopes with herbaceous and/or low volatile woody fuel with no high volatile fuels. 
Burned firebreaks used to achieve total firebreak width are part of these burns. (Constructed firebreak cost is not included in cost of burn.  
Refer to Firebreak (394) standard and cost scenarios)

Before Situation:
Desirable plant composition is lacking due to reduced plant vigor, invasive species or improper livestock distribution.  

After Situation:
Desirable plant composition is restored, plant vigor improved and invasive species reduced.  Forage production and quality for livestock and 
/or wildlife is improved.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,481.94 Scenario Cost/Unit: $18.52

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

1598Trailer, water tank Mobile 5,000 gal water tank mounted on a trailer.  
Equipment only. Does not include towing equipment.

Hour $19.47 4 $77.88

1602Water tank, portable Portable water tank transported in a pick up truck.  
Typically with 200 gallon capacity includes tank with pump, 
hose and sprayer. Does not include the pickup truck.   
Equipment only.

Hour $2.51 8 $20.08

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 4 $119.44

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 21 $369.18

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 7 $238.56

Materials

1596Fuel, ignition fuel mixture Mixture of gasoline and diesel for ignition of prescribed 
burns.  Materials only.

Gallon $3.82 5 $19.10

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 338 ‐ Prescribed Burning

Scenario: #2 ‐ Herbaceous Fuel ‐ Standard

Scenario Description:
Applying a prescribed burn according to designed burn plan and NRCS Prescribed Burning (338) standard and specifications in order to 
control undesirable species, improve wildlife habitat, improve plant productivity and/or quality, facilitate grazing distribution and maintain 
ecological processes.  This scenario is based on he following conditions: where the terrain of the majority of the area to be burned <15% 
slopes with herbaceous and/or low volatile herbaceous fuel with limited high volatile fuels. Burned firebreaks used to achieve total 
firebreak width are part of these burns. (Constructed firebreak cost is not included in cost of burn.  Refer to Firebreak (394) standard and 
cost scenarios)

Before Situation:
Desirable plant composition is lacking due to reduced plant vigor, invasive species or improper livestock distribution.  

After Situation:
Desirable plant composition is restored, plant vigor improved and invasive species reduced.  Forage production and quality for livestock 
and/or wildlife is improved.

Scenario Feature Measure: Acres planned

Scenario Typical Size: 320

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,713.62 Scenario Cost/Unit: $8.48

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 16 $477.76

1598Trailer, water tank Mobile 5,000 gal water tank mounted on a trailer.  
Equipment only. Does not include towing equipment.

Hour $19.47 8 $155.76

1602Water tank, portable Portable water tank transported in a pick up truck.  
Typically with 200 gallon capacity includes tank with pump, 
hose and sprayer. Does not include the pickup truck.   
Equipment only.

Hour $2.51 16 $40.16

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 16 $578.40

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 34 $597.72

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 14 $477.12

Materials

1596Fuel, ignition fuel mixture Mixture of gasoline and diesel for ignition of prescribed 
burns.  Materials only.

Gallon $3.82 10 $38.20

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #1 ‐ Cover Crop‐Single Species

Scenario Description:
Typically a cool season small grain such as rye or wheat, or warm season annual grass (sorghum) will be planted as a cover crop following 
harvest of a row crop or small grain, and will be followed by a row crop or herbaceous cover that will utilize the residue as a mulch.  This 
scenario assumes that seed will be planted with a no‐till drill. The cover crop should be allowed to generate as much biomass as possible 
without delaying planting of the following crop.  If the cover crop overwinters it will be terminated using an approved chemical or 
mechanical method following NRCS cover crop termination guidelines.

Before Situation:
Row crops such as corn and soybeans are harvested in mid‐late fall.  Fields that are disked immediately following harvest or those used to 
produce a low residue crop such as soybeans or silage may have less than 30% residue resulting in bare soil being exposed to intense 
rainfall during the fall, winter, and early spring.  Over the winter residue degrades and sediment/nutrient runoff from fields increases.  
Sheet and rill erosion occurs with visible rills by spring.  Runoff from the fields flows into streams, water courses or other water bodies 
causing degradation to the receiving waters.  Soil health (soil organic matter) declines over time as a result of tillage practices and long 
periods of bare soil.

After Situation:
After harvest of row crop, fields are planted with a small grain cover crop such as rye or wheat. The average field size is 40 acres. The cover 
crop is seeded with a no‐till drill.  The cover crop provides soil cover by late fall, throughout the winter, and into the early spring. Runoff 
and erosion are reduced and no rills are visible on the soil surface in the spring. Wind erosion is reduced by standing residues. If the cover 
crop overwinters it is terminated using an approved chemical or mechanical method prior to spring planting as late as feasible to maximize 
plant biomass production. Over time, soil health is improved due to the additional biomass, ground cover, soil infiltration, and plant 
diversity introduced to the cropping system. Cover crop residues left on the surface may maximize weed control by increasing allelopathic 
and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,107.60 Scenario Cost/Unit: $77.69

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 40 $226.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 40 $786.40

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 40 $633.20

2311One Species, Cool Season, 
Annual Grass or Legume

Cool season annual grass or legume.   Includes material 
and shipping only.

Acre $36.55 40 $1,462.00
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #2 ‐ Cover Crop‐Multiple Species

Scenario Description:
Typically a small grain or small grain‐legume mix (may also use forage sorghum, radishes, turnips, buckwheat, etc) will be planted as a cover 
crop following harvest of a row crop or small grain and will be followed by a row crop or herbaceous cover that will utilize the residue as a 
mulch.  This scenario assumes that seed will be planted with a no‐till drill. The cover crop should be allowed to generate as much biomass 
as possible without delaying planting of the following crop.  If the cover crop overwinters it will be terminated using an approved chemical 
or mechanical method following NRCS cover crop termination guidelines.

Before Situation:
Row crops such as corn and soybeans are harvested in mid‐late fall.  Fields that are disked immediately following harvest or those used to 
produce a low residue crop such as soybeans or silage may have less than 30% residue resulting in bare soil being exposed to intense 
rainfall during the fall, winter, and early spring.  Over the winter residue degrades and sediment/nutrient runoff from fields increases.  
Sheet and rill erosion occurs with visible rills by spring.  Runoff from the fields flows into streams, water courses or other water bodies 
causing degradation to the receiving waters.  Soil health (soil organic matter) declines over time as a result of tillage practices and long 
periods of bare soil.

After Situation:
After harvest of row crop, fields are planted with a small grain‐legume mix cover crop, typically rye and clover. The average field size is 40 
acres. The cover crop is seeded with a no‐till drill.  The cover crop provides soil cover by late fall, throughout the winter, and into the early 
spring. Runoff and erosion are reduced and no rills are visible on the soil surface in the spring. Wind erosion is reduced by standing 
residues. If the cover crop overwinters it is terminated using an approved chemical or mechanical method prior to spring planting as late as 
feasible to maximize plant biomass production. Over time, soil health is improved due to the additional biomass, ground cover, soil 
infiltration, and plant diversity introduced to the cropping system. Cover crop residues left on the surface may maximize weed control by 
increasing allelopathic and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,881.20 Scenario Cost/Unit: $97.03

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 40 $226.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 40 $786.40

Materials

2320Five Species Mix, Cool Season, 
Annual Grasses and Legumes

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $55.89 40 $2,235.60

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 40 $633.20
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Scenario Cost:

Practice: 340 ‐ Cover Crop

Scenario: #4 ‐ Organic Cover Crop

Scenario Description:
Typically a small grain or small grain‐legume mix (may also use forage sorghum, radishes, turnips, buckwheat, etc) will be planted as a cover 
crop following harvest of an organically grown crop, and will be followed by an organically grown crop that will utilize the residue as a 
mulch. This scenario assumes that seed will be planted with a no‐till drill. The cover crop should be allowed to generate as much biomass as 
possible without delaying planting of the following crop.  If the cover crop overwinters it will be terminated using a mechanical kill method 
(mowing, rolling, undercutting, etc.) prior to planting the subsequent crop. This scenario REQUIRES use of Certified Organic Seed. 
Nonorganically produced, untreated seeds may be used when an equivalent organically produced variety is not available.

Before Situation:
Organically grown crops such as various vegetable and fruit crops (along with organically produced row crops) are grown and harvested in 
mid‐late fall.  Fields are disked immediately following harvest. Residue amounts after harvest average 30% or less, resulting in bare soil 
being exposed to wind erosion and/or intense rainfall during the fall, winter, and early spring. Over the winter residue degrades and 
sediment/nutrient runoff from fields increases.  Sheet and rill erosion occurs with visible rills by spring. Runoff from the fields flows into 
streams, water courses or other water bodies causing degradation to the receiving waters. Soil health (soil organic matter) declines over 
time as a result of tillage practices, low residue crops, and long periods of bare soil.

After Situation:
After harvest of organic crop, fields are planted with a small grain‐legume mix cover crop, typically rye and clover. The average field size is 
40 acres. The cover crop is seeded with a no‐till drill.  No additional fertilizer is applied with the cover crop. The cover crop provides soil 
cover by late fall, throughout the winter, and into the early spring. Runoff and erosion are reduced and no rills are visible on the soil surface 
in the spring. If the cover crop overwinters it is terminated using a mechanical kill method (mowing, rolling, undercutting, etc.), prior to 
spring planting as late as feasible to maximize plant biomass production. Over time, soil health is improved due to the additional biomass, 
ground cover, and plant diversity introduced to the cropping system. Wind erosion is reduced by standing resides. Cover crop residues left 
on the surface may maximize weed control by increasing allelopathic and mulching effect.

Scenario Feature Measure: Area planted

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,638.40 Scenario Cost/Unit: $115.96

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 40 $786.40

957Mechanical weed control, 
Vegetation termination

Mechanical operations, Includes: Roller/crimper, mower, 
shredder, etc.   Includes equipment, power unit and labor 
costs.

Acre $18.90 40 $756.00

Materials

2343Certified Organic, Three plus 
Species Mix, Cool Season, 
Annual Grasses and Legumes

Certified organic cool season annual grass and legume 
mix.   Includes material and shipping only.

Acre $77.40 40 $3,096.00
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #1 ‐ Grass/lIntroduced‐Light Tillage

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural occurrence or a newly 
constructed conservation practice.  Costs include seedbed preparation with light tillage implements, grass/legume seed, companion crop, 
and fertilizer and lime with application. 

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from recent natural occurrences (fire, flood, wind, etc.) or due to newly constructed conservation practices such as waterways, 
terraces, water and sediment basins or dams.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or visible rills may 
have already occurred.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the receiving 
waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by applying fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six 
inches to improve fertility and ensure establishment of permanent vegetative cover.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 
lbs of potash, along with an application of 2 tons of lime. Prepare a firm, weed free seedbed so that proper germination and stand 
establishment are ensured.  Once the seedbed has been prepared, drill the following mixture for a vegetative cover: Smooth Bromegrass 
(15 lbs/ac), and Red Clover (8 lbs/ac) with a nurse crop of oats at a seeding rate of 48 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$239.33 Scenario Cost/Unit: $239.33

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 2 $20.50

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.25 1 $6.25

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

1100Cultipacking Includes equipment, power unit and labor costs. Acre $7.78 1 $7.78

Materials

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.58 30 $17.40

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.27 60 $16.20

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $51.85 2 $103.70

2313One Species, Cool Season, 
Introduced Perennial Grass

Introduced, cool season perennial grass.   Includes material 
and shipping only.

Acre $30.44 1 $30.44

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 60 $17.40
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #2 ‐ Native seeding ‐ Light Tillage

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural occurrence or a newly 
constructed conservation practice.  Costs include seedbed preparation with light tillage implements, native grass seed, and fertilizer and 
lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from recent natural occurrences (fire, flood, etc) or due to newly constructed conservation practices such as waterways, terraces, 
water and sediment basins or dams.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or visible rills may have 
already occurred.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the receiving 
waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by applying fertilizer, lime and seed.  Soil amendments will be incorporated at an depth of six 
inches to improve fertility and ensure establishment of permanent vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along 
with an application of 2 tons of lime.  Prepare a firm, weed free seedbed so that proper germination and stand establishment are ensured.  
Once the seedbed has been prepared, drill the following mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) 
with a nurse crop of oats at a seeding rate of 32 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$257.47 Scenario Cost/Unit: $257.47

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 2 $20.50

1100Cultipacking Includes equipment, power unit and labor costs. Acre $7.78 1 $7.78

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.25 1 $6.25

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 60 $17.40

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $65.98 1 $65.98

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.27 60 $16.20

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $51.85 2 $103.70
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #3 ‐ Grass/lntroduced mix‐moderate grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of small gullies, seedbed preparation with typical tillage implements, grass/legume seed, 
companion crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and small gullies averaging 1 
foot in depth and 1 foot in width.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the small gullies with a dozer (4 hours) and then applying fertilizer, lime 
and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of permanent 
vegetative cover.  Apply 30 lbs of nitrogen, 60 lbs of phosphate, and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a 
firm, weed free seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the 
following mixture for a vegetative cover: Smooth Bromegrass (15 lbs/ac) and Red Clover (8 lbs/ac) with a nurse crop of oats at a seeding 
rate of 48 lbs per acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$852.72 Scenario Cost/Unit: $852.72

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 4 $261.40

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 2 $20.50

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.25 1 $6.25

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

1100Cultipacking Includes equipment, power unit and labor costs. Acre $7.78 1 $7.78

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 60 $17.40

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.27 60 $16.20

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.58 30 $17.40

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $51.85 2 $103.70

2313One Species, Cool Season, 
Introduced Perennial Grass

Introduced, cool season perennial grass.   Includes material 
and shipping only.

Acre $30.44 1 $30.44

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #4 ‐ Native seeding‐moderate grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of small gullies, seedbed preparation with typical tillage implements, native grass seed, companion 
crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and small gullies averaging 1 
foot in depth and 1 foot in width.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the small gullies with a dozer (4 hours) and then applying fertilizer, lime 
and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of permanent 
vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a firm, weed free 
seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the following 
mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) with a nurse crop of oats at a seeding rate of 32 lbs per 
acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$870.86 Scenario Cost/Unit: $870.86

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 2 $20.50

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 4 $261.40

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

1100Cultipacking Includes equipment, power unit and labor costs. Acre $7.78 1 $7.78

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.25 1 $6.25

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $65.98 1 $65.98

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $51.85 2 $103.70

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.27 60 $16.20

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 60 $17.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #7 ‐ Live Woody Cuttings

Scenario Description:
Establishment of permanent woody vegetation by hand planting live stakes on a site that is void or nearly void of vegetation due to a 
natural occurrence or a newly constructed conservation practice.  Costs include harvesting, preparation, transport, storage, and hand 
planting with light hand tillage implements.  There is no cost included for the woody materials which would be harvested from local native 
stands.

Before Situation:
Areas along stream channel banks or recently restored or rehabilitated wetland areas that are void or nearly void of vegetation, resulting in 
bare soil being exposed to erosive processes.  The exposed areas may be caused from recent natural occurrences (fire, flood, wind, etc.) or 
due to newly constructed conservation practices.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or erosion from 
flowing water or wave action.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.

After Situation:
This typical 0.3 acre critical area is stabilized by light hand tillage and individual planting of live woody stakes on a 3' by 3' grid spacing.   The 
woody stakes chosen for this typical scenario are willow, however other woody materials which will regenerate from cuttings may be 
utilized such as cottonwood or dogwood.  The size of this typical area to be stabilized would require approximately 1450 live stakes.

Scenario Feature Measure: Area Planted

Scenario Typical Size: 0

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,183.00 Scenario Cost/Unit: #Div/0!

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 200 $3,516.00

Materials

1308Cuttings, woody, medium size Woody cuttings, live stakes or whips typically 1/4" to 1" 
diameter and 24" to 48" long.  Includes materials and 
shipping only.

Each $0.46 1450 $667.00
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #8 ‐ Bareroot Seedlings

Scenario Description:
Establishment of permanent woody vegetation by hand planting bareroot tree or shrub seedling on a site that is void or nearly void of 
vegetation due to a natural occurrence or a newly constructed conservation practice.  Costs includes purchase of the plant stock, transport, 
storage, and hand planting with light hand tillage implements.

Before Situation:
Areas along stream channel banks or recently restored or rehabilitated wetland areas that are void or nearly void of vegetation, resulting in 
bare soil being exposed to erosive processes.  The exposed areas may be caused from recent natural occurrences (fire, flood, wind, etc.) or 
due to newly constructed conservation practices.  The exposed areas will be subject to wind erosion, sheet and rill erosion, or erosion from 
flowing water or wave action.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.

After Situation:
This typical 0.3 acre critical area is stabilized by light hand tillage and individual planting of bareroot tree or shrubs at a spacing of 10' within 
row and 10' between rows.   The bareroot seedlings chosen for this typical scenario are one half shrub and one half tree species.  The size 
of this typical area to be stabilized would require approximately 150 bareroot seedlings.

Scenario Feature Measure: Area Planted

Scenario Typical Size: 0

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,753.50 Scenario Cost/Unit: #Div/0!

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 75 $1,318.50

Materials

1524Shrub, seedling or transplant, 
potted, 1 qt.

Potted shrub, 1 quart.  Includes materials and shipping 
only.

Each $2.90 150 $435.00
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Scenario Cost:

Practice: 342 ‐ Critical Area Planting

Scenario: #9 ‐ Organic‐moderate grading

Scenario Description:
Establishment of permanent vegetation on a site that is void or nearly void of vegetation due to a natural or human disturbance.  Costs 
include a dozer for grading and shaping of small gullies, seedbed preparation with typical tillage implements, native grass seed, companion 
crop, and fertilizer and lime with application.

Before Situation:
Areas that are void or nearly void of vegetation, resulting in bare soil being exposed to erosive processes.  The exposed areas may be 
caused from natural occurrences (fire, flood, etc) or human disturbance.  The exposed areas have visible rills and small gullies averaging 1 
foot in depth and 1 foot in width.  Runoff from the area flows into streams, water courses or other water bodies causing degradation to the 
receiving waters.  The soil typically has a pH imbalance and low fertility.

After Situation:
This typical 1.0 acre critical area is stabilized by grading and shaping the small gullies with a dozer (4 hours) and then applying fertilizer, lime 
and seed.  Soil amendments will be incorporated at an depth of six inches to improve fertility and ensure establishment of permanent 
vegetative cover.  Apply 60 lbs of phosphate and 60 lbs of potash, along with an application of 2 tons of lime.  Prepare a firm, weed free 
seedbed so that proper germination and stand establishment are ensured.  Once the seedbed has been prepared, drill the following 
mixture for a vegetative cover: Big Bluestem (14 lbs/ac) and Switchgrass (2 lbs/ac) with a nurse crop of oats at a seeding rate of 32 lbs per 
acre.

Scenario Feature Measure: area seeded

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$869.65 Scenario Cost/Unit: $869.65

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 2 $20.50

950Fertilizer, ground application, 
dry bulk

Dry bulk fertilizer application performed by ground 
equipment.  Includes equipment, power unit and labor 
costs.

Acre $6.25 1 $6.25

1100Cultipacking Includes equipment, power unit and labor costs. Acre $7.78 1 $7.78

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 4 $261.40

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 60 $17.40

74Potassium, K2O K2O supplied by Muriate Of Potash.  Price is not per pound 
of total product applied, no conversion is needed.

Pound $0.27 60 $16.20

75Lime, ENM Fertilizer: Limestone Spread on field. Ton $51.85 2 $103.70

2340Certified Organic, Three 
Species Mix, Cool Season, 
Perennial Grasses and 
Legumes

Certified organic cool season perennial grass and legume 
mix.   Includes material and shipping only.

Acre $64.77 1 $64.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 345 ‐ Res. & Tillage Mgt, Mulch‐till

Scenario: #1 ‐ Mulch till‐Basic

Scenario Description:
Mulch‐till is managing the amount, orientation and distribution of crop and other plant residue on the soil surface year round while limiting 
the soil‐disturbing activities used to grow crops in systems where the entire field surface is tilled prior to planting. This practice includes 
tillage methods commonly referred to as mulch tillage or chiseling and disking.  It applies to stubble mulching on summer‐fallowed land, to 
tillage for annually planted crops and to tillage for planted crops and to tillage for planting perennial crops. All residue shall be uniformly 
surface throughout critical wind erosion period. All residue shall be uniformly distributed over the entire field and not burned or removed. 
These periods of intensive tillage have led to excessive soil loss, often above the Soil Loss Tolerance (T), due to the loss of critical crop or 
weed residue. The RUSLE2 model will be used to review the farming operation and determine if enough residue is being retained, 
throughout the rotation, to keep soil loss below T.  The producer will then remove operations, or select alternate operations, to reduce 
erosion below T.

Before Situation:
Row crops such as corn, soybeans, etc. are grown and harvested in mid‐late fall.  Fields are disked immediately following harvest, with rows 
in some fields being hipped for drainage. Residue amounts after harvest average 30% or less, resulting in bare soil being exposed to wind 
erosion and/or intense rainfall during the fall, winter, and early spring. Over the winter residue degrades and sediment/nutrient runoff 
from fields increases.  Sheet and rill erosion occurs with visible rills by spring. Spring tillage and seedbed preparation activities occur as 
early as possible in the late winter and early spring.  Weed control is accomplished primarily through tillage, requiring multiple operations.  
Runoff from the fields flows into streams, water courses or other water bodies causing degradation to the receiving waters. Soil health (soil 
organic matter) declines over time as a result of tillage practices, low residue monocultures, and long periods of bare soil.

After Situation:
Mulch tillage applies to all cropland and other lands where crops are planned. It applies to stubble mulching on summer fallowed land to 
tillage for annually planted crops and to tillage for plating perennial crops. It also includes some planting operation such as hoe drill, air 
seeder and no‐till drill that disturb a large percentage of soil surface using the planting operation. tillage occurs after crop harvest.  In 
warmer areas, winter weeds or cover crops grow throughout the winter months.   The residue that remains on the soil surface provides soil 
cover during late fall, throughout the winter, and into the early spring. Runoff and erosion are reduced and no rills are visible on the soil 
surface in the spring. Wind erosion is reduced  by standing residues. Winter weeds or the cover crop is terminated with tillage, a roller‐
crimper, shredding, or a combination of these methods prior to spring planting as late as feasible. Over time, soil health is improved due to 
the additional biomass, ground cover, soil infiltration, and plant diversity in the cropping system. 

Scenario Feature Measure: Area planted

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,850.50 Scenario Cost/Unit: $18.51

Cost Details (by category):

Equipment/Installation

1230Seeding Operation, No 
Till/Strip Till Planter

No Till/Strip Till row planters for seeding.  Includes all costs 
for equipment, power unit, and labor.

Acre $17.35 50 $867.50

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00
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Scenario Cost:

Practice: 346 ‐ Residue and Tillage Management ‐ Ridge Till

Scenario: #1 ‐ Ridge Till

Scenario Description:
Adopting the change from full width heavy tillage to Ridge Till.  This change requires a change in management and equipment, plus save on 
soil erosion.

Before Situation:
Full width heavy tillage, soil erosion above T.

After Situation:
Reduced tillage by converting to Ridge Till, soil eroision is not to exceed T.

Scenario Feature Measure:

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,660.80 Scenario Cost/Unit: $20.76

Cost Details (by category):

Equipment/Installation

1232Seeding Operation, Ridge Till 
Planter

Mechanical seeding using ridge‐till equipment.  Includes 
equipment, power unit and labor costs.

Acre $20.76 80 $1,660.80
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Scenario Cost:

Practice: 348 ‐ Dam Diversion

Scenario: #1 ‐ Earthfill

Scenario Description:
An earthen embankment built to divert all or part of the water from a waterway or a stream to provide water in such a manner that it can 
be controlled and used beneficially for irrigation, waterspreading, livestock water, fire control, municipal or industrial uses, develop 
renewable energy systems, recreation, or to divert periodic damaging flows from one watercourse to another watercourse thereby 
reducing the damage potential of the flows.  This structure will address the resource concerns of inefficient water use on Irrigated Land, 
inadequate water for livestock, and inadequate water supply for other beneficial uses.

Before Situation:
This practice applies where a diversion dam is needed as an integral part of an irrigation or water‐spreading system designed to facilitate 
the conservation use of soil and water resources, Diversion of water from an unstable watercourse to a stable watercourse is desirable,  
The water supply available is adequate for the purpose for which it is to be diverted,  Adverse environmental impacts resulting from the 
installation of the practice can be overcome.  This standard applies to structures of a permanent nature, constructed of materials having an 
expected life span consistent with the purpose for which the structure is designed.  It does not apply where conservation practice standard 
Diversion (362), Floodwater Diversion (400), Dam (402), or Grade Stabilization Structure (410) would be used.  This practice will provide 
beneficial uses for irrigation, livestock water, fire control, municipal or industrial uses, renewable energy systems, recreation, or to divert 
periodic damaging flows from one watercourse to another watercourse thereby reducing the damage potential of the flows.

After Situation:
An earth fill structure of approximately 3000 cubic yards is built to divert all or part of the water from a waterway or a stream.  This 
standard applies to structures of a permanent nature, constructed of materials having an expected life span consistent with the purpose for 
which the structure is designed.  This structure will be an integral part of an irrigation or  water‐spreading system designed to facilitate the 
conservation use of soil and water resources, or diversion of water from an unstable watercourse to a stable watercourse as needed. The 
water supply available is adequate for the purpose for which it is to be diverted. Adverse environmental impacts resulting from the 
installation of the practice must be overcome. The sheet pile structure provides beneficial uses for irrigation, livestock water, fire control, 
municipal or industrial uses, renewable energy systems, recreation, or to divert periodic damaging flows from one watercourse to another 
watercourse thereby reducing the damage potential of the flows. Any needed vegetation of disturbed areas must use Critical Area Planting 
(342). Other associated practices such as Channel Vegetation (322), Stream Habitat Improvement and Management (395), Channel 
Stabilization (584) will be as appropriate. Any needed head gates or flap gates to control the quantity of water being diverted must use 
Structure for Water Control (587). 

Scenario Feature Measure: Volume of Earth Fill

Scenario Typical Size: 3,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,875.68 Scenario Cost/Unit: $2.96

Cost Details (by category):

Equipment/Installation

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 24 $6,004.08

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 400 $336.00

1781Motor Grader, 150 HP Motor Grader or Maintainer, 150 hp.  Typical of equipment 
with HP in range of 130‐170. Equipment cost, does not 
include labor.

Hour $96.88 6 $581.28

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 30 $759.60

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Mobilization
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Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #1 ‐ Shallow > 15 in. dia.

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.  Install fill material (gravel, earth, concrete, and/or bentonite) consisting of 80% Gravel, 10% Cement or Bentonite, and 10% 
Earthfill.

Before Situation:
Shallow well or hand dug well that is greater than 15" diameter and less than 20 feet deep.  Assume 30" diameter casing.  Well will be 
cleared of all equipment and materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to 
local, State, Tribal, or Federal regulations.  Resource Concern ‐ Water Quality Degradation

After Situation:
Procedures and sealing materials shall conform to ASTM D5299 and be compatible with all local, State, Tribal, and Federal requirements.  
Backfill shall be placed and compacted in a manner that minimizes segregation and bulking to prevent surface subsidence. Associated 
practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 20

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$654.55 Scenario Cost/Unit: $32.73

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 3 $15.24

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 3 $163.35

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 3 $75.96

Materials

41Bentonite Bentonite, includes materials (50# bag) Each $10.35 3 $31.05

1331Aggregate, gravel, washed, 
pea gravel

Washed and graded pea gravel river stone. Includes 
materials and local delivery within 20 miles of quarry.

Cubic 
Yard

$23.99 2.9 $69.57

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

1226Concrete mix, bag Pre‐mixed dry concrete mix in 60 pound bag. Materials 
only.

Each $3.56 3 $10.68

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

351 ‐ Water Well Decommissioning (Shallow > 15 in. dia.) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 71



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #2 ‐ Shallow < 15 in. dia.

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  Well will be cleared of all equipment and 
materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, State, Tribal, or Federal 
regulations.  Install fill material (gravel, earth, concrete, and/or bentonite) consisting of 60% Gravel, 20% Concrete or Bentonite, and 20% 
Earthfill.

Before Situation:
Shallow well or hand dug well that is less than 15" diameter and less than 80 feet deep.  Assume 12" diameter casing.  Well will be cleared 
of all equipment and materials.  Residual water column must be treated with chlorine concentration of >50 ppm or according to local, 
State, Tribal, or Federal regulations.  Resource Concern ‐ Water Quality Degradation

After Situation:
Procedures and sealing materials shall conform to ASTM D5299 and be compatible with all local, State, Tribal, and Federal requirements.  
Backfill shall be placed and compacted in a manner that minimizes segregation and bulking to prevent surface subsidence. Associated 
practices: 342 Critical Area Seeding.

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 80

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$547.34 Scenario Cost/Unit: $6.84

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 0.6 $3.05

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 2 $108.90

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

41Bentonite Bentonite, includes materials (50# bag) Each $10.35 5 $51.75

1226Concrete mix, bag Pre‐mixed dry concrete mix in 60 pound bag. Materials 
only.

Each $3.56 4 $14.24

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 1.4 $30.06

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

351 ‐ Water Well Decommissioning (Shallow < 15 in. dia.) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 72
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Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #3 ‐ Drilled 300 feet or less

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.  

Before Situation:
Drilled well with surface casing that is approximately 250 feet deep.  Typically will be a well of less than 6" in diameter, or an artesian well 
which will require grout pumped and well filled from bottom up.  Resource Concern ‐ Water Quality Degradation

After Situation:
Procedures and sealing materials shall conform to ASTM D5299 and be compatible with all local, State, Tribal, and Federal requirements.  
Backfill shall be placed and compacted in a manner that minimizes segregation and bulking to prevent surface subsidense.  Associated 
practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 250

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,698.99 Scenario Cost/Unit: $14.80

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 5 $25.40

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 10 $1,759.60

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 2 $108.90

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.27 4 $57.08

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 1.8 $1,061.24

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 351 ‐ Water Well Decommissioning

Scenario: #4 ‐ Drilled well greater than 300 feet

Scenario Description:
A licensed well driller will seal and permanently close an inactive, abandoned, or unusable water well to prevent excess nutrients in surface 
and groundwater and to eliminate pesticides transported to surface and ground water.

Before Situation:
Drilled well that is greater than 300 feet deep.  Assume 6" diameter casing.  Resource Concern ‐ Water Quality Degradation

After Situation:
Procedures and sealing materials shall conform to ASTM D5299 and be compatible with all local, State, Tribal, and Federal requirements.  
Backfill shall be placed and compacted in a manner that minimizes segregation and bulking to prevent surface subsidense.  Associated 
practices: 342 Critical Area Seeding

Scenario Feature Measure: Length of well casing

Scenario Typical Size: 500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,481.89 Scenario Cost/Unit: $12.96

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 20 $3,519.20

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 5 $25.40

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 2 $108.90

1334Grout pump Grout pump with tremie pipe. Equipment and power unit 
costs.  Labor not included.

Hour $14.27 8 $114.16

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

Materials

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 3.7 $2,181.45

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 356 ‐ Dike

Scenario: #2 ‐ Protective dike 6 ft. high or less

Scenario Description:
Construction of a barrier 6' or less in height, constructed of an earthen embankment, to control water level. Embankment structure to 
provide adequate freeboard, allowance for settlement, and foundation and embankment stability. Payment includes stripping prior to fill 
placement, excavation of a core trench, and earthfill for embankment.  Associated practices include, but are not limited to: PS327 
Conservation Cover, PS656 Constructed Wetland, PS342 Critical Area Planting, PS378 Ponds, PS382 Fence, PS464 Irrigation Land Levelling, 
PS500 Obstruction Removal, PS528 Prescribed Grazing, PS587 Structure for Water Control, PS620 Underground Outlet, PS645 Upland 
Wildlife Management, PS658 Wetland Creation, PS659 Wetland Enhancement, PS657 Wetland Restoration, PS644 Wetland Wildlife Habitat 
Management. 

Before Situation:
Site is subject to flooding or indundation which poses a potential hazard to public safety, damage to land or property. Site may also require 
control of water level for purposes connected with crop production; fish and wildlife managment; or wetland maintenance, improvement, 
restoration, or construction. An adequate quantity of soil suitable for constructing an earthen dike is available at an economical haul 
distance.    

After Situation:
Water level controlled by a stable earthen structure 6' or less in height. Potential hazard to public safety, land or property mitigated; 
environmental benefit provided. 

Scenario Feature Measure: Length of constructed dike

Scenario Typical Size: 1,000

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$28,993.16 Scenario Cost/Unit: $28.99

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 444 $372.96

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 5925 $22,870.50

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 1222 $4,313.66

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 3 $1,436.04
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 356 ‐ Dike

Scenario: #3 ‐ Protective Dike >6 feet high

Scenario Description:
Construction of a barrier > 6' in height, constructed of an earthen embankment, to control water level. Embankment structure to provide 
adequate freeboard, allowance for settlement, and foundation and embankment stability. Payment includes stripping prior to fill 
placement, excavation of a core trench, and earthfill for embankment.  Associated practices include, but are not limited to: PS327 
Conservation Cover, PS656 Constructed Wetland, PS342 Critical Area Planting, PS378 Ponds, PS382 Fence, PS464 Irrigation Land Levelling, 
PS500 Obstruction Removal, PS528 Prescribed Grazing, PS587 Structure for Water Control, PS620 Underground Outlet, PS645 Upland 
Wildlife Management, PS658 Wetland Creation, PS659 Wetland Enhancement, PS657 Wetland Restoration, PS644 Wetland Wildlife Habitat 
Management. 

Before Situation:
Site is subject to flooding or indundation which poses a potential hazard to public safety, damage to land or property. Site may also require 
control of water level for purposes connected with crop production; fish and wildlife managment; or wetland maintenance, improvement, 
restoration, or construction. An adequate quantity of soil suitable for constructing an earthen dike is available at an economical haul 
distance.    

After Situation:
Water level controlled by a stable earthen structure > 6' in height. Potential hazard to public safety, land or property mitigated; 
environmental benefit provided. 

Scenario Feature Measure: Length of constructed dike

Scenario Typical Size: 1,000

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$42,620.16 Scenario Cost/Unit: $42.62

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 666 $559.44

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 9407 $36,311.02

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 1222 $4,313.66

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 3 $1,436.04
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 359 ‐ Waste Treatment Lagoon

Scenario: #1 ‐ Embankment Lagoon

Scenario Description:
A waste treatment lagoon is a component of a waste management system that provides biological treatment of manure and other 
byproducts of animal agricultural operations by reducing the pollution potential.  Resource concern addressed is water quality by reducing 
the pollution potential to surface and groundwater by treating and storing liquid waste.  Earthen lagoon liners are addressed with another 
standard.

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561), Roofs and Covers (367), and Solid/Liquid Waste 
Separation Facility (632).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources. 

After Situation:
A waste treatment lagoon constructed from on‐site material provides an environmentally safe facility for storing manure and other 
agricultural waste by‐products.  This facility provides the landowner a means of storing and treating waste until it can be utilized in a proper 
manner in accordance with a nutrient management plan.
Typical design size:  Design Volume is 455,616 ft3; 100' X 240' (bottom); 3:1 inside and outside side slopes;  storage design depth = 12'.   
Earthwork quantities based on 60% excavated depth and 40% fill depth, or excavated material is balanced with the required compacted fill.  
This scenario does not include any additional efforts required for constructing a compacted clay lining in the lagoon.  This would be 
contracted under 521D Pond Sealing or Lining‐Compacted Clay Treatment. 

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 455,616

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$42,039.37 Scenario Cost/Unit: $0.09

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1130 $4,361.80

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1130 $949.20

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 10125 $35,741.25

Materials

1120Structural steel tubing, 2" 
diameter

Structural steel tubing, 2" diameter, 1/8" wall thickness, 
materials only

Foot $3.72 8 $29.76

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 359 ‐ Waste Treatment Lagoon

Scenario: #2 ‐ Excavated Lagoon

Scenario Description:
A waste treatment lagoon is a component of a waste management system that provides biological treatment of manure and other 
byproducts of animal agricultural operations by reducing the pollution potential.  Resource concern addressed is water quality by reducing 
the pollution potential to surface and groundwater by treating and storing liquid waste.  Earthen lagoon liners are addressed with another 
standard.

Potential Associated Practices: Pond Sealing or Lining, Bentonite Sealant (521C), Pond Sealing or Lining, Compacted Clay Treatment (521D), 
Pond Sealing or Lining, Flexible Membrane (521A), Pond Sealing or Lining, Soil Dispersant (521B), Fence (382), Critical Area Planting (342), 
Nutrient Management (590), Waste Transfer (634), Heavy Use Area Protection (561), Roofs and Covers (367), and Solid/Liquid Waste 
Separation Facility (632).

Before Situation:
Operator presently has a confined animal feeding operation without a waste management system adequate to handle the waste stream 
leaving the animal production facilities.  Manure and other agricultural waste by‐products are not being utilized or controlled in an 
environmentally safe manner.  The wastes are either accumulating at the source, or are being transported but not properly utilized or 
disposed of.  This situation poses an environmental threat of excessive nutrients, organics, and pathogens being transported into surface 
and groundwater resources. 

After Situation:
A waste treatment lagoon constructed from on‐site material provides an environmentally safe facility for storing manure and other 
agricultural waste by‐products.  This facility provides the landowner a means of storing and treating waste until it can be utilized in a proper 
manner in accordance with a nutrient management plan.
Typical design size:  Design Volume is 455,616 ft3; 100' X 240' (bottom); 3:1 inside and outside side slopes;  storage design depth = 12'.  
Earthwork quantities based on 85% excavated depth and 15% fill depth.  This scenario does not include any additional efforts required for 
constructing a compacted clay lining in the lagoon.  This would be contracted under 521D Pond Sealing or Lining‐Compacted Clay 
Treatment. 

Scenario Feature Measure: Design Storage Volume

Scenario Typical Size: 455,616

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$56,928.91 Scenario Cost/Unit: $0.12

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1130 $4,361.80

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1130 $949.20

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 14343 $50,630.79

Materials

1120Structural steel tubing, 2" 
diameter

Structural steel tubing, 2" diameter, 1/8" wall thickness, 
materials only

Foot $3.72 8 $29.76

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 360 ‐ Waste Facility Closure

Scenario: #1 ‐ Decomissioning of Concrete Waste Storage Structure

Scenario Description:
This practice scenario includes the decomissioning of a concrete storage and/or treatment structure or impoundment.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens in ground and/or 
surface waters and air quality impacts from greenhouse gases, particulate matter and associated precursors, and objectionable odors.  This 
practice scenario does not include payment for the removal and land application of the manure, wastewater, slurry and/or sludge; 
however, all manure wastes shall be removed and properly land applied in accordance with Nutrient Management (590) prior to 
decomissioning of the structure.  Associated practices:  Nutrient Management (590), Critical Area Planting (342)

Before Situation:
An existing concrete waste storage structure is no longer functioning correctly or is not being used for its intended purpose.  The structure 
may or may not contain manure, wastewater, slurry and/or sludge.  It poses a safety hazard for humans and livestock and is a threat to 
environmentally sustainability by the potential for impacts to water and air quality.

After Situation:
This scenario assumes a concrete waste storage structure with a volume of 48000 cubic feet (200' x 30' x 8') with 8" thick walls.  The volume 
of earthwork (earthfill and/or excavation, final grading) required is approximately 75% of the storage volume.   Decomissioning of a 
concrete waste storage structure will consist of collapsing the concrete sidewalls to 20% of their original height and filling the storage 
structure with earthfill.  The concrete may be disposed off site if necessary.   All manure and wastewater nutrient material shall be removed 
and land applied in accordance with Nutrient Management (590) prior to fill.   After collapsing the side walls the remaining void will be 
filled with earthen material from a borrow source.  The disturbed areas shall be vegetated in accordance with Critical Area Planting (342) or 
planted to crops in accordance with Nutrient Management (590).   Removing and properly utilizing the manure and waste water from the 
impoundment, demolition of any above grade concrete and the fill in of the concrete waste structure will address water quality 
degradation, air quality impacts and safety hazards  The site may also become available for another use.

Scenario Feature Measure: Cubic Feet of storage to be decomissioned

Scenario Typical Size: 48,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,017.20 Scenario Cost/Unit: $0.19

Cost Details (by category):

Equipment/Installation

1498Demolition, concrete Demolition and disposal of reinforced concrete structures 
including slabs and walls.  Includes labor and equipment.

Cubic 
Yard

$16.09 73 $1,174.57

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1400 $5,404.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 8 $887.36

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 8 $202.56

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 360 ‐ Waste Facility Closure

Scenario: #2 ‐ Earthen Waste Impoundment Closure 

Scenario Description:
This practice scenario includes the decommissioning of an earthen storage and/or treatment structure or impoundment (embankment or 
excavated type) include any basins intended for sediment removal.  The purpose of the practice is to address resource concerns related to 
water quality degradation due to excess nutrient and pathogens in ground and/or surface waters and air quality impacts from greenhouse 
gases, particulate matter and associated precursors, and objectionable odors.  This practice scenario does not include payment for the 
removal and land application of the manure, wastewater, slurry and/or sludge; however, all manure wastes shall be removed and properly 
land applied in accordance with Nutrient Management (590) prior to decomissioning of the structure.  Associated practices:  Nutrient 
Management (590), Critical Area Planting (342)

Before Situation:
The  existing manure, runoff and/or wastewaste water lagoon, storage pond or pit is no longer functioning correctly or is not being used for 
its intended purpose.  The structure may or may not contain manure, wastewater, slurry and/or sludge.  It poses a safety hazard for 
humans and livestock and is a threat to environmentally sustainability by the potential for impacts to water and air quality.

After Situation:
This scenario assumes a waste storage pond with  total storage volume of 100,000 cubic feet over a footprint of 12150 square feet.    The 
volume of earthwork (earthfill and excavation) required to breach the embankment and/or fill in the impoundment and perform final 
grading of the site is approximately 75% of the storage volume.  The volume of earthwork will include 60% as excavation and 40% as 
compacted earthfill.  An additional excavation of 450 cubic yards is assumed to remove contaminated soil below original design over the  
entire footprint of pond.  Structural removal, as necessary, may include the removal and disposal of the synthetic liner, sealing or removal 
and disposal of waste transfer components and other appurtenances associated with closure of the facility.   This practice scenario does not 
include payment for the removal and land application of the manure, wastewater, slurry and/or sludge; however, all manure wastes shall 
be removed and properly land applied in accordance with Nutrient Management (590) prior to decomissioning of the structure. If present, 
the synthetic liner will be removed and properly disposed of.  All inflow devices and associated appurtenances will be removed and 
properly disposed of.  The embankment will be breached and the excavation filled in with the embankment material or hauled in earthfill.  
The disturbed areas shall be vegetated in accordance with Critical Area Planting (342) or planted to crops in accordance to Nutrient 
Management (590).   Closure of the waste impoundment will address water quality degradation, air quality impacts and safety hazards by 
removing and properly utilizing the waste from the impoundment and earthfill of the structure.  The site will also become available for 
another use.

Scenario Feature Measure: Storage Volume

Scenario Typical Size: 100,000

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,708.72 Scenario Cost/Unit: $0.11

Cost Details (by category):

Equipment/Installation

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 1600 $5,072.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 8 $887.36

1633Spreading, manure sludge Loading, hauling and spreading manure solids/sludge by 
ground equipment on nearby fields.  Includes equipment, 
power unit and labor costs.

Cubic 
Foot

$0.28 12150 $3,402.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 8 $202.56

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 5 $46.80

Mobilization
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Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 362 ‐ Diversion

Scenario: #1 ‐ Diversion  

Scenario Description:
An earthen channel constructed across long slopes with supporting ridge on lower side, to divert runoff away from farmsteads, gullies, 
critical erosion areas, construction areas or other sensitive areas. Outlet may be waterway, underground outlet. or other suitable outlet. 
Typical diversion is, 2300 feet long  and requires 1 CY excavation per LF. Channel my be level or gradient and ridge may be vegetated or 
farmed. The quantity of excavation and fill is balanced.

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations. 
Also, roof runoff or surface runoff that becomes contaminated with agricultral wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Diversion is 2300 feet long installed using a dozer and/or scraper. Storm water runoff is diverted away from the area to be protected.  
Associated practices are Critical Area Planting (342), Grassed Waterway (412), Underground Outlet (620), Mulching (484), and Subsurface 
Drainage (606).

Scenario Feature Measure: Diversion Excavated Volume

Scenario Typical Size: 2,300

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,415.35 Scenario Cost/Unit: $3.22

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 710 $596.40

1781Motor Grader, 150 HP Motor Grader or Maintainer, 150 hp.  Typical of equipment 
with HP in range of 130‐170. Equipment cost, does not 
include labor.

Hour $96.88 4 $387.52

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 19 $4,753.23

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 23 $582.36

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 362 ‐ Diversion

Scenario: #2 ‐ Diversion‐WSF  

Scenario Description:
An earthen channel constructed across long slopes with supporting ridge on lower side, to divert runoff away from  agricultural waste 
systems.  Outlet may be waterway, underground outlet. or other suitable outlet.  Typical diversion is, 2000 feet long and requires 2 CY 
excavation per LF.   Channel dimensions are typically larger to accomodate the containment and control of runoff from the 25 yr. storm 
event due to the association with the waste storage facility.  Channel my be level or gradient and ridge may be vegetated or farmed. The 
quantity of excavation and fill is balanced.

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations. 
Also, roof runoff or surface runoff that becomes contaminated with agricultral wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Diversion is installed using a dozer and/or scraper. Storm water runoff is diverted away from an agricultural waste management system to 
minimize the volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed 
Waterway (412), Underground Outlet (620), Mulching (484), and Subsurface Drainage (606).

Scenario Feature Measure: Diversion Fill Volume 

Scenario Typical Size: 4,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,369.44 Scenario Cost/Unit: $3.34

Cost Details (by category):

Equipment/Installation

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 40 $10,006.80

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 620 $520.80

1781Motor Grader, 150 HP Motor Grader or Maintainer, 150 hp.  Typical of equipment 
with HP in range of 130‐170. Equipment cost, does not 
include labor.

Hour $96.88 6 $581.28

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 46 $1,164.72

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #1 ‐ Small Plug Flow <1000 AU

Scenario Description:
A plug flow anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the absence of 
oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net effect of 
greenhouse gas emissions, and/or reduce pathogens.  This scenario is for a plug flow digester with less than 1,000 animal units.  Selection 
of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A plug flow digester is typically constructed of concrete with vertical side walls and solid or flexible top.  The typical scenario also includes 
items necessary to maintain mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).
Typical Design Scenario: 910 animal units (650 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 910

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$626,876.11 Scenario Cost/Unit: $688.87

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2478Plug Flow, Small (less than 
1,000 animal units)

Concrete plug flow anaerobic digester which includes 
poured walls, floor and top, reception and mixing tanks, 
piping installed in and/or around the digester for 
circulating heated liquid to maintain the necessary 
temperatures for efficient digester operat

Each ########## 1 $625,994.65

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #2 ‐ Medium Plug Flow 1000‐2000 AU

Scenario Description:
A plug flow anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the absence of 
oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net effect of 
greenhouse gas emissions, and/or reduce pathogens.  This scenario is for plug flow digesters with livestock operations between 1,000 and 
2,000 animal units.  Selection of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A plug flow digester is typically constructed of concrete with vertical side walls and solid or flexible top.  The typical scenario also includes 
items necessary to maintain mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).  
Typical design scenario: 1,750 animal units (1,250 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 1,750

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$858,135.42 Scenario Cost/Unit: $490.36

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2479Plug Flow, Medium (between 
1,000 and 2,000 animal units)

Concrete plug flow anaerobic digester which includes 
poured walls, floor and top, reception and mixing tanks, 
piping installed in and/or around the digester for 
circulating heated liquid to maintain the necessary 
temperatures for efficient digester operat

Each ########## 1 $857,003.25

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #3 ‐ Large Plug Flow >2000 AU

Scenario Description:
A plug flow anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the absence of 
oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net effect of 
greenhouse gas emissions, and/or reduce pathogens.  This scenario is for plug flow digesters with more than 2,000 animal units.    Selection 
of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A plug flow digester is typically constructed of concrete with vertical side walls and solid or flexible top.  The typical scenario also includes 
items necessary to maintain mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).  
Typical Design Scenario: 3,920 animal units (2,800 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 3,920

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,284,013.46 Scenario Cost/Unit: $327.55

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2480Plug Flow, Large (more than 
2,000 animal units)

Concrete plug flow anaerobic digester which includes 
poured walls, floor and top, reception and mixing tanks, 
piping installed in and/or around the digester for 
circulating heated liquid to maintain the necessary 
temperatures for efficient digester operat

Each ########## 1 ##########

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

366 ‐ Anaerobic Digester (Large Plug Flow >2000 AU) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 86



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #4 ‐ Small Complete Mix <1000 AU

Scenario Description:
A complete mix anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the 
absence of oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net 
effect of greenhouse gas emissions, and/or reduce pathogens.  This scenario is for complete mix systems with less than 1,000 animal units.  
Selection of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590),  Waste Transfer (634), Heavy Use 
Area Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility 
(313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A complete mix digester is typically a round above ground structure constructed of concrete or steel.  The typical scenario also includes 
items necessary to maintain mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).  
Typical Design Scenario: 1,039 animal units (742 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 1,039

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$720,812.90 Scenario Cost/Unit: $693.76

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2481Complete Mix, Small (less than 
1,000 animal units)

A complete mix flow anaerobic digester includes the 
containment facility, agitation or stirring equipment, and 
any necessary reception and mixing tanks, Piping installed 
in and/or around the digester for circulating heated liquid 
to maintain the necessary

Each ########## 1 $719,931.44

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #5 ‐ Medium Complete Mix 1000‐2500 AU

Scenario Description:
A complete mix anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the 
absence of oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net 
effect of greenhouse gas emissions, and/or reduce pathogens.  This scenario is for complete mix systems between 1,000 and 2,500  animal 
units.  Selection of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A complete mix digester is typically a round above ground structure constructed of concrete or steel.  The typical scenario also includes 
items necessary to maintain mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).  
Typical Design Scenario: 1,890 animal units (1,350 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 1,890

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,257,678.92 Scenario Cost/Unit: $665.44

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2482Complete Mix, Medium 
(between 1,000 and 2,500 
animal units)

A complete mix flow anaerobic digester includes the 
containment facility, agitation or stirring equipment, and 
any necessary reception and mixing tanks, Piping installed 
in and/or around the digester for circulating heated liquid 
to maintain the necessary

Each ########## 1 ##########

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #6 ‐ Large Complete Mix >2,500 AU

Scenario Description:
A complete mix anaerobic digester can be part of a waste management system.  It provides biological treatment of the waste in the 
absence of oxygen.  This process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net 
effect of greenhouse gas emissions, and/or reduce pathogens.  This scenario is for complete mix systems with more than 2,500 animal 
units.  Selection of digester type will be based on effluent consistency.  Energy generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.  A complete mix digester is 
typically a round above ground structure constructed of concrete or steel.  The typical scenario also includes items necessary to maintain 
mesophylic or thermophylic temperatures for bacterial activity (i.e. piping and boiler or other heat source).  
Typical Design Scenario: 3,220 animal units (2,300 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 3,220

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,460,732.29 Scenario Cost/Unit: $453.64

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 2 $82.84

Equipment/Installation

2483Complete Mix, Large (more 
than 2,500 animal units)

A complete mix flow anaerobic digester includes the 
containment facility, agitation or stirring equipment, and 
any necessary reception and mixing tanks, Piping installed 
in and/or around the digester for circulating heated liquid 
to maintain the necessary

Each ########## 1 ##########

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13

366 ‐ Anaerobic Digester (Large Complete Mix >2,500 AU) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 89



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 366 ‐ Anaerobic Digester

Scenario: #7 ‐ Covered Lagoon/Holding Pond

Scenario Description:
A covered lagoon can be part of a waste management system.  It provides biological treatment of the waste in the absence of oxygen.  This 
process for manure and other byproducts of animal agricultural operations will manage odors, reduce the net effect of greenhouse gas 
emissions, and/or reduce pathogens.  This scenario is for all livestock operation sizes.  The waste holding/treatment area is covered by 
waste treatment lagoon (359) or waste storage facility (313) and the cover is addressed under roofs and covers (367).  Selection of digester 
type will be based on effluent consistency.  Costs for this scenario are only for system controls, gas collection, and flaring system.  Energy 
generation is not included with this scenario.

Potential Associated Practices:  Fence (382), Critical Area Planting (342), Nutrient Management (590), Waste Transfer (634), Heavy Use Area 
Protection (561), Roof and Covers (367), Waste Separation Facility (632), Waste Treatment Lagoon (359), and Waste Storage Facility (313).

Before Situation:
Manure and other agricultural by‐products are not being utilized or controlled in an environmentally safe manner.  The wastes are either 
accumulating at the source, or other location, or are being transported but not properly utilized or disposed of.  This situation poses an 
environmentally threat of excessive nutrients, organics, and pathogens being transported into surface and ground waters, in addition to the 
use of excessive amounts of fertilizers.  The treatment of manure and other agricultural by‐products is desired in order to manage odors, 
and/or reduce pathogens.

After Situation:
Manure and other agricultural by‐products are being treated such that odors are managed and/or pathogens are reduced.  Effluent from 
the digester is disposed of or utilized in a proper manner in accordance with a nutrient management plan.
A covered lagoon/holding pond typically has a fexible top installed over an earthen storage/treatment facility for the purpose of capturing 
the biogas.  
Typical Design Scenario: 1,000 animal units (715 ‐ 1,400 lbs dairy cows).

Scenario Feature Measure: Animals Units Contributing to Digester

Scenario Typical Size: 1,000

Scenario Unit: Animal Unit

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$104,774.77 Scenario Cost/Unit: $104.77

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

2484Covered Lagoon (not including 
the lagoon or the associated 
cover)

Piping and collection system for biogas, controls for 
operating the digester system, flare excess gas to convert 
from methane to carbon dioxide Includes material, labor, 
and equipment.

Each ########## 1 $104,413.41

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 367 ‐ Roofs and Covers

Scenario: #1 ‐ Hoop Structure Roof

Scenario Description:
A flexible membrane or fabric‐like roof placed on a steel truss hoop‐like supports and supporting foundation.  Manure is stored as a liquid 
in basins, tanks, and as a solid on concrete and earthen surfaces.  Excess precipitation can cause premature filling of storages or cause 
nutrients to leach from solid manure piles leading to uncontrolled runoff as well as odor issues.  

Associated practices include Waste Storage Facility (313), Animal Mortality Facility (316), Composting Facility (317), Roof Runoff Structure 
(558), and Waste Treatment (629).

Before Situation:
Applicable where the exclusion of precipitation from an animal waste storage and/or treatment facility will improve of an existing or 
planned system.  Manure is stored as a liquid in basins, tanks, and as a solid on concrete and earthen surfaces.  Excess precipitation can 
cause premature filling of storages or cause nutrients to leach from solid manure piles leading to uncontrolled runoff as well as odor 
issues.  

After Situation:
A flexible membrane or fabric‐like roof placed on a steel truss hoop‐like supports and supporting foundation.  Roof or cover will be 
engineered and installed in accordance with appropriate building codes and permits.  Typical size is 9,000 square feet  (36' X 250') and is 
over an approved animal waste management facility as a component of a CNMP.  It is designed to prevent precipitation to allow proper 
management of animal waste streams (manure or compost streams), thus mitigating the negative factors from the "before practice 
implementation".  

Scenario Feature Measure: Footprint of the building

Scenario Typical Size: 9,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$55,269.88 Scenario Cost/Unit: $6.14

Cost Details (by category):

Materials

1668Roof, Hoop Truss Arch 
Structure, 30‐60' wide

Hoop Truss Arch Structure with fabric cover ‐ 30' to 60' 
width, includes materials, equipment, and installation. 
Does not include foundation preparation.

Square 
Foot

$6.07 9000 $54,630.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46
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Scenario Cost:

Practice: 367 ‐ Roofs and Covers

Scenario: #2 ‐ Timber or Steel Sheet Roof

Scenario Description:
A timber framed structure without enclosing sidewalls with a timber or steel "sheet" roof and supporting foundation.  Manure is stored as a 
liquid in basins, tanks, and as a solid on concrete and earthen surfaces.  Excess precipitation can cause premature  filling of storages or 
cause nutrients to leach from solid manure piles leading to uncontrolled runoff as well as odor issues.  

Associated practices include Waste Storage Facility (313), Animal Mortality Facility (316), Composting Facility (317), Agrichemical Handling 
Facility (309), Roof Runoff Structure (558), and Waste Treatment (629).

Before Situation:
Applicable where the exclusion of precipitation from an animal waste storage and/or treatment facility will improve of an existing or 
planned system.  Manure is stored as a liquid in basins, tanks, and as a solid on concrete and earthen surfaces.  Excess precipitation can 
cause premature filling of storages or cause nutrients to leach from solid manure piles leading to uncontrolled runoff as well as odor 
issues.   

After Situation:
A timber framed building with a timber or steel "sheet" roof and supporting foundation.  Engineered and installed in accordance with 
appropriate building codes and permits.  Typical size is 5,000 square feet and is over an approved animal waste management facility as a 
component of a CNMP.  It is designed to prevent precipitation to allow proper management of animal waste streams (manure or compost 
streams), thus mitigating the negative factors from the "before practice implementation".  

Scenario Feature Measure: Area under roof

Scenario Typical Size: 5,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$35,189.17 Scenario Cost/Unit: $7.04

Cost Details (by category):

Materials

1676Roof, Post Frame Building, 30' 
to 60' wide

Post Frame Building, no sides, ‐ 30' to 60' width.  Building 
sites with expected snow loads up to 30 lbs per square foot 
and wind exposure in semi protected areas (wooded or 
terrain with numerous closely spaced obstructions).  
Includes materials, shipping

Square 
Foot

$6.96 5000 $34,800.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46
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Scenario Cost:

Practice: 367 ‐ Roofs and Covers

Scenario: #3 ‐ Flexible Membrane Cover Only

Scenario Description:
A fabricated rigid, semi‐rigid, or flexible membrane over a waste storage or treatment facility.  The membrane will cover the entire surface 
of a waste storage or treatment facility (e.g. waste treatment lagoon or anaerobic digester).  Cover will exclude precipitation and/or 
capture biogas for controlled release for flaring or anaerobic digestion.  This scenario does not include the flare to convert methane to 
carbon dioxide.

Associated practices include Waste Storage Facility (313), Waste Treatment Lagoon (359), Anaerobic Digester (366), Animal Mortality 
Facility (316), Composting Facility (317),  Roof Runoff Structure (558), Pumping Plant (533), and Waste Treatment (629).

Before Situation:
Applicable where the exclusion of precipitation from an animal waste storage or treatment lagoon will improve the management of an 
existing or planned system, capture and controlled release or flaring of emissions from an existing or planned agricultural waste storage to 
improve air quality, and/or biogas production and capture for energy use are part of the existing or planned animal waste management 
system.

After Situation:
A fabricated rigid, semi‐rigid, or flexible membrane over a waste storage or treatment facility.  The membrane will cover the entire surface 
of a waste storage or treatment facility (e.g. waste treatment lagoon or anaerobic digester).  

Scenario Feature Measure: Surface of Membrane

Scenario Typical Size: 50,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$47,580.77 Scenario Cost/Unit: $0.95

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 60 $2,517.60

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 60 $5,245.20

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 80 $1,934.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 200 $3,516.00

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 120 $2,480.40

Materials

1387Synthetic Liner, 40 mil Synthetic 40 mil HDPE, LLDPE, EPDM, etc membrane liner 
material.  Includes materials and shipping only.

Square 
Yard

$5.65 5555 $31,385.75

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 367 ‐ Roofs and Covers

Scenario: #4 ‐ Flex Membrane w/Flare

Scenario Description:
A fabricated rigid, semi‐rigid, or flexible membrane over a waste storage or treatment facility.  The membrane will cover the entire surface 
of a waste storage or treatment facility (e.g. waste treatment lagoon or anaerobic digester).  Cover will exclude precipitation and/or 
capture biogas for controlled release for flaring or anaerobic digestion.  This scenario includes the flare to convert methane to carbon 
dioxide.

Associated practices include Waste Storage Facility (313), Waste Treatment Lagoon (359), Anaerobic Digester (366), Animal Mortality 
Facility (316), Composting Facility (317),  Roof Runoff Structure (558), Pumping Plant (533), and Waste Treatment (629).

Before Situation:
Applicable where the exclusion of precipitation from an animal waste storage or treatment lagoon will improve the management of an 
existing or planned system, capture and controlled release or flaring of emissions from an existing or planned agricultural waste storage to 
improve air quality, and/or biogas production and capture for energy use are part of the existing or planned animal waste management 
system.

After Situation:
A fabricated rigid, semi‐rigid, or flexible membrane over a waste storage or treatment facility.  The membrane will cover the entire surface 
of a waste storage or treatment facility (e.g. waste treatment lagoon or anaerobic digester).  This scenario includes the flare to convert 
methane to carbon dioxide.

Scenario Feature Measure: Surface of Membrane

Scenario Typical Size: 50,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$59,206.89 Scenario Cost/Unit: $1.18

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 60 $2,517.60

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 60 $5,245.20

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 80 $1,934.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 80 $1,653.60

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 200 $3,516.00

Materials

1666Covered Lagoon Flare Flare excess gas to convert from methane to carbon 
dioxide.  Includes labor and equipment.

Each $12,452.92 1 $12,452.92

1387Synthetic Liner, 40 mil Synthetic 40 mil HDPE, LLDPE, EPDM, etc membrane liner 
material.  Includes materials and shipping only.

Square 
Yard

$5.65 5555 $31,385.75

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 371 ‐ Air Filtration and Scrubbing

Scenario: #1 ‐ Biofilter

Scenario Description:
Porous filter media is utilized to filter the exhaust from animal confinement facilities to allow microbial activity to reduce objectionable 
odors.  The typical installation is a horizontal media bed supported by a treated lumber substructure to allow airflow to be directed 
beneath and then up through the media.  Vertical biofilters may also be utilized.  The filter media is a combination of wood chips to 
maintain porosity and compost to provide the microorganisms for the air filtering activity.  A typical mix ratio would be 80% wood chips and 
20% compost.  Ventilation system component alterations that may be required to facilitate the biofilter application are not included in the 
cost computation.  Payment includes materials, equipment, and labor costs for installing the biofilter. A stabilized area around the biofilter 
is not included and must be addressed through the associated practice of Heavy Use Area Protection (561), if needed.  Resource concern: 
Air – Objectionable Odors

Before Situation:
The animal confinement facility has an uncontrolled airflow that is causing objectionable odors.

After Situation:
A 32' X 200" horizontal media bed, 20" thick is supported by a treated lumber substructure to allow airflow to be directed beneath and 
then up through the media is installed adjacent to a swine production facility.  Exhaust from the facility is directed to flow through the 
biofilter media to reduce objectionable odors.  Maintainace of the media bed will be required on a 3‐5 year cycle to maintain effectiveness.

Associated practices include Heavy Use Area Protection (561), Amendments for Treatment of Agricultural Waste (591), Windbreak (380), 
Waste Storage Facility (313), Composting Facility (317), and CAP‐Comprehensive Air Quality Management Plan (126).

Scenario Feature Measure: Biofilter Media Volume

Scenario Typical Size: 395

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,453.30 Scenario Cost/Unit: $56.84

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 2 $241.80

1098Aggregate, Wood Chips Includes materials, equipment and labor Cubic 
yard

$20.72 316 $6,547.52

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

Materials

265Compost A mixture of decaying organic matter, as from leaves and 
manure, used to improve soil structure and provide 
nutrients.

Ton $57.93 20 $1,158.60

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 9550 $8,022.00

1078Post, Wood, Untreated, 8‐9" X 
8'

Wood Post, End 8‐9" X 8',  Untreated.  Includes materials 
and shipping only.

Each $43.11 30 $1,293.30

1891Shellfish Predation Screen, 
seed in‐ground culture

Preditor control ground cover, medium weight  high 
density polyethylene, 3/8" mesh, typical width is 6', lenths 
from 50'‐165'.  Can be reused after fouling dries.  Includes 
materials and shipping only.

Square 
Foot

$0.54 6400 $3,456.00

2363Plywood, 3/4 inch, treated Treated 4' x 8' sheets of 3/4 inch exterior grade plywood Each $36.43 30 $1,092.90

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #1 ‐ Lighting ‐ CFL

Scenario Description:
To install dimmable CFLs to replace incandescent lamps on a one‐for‐one basis.  Light fixtures do not have to be replaced.  A typical poultry 
house has 48 fixtures.  CFL requirements: minimum 8 Watt, 4100 Kelvin, dimmable, grow‐out bulb; industrial grade; suitably protected 
from dirt accumulation.  In high humidity environments or areas subject to wash down, gasketted or weatherproof housings are required to 
prevent corrosion and premature failure.  

Before Situation:
An inefficient lighting system such as one using incandescent lamps has been identified by an on‐farm energy audit. 

After Situation:
More efficient lighting is provided by Compact Fluorescent Lamps (CFLs) in order to reduce energy use as evidenced by the energy audit. 
Associated practices/activities: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE 
S612.                     

Scenario Feature Measure: Each lamp replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16.60 Scenario Cost/Unit: $16.60

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 0.167 $2.94

Materials

1166Lighting, bulb, CFL, 8 watt 8 watt compact fluorescent lamp (CFL), typically 4100 
Kelvin, dimmable, grow‐out bulb, industrial grade, suitably 
protected from dirt accumulation.  Materials only.

Each $13.66 1 $13.66
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #2 ‐ Lighting ‐ LED

Scenario Description:
To install dimmable LEDs to replace incandescent lamps on a one‐for‐one basis.  Light fixtures do not have to be replaced.  A typical poultry 
house has 48 fixtures.  LED requirements: minimum 6 Watt, 3700 Kelvin, dimmable, grow‐out bulb; industrial grade; suitably protected 
from dirt accumulation. In high humidity environments or areas subject to wash down, gasketted or weatherproof housings are required to 
prevent corrosion and premature failure. 

Before Situation:
An inefficient lighting system such as one using incandescent lamps has been identified by an on‐farm energy audit. 

After Situation:
More efficient lighting is provided by Light‐Emitting Diode (LED) lamps in order to reduce energy use as evidenced by the energy 
audit.Associated practices/activities: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource 
concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be 
addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE 
S612.                     

Scenario Feature Measure: Each lamp replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21.32 Scenario Cost/Unit: $21.32

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 0.167 $2.94

Materials

1167Lighting, bulb, LED, 6 watt 6 watt light emitting diode (LED), typically 3700 Kelvin, 
dimmable, grow‐out bulb; industrial grade; suitably 
protected from dirt accumulation. Materials only.

Each $18.38 1 $18.38
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #3 ‐ Lighting ‐ Linear Fluorescent

Scenario Description:
The lighting system consists of a four‐foot, three‐lamp fixture with a single electronic ballast.  The high‐efficiency lighting system uses high‐
efficiency T8 fluorescent lamps.  Associated materials for installation of replacement fixtures are included.  Appropriate disposal of existing 
lamps, ballasts and other materials is required.  

Before Situation:
Inefficient lighting (such as incandescent or T12 fluorescent tubes driven by magnetic ballasts) as evidenced by an on‐farm energy audit. 

After Situation:
High‐efficiency lighting system which reduces energy use. The new lighting equipment will provide suitable light levels and reduce overall 
power requirements (kW) compared to the existing lighting system as evidenced by the energy audit. Associated practices/activities: may 
include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy 
in the farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy 
efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each fixture replaced

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$314.12 Scenario Cost/Unit: $314.12

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 1 $24.18

Materials

1168Lighting, fixture, Fluorescent, 
75 watt

75 watt fluorescent lamp fixture with T5 or T8 lamps and 
ballast.  Materials only.

Each $289.94 1 $289.94
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #4 ‐ Ventilation ‐ Exhaust

Scenario Description:
Replacement of a conventional exhaust fan with high volume, low speed, efficient exhaust fan.   Fans being installed should be models 
previously tested by BESS Lab or the Air Movement and Control Association and be in top 20 percentile of fans tested.  Practice certification 
will be through receipts and pictures from the applicant.  Typical scenario includes the replacement of a 48" fan.

Before Situation:
Inefficient ventilation in an agricultural building. 

After Situation:
High‐efficiency ventilation system which reduces energy use. The new ventilation equipment will provide suitable air quality and reduce 
overall power requirements (kW) compared to the existing ventilation system as evidenced in an energy audit. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,280.58 Scenario Cost/Unit: $1,280.58

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 3 $72.54

Materials

1187Fan, exhaust, 48" High 
Efficiency

48 inch high efficiency exhaust fan, controls, wiring, and 
associated appurtenances. Materials only.

Each $1,208.04 1 $1,208.04
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #5 ‐ Ventilation ‐ HAF

Scenario Description:
A system of fans are installed to create a horizontal air circulation pattern; the new system promotes efficient heat and moisture 
distribution. In a typical 10,000 square foot greenhouse, 10 HAF fans are needed.  Fan performance meets Energy Audit efficiency criteria 
as tested by AMCA or BESS Labs. 

Before Situation:
Inefficent air circulation system in a greenhouse. 

After Situation:
High‐efficiency air circulation system which reduces energy use. The new equipment will provide suitable air quality and reduce overall 
power requirements (kW) compared to the existing system as evidenced in an energy audit. Associated practices/activities: may include 
122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the 
farm operation which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  
Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$188.26 Scenario Cost/Unit: $188.26

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 2 $48.36

Materials

1189Fan, HAF, 1/10 to 1/15 HP High efficiency Horizontal Air Flow (HAF) fan, controls, 
wiring, and associated appurtenances. Materials only.

Each $139.90 1 $139.90
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #6 ‐ Plate Cooler

Scenario Description:
The installation of all stainless steel dual pass plate cooler, type 316 stainless steel.  Practice certification will be through receipts and 
pictures from the applicant.   

Before Situation:
Inefficient milk cooling (minimal pre‐cooling of milk before entering the bulk tank).  

After Situation:
High‐efficiency milk cooling system which reduces energy use.  The new milk cooling equipment will pre‐cool the milk and reduce overall 
power requirements (kW) compared to the existing milk cooling system (where most of the cooling was accomplished in the bulk tank) as 
evidenced in an energy audit. Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead 
Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐
renewable energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy 
audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,267.45 Scenario Cost/Unit: $6,267.45

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1178Plate Cooler, 750 ‐ 999 gal/hr 
capacity

Stainless Steel, dual pass plate cooler with 750 ‐ 999 
gallon/hour capacity.  Includes materials and shipping only.

Each $6,074.01 1 $6,074.01
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #7 ‐ Scroll Compressor

Scenario Description:
Install a new scroll compressor, associated controls, wiring, and materials to retrofit an existing refrigeration system. A new condenser is 
not included in this typical scenario.  Typical scenario includes a new 5 horsepower scroll compressor.

Before Situation:
Inefficient reciprocating compressor as a key component of the refrigeration system used to cool milk. The compressor is a critical part of a 
milk cooling system, affecting milk quality, system reliability, and system efficiency. 

After Situation:
A more efficient scroll compressor, which will reduce energy use, is evidenced by the energy audit. A comparably sized scroll compressor 
provides refrigeration capacity at a higher efficiency than a reciprocating compressor. Newer scroll compressor systems typically reduce 
electricity use by 15 to 25 percent compared to reciprocating compressors. Associated practices/activities: may include 122‐AgEMP ‐ HQ, 
and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation 
which increases dependence on non‐renewable energy sources and can be addressed through improved energy efficiency.  Any 
improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Horse Power

Scenario Typical Size: 1

Scenario Unit: Horse Power

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,582.19 Scenario Cost/Unit: $2,582.19

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

Materials

1183Scroll Compressor ‐ 5 HP Scroll compressor, 5 Horsepower, controls, wiring, and 
appurtenances.  Materials only.

Each $2,485.47 1 $2,485.47

374 ‐ Farmstead Energy Improvement (Scroll Compressor) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 103



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #8 ‐ Variable Speed Drive > 5 HP 

Scenario Description:
The typical scenario consists of a variable speed drive (VSD) and appurtances, such as hook‐ups, control panels, wiring, control blocks, 
filters, switches, pads, etc. attached to an electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or similar 
equipment involved with agricultural production.  The motor size, on which the VSD is added, is larger than 5 HP. 

Before Situation:
The system is inefficient when a motor operates at constant speed to satisfy a load which varies as to flow rate and/or pressure 
requirements.

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a VSD to control electric motors. After the VSD is 
applied, the motor speed can be adjusted to reduce power requirements and better match varied flow or pressure requirements. 
Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The 
resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can 
be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of 
ASABE S612. 

Scenario Feature Measure: HP

Scenario Typical Size: 50

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,138.88 Scenario Cost/Unit: $222.78

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1287Variable Speed Drive, 10 HP Variable speed drive for 10 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$648.62 $0.00

1288Variable Speed Drive, 50 HP Variable speed drive for 50 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$215.04 50 $10,752.00

1289Variable Speed Drive, 100 HP Variable speed drive for 100 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$115.72 $0.00

1290Variable Speed Drive, 200 HP Variable speed drive for 200 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$113.26 $0.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #9 ‐ Automatic Controller System

Scenario Description:
The typical scenario consists of an automatic control system installed on an existing manually controlled agricultural system.  Typical 
components may include any of the following:  wiring, sensors, data logger, logic controller, communication link, software, switches, and 
relay.  

Before Situation:
A manually controlled system is existing in an agricultural facility that causes the inefficient use of energy, as evidenced by an on‐farm 
energy audit.

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of an automatic controller that helps regulates the 
energy consumption of the existing system.  Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐
Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on 
non‐renewable energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 
energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each system

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,322.10 Scenario Cost/Unit: $1,322.10

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1194Switches and Controls, Wi‐Fi 
system and software

Software with built‐in cellular or Wi‐Fi communication 
commonly used to control pumps and irrigation systems

Each $399.13 1 $399.13

1192Switches and Controls, temp 
sensors

Temperature and soil moisture sensors installed as part of 
an electronic monitoring (with or without wireless 
telecommunications) commonly used to control pumps 
and irrigation systems

Each $582.25 1 $582.25

1193Switches and Controls, 
programmable controller

Programmable logic controller (with or without wireless 
telecommunications) commonly used to control pumps 
and irrigation systems

Each $147.28 1 $147.28
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #10 ‐ Motor Upgrade > 100 HP 

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is larger than 100 horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each

Scenario Typical Size: 150

Scenario Unit: Horse Power

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,896.76 Scenario Cost/Unit: $145.98

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1175Motor, electric, NEMA 
Premium, 200 HP

Premium NEMA approved electric motor, 200 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $21,509.88 1 $21,509.88
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #11 ‐ Motor Upgrade 10 ‐ 100 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is equal to or larger than 10 and 
less than or equal to 100 horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each

Scenario Typical Size: 50

Scenario Unit: Horse Power

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,849.01 Scenario Cost/Unit: $116.98

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1173Motor, electric, NEMA 
Premium, 50 HP

Premium NEMA approved electric motor, 50 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $5,655.57 1 $5,655.57
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #12 ‐ Motor Upgrade > 1 and < 10 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is larger than 1 and less than 10 
horsepower. 

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each

Scenario Typical Size: 5

Scenario Unit: Horse Power

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$804.75 Scenario Cost/Unit: $160.95

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

Materials

1171Motor, electric, NEMA 
Premium, 5 HP

Premium NEMA approved electric motor, 5 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $708.03 1 $708.03
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #13 ‐ Motor Upgrade ≤ 1 HP

Scenario Description:
The typical scenario consists of replacing an existing electric motor used to drive a ventilation fan, irrigation pumps, vacuum pump, or 
similar equipment involved with agricultural production with a new, high efficiency motor.  The motor size is less than or equal to 1 
horsepower.  

Before Situation:
The system is inefficient with a standard efficiency motor. 

After Situation:
An on‐farm energy audit has determined that energy use can be reduced through use of a NEMA premium motor. Associated 
practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each

Scenario Typical Size: 1

Scenario Unit: 1,000 BTU

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$530.47 Scenario Cost/Unit: $530.47

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

Materials

1169Motor, electric, NEMA 
Premium, 1 HP

Premium NEMA approved electric motor, 1 Horsepower 
and all required appurtenances.  Includes materials and 
shipping only.

Each $433.75 1 $433.75
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #14 ‐ Heating ‐ Radiant Tube

Scenario Description:
Replace "pancake" Brood Heaters in a poultry house with Radiant Tube Heaters.  Replacement will require the materials and labor to 
remove existing heating system, re‐plumb gas lines, cables and wench system to retrofit new radiant tube heaters, and miscellaneous items 
to complete the installation.   Alternate acceptable radiant heating systems can include radiant brooders and quad radiant systems as 
evidenced by the energy audit.  The typical scenario consists of the replacement of 28 brood heaters with 6 radiant tube heaters.

Before Situation:
Inefficient heat distribution equipment, such as conventional "pancake" brood heaters. The Pancake brooder, mounted at a low installation 
height, primarily warms the air. They provide a one‐to‐two foot perimeter at desired temperatures around each brooder. A large number of 
brooders are required to cover a significant percent of floor space. As the warmed air naturally rises it loses effectiveness for poultry on the 
ground.

After Situation:
Energy use is reduced through installation of a more efficient heater.  Radiant tube heaters primarily warm objects within a direct line of 
sight (similar to the sun or an open fire). Air temperature is of relatively little importance for a radiant heating systems to be effective. As a 
result, radiant sytems are typically installed 5' or more above the floor level. This height extends the distribution of the radiant heat over a 
larger area than is possible with pancake style heaters. A roughly 16' diameter radiant heat zone heats over twice that of a convential 
pancake brooder. Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency.  Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612.

Scenario Feature Measure: Each

Scenario Typical Size: 6

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,439.18 Scenario Cost/Unit: $1,406.53

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1163Heater, radiant tube Radiant tube heater rated at 125,000 BTU/hour. Materials 
only.

Each $1,342.05 6 $8,052.30
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #15 ‐ Heating (Building)

Scenario Description:
Replace existing low efficiency heaters with new high efficiency heaters. High‐efficiency heating systems include any heating unit with 
efficiency rating of 80%+ for fuel oil and 90%+ for natural gas and propane.  Applications may be air heating/building environment and 
hydronic (boiler) heating for agricultural operations, including under bench, or root zone heating.   An alternative to heater replacement 
might be the addition of climate control system and electronic temperature controls with +/‐ 1 degree F differential, to reduce the annual 
run time.  

Before Situation:
Buildings heated with low efficiency heaters or heaters without proper electronic climate controls

After Situation:
Higher efficiency heaters reduce energy consumption, energy costs, and GHG emissions. These replacement systems can be fueled by 
natural gas, propane, or fuel oil. Associated practices/activities: 122‐AgEMP ‐ HQ and other activities within 374‐Farmstead Energy 
Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on non‐renewable 
energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting 
the requirements of ASABE S612. 

Scenario Feature Measure: Rating

Scenario Typical Size: 750

Scenario Unit: 1000 BTU/Hour

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,559.38 Scenario Cost/Unit: $8.75

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1165Heater, high efficiency Natural gas, propane, or fuel oil unit heater or boiler and 
venting materials.  Includes materials and shipping only.

1,000 
BTU/Hour

$8.23 750 $6,172.50
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #16 ‐ Attic Insulation

Scenario Description:
A typical scenario is the installation of a minimum 4‐in depth of cellulose insulation in attic or ceiling to address energy loss. The increased 
insulation reduces seasonal heat loss and heat gain which reduces the respective need for heating and cooling equipment to operate.  

Before Situation:
A poultry house with an inefficient building envelope with limited attic insulation. 

After Situation:
A more effective and efficient building envelope can be created through addition of, or increased, attic insulation. Associated 
practices/activities: 122‐AgEMP ‐ HQ and other activities within 374‐Farmstead Energy Improvement.  The resource concern is inefficient 
use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed through 
improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612. 

Scenario Feature Measure: Square Feet of Attic Insulated

Scenario Typical Size: 20,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,800.00 Scenario Cost/Unit: $0.64

Cost Details (by category):

Materials

1196Insulation, Fiberglass or 
cellulose, R‐15

Fiberglass or cellulose insulation R‐15, includes materials, 
equipment and labor to install.

Square 
Foot

$0.64 20000 $12,800.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #17 ‐ Wall Insulation

Scenario Description:
Enclose both sidewalls and endwalls from ceiling to floor in one of two manners: 1) metal exterior, 3.5" fiberglass batts (R‐11), vapor 
barrier, & interior plywood or OSB sheathing, or 2) closed‐cell polyurethane foam application (minimum 1" thickness (R‐7) of 2.5 lbs/cu.ft. 
or higher density, (3.0 or higher density preferred) with a form of physical protective barrier on lower 2' (may be 6 lbs/cu.ft. or higher 
density 1/8" thick foam, or treated lumber). Based on a 40' x 500' poultry house. 

Before Situation:
A poultry house with an inefficient building envelope with limited wall insulation. 

After Situation:
A more effective and efficient building envelope can be created through addition of, or increased, insulation. Associated 
practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐Farmstead Energy Improvement.  The resource concern is 
inefficient use of energy in the farm operation which increases dependence on non‐renewable energy sources and can be addressed 
through improved energy efficiency. Any improvements are based on a Type 2 energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Square Feet of Wall Insulated

Scenario Typical Size: 20,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$31,200.00 Scenario Cost/Unit: $1.56

Cost Details (by category):

Materials

1198Insulation, polyurethane, R‐7, 
with sheathing skirt

Closed‐cell polyurethane foam insulation (minimum 1" 
thickness (R‐7) with a protective sheeting barrier on lower 
2 feet of wall height. Includes materials, equipment and 
labor to install.

Square 
Foot

$1.56 20000 $31,200.00

1197Insulation, Panel, R‐11 with 
sheathing

Insulated wall panel typically 3.5" fiberglass batts (R‐11), 
vapor barrier and OSB sheathing, or equal, includes 
materials, equipment and labor to install.

Square 
Foot

$1.38 $0.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #18 ‐ Sealant

Scenario Description:
A typical scenario is sealing the gaps between walls, gables, ceiling, etc. in a poultry house or greenhouse.  Sealing is performed by a 
professional contractor, not merely use of spray foam from a can. The unit basis of payment in this scenario is each house based on 2400 
linear feet of gap.  

Before Situation:
An agricultural facility with an inefficient building envelope with gaps between walls, ceiling, etc. for a total of 2400 linear feet.

After Situation:
A more effective and efficient building envelope can be created through interior sealing of the exterior walls at the footer plate, eaves, 
ridge cap, and gable ends.  The sealant reduces seasonal heat loss and heat gain due to infiltration which reduces the respective need for 
heating and cooling equipment to operate. Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 374‐
Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on 
non‐renewable energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy 
audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Each house with estimated 2400 lf of gap

Scenario Typical Size: 2,400

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,240.00 Scenario Cost/Unit: $1.35

Cost Details (by category):

Materials

1150Sealant Greenhouse and building gap sealant.  Performed by a 
professional contractor spraying the areas with an 
approved sealant for poultry production facilities.  Includes 
materials, equipment and labor to install.

Foot $1.35 2400 $3,240.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #19 ‐ Greenhouse Screens

Scenario Description:
The mechanical energy screen system consists of a drive motor, support cables, controls, and shade material, which may be woven, knitted, 
or non‐woven strips of aluminum fiber, polyethylene, nylon or other synthetic material. 

Before Situation:
Heating and cooling of an existing greenhouse is inefficient due to excessive heat loss and the fact that a greater volume of air is being 
heated than is necessary. 

After Situation:
The greenhouse is fitted with a mechanically controlled energy screen installed truss‐to‐truss or gutter‐to‐gutter, with side screens as 
necessary, reducing heat loss in the greenhouse. Associated practices/activities: may include 122‐AgEMP ‐ HQ, and other activities within 
374‐Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence 
on non‐renewable energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 
energy audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Square Feet of Blanket

Scenario Typical Size: 25,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$45,636.88 Scenario Cost/Unit: $1.83

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1148Thermal blanket  10,001 ‐ 
50,000 square foot

Thermal blanket greenhouse screens: mechanical energy 
screen system consists of a drive motor, support cables, 
controls, and shade material, which may be woven, 
knitted, or non‐woven.  Size Range is 10,001 to 50,000 
square feet. Materials only.

Square 
Foot

$1.81 25000 $45,250.00
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Scenario Cost:

Practice: 374 ‐ Farmstead Energy Improvement

Scenario: #20 ‐ Grain Dryer

Scenario Description:
A replacement continuous dryer rated for an appropriatle rated bushel/per hour capacity for the operation that includes a microcomputer‐
based control system that adjusts the amount of time the crop remains in the dryer in order to achieve a consistent and accurate moisture 
content in the dried product.  Alternate types of replacement dryers which reduce energy use are acceptable as evidenced by the energy 
audit.  The typical operation requires a rated capacity of 860 bushels per hour.

Before Situation:
Wet crop is loaded in the top of a horizontal, continuous dryer. Dried crop is augured from the bottom of the dryer. The heated air from the 
unit's burners passes from the burner plenum through the grain. An on‐farm energy audit has identified inefficient manual control of the 
dryer where the operator controls the plenum temperature and the discharge auger speed to achieve the desired final moisture content. 
Moisture content is based on measurement of grain leaving the dryer. The plenum temperature setting depends on the moisture content 
of crop with a typical value of 220 F. The burner cycles on and off, automatically, as necessary to maintain the plenum temperature 
selected by the operator.  

After Situation:
Energy use is reduced through installation of a more efficient continuous dryer that uses a microcomputer‐based controller to reduce 
overdrying and total time of operation. Associated practices/activities may include: 122‐AgEMP ‐ HQ, and other activities within 374‐
Farmstead Energy Improvement.  The resource concern is inefficient use of energy in the farm operation which increases dependence on 
non‐renewable energy sources and can be addressed through improved energy efficiency. Any improvements are based on a Type 2 energy 
audit meeting the requirements of ASABE S612.

Scenario Feature Measure: Rated capacity of the dryer

Scenario Typical Size: 860

Scenario Unit: Bushel per Hour

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$74,601.44 Scenario Cost/Unit: $86.75

Cost Details (by category):

1141 1

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

1160Grain dryer, Centrifugal, 20' Grain dryer, 20 foot Centrifugal with rated capacity of 785 
bushels/hour. Materials only.

Bushels 
per Hour

$84.01 172 $14,449.72

1159Grain dryer, Axial, 16' Grain dryer, 16 foot Axial with rated capacity of 600 
bushels/hour. Materials only.

Bushels 
per Hour

$78.54 172 $13,508.88

1161Grain dryer, Centrifugal, 24' Grain dryer, 24 foot Centrifugal with rated capacity of 860 
bushels/hr. Materials only.

Bushels 
per Hour

$89.97 172 $15,474.84

1162Grain dryer, Axial 28' Grain dryer, 28 foot Axial with rated capacity of 990 
bushels/hr. Materials only.

Bushels 
per Hour

$87.99 172 $15,134.28

1158Grain dryer, Axial, 12' Grain dryer, 12 foot Axial with rated capacity of 460 
bushels/hour.  Materials only.

Bushels 
per Hour

$90.97 172 $15,646.84

374 ‐ Farmstead Energy Improvement (Grain Dryer) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 116



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 378 ‐ Pond

Scenario: #1 ‐ Excavated Pond

Scenario Description:
A low‐hazard water impoundment structure on agricultural lands to maintain or improve water quality and to provide water for livestock, 
fish and wildlife, recreation, fire control, developing renewable energy systems and other related uses.  Pond is created solely by 
excavation and impounds less than 3 feet against the embankment or spoil.  Excavated material is spoiled, not placed in a designed 
embankment.  Earthen spillway is constructed as needed.  The resource concerns addressed include inadequate livestock water, excessive 
suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment 
deposition. 

Before Situation:
Area exists where water could naturally pool or run off to create a pond for livestock, wildlife, fire control or developing renewable energy 
systems, and other related uses, and to maintain or improve water quality.  Failure of the pond will not result in loss of life; damage to 
homes, commercial or industrial buildings, main highways, or railroads; or in interruption of the use or service of public utilities. 

After Situation:
The typical pond is constructed by excavating 3000 cubic yards and spreading the spoil outside the pool area using a dozer or similar 
excavation equipment. Vegetation will be completed under critical area planting (342).  Other associated practices include 382, 516, 521A, 
533, 614, 587, 396. 

Scenario Feature Measure: Excavated Volume

Scenario Typical Size: 3,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,618.74 Scenario Cost/Unit: $2.54

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 3000 $6,240.00

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 6 $725.40

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 6 $151.92

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 378 ‐ Pond

Scenario: #3 ‐ Embankment Pond without Pipe

Scenario Description:
A water impoundment structure on agricultural land to maintain or improve water quality or to provide water for livestock, fish and 
wildlife, recreation, fire control, developing renewable energy systems and other related uses.  An earthen embankment will be 
constructed with an earthen auxiliary spillway.  The resource concerns addressed include inadequate livestock water, excessive suspended 
sediment and turbidity in surface water, damage from sediment deposition, and reduced capacity of conveyances by sediment deposition.   

Before Situation:
Area exists where water could naturally pool or run off to create a pond for livestock, wildlife, fire control or developing renewable energy 
systems, and other related uses, and to maintain or improve water quality.   Failure of the embankment will not result in loss of life or 
damages of any kind.

After Situation:
The typical pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as designed, and 
using 5500 cubic yards to create an embankment.  The product of the storage times the effective height of the dam is less than 3,000.  The 
effective height of the dam is 35 feet or less.  The earthen auxiliary spillway will be constructed as designed.  No principle spillway pipe will 
be used. Vegetation will be completed under critical area planting (342).  Other associated practices include 382, 516, 521A, 533, 614, 587, 
396. 

Scenario Feature Measure: Embankment Volume

Scenario Typical Size: 5,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,258.27 Scenario Cost/Unit: $2.77

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 24 $2,901.60

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 40 $10,006.80

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 64 $1,620.48

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 378 ‐ Pond

Scenario: #4 ‐ Embankment Pond with Pipe

Scenario Description:
A low‐hazard water impoundment structure on agricultural land to maintain or improve water quality and to provide water for livestock, 
fish and wildlife, recreation, fire control, developing renewable energy systems and other related uses.  An earthen embankment will be 
constructed with a principle spillway conduit and earthen auxiliary spillway, as designed. The resource concerns addressed include 
inadequate livestock water, excessive suspended sediment and turbidity in surface water, damage from sediment deposition, and reduced 
capacity of conveyances by sediment deposition.   

Before Situation:
Area exists where water could naturally pool or run off to create a pond for livestock, wildlife, fire control or developing renewable energy 
systems, and other related uses, and to maintain or improve water quality.   Failure of the embankment will not result in loss of life or 
damages of any kind.

After Situation:
The typical low hazard pond is constructed by excavating the pool area, constructing the auxiliary spillway, preparing the foundation as 
designed, and using 6000 cubic yards to create an embankment.  The product of the storage times the effective height of the dam is less 
than 3,000.  The effective height of the dam is 35 feet or less.  The principle spillway is installed using an approved conduit material. The 
earthen auxiliary spillway will be constructed as designed. Vegetation will be completed under critical area planting (342).  Other associated 
practices include 382, 516, 521A, 533, 614, 587, 396. 

Scenario Feature Measure: Embankment Volume

Scenario Typical Size: 6,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,502.18 Scenario Cost/Unit: $3.75

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 760 $1,580.80

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 0.6 $186.58

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 55 $13,759.35

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 10 $1,209.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 45 $228.60

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 65 $1,645.80

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 20 $483.60

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 30 $527.40

Materials
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Materials

1608Trash Guard, metal Trash Guard, fabricated‐steel, includes materials, 
equipment, and labor to transport and place Conical 
shaped trash guard for drop inlet spillway.  Typically 
fabricated of CMP and steel.  Includes materials, 
equipment, and labor to fabricate and transport

Pound $2.46 118 $290.28

1368Pipe, Steel, 24", Std Wt Materials: ‐ 24" ‐ Steel Std Wt Foot $125.99 6 $755.94

1269Pipe, CMP, 12", 16 Gauge 12" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $11.51 80 $920.80

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 8.6 $184.64

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 380 ‐ Windbreak/Shelterbelt Est.

Scenario: #1 ‐ Shrubs, hand planted 

Scenario Description:
Single 500 foot row of shrubs for wind protection, wildlife habitat, or snow management.  Shrubs planted by hand 4 feet apart.  This 
practice is typically applied to crop, pasture or range lands.  Resource Concerns to be addressed may include: Soil Erosion (wind); 
Excess/Insufficient Water (drifted snow, inefficient moisture management); Water Quality Degradation (excess nutrients in surface waters, 
excessive sediment in surface waters,); Degraded Plant Condition (undesirable plant productivity and health); Inadequate habitat for Fish 
and Wildlife (food, cover/shelter, continuity);  Inefficient Energy Use (facilities, farming/ranching practices and field operations).

Before Situation:
Agricultural field, livestock paddock, feedlot or farmstead needing protection from wind, additional wildlife food and cover, or management 
of snow deposition

After Situation:
Wind velocity suitably reduced to reduce soil erosion, or to manage snow deposition.  Additional wildlife food and cover. 

Scenario Feature Measure: Number of shrubs

Scenario Typical Size: 125

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$176.92 Scenario Cost/Unit: $1.42

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 1 $36.15

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.22 2 $22.44

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 3.5 $61.53

Materials

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 20 $1.80

1506Shrub, seedling or transplant, 
bare root, 6‐18"

Bare root hardwood trees 6‐18" tall. Includes materials and 
shipping only.

Each $0.44 125 $55.00
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Scenario Cost:

Practice: 380 ‐ Windbreak/Shelterbelt Est.

Scenario: #2 ‐ Trees, hand planted 

Scenario Description:
Single 500 foot row of either hardwood or conifer tree seedlings for wind protection, wildlife habitat, or snow management.  Trees planted 
by hand 10 feet apart.  This practice is typically applied to crop, pasture or range lands.  Resource Concerns to be addressed may include: 
Soil Erosion (wind); Excess/Insufficient Water (drifted snow, inefficient moisture management); Water Quality Degradation (excess 
nutrients in surface waters, excessive sediment in surface waters,); Degraded Plant Condition (undesirable plant productivity and health); 
Inadequate habitat for Fish and Wildlife (food, cover/shelter, continuity);  Inefficient Energy Use (facilities, farming/ranching practices and 
field operations).

Before Situation:
Agricultural field, livestock paddock, feedlot or farmstead needing protection from wind, additional wildlife food and cover, or management 
of snow deposition

After Situation:
Wind velocity suitably reduced to reduce soil erosion, or to manage snow deposition.  Additional wildlife food and cover. 

Scenario Feature Measure: Number of trees

Scenario Typical Size: 50

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$127.98 Scenario Cost/Unit: $2.56

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 1 $36.15

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.22 1.5 $16.83

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2.5 $43.95

Materials

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.64 25 $16.00

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 20 $1.80

1519Tree, conifer, seedling, 
containerized, 10 cu. in.

Containerized conifer stock, 10 cubic inches (approx 6" 
plug), 1.7" x 6").  Includes materials and shipping only.

Each $0.53 25 $13.25
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Scenario Cost:

Practice: 380 ‐ Windbreak/Shelterbelt Est.

Scenario: #5 ‐ Trees, machine planted  

Scenario Description:
Tree planting consisting of 2500 feet of trees for wind protection, energy conservation, wildlife habitat, air quality, snow management or to 
provide a visual screen.  The planting may consist of shrubs, hardwood trees, conifers, or a combination.  Trees and shrubs planted with a 
tree planting machine.  Shrubs will be planted with a spacing of 4 to 6 feet and hardwoods/conifers 8 to 12 feet apart in the row with rows 
16 feet apart.  The scenario will include 1/4 shrubs, 1/2 hardwoods, and 1/4 conifers based on feet of trees.  Herbivores (deer, rabbits, etc.) 
are NOT expected to browse tree seedlings, tree protection is not needed.  This practice is typically applied to crop, pasture or range lands.  
Resource Concerns to be addressed include: Soil Erosion (wind); Excess/Insufficient Water (drifted snow, inefficient moisture 
management); Water Quality Degradation (excess nutrients in surface waters, pesticides transported to surface waters, excessive sediment 
in surface waters,); Degraded Plant Condition (undesirable plant productivity and health); Inadequate habitat for Fish and Wildlife (food, 
cover/shelter, continuity); Livestock Production Limitation (inadequate shelter); Air Quality Impacts (emission of particulate matter, 
objectionable odors); Inefficient Energy Use (facilities, farming/ranching practices and field operations).

Before Situation:
Agricultural field, livestock paddock, feedlot or farmstead needing protection from wind, additional wildlife food and cover, odor 
mitigation, visual screen or management of snow deposition

After Situation:
Wind velocity suitably reduced to reduce soil erosion, energy loss or to manage snow deposition.  Additional wildlife food and cover, mixing 
of odor plumes and visual screening. 

Scenario Feature Measure: length of planted windbreak

Scenario Typical Size: 2,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$652.13 Scenario Cost/Unit: $0.26

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 3 $68.40

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.37 3 $19.11

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 4 $144.60

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 3 $62.01

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

Materials

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 100 $9.00

1513Tree, conifer, seedling, bare 
root, 1‐1

Bare root conifer trees,  1‐1 (2 years old).  Includes 
materials and shipping only.

Each $0.39 63 $24.57

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.64 125 $80.00

1506Shrub, seedling or transplant, 
bare root, 6‐18"

Bare root hardwood trees 6‐18" tall. Includes materials and 
shipping only.

Each $0.44 156 $68.64
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Scenario Cost:

Practice: 380 ‐ Windbreak/Shelterbelt Est.

Scenario: #6 ‐ Trees, machine planted, wildlife protection

Scenario Description:
Tree planting consisting of 2500 feet of trees for wind protection, energy conservation, wildlife habitat, air quality, snow management or to 
provide a visual screen.  The planting may consist of shrubs, hardwood trees, conifers, or a combination.  Trees and shrubs planted with a 
tree planting machine.  Shrubs will be planted with a spacing of 4 to 6 feet and hardwoods/conifers 8 to 12 feet apart in the row with rows 
16 feet apart.  The scenario will include 1/4 shrubs, 1/2 hardwoods, and 1/4 conifers based on feet of trees.  Herbivore (deer, rabbits, etc.) 
damage is likely, so each tree must be protected with a rigid tube tree shelter.  This practice is typically applied to crop, pasture or range 
lands.  Resource Concerns to be addressed include: Soil Erosion (wind); Excess/Insufficient Water (drifted snow, inefficient moisture 
management); Water Quality Degradation (excess nutrients in surface waters, pesticides transported to surface waters, excessive sediment 
in surface waters,); Degraded Plant Condition (undesirable plant productivity and health); Inadequate habitat for Fish and Wildlife (food, 
cover/shelter, continuity); Livestock Production Limitation (inadequate shelter); Air Quality Impacts (emission of particulate matter, 
objectionable odors); Inefficient Energy Use (facilities, farming/ranching practices and field operations).

Before Situation:
Agricultural field, livestock paddock, feedlot or farmstead needing protection from wind, additional wildlife food and cover, odor 
mitigation, visual screen or management of snow deposition

After Situation:
Wind velocity suitably reduced to reduce soil erosion, energy loss or to manage snow deposition.  Additional wildlife food and cover, mixing 
of odor plumes and visual screening. 

Scenario Feature Measure: length of planted windbreak

Scenario Typical Size: 2,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,948.21 Scenario Cost/Unit: $0.78

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 4 $144.60

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 3 $68.40

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.37 3 $19.11

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 3 $62.01

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 14 $246.12

Materials

1583Stakes, wood, 3/4" x 3/4" x 60" 3/4" x 3/4" x 60" wood stakes to fasten items in place.  
Includes materials only.

Each $1.52 188 $285.76

1567Tree shelter, solid tube type,  
4" x 60"

4" x 60" tree tube for protection from animal damage. 
Materials only.

Each $4.95 188 $930.60

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 100 $9.00

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.64 125 $80.00

1575Cable ties, plastic Plastic cable ties (typ. 8‐12") to assist in securing items. 
Materials only.

Each $0.05 188 $9.40

1506Shrub, seedling or transplant, 
bare root, 6‐18"

Bare root hardwood trees 6‐18" tall. Includes materials and 
shipping only.

Each $0.44 156 $68.64

1513Tree, conifer, seedling, bare 
root, 1‐1

Bare root conifer trees,  1‐1 (2 years old).  Includes 
materials and shipping only.

Each $0.39 63 $24.57
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #1 ‐ Barbed Wire, Multi‐strand

Scenario Description:
Multi‐strand, Barbed Wire ‐ Installation of fence will allow for implementation of  grazing management that allows for an adequate rest and 
recovery period, protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.  Constructed using fencing 
materials rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, etc... Four 
strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 3,960

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,696.52 Scenario Cost/Unit: $1.19

Cost Details (by category):

Equipment/Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 5 $40.65

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 5 $180.75

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 5 $114.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 30 $527.40

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $68.83 12 $825.96

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.05 80 $484.00

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 10 $108.90

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and 
shipping only.

Foot $0.16 5280 $844.80

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 7 $54.53

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 160 $1,033.60

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #2 ‐ Barbed Wire, Multi‐strand with Fence Markers

Scenario Description:
Multi‐strand, Barbed Wire ‐ Installation of fence will allow for implementation of  grazing management that allows for an adequate rest and 
recovery period, protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.  Constructed using fencing 
materials rather than a pre‐manufactured gate.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, etc... Four 
strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. The after condition includes markers placed 
on the fence to protect and deter wildlife,  primarily protected wildlife such as the Sage grouse, Lesser Prairie Chicken, etc. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 3,960

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,048.48 Scenario Cost/Unit: $1.27

Cost Details (by category):

Equipment/Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 5 $40.65

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 5 $180.75

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 5 $114.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 32 $562.56

Materials

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.05 80 $484.00

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $68.83 12 $825.96

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 7 $54.53

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 10 $108.90

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 160 $1,033.60

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and 
shipping only.

Foot $0.16 5280 $844.80

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding 
made by Georgia Pacific.  Priced per foot of fence per each 
wire.  Materials only.

Foot $0.04 7920 $316.80

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #5 ‐ Woven Wire

Scenario Description:
Woven ‐ Installation of fence will allow for implementation of a grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire is typically used in applications 
with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, etc.  Constructed using fencing materials rather than a pre‐
manufactured gate.  Includes 32" woven wire with 2 strands of barbed wire.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, livestock access to water bodies is uncontrolled. Reduced vegetative 
cover increases opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of a rotational grazing plan that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire fence includes posts, wire, 
fasteners, gates, etc...  Woven wire is typically used in applications with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, 
etc.  Fence will be installed with wildlife friendly considerations. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 3,960

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,377.90 Scenario Cost/Unit: $1.61

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 5 $180.75

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 5 $40.65

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 5 $114.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 30 $527.40

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $68.83 6 $412.98

3Wire, Woven, Galvanized, 12.5 
Gauge, 32"

Galvanized 12.5 gauge, 32" ‐ 330' roll.  Includes materials 
and shipping only.

Each $170.13 12 $2,041.56

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 7 $54.53

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 10 $108.90

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 160 $1,033.60

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and 
shipping only.

Foot $0.16 2640 $422.40

35Fence, Wire Assembly, Woven 
Wire

Brace pins, twist sticks, staples.  Includes materials and 
shipping only.

Foot $0.12 3960 $475.20

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.05 80 $484.00

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #6 ‐ Woven Wire, with fence markers

Scenario Description:
Woven ‐ Installation of fence will allow for implementation of a grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire is typically used in applications 
with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, etc.  Constructed using fencing materials rather than a pre‐
manufactured gate.  Includes 32" woven wire with 2 strands of barbed wire.

Before Situation:
On grazing lands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, livestock access to water bodies is uncontrolled. Reduced vegetative 
cover increases opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of a rotational grazing plan that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds. Woven wire fence includes posts, wire, 
fasteners, gates, etc...  Woven wire is typically used in applications with sheep, goats, hogs, wildlife exclusion, shelterbelt/tree protection, 
etc.  Fence will be installed with wildlife friendly considerations. The after condition includes markers placed on the fence to protect and 
deter wildlife,  primarily protected wildlife such as the Sage grouse, Lesser Prairie Chicken, etc.

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 3,960

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,729.86 Scenario Cost/Unit: $1.70

Cost Details (by category):

Equipment/Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 5 $40.65

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 5 $180.75

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 5 $114.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 32 $562.56

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

Materials

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and 
shipping only.

Foot $0.16 2640 $422.40

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding 
made by Georgia Pacific.  Priced per foot of fence per each 
wire.  Materials only.

Foot $0.04 7920 $316.80

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 160 $1,033.60

35Fence, Wire Assembly, Woven 
Wire

Brace pins, twist sticks, staples.  Includes materials and 
shipping only.

Foot $0.12 3960 $475.20

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $68.83 6 $412.98

3Wire, Woven, Galvanized, 12.5 
Gauge, 32"

Galvanized 12.5 gauge, 32" ‐ 330' roll.  Includes materials 
and shipping only.

Each $170.13 12 $2,041.56

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.05 80 $484.00

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 7 $54.53
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Materials

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 10 $108.90

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #7 ‐ Electric, high tensile with energizer

Scenario Description:
Electric ‐ Installation of fence will allow for implementation of a  grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.  Includes 3 strands of high‐tensil wire with 
energizer

Before Situation:
On grazinglands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of  grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, fence 
charger, etc... Two to three strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. 

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 2,640

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,889.95 Scenario Cost/Unit: $0.72

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 3 $108.45

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 3 $24.39

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 3 $68.40

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 4 $82.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 13 $228.54

Materials

21Electric, Ground Rod Clamps Electric, Ground Rod Clamps for electric fence.  Includes 
materials and shipping only.

Each $1.75 2 $3.50

29Electric, Energizer, 6 joule Electric, Energizer, 6 joule for electric fence.  Includes 
materials and shipping only.

Each $313.45 1 $313.45

34Fence, Wire Assembly, High 
Tensile, Electric, 3 Strand

Brace pins, springs, strainers, battens, clips, crimp sleeves, 
staples, insulators, wrap around sleeves.  Includes 
materials and shipping only.

Foot $0.12 2640 $316.80

2Wire, High Tensile, 12.5 
Gauge, 4,000' roll

High Tensile 12.5 gauge, 4,000' roll.  Includes materials and 
shipping only.

Each $110.29 2 $220.58

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 4 $31.16

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 8 $87.12

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 35 $226.10

20Electric, Ground Rods Electric, Ground Rod for electric fence.  Includes materials 
and shipping only.

Each $10.16 1 $10.16

Mobilization

382 ‐ Fence (Electric, high tensile with energizer) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 132



USDA‐Natural Resources Conservation Service South Dakota

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #8 ‐ Electric, high tensile with energizer and fence markers

Scenario Description:
Electric ‐ Installation of fence will allow for implementation of a  grazing management that allows for an adequate rest and recovery period, 
protection of sensitive area, improved water quality, reduction of noxious and invasive weeds.  Includes 3 strands of high‐tensil wire with 
energizer

Before Situation:
On grazinglands health and vigor are negatively impacted by poor grazing distribution, timing of grazing and inadequate rest and recovery 
periods. Water quality is impacted by increased erosion and runoff, cattle access to water bodies is uncontrolled. Reduced vegetative cover 
increases the opportunity for encroachment of noxious and invasive weeds.

After Situation:
Installation of fence will allow for implementation of  grazing management that allows for an adequate rest and recovery period, protection 
of sensitive area, improved water quality, reduction of noxious and invasive weeds. Fence includes posts, wire, fasteners, gates, fence 
charger, etc... Two to three strand wire is commonly installed. Fence will be installed with wildlife friendly considerations. The after 
condition includes markers placed on the fence to protect and deter wildlife,  primarily protected wildlife such as the Sage grouse, Lesser 
Prairie Chicken, etc.

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 2,640

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,136.31 Scenario Cost/Unit: $0.81

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 3 $108.45

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 3 $24.39

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 3 $68.40

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 4 $82.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 15 $263.70

Materials

34Fence, Wire Assembly, High 
Tensile, Electric, 3 Strand

Brace pins, springs, strainers, battens, clips, crimp sleeves, 
staples, insulators, wrap around sleeves.  Includes 
materials and shipping only.

Foot $0.12 2640 $316.80

29Electric, Energizer, 6 joule Electric, Energizer, 6 joule for electric fence.  Includes 
materials and shipping only.

Each $313.45 1 $313.45

21Electric, Ground Rod Clamps Electric, Ground Rod Clamps for electric fence.  Includes 
materials and shipping only.

Each $1.75 2 $3.50

20Electric, Ground Rods Electric, Ground Rod for electric fence.  Includes materials 
and shipping only.

Each $10.16 1 $10.16

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 35 $226.10

2Wire, High Tensile, 12.5 
Gauge, 4,000' roll

High Tensile 12.5 gauge, 4,000' roll.  Includes materials and 
shipping only.

Each $110.29 2 $220.58

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 4 $31.16

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 8 $87.12
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Materials

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding 
made by Georgia Pacific.  Priced per foot of fence per each 
wire.  Materials only.

Foot $0.04 5280 $211.20

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 382 ‐ Fence

Scenario: #9 ‐ Protective Fence

Scenario Description:
A barrier (fence) implemented on an NRCS constructed waste storage system according to engineering design to exclude human access.  
Permanently installed fence built to (1) keep humans away from waste ponds & lagoons, (2) to protect sensitive areas (riparian areas, 
wetlands, springs, etc.) from heavy livestock pressure, (3) to protect newly installed conservation practices where vulnerable to livestock 
damage.  Heavy grade fence materials and close post spacing required.  

Before Situation:
Where a NRCS designed and constructed waste storage pond is planned whereby significant risk to human safety is determined to be 
evident.  Livestock has access to sensitive areas or area with newly installed conservation practices that may cause detrimental effect to 
animal/human health and wilidlife habitat. Resouce concerns affected are plant health and vigor, wildlife habitat, compaction of soils, 
runoff of sediment or water quality due to turbidity.. 

After Situation:
Humans and livestock are excluded from the waste storage pond for safety purposes by installing a fence around a  waste holding pond.  
Improved livestock control and access to water or other sensative areas will promote saftey for livestock/humans improve health, vigor of 
sensitive species, limiting soil erosion, and condition.

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 1,320

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,623.91 Scenario Cost/Unit: $1.99

Cost Details (by category):

Equipment/Installation

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 6 $48.78

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 5 $180.75

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 6 $136.80

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 30 $527.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 8 $165.36

Materials

1Wire, Barbed, Galvanized, 12.5 
Gauge, 1,320' roll

Galvanized 12.5 gauge, 1,320' roll.  Includes materials and 
shipping only.

Each $68.83 4 $275.32

30Fence, Wire Assembly, Barbed 
Wire

Brace pins, battens, clips, staples.  Includes materials and 
shipping only.

Foot $0.16 1760 $281.60

15Post, Steel T, 1.33 lbs, 6' Steel Post, Studded 6' ‐ 1.33 lb.  Includes materials and 
shipping only.

Each $6.46 55 $355.30

11Post, Wood, CCA treated, 5" x 
8'

Wood Post, End 5" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $10.89 8 $87.12

10Post, Wood, CCA treated, 4" x 
8'

Wood Post, Line 4" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $7.79 6 $46.74

9Post, Wood, CCA treated, 3‐4" 
x 7'

Wood Post, Line 3‐4" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $6.05 30 $181.50

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 383 ‐ Fuel Break

Scenario: #1 ‐ Fuel Break

Scenario Description:
Fuel Break installation requires tree thinning, treating woody residue, pruning, and mowing.  Thinning treatment and pruning is done by 
hand, treating woody residue (piling/burning, crushing, or off‐site removal) and mowing are mechanized.    Resource concerns are 
degraded plant condition ‐ wildfire hazard, excess biomass accumulation & undesirable productivity and health.  

Before Situation:
Forest stand is overstocked with desirable and undesirable trees.  Overstocking creates conditions conducive to wildfire movement across 
the landscape, and severe loss/damage of the forest stand.  Shrub levels are high and significanly increase wildfire risk.  Tree crowns are 
touching, trees retain limbs down to understory vegetation creating a "ladder" for fire movement into the overstory, and understory 
vegetation (brush and grasses) create a significant fuel load to rate a high to severe fire hazard.  The terrain is moderately to steeply sloped 
(1‐30%), increasing difficulty as slope steepens.  

After Situation:
Fuel Break is installed at the property line or a key locations to reduce crown fire spread. Size of fuel break is 4 acres; the width varies due 
to site conditions.  The trees are thinned so open gaps are created in crown overstory, branches on remaining trees are pruned to 8 to 10 
feet in height, all woody residue (thinned trees and pruned branches) are treated (piled/burned or lopped/scattered) so little remains in 
the fuel break and understory vegetation is mowed down to less than 1 foot in height.   Cut stumps have been chemically treated to control 
sprouting.         

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 4

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,116.05 Scenario Cost/Unit: $1,529.01

Cost Details (by category):

Equipment/Installation

1319Pruning tool, pole saw Gasoline powered pole chainsaw. Labor not included. Hour $7.76 8 $62.08

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 10 $1,209.00

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

1318Pruning tools, hand tools Pruning tools, hand tools, shears, loppers, pole saw, 
handsaw.  Material costs only.  Labor not included.

Hour $1.09 8 $8.72

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.12 80 $489.60

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $49.39 8 $395.12

964Chemical, spot treatment, 
single stem application

Ground applied chemical to individual plants or group of 
plants, e.g., backpack sprayer treatment. Equipment and 
labor cost included.

Hour $55.04 8 $440.32

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 20 $681.60

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 8 $165.36

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 80 $1,406.40

Materials

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active 
ingredients.  Materials and shipping

Acre $42.84 4 $171.36
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Materials

313Tree Marking Paint Trees to be cut through tree marking are physically 
identified through the application of paint on the tree. 
Typically one quart of paint is used to mark one acre of 
trees.  Includes materials and shipping only.

Acre $6.19 4 $24.76

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 100 $100.00

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #1 ‐ Herbaceous, Standard

Scenario Description:
A strip of permanent herbaceous vegetation (native warm‐season) established at the edge or around the perimeter of a field.  This practice 
may also apply to recreation land or other land uses where agronomic crops including forages are grown.  Practice includes chemical 
seedbed prep and planting of grass.  The area of the field border is taken out of production.

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices within and between fields.  Herbaceous species 
(native warm‐season) will be established around the field edges to the extent needed to meet the resource needs and producer objectives.  
Minimum field border widths shall be based on NRCS local design criteria specific to the purpose for installing the practice. Herbaceous 
species shall be selected that: do not function as a host for diseases of a field crop, and have physical charactaristics necessary to control 
wind and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$493.85 Scenario Cost/Unit: $493.85

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 1 $5.65

Foregone Income

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 0.5 $86.41

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 0.5 $160.75

Materials

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $205.56 1 $205.56

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1 $15.83
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #3 ‐ Herbaceous, Pollinator

Scenario Description:
A strip of permanent herbaceous vegetation established at the edge or around the perimeter of a field.  This practice may also apply to 
recreation land or other land uses where agronomic crops including forages are grown.  Practice includes chemical seedbed prep and 
planting of pollinator friendly herbaceous species.  The area of the field border is taken out of production.  Seed mix of  SPECIES IS CHOSEN 
TO SPECIFICALLY BENEFIT WILDLIFE (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) or POLLINATORS (eg. inclusion of 5‐10 
forb species) based on range conditions.   FOR POLLINATOR HABITAT: Consideration is given to selecting plants that bloom sequentially 
throughout the growing season where feasible.  For honeybee foraging habitat, species are selected which will be in bloom during the 
season of year when hives are in the area.

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices within and between fields. Pollinator herbaceous 
plantings will provide species which flower throughout the growing season.  This provides a source of nectar for adult pollinators and a 
diversity of herbaceous material for immature pollinator life stages and for nesting.  Minimum field border widths shall be based on NRCS 
local design criteria specific to the purpose for installing the practice.  Species selected shall meet the pollinator habitat requirements of the 
state and be adapted to site; not function as a host for diseases of a field crop and; have physical charactaristics necessary to control wind 
and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: Number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$408.60 Scenario Cost/Unit: $408.60

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 1 $5.65

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 0.5 $160.75

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 0.5 $86.41

Materials

2502Pollinator Mix, Perennial Grass 
and Forb Mix

Pollinator mix, perennial grasses and forb mix.  Includes 
material and shipping only.

Acre $120.31 1 $120.31

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1 $15.83
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #4 ‐ Herbaceous, Pollinator, Native

Scenario Description:
A strip of permanent herbaceous vegetation established at the edge or around the perimeter of a field.  This practice may also apply to 
recreation land or other land uses where agronomic crops including forages are grown.  Practice includes chemical seedbed prep and 
planting of pollinator friendly herbaceous species.  The area of the field border is taken out of production.  Seed mix of PREDOMINANTLY 
NATIVE SPECIES IS CHOSEN TO SPECIFICALLY BENEFIT WILDLIFE (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) or 
POLLINATORS (eg. inclusion of 5‐10 forb species).   FOR POLLINATOR HABITAT: Consideration is given to selecting plants that bloom 
sequentially throughout the growing season where feasible.  For honeybee foraging habitat, species are selected which will be in bloom 
during the season of year when hives are in the area.  

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices within and between fields.  Pollinator herbaceous 
plantings will provide species which flower throughout the growing season.  This provides a source of nectar for adult pollinators and a 
diversity of herbaceous material for immature pollinator life stages and for nesting.  Minimum field border widths shall be based on NRCS 
local design criteria specific to the purpose for installing the practice.  Species selected shall meet the pollinator habitat requirements of the 
state and be adapted to site; not function as a host for diseases of a field crop and; have physical charactaristics necessary to control wind 
and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: Number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$531.35 Scenario Cost/Unit: $531.35

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 1 $5.65

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 0.5 $160.75

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 0.5 $86.41

Materials

2335Pollinator Mix, Native 
Perennial Grasses and Forbs

Native grass and legume pollinator mix.  Includes material 
and shipping only.

Acre $243.06 1 $243.06

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1 $15.83
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Scenario Cost:

Practice: 386 ‐ Field Border

Scenario: #6 ‐ Herbaceous, Organic

Scenario Description:
A strip of permanent vegetation established at the edge or around the perimeter of a field.  This practice may also apply to recreation land 
or other land uses where agronomic crops including forages are grown.  Practice includes mechanical seedbed prep and planting of organic 
herbaceous species (where available).  The area of the field border is taken out of production.

Before Situation:
Before practice conditions may vary widely.  Fields may have erosion issues from wind or water, a field border may be needed to manage 
pest populations, protect soil and water quality, provide wildlife food and cover, provide pollinator habitat, or a field border may be used to 
increase carbon storage and improve air quality.  Water quality, soil erosion and/or wildlife food and cover may all be primary resource 
concerns.

After Situation:
This practice when applied around a field will support and connect other buffer practices while creating a buffer between organic systems 
and conventional cropping systems.  Organic herbaceous species will be established around the field edges to the extent needed to meet 
the resource needs and producer objectives.  Minimum field border widths shall be based on NRCS local design criteria specific to the 
purpose for installing the practice.  Species selected shall be adapted to site, not function as a host for diseases of a field crop and have 
physical charactaristics necessary to control wind and water erosion to tolerable levels on the field border area.

Scenario Feature Measure: Number of Acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$609.93 Scenario Cost/Unit: $609.93

Cost Details (by category):

Equipment/Installation

944Site Preparation, Mechanical Aerator, rolling drum chopper, etc.  Includes equipment, 
power unit and labor costs.

Acre $64.68 1 $64.68

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 1 $15.28

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 0.5 $160.75

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 0.5 $86.41

Materials

2344Untreated Conventional Seed, 
Three plus Species Mix, Warm 
Season Perennial Grass

Untreated conventional wWarm season perennial grass 
mix.   May contain seed that are not available as certified 
organic.  Includes material and shipping only.

Acre $263.16 1 $263.16
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Scenario Cost:

Practice: 390 ‐ Riparian Herbaceous Cover

Scenario: #2 ‐ Native Species with foregone income

Scenario Description:
Native Species: This scenario addresses inadequate herbaceous plant community function or diversity within the specific transitional zone 
between terrestrial and aquatic habitats in rangeland, pasture, cropland, and forest where natural seeding methods and/or management is 
unlikely to improve the plant community within a reasonable time period.  This scenario applies to work not covered under NRCS 
Conservation Practice Range Planting (528),  Forage and Biomass Planting (512), Critical Area Planting (342), Filter Strip (393), Restoration 
and Management of Rare and Declining Habitats (643), Streambank and Shoreline Protection ( 580), Vegetated Treatment Area (635), 
Wetland Enhancement ( 659), or Wetland Restoration (657).   The typical setting for this scenario is usually a narrow strip between the 
aquatic and terrestrial habitats subject to intermittant flooding and saturated soils where the exising plant community has been disturbed, 
destroyed, or the species diversity is unable to provide proper function and/or adequate habitat.  Where the establishment of a diverse 
riparian herbaceous plant community is desired, an adapted mix of native grasses, legumes, and/or forbs tolerant to the site conditions will 
be planted by broadcast and/or no‐till or range drill seeding methods as necessary to accomplish the intended purpose(s).  Where chemical 
control of undesirable vegetation, including invasives, is required to reduce competition for the desired plant community the Herbaceous 
Weed Control (315) practice should be used.  Seedbed preparation may require LIGHT TILLAGE (disking).  WHEN POLLINATOR HABITAT IS A 
CONSIDERATION: Include 5‐10 adapted forb species that bloom sequentially throughout the growing season where feasible.  All grazing will 
be deferred during plant establishment which will consist of a minimum of one year and in many cases longer.  Typically there is no haying 
and the only clipping during establishment will be for removal of weeds.

Before Situation:
The riparian zone, the specific area between terrestrial and aquatic habitats, is currently an undesirable or inadequate stand of perennial or 
annual vegetation and natural reseeding or vegetation management is unlikely to improve the plant community within a reasonable 
amount of time to adequately address streambank and/or shoreline stability, dissipate stream energy and trap sediment, improve and/or 
maintain water quality, and/or provide adequate habitat corridors, food and/or cover for fish, wildlife, pollinators, and/or livestock 
resource conern(s).   Existing conditions often require suppression or eradication of current vegetation by conventional mechanical or 
chemical (Herbaceous Weed Control (315)) methods to ensure establishment success of the new planting. Soil quality may be reduced due 
to compaction and may require light tillage to prepare a proper seedbed.

After Situation:
The riparian zone, the transitional zone between the terrestrial and aquatic habitats, is established to an adapted, diverse vegetative plant 
community and is under close management to insure long term survival and ecological succession.  The quality and quantity of the riparian 
zone components are managed to support the species that depend on it for habitat as well as the functions it performs for stabilizing the 
streambank and/or shoreline, dissipating stream energy and trapping sediment, and improving and/or maintaining water quality.  These 
functions include: stream temperature moderation through shading, recruitment of non‐woody organic matter, habitat for terrestrial 
insects and other riparian dependent species, streambank integrity, and filtration of contaminants from surface run‐off into the stream.   All 
grazing will be deferred during plant establishment which will consist of a minimum of one year and in many cases longer.  Typically there is 
no haying and the only clipping during establishment will be for removal of weeds.

Scenario Feature Measure: Acres of Riparian Herbaceous Cover

Scenario Typical Size: 5

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$739.21 Scenario Cost/Unit: $147.84

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 5 $51.25

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 5 $98.30

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $22.93 5 $114.65

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

2325Two Species Mix, Warm 
Season, Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $87.97 5 $439.85

390 ‐ Riparian Herbaceous Cover (Native Species with foregone income) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 143



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 390 ‐ Riparian Herbaceous Cover

Scenario: #1 ‐ Native Species, Pollinator Planting

Scenario Description:
Native Species: This scenario addresses inadequate herbaceous plant community function or diversity within the specific transitional zone 
between terrestrial and aquatic habitats in rangeland, pasture, cropland, and forest where natural seeding methods and/or management is 
unlikely to improve the plant community within a reasonable time period.  This scenario applies to work not covered under NRCS 
Conservation Practice Range Planting (528),  Forage and Biomass Planting (512), Critical Area Planting (342), Filter Strip (393), Restoration 
and Management of Rare and Declining Habitats (643), Streambank and Shoreline Protection ( 580), Vegetated Treatment Area (635), 
Wetland Enhancement ( 659), or Wetland Restoration (657).   The typical setting for this scenario is usually a narrow strip between the 
aquatic and terrestrial habitats subject to intermittant flooding and saturated soils where the exising plant community has been disturbed, 
destroyed, or the species diversity is unable to provide proper function and/or adequate habitat.  Where the establishment of a diverse 
riparian herbaceous plant community is desired, an adapted mix of native grasses, legumes, and/or forbs tolerant to the site conditions will 
be planted by broadcast and/or no‐till or range drill seeding methods as necessary to accomplish the intended purpose(s).  Where chemical 
control of undesirable vegetation, including invasives, is required to reduce competition for the desired plant community the Herbaceous 
Weed Control (315) practice should be used.  Seedbed preparation may require LIGHT TILLAGE (disking).  WHEN POLLINATOR HABITAT IS A 
CONSIDERATION: Include 5‐10 adapted forb species that bloom sequentially throughout the growing season where feasible.  All grazing will 
be deferred during plant establishment which will consist of a minimum of one year and in many cases longer.  Typically there is no haying 
and the only clipping during establishment will be for removal of weeds.

Before Situation:
The riparian zone, the specific area between terrestrial and aquatic habitats, is currently an undesirable or inadequate stand of perennial or 
annual vegetation and natural reseeding or vegetation management is unlikely to improve the plant community within a reasonable 
amount of time to adequately address streambank and/or shoreline stability, dissipate stream energy and trap sediment, improve and/or 
maintain water quality, and/or provide adequate habitat corridors, food and/or cover for fish, wildlife, pollinators, and/or livestock 
resource conern(s).   Existing conditions often require suppression or eradication of current vegetation by conventional mechanical or 
chemical (Herbaceous Weed Control (315)) methods to ensure establishment success of the new planting. Soil quality may be reduced due 
to compaction and may require light tillage to prepare a proper seedbed.

After Situation:
The riparian zone, the transitional zone between the terrestrial and aquatic habitats, is established to an adapted, diverse vegetative plant 
community and is under close management to insure long term survival and ecological succession.  The quality and quantity of the riparian 
zone components are managed to support the species that depend on it for habitat as well as the functions it performs for stabilizing the 
streambank and/or shoreline, dissipating stream energy and trapping sediment, and improving and/or maintaining water quality.  These 
functions include: stream temperature moderation through shading, recruitment of non‐woody organic matter, habitat for terrestrial 
insects and other riparian dependent species, streambank integrity, and filtration of contaminants from surface run‐off into the stream. All 
grazing will be deferred during plant establishment which will consist of a minimum of one year and in many cases longer.  Typically there is 
no haying and the only clipping during establishment will be for removal of weeds.

Scenario Feature Measure: Acres of Riparian Herbaceous Cover

Scenario Typical Size: 5

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,538.46 Scenario Cost/Unit: $507.69

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 5 $98.30

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 5 $51.25

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $22.93 5 $114.65

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

2334Six Species Mix, Native Forb Native forb mix.   Includes material and shipping only. Acre $917.80 2 $1,835.60
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Materials

2316Three Species Mix, Cool 
Season, Native Perennial Grass

Cool season, native grass mix.   Includes material and 
shipping only.

Acre $134.50 3 $403.50
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #2 ‐ Bare‐root, machine planted

Scenario Description:
Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The 
buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting 
will consist of machine planted bare‐root shrubs, evergreen, and deciduous trees in rows.  Area will be planted using 3 rows and will use 
each of the woody plant types.  Spacing between plants in‐row ‐ shrubs will be 6' , evergreen tree spacing will be 12', and deciduous tree 
spacing at 15'.  Tree rows will be 15' apart.  A total tree row length of 3000'.  Tree shelters will be placed on the hardwoods and 
evergreens.  Resource concerns to be addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess sediment and organics in 
surface waters and elevated temperature;  Degraded Plant Condition ‐ inadequate structure and composition; and Inadequate Habitat for 
Fish and Wildlife ‐ habitat degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable 
habitat to address the above mentioned resource concerns.

Scenario Feature Measure: Area of planting

Scenario Typical Size: 3

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,347.15 Scenario Cost/Unit: $1,449.05

Cost Details (by category):

1142 1

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 10 $228.00

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.37 10 $63.70

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 4 $119.44

Foregone Income

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 1.5 $389.06

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 1.5 $482.24

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 30 $527.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 10 $206.70

Materials

1577Stakes, wood, 1" x 1" x 36" 1" x 1" x 36" wood stakes to fasten items in place.  Includes 
materials only.

Each $0.58 450 $261.00

1507Shrub, seedling or transplant, 
bare root, 18"‐36"

Bare root hardwood trees 18‐36" tall. Includes materials 
and shipping only.

Each $0.54 500 $270.00

1565Tree shelter, solid tube type, 
4" x 36"

4" x 36" tree tube for protection from animal damage. 
Materials only.

Each $3.11 450 $1,399.50

1510Tree, hardwood, seedling or 
transplant, bare root, 16‐36"

Bare root hardwood trees 18‐36" tall.  Includes materials 
and shipping only.

Each $0.67 200 $134.00
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Materials

1513Tree, conifer, seedling, bare 
root, 1‐1

Bare root conifer trees,  1‐1 (2 years old).  Includes 
materials and shipping only.

Each $0.39 250 $97.50

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 391 ‐ Riparian Forest Buffer

Scenario: #3 ‐ Small container, machine planted

Scenario Description:
Establish a buffer of trees and/or shrubs into a suitably prepared site to restore riparian plant communities and associated benefits.  The 
buffer will be located adjacent to and up‐gradient from a watercourse or water body extending a minimum of 35 feet wide.  The planting 
will consist of machine planted containerized shrubs, evergreen, and deciduous trees in rows.  Area will be planted using 3 rows.  Spacing 
between plants in‐row ‐ shrubs will be 6' , evergreen tree spacing will be 12', and deciduous tree spacing at 15'.  Tree rows will be 15' 
apart.  Tree row is a total length of 3000'.  Tree shelters will be placed on the hardwoods and evergreens.  Resource concerns to be 
addressed are Soil Erosion ‐ excessive bank erosion; Water Quality ‐ excess sediment and organics in surface waters and elevated 
temperature;  Degraded Plant Condition ‐ inadequate structure and composition; and Inadequate Habitat for Fish and Wildlife ‐ habitat 
degradation.

Before Situation:
Typical sites include former riparian forests and habitat used for forage, cropland, speculation property, or other nonforest condition which 
contains undesirable amounts or types of vegetation.  Active bank erosion is depositing sediment, nutrients and organics in the riparian 
area.  Water temperature is high due to lack of shade.  Habitat is not desirable for wildlife.

After Situation:
A buffer of trees and shrubs will be established along the riparian corridor which will provide stability, filtration, shade, and desirable 
habitat to address the above mentioned resource concerns.

Scenario Feature Measure: Area of planting

Scenario Typical Size: 3

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,548.89 Scenario Cost/Unit: $2,182.96

Cost Details (by category):

1142 2

Equipment/Installation

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.37 20 $127.40

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 8 $238.88

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 20 $456.00

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 1.5 $482.24

1961FI, Soybeans Dryland Dryland Soybeans is Primary Crop Acre $259.37 1.5 $389.06

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 60 $1,054.80

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 20 $413.40

Materials

1520Tree, conifer, seedling, 
containerized, 15 cu. in.

Containerized conifer  stock, 15 cubic inches (e.g. 2.0" x 
6").  Includes materials and shipping only.

Each $0.56 950 $532.00

1566Tree shelter, solid tube type,  
4" x 48"

4" x 48" tree tube for protection from animal damage. 
Materials only.

Each $4.00 450 $1,800.00

1578Stakes, wood, 1" x 1" x 48" 1" x 1" x 48" wood stakes to fasten items in place.  Includes 
materials only.

Each $1.97 450 $886.50

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

391 ‐ Riparian Forest Buffer (Small container, machine planted) ‐  Page 2 of 2
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Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #1 ‐ Native

Scenario Description:
A strip or area of native herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice 
includes chermical seedbed prep and planting of native species.  The area of the filter strip is taken out of production.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties.  
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of native species. The filter strip will have adequate width to filter the planned pollutants. The practice includes 
seedbed preparation, seeding, and operation and maintenance to maintain the vegetation and the function of the filter strip. Species 
selected shall be able to withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting 
environmentally‐sensitive areas.  The area of the filter strip is taken out of production.

Scenario Feature Measure: number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$428.61 Scenario Cost/Unit: $428.61

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 1 $5.65

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 1 $321.49

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1 $15.83

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $65.98 1 $65.98

393 ‐ Filter Strip (Native) ‐  Page 1 of 1
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Scenario Cost:

Practice: 393 ‐ Filter Strip

Scenario: #2 ‐ Introduced

Scenario Description:
A strip or area of herbaceous vegetation situated between cropland, grazing land or disturbed land and sensitive areas.  Practice includes 
chemical seedbed prep, soil admendment (nutrients), and planting of approved species.  The area of the filter strip is taken out of 
production.

Before Situation:
Annual cropland, grazing land, or disturbed land (including forestland) allows for runoff of suspended solids, dissolved and/or associated 
contaminants into environmentally‐sensitive areas such as wetlands, riparian zones, critical habitat and neighboring non‐ag properties. 
Water Quality resource concerns are associated with this practice.

After Situation:
The planned filter strip will be established and mainatined per the practice plan that will meet the criteria for the planned purpose(s).   The 
vegetation will consist of mostly introduced herbaceous species. The filter strip will have adequate width to filter the planned pollutants. 
The practice includes chemical seedbed preparation, soil admendments (nutrients), and seeding. Species selected shall be able to 
withstand partial burial by sediment and tolerant of herbicides used on contribution area while protecting environmentally‐sensitive areas.  
The area of the filter strip is taken out of production.

Scenario Feature Measure: Number of acres

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$416.27 Scenario Cost/Unit: $416.27

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 1 $19.66

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 1 $5.65

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 1 $321.49

Materials

73Phosphorus, P2O5 Price per pound of P2O5 supplied by Superphosphate.  
Price is not per pound of total product applied, no 
conversion is needed.

Pound $0.29 20 $5.80

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1 $15.83

2313One Species, Cool Season, 
Introduced Perennial Grass

Introduced, cool season perennial grass.   Includes material 
and shipping only.

Acre $30.44 1 $30.44

71Nitrogen (N), Urea Price per pound of N supplied by Urea.  Price is not per 
pound of total product applied, no conversion is needed.

Pound $0.58 30 $17.40

393 ‐ Filter Strip (Introduced) ‐  Page 1 of 1
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Scenario Cost:

Practice: 394 ‐ Firebreak

Scenario: #6 ‐ Constructed, tree clearing

Scenario Description:
Installation of a short vegetative firebreak a minimum width of 50' on the upwind side of unit and 100' on the downwind side of unit 
around an entire 160 acre field/farm using mechanical trees shears, chainsaws, and bush hog mowers.  Vegetation is reduced in height but 
not down to bare mineral soil.  Generally water control devices such as water bars are not needed due either to the lack of steep terrain or 
the temporary nature of the firebreak.  Typical slopes are between 5 and 45%.  Resource concerns include Wildfire hazard from excessive 
biomass accumulation, Undesirable plant productivity and health, Inadequate plant structure and composition, and Habitat degradation.

Before Situation:
Tract, field, or farm lacks adequate firebreaks to either reduce the spread of wildfires or contain a prescribed burn.  

After Situation:
The property is adequately protected from wildfire or can be safely prescribe burned.

Scenario Feature Measure: Length of firebreak

Scenario Typical Size: 10,560

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,072.05 Scenario Cost/Unit: $0.86

Cost Details (by category):

Equipment/Installation

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $124.89 40 $4,995.60

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 20 $839.20

940Mower, Bush Hog Equipment and power unit costs.  Labor not included. Hour $49.39 10 $493.90

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.12 20 $122.40

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 70 $1,446.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13

394 ‐ Firebreak (Constructed, tree clearing) ‐  Page 1 of 1
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #1 ‐ Embankment, No PS

Scenario Description:
An earthen embankment dam without a principal spillway pipe.  A low flow tube of 6 inches or less to reduce saturation of the auxiliary 
spillway is installed, anti‐seep collars or sand diaphragms are not required. To stabilized the grade and control erosion in natural or artificial 
channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in 
areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. 
Cost estimate is based upon a typical amount of earthfill of 2,000 cubic yards, and 80 feet of pipe 6" PVC pipe. Disturbed areas are 
protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water quality 
degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 2,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,076.92 Scenario Cost/Unit: $4.54

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 2000 $7,720.00

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 260 $218.40

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 5 $126.60

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 5 $120.90

Materials

990Pipe, PVC, 6", SDR 26 Materials:  ‐ 6" ‐ PVC ‐ SDR 26 160 psi ‐ ASTM D2241 Foot $4.87 80 $389.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

410 ‐ Grade Stabilization Structure (Embankment, No PS) ‐  Page 1 of 1
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #2 ‐ Embankment, Pipe <24"

Scenario Description:
An earthen embankment dam with a principle spillway pipe less than 24 inches, anti‐seep collars or sand diaphragm, and excavated plunge 
pool basin.  Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the formation or advancing of 
gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of 
water require structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is based upon a typical amount of 
earthfill of 4000 cubic yards, 90 feet of 18" PVC, pipe with a canopy inlet, and 3 cubic yard sand diaphragm.  A non‐lined plunge pool 
protects the outlet channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil 
erosion‐concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 4,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,598.42 Scenario Cost/Unit: $5.15

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 29 $147.32

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 4000 $15,440.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 10 $1,109.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 11 $236.17

1373Pipe, PVC, 18", SCH 40 Materials:  ‐ 18" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $29.27 90 $2,634.30

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

410 ‐ Grade Stabilization Structure (Embankment, Pipe <24") ‐  Page 1 of 1
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #3 ‐ Embankment, Pipe >=24"

Scenario Description:
An earthen embankment dam with a principle spillway pipe equal to or greater than 24 inches. Installed to stabilized the grade and control 
erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce 
pollution hazards.  Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels 
or to control gully erosion.  Cost estimate is based upon a typical amount of earthfill of 10,000 cubic yards,corrugated metal drop inlet 
principle spillway with a 11 ft riser and 100 ft barrel, and 82 Square feet of anti‐seep collars. A  rock lined plunge pool protects the outlet 
channel. Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated 
flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Pumping Plant (533), Watering Facility (614), and Livestock Pipeline (516) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 10,000

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$47,303.33 Scenario Cost/Unit: $4.73

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 10000 $38,600.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 13 $1,441.96

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 2 $621.94

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 129 $655.32

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 32 $773.76

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 13 $329.16

Materials
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Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 14 $721.14

1417Pipe, CMP, 24", 12 Gauge 24" Corrugated Metal Pipe, Galvanized, Uncoated, 12 gage. 
Material cost only.

Foot $26.26 100 $2,626.00

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 30 $25.20

1824Pipe, CMP, 30", 12 Gauge 30" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $32.63 12 $391.56

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 11 $236.17

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #4 ‐ Pipe Drop, Plastic

Scenario Description:
A  pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed using plastic pipe without anti‐seep collars.  This is 
typically an earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some 
permanent pool / storage but do not have 35 years of sediment life.  Payment rate is based upon the riser weir length (Diameter x 3.14) in 
feet times the length of the pipe barrel in (feet).  Installed to stabilized the grade and control erosion in natural or artificial channels, to 
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where 
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion.  Cost estimate 
is based upon a 2000 CY structure with a 6 ft high 24" (2') PVC riser with a 40 ft long barrel (2' x 3.14 x 40' = 251 SF). Disturbed areas are 
protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water quality 
degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), and Irrigation Canal or Lateral (320) 
will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length

Scenario Typical Size: 251

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,183.18 Scenario Cost/Unit: $48.54

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 2000 $7,720.00

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 2 $221.84

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 20 $101.60

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 1 $310.97

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 7 $150.29

1374Coupling, PVC, Tee, 24x18,  
SCH 40

Materials:  ‐ Tee, 24"x18" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Each $1,587.58 1 $1,587.58

2046Pipe, PVC, 24", SCH 40 Materials:  ‐ 24" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $37.90 6 $227.40
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Materials

1373Pipe, PVC, 18", SCH 40 Materials:  ‐ 18" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $29.27 40 $1,170.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #5 ‐ Pipe Drop, CMP

Scenario Description:
A pipe drop (ie: riser and barrel) grade stabilization structure designed and constructed with a metal anti‐seep collar.  This is typically a 
earthen dry dam structure with no permanent storage (water or sediment), however some structures may have some permanent pool / 
storage but do not have 35 years of sediment life.  Payment rate is based upon the riser weir length  (Diameter x 3.14) in feet times the 
length of the pipe barrel in (feet).  Installed to stabilized the grade and control erosion in natural or artificial channels, to prevent the 
formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where the 
concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion.  Cost estimate is 
based upon a corrugated metal pipe drop structure with a 30", 12' tall riser and a 100' long 24" barrel (Riser Weir length x Barrel Length = 
2.5ft x 3.14 x 100ft = 785). Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil 
erosion‐concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as;  Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), and Irrigation Canal or Lateral (320) 
will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Riser Weir Length x Barrel Length

Scenario Typical Size: 785

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,166.70 Scenario Cost/Unit: $18.05

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 13 $1,441.96

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 2 $621.94

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1500 $5,790.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 129 $655.32

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 38 $918.84

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 13 $329.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 42 $738.36
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Materials

1824Pipe, CMP, 30", 12 Gauge 30" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $32.63 12 $391.56

1417Pipe, CMP, 24", 12 Gauge 24" Corrugated Metal Pipe, Galvanized, Uncoated, 12 gage. 
Material cost only.

Foot $26.26 100 $2,626.00

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 30 $46.50

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 1 $21.76

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 11 $236.17

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #6 ‐ Concrete Box Drop 

Scenario Description:
A Straight, semicircular, or Box Drop structure composed of reinforced concrete used to stabilized the grade and control erosion in natural 
or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  
Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully 
erosion. Cost estimate is based upon a wall structure with a drop of 4 ft and weir length of 6 ft wide and is 6 ft deep with 3 ft above the 
crest. The unit of payment measurement is defined as cubic yards of concrete. Disturbed areas are protected with permanent vegetative 
cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Cubic Yards of Concrete

Scenario Typical Size: 11

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,566.38 Scenario Cost/Unit: $778.76

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 46 $98.90

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 5 $554.60

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 800 $3,088.00

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 11 $3,420.67

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 5 $126.60

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 10 $241.80

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5 $87.90

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 7.5 $161.03

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $20.39 14 $285.46

Mobilization

410 ‐ Grade Stabilization Structure (Concrete Box Drop ) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 161



USDA‐Natural Resources Conservation Service South Dakota

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #7 ‐ Sheet Pile Weir Drop 

Scenario Description:
A Straight structure composed of sheet pile metal used to stabilized the grade and control erosion in natural or artificial channels, to 
prevent the formation or advancing of gullies, and to enhance environmental quality and reduce pollution hazards.  Applied in areas where 
the concentration and flow velocity of water require structures to stabilize the grade in channels or to control gully erosion. Cost estimate 
is based upon a  structure with a crest of 30 ft. The unit of payment measurement is defined as the area of sheet piling in square feet.  
Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns such as soil erosion‐concentrated flow 
erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Area of Sheet piling

Scenario Typical Size: 350

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,820.16 Scenario Cost/Unit: $50.91

Cost Details (by category):

Equipment/Installation

1337Sheet piling, steel, 15' Steel sheet pile, panels or barrier driven up to 15 feet and 
left in place. Includes materials, equipment and labor.

Square 
Foot

$24.25 350 $8,487.50

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 500 $1,040.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1500 $5,790.00

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 30 $1,545.30

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #10 ‐ Modular Concrete Block Drop

Scenario Description:
A drop structure constructed of precast modular blocks, typically 2'x2'x4, 2.5'x2.5'x5', or 2'x2'x6'. These structures are used to stabilize the 
grade and control erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental 
quality and reduce pollution hazards.  Applied in areas where the concentration and flow velocity of water require structures to stabilize 
the grade in channels or to control gully erosion. Cost estimate is based upon a concrete block structure with a drop of 5 feet and a weir 
width of 12 feet with a stepped slope of 2:1 (H:V), for a total of 67 modular blocks.  The unit of payment measurement is defined as the 
volume of concrete blocks in cubic yards.  Disturbed areas are protected with permanent vegetative cover. Addresses resource concerns 
such as soil erosion‐concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Volume of Blocks

Scenario Typical Size: 60

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,791.90 Scenario Cost/Unit: $146.53

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 400 $1,544.00

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 180 $374.40

Materials

1496Block, pre‐cast concrete, 
modular

Pre‐cast concrete blocks, typically 2ft x 2ft x 6ft , includes 
installation and delivery.

Cubic 
Yard

$102.21 60 $6,132.60

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 4 $85.88

1210Geotextile, non‐woven, heavy 
weight

Non‐woven greater than 8 ounce/square yard geotextile 
with staple anchoring.  Materials and shipping only.

Square 
Yard

$3.84 40 $153.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 410 ‐ Grade Stabilization Structure

Scenario: #11 ‐ Rock Chute

Scenario Description:
A trapezoidal structure constructed of rock riprap with a geotextile base. These structures are used to stabilized the grade and control 
erosion in natural or artificial channels, to prevent the formation or advancing of gullies, and to enhance environmental quality and reduce 
pollution hazards.  Applied in areas where the concentration and flow velocity of water require structures to stabilize the grade in channels 
or to control gully erosion. Cost estimate is based upon a rock chute with a vertical drop  of 6.5 feet and a width of 12'. The unit of payment 
measurement is defined as the volume of rock used in the chute in cubic yards.  Disturbed areas are protected with permanent vegetative 
cover. Addresses resource concerns such as soil erosion‐concentrated flow erosion and water quality degradation.

Before Situation:
The operator presently has gullies forming and/or worsening on the farmland and impacting the useable area and the downstream water 
quality. Erosion from the gullies is allowing soil and possibly nutrients to be transported to downstream receiving waters degrading water 
quality and causing soil loss.

After Situation:
Area is stabilized.  The advancement and/or formation of gullies is stopped, soil from gullies no longer leaves the farm, useable farm area is 
increased, sedimentation and other pollution hazards are decreased, and water quality downstream is protected.  Any needed re‐
vegetation of disturbed areas use Critical Area Planting (342). Other associated practices such as; Pond (378), Dam (402), Fence (382), 
Channel Bed Stabilization (584), Dike (356), Grassed Waterway (412), Structure for Water Control (587), Subsurface Drain (606), and 
Underground Outlet (620) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Volume of Rock 

Scenario Typical Size: 144

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,772.15 Scenario Cost/Unit: $53.97

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 50 $104.00

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 144 $7,417.44

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #1 ‐ Waterway < 25 sqft

Scenario Description:
Typical practice is 1500 ' long, 12' bottom, 8:1 side slopes, 1.1' depth.  A grass waterway that is a shaped or graded channel and is 
established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet. This practice addresses 
Concentrated Flow Erosion (Classic Gully & Ephemeral Erosion) and Excessive Sediment in surface waters. Waterway area measured from 
top of bank to top of bank.  Seeding will be completed under the Critical Area Planting (342) Practice Standard with seeding area up to 20% 
greater than waterway area to account for buffer area along the waterway.   Costs include excavation and associated work to construct the 
overall shape and grade of the waterway.  This scenario would apply to Grassed Waterways with a design cross sectional area less than 25 
square feet per lineal foot of waterway.

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and/or poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 1500 ' long, 12' bottom, 8:1 side slopes, 1.1' depth. The practice is installed using a dozer and/or scraper, with 
final grading with motor grader.  Use Critical Area Planting (342) for establishment of waterway vegetation.  If erosion control blankets or 
mulching for seedbed establishment/protection are needed, use conservation practice Mulching (484).   Drainage tile, if needed, will be 
installed accoring to Subsurface Drain (606). Outlets, if needed will be installed using Structure for Water Control (587). If inlet Structures 
are needed with the drainage tile, then those will be installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,121.81 Scenario Cost/Unit: $2,121.81

Cost Details (by category):

Equipment/Installation

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.49 954 $1,421.46

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 411 $345.24

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #2 ‐ Waterway 25 to 50 sqft

Scenario Description:
Typical practice is 1500 ' long, 12' bottom, 8:1 side slopes, 1.5' depth.  A grass waterway that is a shaped or graded channel and is 
established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet. This practice addresses 
Concentrated Flow Erosion (Classic Gully & Ephemeral Erosion) and Excessive Sediment in surface waters. Waterway area measured from 
top of bank to top of bank. Seeding will be completed under the Critical Area Planting (342) Practice Standard with seeding area up to 20% 
greater than waterway area to account for buffer area along the waterway.   Costs include excavation and associated work to construct the 
overall shape and grade of the waterway.  This scenario would apply to Grassed Waterways with a design cross sectional area greater than 
25 square feet up to 50 square feet per lineal foot of waterway.

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and/or poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 1500 ' long, 12' bottom, 8:1 side slopes, 1.5' depth. The practice is installed using a dozer and/or scraper, with 
final grading with motor grader.  Use Critical Area Planting (342) for establishment of waterway vegetation.  If erosion control blankets or 
mulching for seedbed establishment/protection are needed, use conservation practice Mulching (484).   Drainage tile, if needed, will be 
installed accoring to Subsurface Drain (606). Outlets, if needed will be installed using Structure for Water Control (587). If inlet Structures 
are needed with the drainage tile, then those will be installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,114.51 Scenario Cost/Unit: $3,114.51

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 500 $420.00

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.49 1500 $2,235.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #3 ‐ Waterway 51 to 100 sqft

Scenario Description:
Typical practice is 2000 ' long, 40' bottom, 6:1 side slopes, 1.6' depth.  A grass waterway that is a shaped or graded channel and is 
established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet. This practice addresses 
Concentrated Flow Erosion (Classic Gully & Ephemeral Erosion) and Excessive Sediment in surface waters. Waterway area measured from 
top of bank to top of bank. Seeding will be completed under the Critical Area Planting (342) Practice Standard with seeding area up to 20% 
greater than waterway area to account for buffer area along the waterway.   Costs include excavation and associated work to construct the 
overall shape and grade of the waterway.  This scenario would apply to Grassed Waterways with a design cross sectional area from 51 
square feet up to 100 square feet per lineal foot of waterway.

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and/or poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 2000 ' long, 40' bottom, 6:1 side slopes, 1.8' depth. The practice is installed using a dozer and/or scraper, with 
final grading with motor grader.  Use Critical Area Planting (342) for establishment of waterway vegetation.  If erosion control blankets or 
mulching for seedbed establishment/protection are needed, use conservation practice Mulching (484).   Drainage tile, if needed, will be 
installed accoring to Subsurface Drain (606). Outlets, if needed will be installed using Structure for Water Control (587). If inlet Structures 
are needed with the drainage tile, then those will be installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 3

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,328.50 Scenario Cost/Unit: $2,776.17

Cost Details (by category):

Equipment/Installation

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.49 4411 $6,572.39

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1096 $920.64

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 12 $408.96

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 412 ‐ Grassed Waterway

Scenario: #5 ‐ GWW with Checks

Scenario Description:
Typical practice is 1500 ' long, 12' bottom, 8:1 side slopes, 1.1' depth. A grass waterway that is a shaped or graded channel and is 
established with suitable vegetation to carry surface water at a non‐erosive velocity to a stable outlet.  Fabric or stone checks are installed 
every 100 feet along the length of the waterway perpendicular to waterflow and are 2/3 the waterway top width to reduce maintenance 
and provide temporary protection until vegetation is established. Fabric Checks are installed 18" deep with 12" laid over on the surface. 
(Alternatively, rock checks could be installed).  This practice addresses Concentrated Flow Erosion (Classic Gully & Ephemeral Erosion) and 
Excessive Sediment in surface waters. Waterway area measured from top of bank to top of bank. Seeding will be completed under the 
Critical Area Planting (342) Practice Standard with seeding area up to 20% greater than waterway area to account for buffer area along the 
waterway.   Costs include excavation and associated work to construct the overall shape and grade of the waterway. 

Before Situation:
The field has a small gulley which is cutting deeper into the field as time goes on, so it needs to be stopped or controlled. Excessive 
sedimentation and soil erosion as a result from ephemeral or classic gully erosion.  Gully has formed in field as a result of excessive runoff 
and poor cropping techniques.  Grassed waterway is also commonly installed to covey runoff from concentrated flows, terrarces, 
diversions, or water control structures or similar practices to a suitable, stable outlet. 

After Situation:
Installed grassed waterway is 1500 ' long, 12' bottom, 8:1 side slopes, 1.1' depth.  Fabric checks are installed every 100 feet along the 
length of the waterway. The practice is installed using a dozer and/or scraper, with final grading with motor grader.  Fabric or stone checks 
are installed with small backhoe and labor. Use Critical Area Planting (342) for establishment of waterway vegetation. If erosion control 
blankets or mulching for seedbed establishment/protection are needed, use conservation practice Mulching (484).    Drainage tile, if 
needed, will be installed accoring to Subsurface Drain (606). Outlets, if needed will be installed using Structure for Water Control (587).  If 
inlet Structures are needed with the drainage tile, then those will be installed using Underground Outlet (620).

Scenario Feature Measure: Acre of Waterway

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,182.84 Scenario Cost/Unit: $3,182.84

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 411 $345.24

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 23 $47.84

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 23 $116.84

1222Excavation, common earth, 
large equipment, 50 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
50 feet.  Includes equipment and labor.

Cubic 
Yard

$1.49 1212 $1,805.88

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 12 $210.96

Materials

1209Geotextile, non‐woven, light 
weight

Non‐woven less than 8 ounce/square yard geotextile with 
staple anchoring.  Materials and shipping only.

Square 
Yard

$1.08 92 $99.36

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 430 ‐ Irrigation Pipeline

Scenario: #1 ‐ PVC, by the pound

Scenario Description:
Description:  Below ground installation of PVC pipeline.  Typical practice sizes range from 6‐inch to 12‐inch.  Construct 1,300 feet of 6‐inch, 
pressure rating 80 psi (SDR 51), PVC plastic irrigation pipe (PIP) with appurtenances, installed below ground with a minimum of 2.5 feet of 
ground cover.  The unit is weight of pipe in pounds.  1,300 feet of 6‐inch, SDR 51 PVC PIP weighs 1.49 lb/ft, or a total of 1,937 pounds.  
Appurtenances include: couplings, fittings, air vents, pressure relief valves, thrust blocks, dog‐legs (risers), and inline valves. Cost of 
appurtenances does not include flow meters or backflow preventers. Typical installation applies to soils with no special bedding 
requirements.
Resource Concerns:  Inefficient Use of Irrigation Water; Inefficient Energy Use. 
Associated Practices:   436 ‐ Irrigation Reservoir; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 443 ‐ Irrigation 
System, Surface & Subsurface; 447 ‐ Irrigation System, Tailwater Recovery; 533 ‐ Pumping Plant

Before Situation:
Pipeline needed to replace or supplement inefficient irrigation conveyance systems.

After Situation:
Pipeline installed to convey and/or distribute water to irrigation systems, minimizing non‐beneficial water use, reducing soil erosion, and/or 
reducing energy use.

Scenario Feature Measure: Weight of pipe

Scenario Typical Size: 1,937

Scenario Unit: Pound

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,607.51 Scenario Cost/Unit: $3.41

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 1300 $1,586.00

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

1407Portable Welder Portable field welder. Equipment only.  Labor not included. Hour $19.58 8 $156.64

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1381Pipe, steel, smooth wall, 
galvanized, weight priced

Steel manufactured into galvanized smooth wall pipe Pound $1.61 220 $354.20

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.46 1937 $2,828.02

2127Valve, Alfalfa valve with riser, 
PVC, 8"

Alfalfa valve assembly including, 8" diameter metal alfalfa 
valve, PVC tee, 36" PVC riser for connection to a pipeline.  
Materials only.

Each $318.89 1 $318.89

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 430 ‐ Irrigation Pipeline

Scenario: #2 ‐ PVC, 8‐in by the foot

Scenario Description:
Description:  Below ground installation of PVC pipeline.  Construct 1,300 feet of 8‐inch, pressure rating 100 psi (SDR 41), PVC plastic 
irrigation pipe (PIP) with appurtenances, installed below ground with a minimum of 2.5 feet of ground cover. Appurtenances include: 
couplings, fittings, air vents, pressure relief valves, thrust blocks, dog‐legs (risers), and inline valves. Cost of appurtenances does not include 
flow meters or backflow preventers. Typical installation applies to soils with no special bedding requirements.
Resource Concerns:  Inefficient Use of Irrigation Water; Inefficient Energy Use. 
Associated Practices:   436 ‐ Irrigation Reservoir; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 443 ‐ Irrigation 
System, Surface & Subsurface; 447 ‐ Irrigation System, Tailwater Recovery; 533 ‐ Pumping Plant

Before Situation:
Pipeline needed to replace or supplement inefficient irrigation conveyance systems.

After Situation:
Pipeline installed to convey and/or distribute water to irrigation systems or reservoirs, minimizing non‐beneficial water use, reducing soil 
erosion, and/or reducing energy use.

Scenario Feature Measure: Length of pipe

Scenario Typical Size: 1,300

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,009.71 Scenario Cost/Unit: $7.70

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 1300 $1,586.00

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

1407Portable Welder Portable field welder. Equipment only.  Labor not included. Hour $19.58 8 $156.64

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1381Pipe, steel, smooth wall, 
galvanized, weight priced

Steel manufactured into galvanized smooth wall pipe Pound $1.61 320 $515.20

2127Valve, Alfalfa valve with riser, 
PVC, 8"

Alfalfa valve assembly including, 8" diameter metal alfalfa 
valve, PVC tee, 36" PVC riser for connection to a pipeline.  
Materials only.

Each $318.89 1 $318.89

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.46 4157 $6,069.22

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 430 ‐ Irrigation Pipeline

Scenario: #3 ‐ PVC, 10‐in by the foot

Scenario Description:
Description:  Below ground installation of PVC pipeline.  Construct 1,300 feet of 10‐inch, pressure rating 80 psi (SDR 51), PVC plastic 
irrigation pipe (PIP) with appurtenances, installed below ground with a minimum of 2.5 feet of ground cover. Appurtenances include: 
couplings, fittings, air vents, pressure relief valves, thrust blocks, dog‐legs (risers), and inline valves. Cost of appurtenances does not include 
flow meters or backflow preventers. Typical installation applies to soils with no special bedding requirements.
Resource Concerns:  Inefficient Use of Irrigation Water; Inefficient Energy Use. 
Associated Practices:   436 ‐ Irrigation Reservoir; 441 ‐ Irrigation System, Microirrigation; 442 ‐ Irrigation System, Sprinkler; 443 ‐ Irrigation 
System, Surface & Subsurface; 447 ‐ Irrigation System, Tailwater Recovery; 533 ‐ Pumping Plant

Before Situation:
Pipeline needed to replace or supplement inefficient irrigation conveyance systems.

After Situation:
Pipeline installed to convey and/or distribute water to irrigation systems or reservoirs, minimizing non‐beneficial water use, reducing soil 
erosion, and/or reducing energy use.

Scenario Feature Measure: Length of pipe

Scenario Typical Size: 1,300

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,681.97 Scenario Cost/Unit: $10.52

Cost Details (by category):

Equipment/Installation

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 1300 $3,601.00

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

1407Portable Welder Portable field welder. Equipment only.  Labor not included. Hour $19.58 8 $156.64

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.46 5248 $7,662.08

1381Pipe, steel, smooth wall, 
galvanized, weight priced

Steel manufactured into galvanized smooth wall pipe Pound $1.61 360 $579.60

2127Valve, Alfalfa valve with riser, 
PVC, 8"

Alfalfa valve assembly including, 8" diameter metal alfalfa 
valve, PVC tee, 36" PVC riser for connection to a pipeline.  
Materials only.

Each $318.89 1 $318.89

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 436 ‐ Irrigation Reservoir

Scenario: #1 ‐ Embankment Dam 

Scenario Description:
The reservoir, created by an embankment built across a natural depression, with an 18" diameter  principal spillway outlet through the 
embankment, is controlled by a canal‐style gate. Outlet structure is constructed with watertight plasatic pipe appropriate for this use, 
commonly PVC pipe.  Outlet can also serve as overflow protection with a 12" diameter standpipe and tee to the 18" pipe. Any watershed 
runoff will be diverted around reservoir. It will be built with approximately 4,500 cubic yards of on‐site material. It will be about 19.9 feet 
high and 200 feet long and hold approximately 1,000,000 gallons (3 acre‐feet). The top of berm will be 10 feet wide and the embankment 
side slopes will be 2.5 H to 1 V up and down stream.  
Resource concern: Insufficient Water ‐ Inefficient use of irrigation water.
Associated practices include: 521 ‐ Pond Sealing or Lining (various); 320 ‐ Irrigation Canal or Lateral; 430 ‐ Irrigation Pipeline; 428 ‐ Irrigation 
Ditch Lining; 533 ‐ Pumping Plant; 440 series ‐ Irrigation Systems; 378 ‐ Pond; 447 ‐ Irrigation System, Tailwater Recovery; 484 ‐ Mulching; 
and 342 ‐ Critical Area Planting.

Before Situation:
Current system relies on an intermittent or low‐flow rate water source. This results in untimely and/or inefficient water application.
Divert water around ‐ no spillway

After Situation:
This is an embankment, installed across a natural off‐stream intermittent watercourse, used to store water for subsequent irrigation. It will 
be used to accumulate and store water for timely and efficient application of water through an irrigation system The water source could be 
a well, irrigation district pipeline, and/or a pump from a stream. It is designed to deliver water by gravity to an open ditch or non‐
pressurized pipeline, generally in excess of 5 cfs.  All earthen materials will be from on‐site sources.   

Scenario Feature Measure: Volume of Compacted Eartfill

Scenario Typical Size: 4,500

Scenario Unit: Cubic Yards

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$22,301.39 Scenario Cost/Unit: $4.96

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 4500 $17,370.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1921Coupling, HDPE CPT Dual Wall, 
Tee, 18"x18"x12"

Tee, 18"x18"x12" ‐ HDPE CPT Tee. Materials only. Each $270.51 1 $270.51

1917Screw gate, cast iron, 18" 
diameter, 10/0 head

18" diameter cast iron screw (canal) gate rated at 10 
seating head 0 feet unseating head. Materials only.

Each $1,021.26 1 $1,021.26

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $10.92 136 $1,485.12

1244Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 12"

Pipe, Corrugated HDPE Double Wall, 12" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $7.09 20 $141.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #1 ‐ SDI (Subsurface Drip Irrigation)

Scenario Description:
A subsurface drip irrigation system (SDI) with a lateral spacing of 40 inches. This buried drip irrigation system utilizes a thinwall tape with 
inline emitters at a uniform spacing for the system laterals. The dripperline or tape is normally installed by being plowed in approx 10‐18 
inches deep with a chisel shank type plow equipped with tape reels. This type of drip irrigation system utilizes a buried supply manifold 
with automated zone control valves and a buried flush manifold with manual flush valves. This permanent micro‐irrigation system includes 
an automated filter station, flow meter, backflow prevention device, automated control box or timer, the thinwall dipperline or tape for 
laterals, both a supply and a flushing manifold and numerous types of water control valves. This is an all‐inclusive system starting with the 
filter station including all required system components out to the flush valves. The water supply line from the water source to the filter 
station is an irrigation pipeline (430) and is not included as part of this system

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation Pipeline, 433 ‐ Irrigation Flow Measrement, 
610 ‐ Salinity & Sodic Soil Management, 434 ‐ Soil Moisture Measurement, 328‐Conservation Crop Rotation, and 590 Nutrient Management.

Before Situation:
Typical before irrigation situation would normally be an existing inefficient surface or sprinkler irrigation system on a cropland or hayland 
field. The existing irrigation system would experience poor, non‐uniform irrigation applications and significant water losses affecting both 
water quantity and water quality.

After Situation:
A typical practice would be the installation of a subsurface drip irrigation system (SDI) on a 60 acre cropland or hayland field. The system 
lateral (thinwall dripperline or tape) spacing would 40 inches. This highly efficient SDI (buried) irrigation system  provides irrigation water 
directly to the plant root zone eliminating application losses resulting in a very high water application efficiency and properly designed 
these SDI systems are capable of very uniform water applications.
Typical field size is 60 acres.

Scenario Feature Measure: Acres in System

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$142,130.87 Scenario Cost/Unit: $2,368.85

Cost Details (by category):

Equipment/Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 6800 $8,296.00

1987Micro Irrigation, chemical 
injection equipment

Chemical Injector Pump, plus chemigation check valve, 
injector ports, and appurtenances, Installation included.

Each $1,360.10 1 $1,360.10

Materials

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,403.71 1 $3,403.71

1487Micro Irrigation, buried drip 
tubing

Tubing that is installed underground for Sub‐surface drip 
irrigation, includes installation, and connections to the 
supply and flushing laterals.  Tubing has emitters built in.  
Includes labor.

Foot $0.14 824108 $115,375.12

1485Micro Irrigation, control valves 
and timers

Automatic controller and timer, to turn on and off the sets 
for micro irrigation, installation and valves.  Based on 
control unit, not number of valves controlled.

Each $1,223.75 1 $1,223.75

1482Micro Irrigation, media filter Sand or media filter for Micro irrigation system.  Includes 
plumbing, connections and automatic controller.  Unit is 
complete and installed.  Unit price per filter, not per filter 
station.

Each $2,449.98 2 $4,899.96
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Materials

1323Pipe, PVC, dia. < 18", weight 
priced

Polyvinyl Chloride (PVC) pressure rated pipe priced by the 
weight of the pipe materials for pipes with diameters less 
than 18".  Materials only.

Pound $1.46 4856 $7,089.76

1484Micro Irrigation, screen filter, ≥
 100 gpm

Screen filter for Micro irrigation system with 100 gpm or 
greater capacity.  Includes plumbing, connections and 
automatic controller.  Unit is complete and installed.  Unit 
price per filter, not per filter station.

Each $313.85 1 $313.85

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 441 ‐ Irrigation System, Microirrigation

Scenario: #2 ‐ Surface PE, with emitters, trees and shrubs

Scenario Description:
A micro‐irrigation system, utilizing surface PE tubing (can be placed on trelis or above ground) with emitters to provide irrigation for an 
orchard, vineyard, windbreak, or other specialty crop grown in a grid pattern. The typical system is a permanent system, installed on a 3 
row 1000' windbreak on the ground surface (total of 3000' lf). The windbreak has a plant spacing of 8 feet between trees. This system 
utilizes emitters at each tree or plant as the water application device, amounting to 375 emitters for this system. This system typically 
includes a filter system, PE tubing, HDPE or PVC manifolds, emitters, etc. This practice applies to systems designed to discharge < 60 gal/hr 
at each individual lateral discharge point. Does not include Pump, Power source, Water source (well or reservoir). 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, Degraded Plant Condition ‐ Undesirable plant
productivity and health, Water Quality Degradation ‐ Excessive sediment in surface waters, and Inefficient Energy Use ‐ Equipment and 
facilities.

Associated Practices:  380‐Windbreak/Shelterbelt Establishment, 533‐Pumping Plant, 449‐ Irrigation Water Management, 430 ‐ Irrigation 
Pipeline, 433 ‐ Irrigation Flow Measurement, 610 ‐ Salinity & Sodic Soil Management, 434 ‐ Soil Moisture Measurement, 328‐Conservation 
Crop Rotation, and 590 Nutrient Management.

Before Situation:
A tree row has an insufficient available water source causing plant health (establishment and persistence) concerns. 

After Situation:
A surface placed microirrigation system is utilized to provide highly efficient irrigation to a tree row to address plant health concerns.  

Scenario Feature Measure: Number of trees or shrubs watered

Scenario Typical Size: 375

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,148.21 Scenario Cost/Unit: $8.40

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

1379Pipe, HDPE, smooth wall, 
weight priced

High Density Polyethylene (HDPE) compound 
manufactured into smooth wall pipe. Materials only.

Pound $3.57 33.6 $119.95

1488Micro Irrigation, surface drip 
tubing or tape

Tubing or Tape is installed above ground for surface drip 
irrigation, includes installation, and connections to the 
supply and flushing laterals.  Tubing has emitters built in.

Foot $0.87 3000 $2,610.00

1617Micro Irrigation, screen filter, 
< 100 gpm

Screen filter for Micro Irrigation used in small systems.  
Includes filter.  No controls are included or needed.

Each $277.62 1 $277.62
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Scenario Cost:

Practice: 442 ‐ Irrigation System, Sprinkler

Scenario: #1 ‐ Gravity to Pivot Conversion

Scenario Description:
Decription: Installation of a low pressure center pivot system. 

Resource concerns include: Soil Erosion (Concentrated flow erosion e.g. irrigation induced), Insufficient Water (Inefficient use of irrigation 
water), Water Quality Degradation (Excess nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess 
pathogens and chemicals from manure, bio‐solids or compost applications).

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449)

Before Situation:
A 160 acre field is flood irrigated. Application of irrigation water is inefficient and non‐uniform. Irrigation water is typically over applied in 
some parts of the field, and under applied in others. Deep percolation from the excess irrigation delivers excess nutrients salts, and 
chemicals to the ground water. Runoff from the field contains excess nutrients and degrades the receiving waters. Irrigated induced 
erosion is excessive.

After Situation:
The existing surface irrigation system is converted to a low pressure center pivot. Corners are converted to non‐irrigated cropland.  The 
pivot is 1300 feet in length with pressure regulators and low pressure sprinklers. 

The new irrigation system applies water efficiently and uniformly to maintain adequate soil water for the desired level of plant growth. 
Deep percolation and field runoff is eliminated and there are no excess nutrients, salts or pathogens delivered to the receiving waters. 
Irrigation induced runoff is eliminated.

This center pivot scenario includes all hardware from the pivot point, including the concrete pad the pivot is placed on.

Scenario Feature Measure: Length of Center Pivot Lateral

Scenario Typical Size: 1,300

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$94,331.16 Scenario Cost/Unit: $72.56

Cost Details (by category):

Materials

317Irrigation, Center pivot system 
with appurtenances, fixed cost 
portion

Fixed cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Each $6,170.22 1 $6,170.22

318Irrigation, Center pivot system 
with appurtenances, variable 
cost portion

Variable cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Foot $67.57 1300 $87,841.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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Scenario Cost:

Practice: 442 ‐ Irrigation System, Sprinkler

Scenario: #3 ‐ System Renovation, Renozzle

Scenario Description:
Center Pivot and Linear Move sprinkler systems are used in large crop fields with fairly regular field borders and flat topography. The 
scenario involves changing nozzles on center pivot or lateral move irrigation systems to low‐pressure systems to improve efficiency of 
water use and reduce energy use.  This scenario is intended for cropland areas where the objective is water or energy conservation. A 
typical scenario assumes a 1300 LF span, renozzled with low‐pressure nozzles.

Resource concerns include: Soil Erosion (Concentrated flow erosion e.g. irrigation induced), Insufficient Water (Inefficient use of irrigation 
water), Water Quality Degradation (Excess nutrients in surface and ground waters, Excessive salts in surface and ground waters, Excess 
pathogens and chemicals from manure, bio‐solids or compost applications), Inefficient Energy Use (Equipment and facilities e.g. pumping)

Associated Practices: Irrigation Pipeline (430), Pumping Plant (533), Irrigation Water Management (449)

Before Situation:
A center pivot is irrigating cropland that is being irrigated using a system in which all nozzles are operating above 35 psi on the mainline 
pipe. The nozzles are worn and water is applied non‐uniformly. Water runs off the field and degrades the receiving waters. Deep 
percolation in some parts of the field degrades the ground water quality. The runoff from the field causes soil erosion. The high pressure 
requirement for the system requires excess energy use.

After Situation:
A Center Pivot or Linear Move sprinkler system with a span of 1300 linear feet is re‐nozzled with low‐pressure nozzles (<=35 psi). The 
irrigation water is applied efficiently and uniformly to maintain adequate soil moisture for optimum plant growth. Runoff and deep 
percolation are eliminated, and the surface and ground water is no longer degraded. The irrigation induced soil erosion caused by runoff is 
also eliminated. The lower pressure sprinklers reduce the energy used by the pump when the pump is modified to match lower pressure 
requirements.

Scenario Feature Measure: Length of Lateral Retrofitted 

Scenario Typical Size: 1,300

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,686.23 Scenario Cost/Unit: $5.14

Cost Details (by category):

Materials

1480Irrigation, Sprinkler Package, 
Renozzle or Retrofit, with 
drops and pressure regulators

Sprinkler Package ‐ Rennovation including sprinkler nozzle 
addition, and/or  replacement, including new pressure 
regulators and drops.

Foot $5.09 1300 $6,617.00

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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Scenario Cost:

Practice: 449 ‐ Irrigation Water Management

Scenario: #1 ‐ IWM, Basic 

Scenario Description:
A low Intensity irrigation water management system for producers using a checkbook method (crop grown, soil moisture conditions prior to 
irrigation, dates of irrigation start and stop, depths of irrigation applied, duration of irrigations, and amount of rainfall). For a typical 
scenario, soil moisture is determined by the feel method, volumes of irrigation water are based on energy or water district bills, records are 
kept on paper copies, and calculations are made by hand. 

Resource Concerns: Insufficient Water Supply‐Inefficient use of irrigation water; Degraded Plant Condition‐Undesirable plant productivity 
and health, and Inefficient Energy Use‐Equipment and facilities.

Associated Practices: 441‐Irrigation System Microirrigation, 442‐Irrigation System Sprinkler, 443‐Irrigation System Surface and Subsurface, 
449‐ Irrigation Water Management, 587‐Structure for water Control. 

Before Situation:
The irrigator decides when to irrigate based on general crop or soil appearance or limited soil moisture monitoring.  System run times are 
based on past apparent success. The typical irrigated field is a 125 acre corn field with a sprinkler irrigation system. 

After Situation:
Irrigations are scheduled based on measured crop water requirements. Records are used to evaluate results of past irrigation events and 
influence future irrigations. The irrigator keeps records of soil moisture, crop water use, rainfall amounts and irrigation timing and 
amounts.  At the end of the irrigation season all the data has been reviewed and evaluated.  Improvements planned for the next season 
have been determined. 

Scenario Feature Measure: Acres under irrigation

Scenario Typical Size: 125

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$553.92 Scenario Cost/Unit: $4.43

Cost Details (by category):

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28
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Scenario Cost:

Practice: 449 ‐ Irrigation Water Management

Scenario: #2 ‐ IWM, Intermediate 1st year

Scenario Description:
This practice includes the installation of electrical soil moisture sensors such as capacitance or resistance sensors that are monitored to 
determine soil moisture. This scenario includes purchasing soil moisture sensors, installation equipment (probe or auger), and a data logger 
to log continuous soil moisture data that can be downloaded to a personal computer and associated graphing software. This scenario is 
inteded to be used as a one‐time payment for the first year in multiple year IWM contracts. Typical Scenario involves installation of sensors 
at a single location in a 125 acre field of sprinkler irrigated cropland.  Producer periodically monitors soil moisture sensors during the 
growing season. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities. 

Associated Practices:  449‐ Irrigation Water Management, 587‐Structure for water Control, 328‐Conservation Crop Rotation, 590‐Nutrient  
Management, 442‐Irrigation System, Sprinkler, and Irrigation System, Microirrigation 441.

Before Situation:
Producer uses feel method to estimate soil moisture for scheduling irrigation in the field.   

After Situation:
Producer has installed at least three sensors at each monitoring site to a depth of three feet with one sensor representing each foot of 
depth.  Producer periodically downloads continuously recorded soil moisture measurements that are used to schedule irrigation more 
effectively resulting in improved irrigation water managment and reduced energy use.   

Scenario Feature Measure: Number of measuring sites

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,275.56 Scenario Cost/Unit: $1,275.56

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 12 $210.96

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Materials

1453Data Logger Data Logger W/Graphic Output for water management. 
Materials only.

Each $550.78 1 $550.78

1456Soil Moisture Sensor Soil moisture resistance sensor W/10' cables. Equipment 
only.

Each $34.24 3 $102.72

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 449 ‐ Irrigation Water Management

Scenario: #3 ‐ IWM, Intermediate Subsequent Years

Scenario Description:
This practice includes the installation of electrical soil moisture sensors such as capacitance or resistance sensors that are monitored to 
determine soil moisture. This scenario includes the installation of soil moisture sensors and a data logger(s) to log continuous soil moisture 
data that can be downloaded to a personal computer and associated graphing software.  This scenario is inteded to be used as a 
subsequent payment for multiple year IWM contracts after the monotoring equipment was purchased or is already available. Typical 
Scenario involves installation of sensors at a single location in a 125 acre field of sprinkler irrigated cropland.  Producer periodically 
monitors soil moisture sensors during the growing season. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities. 

Associated Practices:  449‐ Irrigation Water Management, 587‐Structure for water Control, 328‐Conservation Crop Rotation, 590‐Nutrient  
Management, 442‐Irrigation System, Sprinkler, and Irrigation System, Microirrigation 441.

Before Situation:
Producer uses feel method to estimate soil moisture for scheduling irrigation in the field.   

After Situation:
Producer has installed at least three sensors at each monitoring site to a depth of three feet with one sensor representing each foot of 
depth.  Producer periodically downloads continuously recorded soil moisture measurements that are used to schedule irrigation more 
effectively resulting in improved irrigation water managment and reduced energy use.   

Scenario Feature Measure: Acres under irrigation

Scenario Typical Size: 125

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$622.06 Scenario Cost/Unit: $4.98

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 12 $210.96

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46

449 ‐ Irrigation Water Management (IWM, Intermediate Subsequent Years) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 464 ‐ Irrigation Land Leveling

Scenario: #1 ‐ Land Leveling

Scenario Description:
This is scenario will level  a typical 30 acres of irrigated crop land surface to enhance uniform flow of surface water to improve irrigation 
efficiency using self‐propelled scraper equipment and land plane equipment.  The typical volume of earth moved is 450 cubic yards per 
acre. 
Resource Concern: Excess/Insufficient ‐ Inefficient Use of Irrigation Water 
Associated Conservation Practices: 433 ‐ Irrigation System, Surface and Subsurface; 607 ‐ Surface Drain, Field Ditch; 388 ‐ Irrigation Field 
Ditch; 449 ‐ Irrigation Water Management; or 587 ‐ Structure for Water Control. 

Before Situation:
Irregular field surface reduces uniformity of surface application and thus irrigation efficiency by localized ponding and/or excess 
runoff/runon.

After Situation:
Cropland will be reshaped to provide uniform distribution of irrigation water in order to promote irrigation efficiencies.

Scenario Feature Measure: Volume of Earth Moved

Scenario Typical Size: 13,500

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$35,869.24 Scenario Cost/Unit: $2.66

Cost Details (by category):

Equipment/Installation

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 112 $28,019.04

1781Motor Grader, 150 HP Motor Grader or Maintainer, 150 hp.  Typical of equipment 
with HP in range of 130‐170. Equipment cost, does not 
include labor.

Hour $96.88 10 $968.80

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 3375 $2,835.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 122 $3,089.04

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36

464 ‐ Irrigation Land Leveling (Land Leveling) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 468 ‐ Lined Waterway or Outlet

Scenario: #1 ‐ Turf Reinforced Matting

Scenario Description:
Install 300 ' long by 15' wide by 1.5' deep with 2:1 side slopes trapezoidal or parabolic shaped waterway lined with Turf Reinforced Matting 
(TRM).  1/2 the channel is excavated.  Excess excavation is spoiled in the immediate area.  TRM is installed over 100% of the width of the 
waterway to prevent scour and aid in waterway establishment.  Cost include excavation, spoiling of excess material, and furnishing and 
installing TRM.  Lined waterway width is measured from top of bank to top of bank. (9'+3.35'+3.35') x 300' = 4710 Square Feet

Before Situation:
Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion.  Velocities are generally too high or saturated soil 
conditions make it difficult to establish a grassed waterway.  

After Situation:
TRM lined waterway is 300 ' long by 15' wide by 1.5' deep with 2:1 side slopes. The practice is installed using a hydraulic excavator. TRM is 
installed by laborers.  Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and 
Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Typical Size: 4,710

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,451.32 Scenario Cost/Unit: $0.73

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 90 $187.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

Materials

1212Turf reinforcement mat Synthetic turf reinforcement mat with staple anchoring.  
Includes materials, equipment and labor.

Square 
Yard

$5.61 525 $2,945.25

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

468 ‐ Lined Waterway or Outlet (Turf Reinforced Matting) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 468 ‐ Lined Waterway or Outlet

Scenario: #2 ‐ Rock Lined, 12 in

Scenario Description:
Install 300 ' long by 15' wide by 1.5' deep with 2:1 side slopes trapezoidal or parabolic shaped waterway lined with 12" thick riprap (D100 = 
9", Velocity ~ 8 ft/sec).  1/2 the channel is excavated, before excavation for riprap.  Excess excavation is spoiled in the immediate area.  
Riprap is installed over 100% of the width of the waterway to prevent scour.  Cost include excavation, spoiling of excess material, geotextile 
underlayment and installing 9" Rock Riprap.  Lined waterway width is measured from top of bank to top of bank. (9'+3.35'+3.35') x 300' = 
4710 Square Feet

Before Situation:
Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion.  Velocities are generally too high or saturated soil 
conditions make it difficult to establish a grassed waterway.  

After Situation:
Rock lined waterway is 300 ' long by 15' wide by 1.5' deep with 2:1 sideslopes. Waterway is excavated and rock is placed using a hydraulic 
excavator. Geotextile underlayment is installed by laborers.  Associated practices are Subsurface Drain (606), Underground Outlet (620), 
Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Typical Size: 4,710

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,527.18 Scenario Cost/Unit: $2.45

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 295 $613.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 205 $10,559.55

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

468 ‐ Lined Waterway or Outlet (Rock Lined, 12 in) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 185



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 468 ‐ Lined Waterway or Outlet

Scenario: #3 ‐ Rock Lined, 24 in

Scenario Description:
Install 300 ' long by 15' wide by 1.5' deep with 2:1 side slopes trapezoidal or parabolic shaped waterway lined with 24" thick riprap (D100 = 
18", Velocity ~ 11 ft/sec).  1/2 the channel is excavated, before excavation for riprap.  Excess excavation is spoiled in the immediate area.  
Riprap is installed over 100% of the width of the waterway to prevent scour.  Cost include excavation, spoiling of excess material, geotextile 
underlayment and installing 18" Rock Riprap.  Lined waterway width is measured from top of bank to top of bank. (9'+3.35'+3.35') x 300' = 
4710 Square Feet

Before Situation:
Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion.  Velocities are generally too high or saturated soil 
conditions make it difficult to establish a grassed waterway.  

After Situation:
Rock lined waterway is 300 ' long by 15' wide by 1.5' deep with 2:1 sideslopes. Waterway is excavated and rock is placed using a hydraulic 
excavator. Geotextile underlayment is installed by laborers.  Associated practices are Subsurface Drain (606), Underground Outlet (620), 
Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Typical Size: 4,710

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$25,460.58 Scenario Cost/Unit: $5.41

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 555 $1,154.40

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 465 $23,952.15

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 468 ‐ Lined Waterway or Outlet

Scenario: #5 ‐ Articulated Concrete Block

Scenario Description:
Install 300 ' long by 15' wide (at top) by 1.5' deep with 2:1 sides slopes trapezoidal or parabolic shaped waterway lined with artiulated 
concrete block (ACB). 1/2 the channel is excavated, before excavation for ACB and subgrade material.  Excess excavation is spoiled in the 
immediate area.  Articulated concrete block is installed over 100% of the width of the waterway to prevent scour.  Cost include excavation, 
spoiling of excess material, 3" of clean sand or gravel subgrade, and 6" height articulated concrete block.  Lined waterway width is 
measured from top of bank to top of bank.    (9'+3.35'+3.35') x 300' = 4710 Square Feet

Before Situation:
Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion.  Velocities are generally too high or saturated soil 
conditions make it difficult to establish a grassed waterway.  Usually installed in locations where rock or other lining materials are not 
readily available.

After Situation:
Articulated Concrete Block lined waterway is 300 ' long by 15' wide by 1.5' deep with 2:1 sideslopes. Waterway is excavated using a 
hydraulic excavator.  Articulated concrete block is placed on 3" of clean sand or gravel subgrade and installed with a hydraulic excavator, 
loader and laborers.  Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and 
Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Typical Size: 4,710

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$32,199.71 Scenario Cost/Unit: $6.84

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 200 $416.00

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 22.5 $1,225.13

935Track Loader, 95HP Equipment and power unit costs.  Labor not included. Hour $86.11 22.5 $1,937.48

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 25.5 $616.59

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 51 $1,054.17

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 51 $896.58

Materials

1906Articulated block Articulated precast concrete blocks with a typical thickness 
of 4.5 inches. Includes materials only.

Square 
Foot

$5.22 4710 $24,586.20

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 45 $966.15

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 472 ‐ Access Control

Scenario: #1 ‐ Animal exclusion from sensitive areas

Scenario Description:
Exclude animals from an area in order to address identified resource concerns. This is for facilitating exclusion of animals to protect or 
enhance natural resource values and/or to allow for fuel loads to accumulate to address other resource issues.   Control will be by 
permanent or temporary electric fencing.  Any need for permanent fencing will be planned and installed using the Fence practice (382).  
Clearing of brush and trees is not necessary.  Resource concerns include wildlife habitat degradation, undesirable plant productivity and 
health, and/or excessive sediment in surface waters.  

Before Situation:
Sensitive areas are threatened by the adverse actions of domestic and/or wild animals.  The importance of the sensitive areas  can include 
(but are not limited to):  wildlife habitat, plant species composition, newly established trees and/or plants, stream bank stability, and/or 
water quality.  

After Situation:
Adequate fuel loads are permitted to accumulate so that other conservation practices may be implemented and/or sensitive areas are 
protected from adverse actions of domestic and/or wild animals by excluding them from the area.

Scenario Feature Measure: Acres of Treatment

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$941.66 Scenario Cost/Unit: $23.54

Cost Details (by category):

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $22.93 38 $871.34

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32
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Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #1 ‐ Natural Material ‐ Straw

Scenario Description:
Application of straw mulch or other other state approved natural material to reduce erosion and facilitate the establishment of vegetative 
cover. Mulch provides full coverage and is typically used with critical area planting.  2 tons per acre of straw applied and anchored with light 
tillage equipment, treader, knifed in, etc.

Before Situation:
Typical scenario is applying mulch on 2.0 acres of a disturbed site around a newly constructed structural practice. The potential for soil 
erosion is high and mulch is needed to stabilize the soil and facilitate the establishment of vegetative cover.

After Situation:
Straw mulch has been applied to areas needing mulch.  Erosion and sedimentation is reduced, water and soil quality is protected, and 
vegetative cover is established.  

Scenario Feature Measure: Area Covered by Mulch

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$420.47 Scenario Cost/Unit: $420.47

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 2 $45.60

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 1 $36.15

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

Materials

1237Straw Small grain straw (non organic and certified organic).  
Includes materials only.

Ton $113.53 2 $227.06
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Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #2 ‐ Erosion Control Blanket

Scenario Description:
Installation of erosion control blanket on critical areas with steep slopes, grassed waterways or diversions..  Blanket is typically made of 
coconut coir, wood fiber, straw and is typically covered on both sides with polypropylene netting. Used to help control erosion and 
establish vegetative cover. 

Before Situation:
There are areas of concentrated flow and a grassed waterway is being installed and seeded to permanent cover.  Soil erosion is a concern 
and there is little to no vegetation.

After Situation:
The erosion control blanket is placed on concentrated flow areas and secured with ground stables.  Soil erosion is minimized and vegetative 
cover is established.

Scenario Feature Measure: Total Area Mulched

Scenario Typical Size: 5,000

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$920.68 Scenario Cost/Unit: $0.18

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1213Erosion Control Blanket, 
biodegradable

Biodegradable erosion control blanket, typically a 
composite of natural fibers with reinforcing polymer 
netting.  Materials and shipping only.

Square 
Yard

$1.15 556 $639.40
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Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #3 ‐ Tree and Shrub ‐ Squares

Scenario Description:
Weed barrier fabric or other suitable natural or synthetic mulch is installed with a new tree and shrub planting.  Typically used to prevent 
weed competition during the installation of conservation practices. Rate is per tree/shrub and assumes 1 square yard of weed barrier fabric 
and 5 staples/tree.

Before Situation:
Site conditions vary and erosion and wildlife habitat have been identified as concerns.  Weed fabric squares (as mulch) are added to 
address weed competition.  Sites are often remote and trees may not be planted in rows, requiring each tree to be mulched individually.

After Situation:
Weed barrier fabric squares are installed with 5 sod staples each, around individual trees and shrubs to control weed competition. Weeds 
are controlled and tree/shrub growth is minimally influenced by weed competition.

Scenario Feature Measure: Number of Trees Mulched

Scenario Typical Size: 100

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$215.00 Scenario Cost/Unit: $2.15

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 100 $215.00
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Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #4 ‐ Tree and Shrub ‐ Rolls

Scenario Description:
Weed barrier fabric or other suitable natural or synthetic mulch is installed with a new tree and shrub planting.  Typically used to prevent 
weed competition during the installation of conservation practices. Two 300 feet tree rows will use weed barrier to reduce weed copetition 
and conserve moisture.  Rate is per square feet (300' roll x 6' wide = equals 1800 square feet) and 3 staples/pins per tree.

Before Situation:
Site conditions vary and erosion and wildlife habitat have been identified as concerns.  Weed fabric (as mulch) is added to address weed 
competition.  Sites are typically on fields edge, each tree row to be mulched individually.

After Situation:
Weed barrier fabric rolls are installed with 3 metal pins/staples each. Weeds are controlled and tree/shrub growth is minimally influenced 
by weed competition.

Scenario Feature Measure: Number of Trees Installed

Scenario Typical Size: 3,600

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$860.00 Scenario Cost/Unit: $0.24

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 400 $860.00
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Scenario Cost:

Practice: 484 ‐ Mulching

Scenario: #5 ‐ Hydro‐mulching

Scenario Description:
Installation of mulch thru hydraulic methods on critical areas with steep slopes, grassed waterways or diversions. The mulch is comprised of 
wood cellulose fiber pulp and may include seed, fertilizer, and other approved materials.  Mulch is typically applied at a rate of 1500 
pounds per acre as a slurry by using hydroseed methods. Used to help control erosion and establish vegetative cover.

Before Situation:
Areas being seeded to permanent cover.  Soil erosion is a concern and there is little to no vegetation.

After Situation:
The hydro‐mulch is applied to appropriate areas as needed for vegetation establishment.  Soil erosion is minimized and vegetative cover is 
established.

Scenario Feature Measure: Area Covered by Mulch

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$825.53 Scenario Cost/Unit: $825.53

Cost Details (by category):

Equipment/Installation

1291Seeding Operation, 
hydroseeder

Hydroseeding with typical 1500 to 3600 gallon seeder.  
Includes all costs for equipment, power unit, and labor.

Acre $825.53 1 $825.53
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Scenario Cost:

Practice: 490 ‐ Tree & Shrub Site Preparation

Scenario: #3 ‐ Windbreak, mechanical only

Scenario Description:
This practice involves the use of various mechanical equipment in order to prepare a site for tree row planting and remove undesirable 
vegetation and improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, rangelands, 
agricultural fields or forestland that was recently harvested.   This practice is typically used to address the following resource concerns: 
degraded plant condition ‐ undesirable plant productivity and health and inadequate structure and composition.

Before Situation:
Ground needs prepared for establishemnt of trees and shrubs in rows.  Undesirable vegetation is present on the site including herbaceous 
plants and woody vegetation.  Noxious and invasive species may also be present on the site.  If left uncontrolled, undesirable vegetation 
will inhibit successful establishment of target species of trees and/or shrubs.  

After Situation:
Ground has been prepare to establish tree and shrub rows.  Undesirable vegetation has been treated using appropriate herbicides, 
reducing competition for target trees and/or shrubs.  Site conditions are favorable for successful establishment of trees and/or shrubs.  The 
typical size of the practice is 1.5 acres.           

Scenario Feature Measure: Area of Treatment

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$383.24 Scenario Cost/Unit: $191.62

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 1.5 $15.38

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 3 $45.84

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 490 ‐ Tree & Shrub Site Preparation

Scenario: #6 ‐ Windbreak, chemical only

Scenario Description:
This practice involves the use of chemical treatment in order to prepare a site for tree row planting and remove undesirable vegetation and 
improve site conditions for establishing trees and/or shrubs.  Typical sites include abandoned fields, pastures, rangelands, agricultural fields 
or forestland that was recently harvested.   This practice is typically used to address the following resource concerns: degraded plant 
condition ‐ undesirable plant productivity and health and inadequate structure and composition.

Before Situation:
Ground needs prepared for establishemnt of trees and shrubs in rows.  Undesirable vegetation is present on the site including herbaceous 
plants and woody vegetation.  Noxious and invasive species may also be present on the site.  If left uncontrolled, undesirable vegetation 
will inhibit successful establishment of target species of trees and/or shrubs.  

After Situation:
Ground has been prepare to establish tree and shrub rows.  Undesirable vegetation has been treated using appropriate herbicides, 
reducing competition for target trees and/or shrubs.  Site conditions are favorable for successful establishment of trees and/or shrubs.  The 
typical size of the practice is 1.5 acres.           

Scenario Feature Measure: Area of treatment

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$111.94 Scenario Cost/Unit: $55.97

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 3 $16.95

Materials

1095Herbicide, Surfactant Surfactants reduce the surface tension of water to produce 
more uniform coverage and penetration of herbicides, and 
weed killers.  Paraffin Based Petroleum Surfactant.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shi

Acre $1.34 1.5 $2.01

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 1.5 $23.75

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #2 ‐ Removal and Disposal of Fence, landscape

Scenario Description:
Remove and disposal of all existing fences by demolition, excavation or other means required for removal.  Dispose of all fence materials 
from the site so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all materials by removal to an 
approved landfill, wood chipping and land distribution, or recycling center, burial at an approved location or burning. If burning is used, 
implement appropriate smoke management to protect public health and safety. Remove and dispose of the unwanted fence obstruction in 
order to apply conservation practices such as Upland Wildlife Habitat Management (645) or facilitate the planned land use. Fence  removal 
will address the resource concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their 
use and enjoyment and reduce hazards to wildlife.

Before Situation:
On any land where existing fence interferes with planned land use development, public safety, wildlife movement and habitat, or 
infrastructure.  The site may be abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural 
disasters. This is not intended for the removal of obstructions from aquatic environments.

After Situation:
The typical fence will be 2640 in linear feet. The removal of the fence will be performed with the use of equipment and hand labor.  
Dispose of all debris from the fence removal so that it does not impede subsequent work or cause onsite or offsite damage. Revegetate or 
otherwise protect from erosion disturbed areas as soon as possible.  Refer to NRCS Conservation Practice Standard 342, Critical Area 
Planting for seedbed preparation, seeding, fertilizing, and mulching requirements.  The practice is to improve site conditions in order to 
apply conservation practices or facilitate better use of the landscape such as Upland Wildlife Habitat Management (645).

Scenario Feature Measure: Length of Fence

Scenario Typical Size: 2,640

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,784.78 Scenario Cost/Unit: $1.05

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 20 $839.20

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 20 $723.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 21 $369.18

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 21 $434.07

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #3 ‐ Removal and Disposal of Power Lines and Poles

Scenario Description:
Remove and disposal of power lines and poles thru demolition, excavation or other means required for removal.  Dispose of all power lines 
and poles so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all power lines and poles by removal to 
an approved location, or reuse location. Remove and dispose all power lines and poles in order to apply conservation practices or facilitate 
the planned land use. Rocks and or boulders will address the resource concerns of the prevention or hindrance to the installation of 
conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

After Situation:
The typical length is 2640 linear feet of an impaired area.  The removal of power lines and poles will be performed by using means required 
for removal with the use of heavy equipment and hand labor.  Dispose of all lines and poles from the obstruction removal so that it does 
not impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as 
possible.  Refer to NRCS Conservation Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and 
mulching requirements.  The practice is to improve site conditions in order to apply conservation practices or facilitate better use of the 
landscape.

Scenario Feature Measure: Length of Power Lines

Scenario Typical Size: 2,640

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,448.71 Scenario Cost/Unit: $3.20

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 20 $839.20

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 20 $723.00

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 
25 ton or 18 cubic yards.  Includes equipment only.

Hour $117.90 20 $2,358.00

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 20 $1,307.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 42 $1,063.44

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 21 $369.18

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 42 $868.14

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #4 ‐ Removal and Disposal of Steel and or Concrete Structures

Scenario Description:
Remove and disposal of large steel and or concrete structures by demolition, excavation or other means required for removal.  Dispose of 
all steel and or concrete structures so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all steel and 
or concrete structures by removal to an approved location, or reuse location. Remove and dispose all steel and or concrete structures in 
order to apply conservation practices or facilitate the planned land use. Steel and or concrete structure removal will address the resource 
concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

After Situation:
The typical area will be a 2000 square feet of impaired land.  The removal of steel and or concrete structures will be performed by 
demolition, excavation or other means required for removal with the use of heavy equipment and hand labor.  Dispose of all steel and or 
concrete structures from the obstruction removal so that it does not impede subsequent work or cause onsite or offsite damage. 
Revegetate or otherwise protect from erosion disturbed areas as soon as possible.  Refer to NRCS Conservation Practice Standard 342, 
Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements.  The practice is to improve site conditions in 
order to apply conservation practices or facilitate better use of the landscape.

Scenario Feature Measure: Land Area

Scenario Typical Size: 2,000

Scenario Unit: Square Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$23,433.14 Scenario Cost/Unit: $11.72

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 50 $9,065.00

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 50 $2,722.50

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 
25 ton or 18 cubic yards.  Includes equipment only.

Hour $117.90 50 $5,895.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 51 $896.58

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 153 $3,873.96

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #5 ‐ Removal and Disposal of Wood Structures

Scenario Description:
Remove and disposal of wood structures (including large isolated trees) by demolition, excavation or other similar means required for 
removal.  Dispose of all wood structures so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all wood 
structures by removal to an approved location, landfill, or reuse location. Remove and dispose all wood structures in order to apply 
conservation practices or facilitate the planned land use. Wood structure removal will address the resource concerns of the prevention or 
hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

After Situation:
The typical area will be a 2000 square feet of impaired land.  The removal of wood structures will be performed by demolition, excavation 
or other similar means required for removal with the use of heavy equipment and hand labor.  Dispose of all wood structures from the 
obstruction removal so that it does not impede subsequent work or cause onsite or offsite damage. Revegetate or otherwise protect from 
erosion disturbed areas as soon as possible.  Refer to NRCS Conservation Practice Standard 342, Critical Area Planting for seedbed 
preparation, seeding, fertilizing, and mulching requirements.  The practice is to improve site conditions in order to apply conservation 
practices or facilitate better use of the landscape.

Scenario Feature Measure: Land Area

Scenario Typical Size: 2,000

Scenario Unit: Square Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,253.39 Scenario Cost/Unit: $6.13

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 25 $4,532.50

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 25 $1,361.25

1400Truck, dump, 18 CY Dump truck for moving bulk material.  Typically capacity is 
25 ton or 18 cubic yards.  Includes equipment only.

Hour $117.90 25 $2,947.50

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 26 $457.08

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 78 $1,974.96

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #6 ‐ Removal and disposal of individual landscape structures

Scenario Description:
Remove and disposal of individual landscape structures (windmills, large trees, etc.) by demolition, excavation or other means required for 
removal.  Dispose of all landscape structures so that it does not impede wildlife movement and/or subsequent work or cause onsite or 
offsite damage. Dispose of all associated materials by removal to an approved location, or reuse location. Remove and dispose all materials 
in order to apply conservation practices or facilitate the planned land use. Landscape structure removal will address the resource concerns 
of wildlife collision or avoidance at the landscape level. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
recreation areas, farms, ranches, and areas. This is not intended for the removal of obstructions from aquatic environments.

After Situation:
The typical area will be an area of 15 feet by 15 feet (225 square feet) of impaired land.  The removal of landscape structures will be 
performed by demolition, excavation or other means required for removal with the use of heavy equipment and hand labor.  Dispose of all 
materials from the obstruction removal so that it does not impede wildlife movement or cause onsite or offsite damage. Revegetate or 
otherwise protect from erosion disturbed areas as soon as possible.  Refer to NRCS Conservation Practice Standard 342, Critical Area 
Planting for seedbed preparation, seeding, fertilizing, and mulching requirements.  The practice is to improve site conditions in order to 
apply conservation practices or facilitate better use of the landscape.

Scenario Feature Measure: Land Area

Scenario Typical Size: 225

Scenario Unit: Square Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,267.00 Scenario Cost/Unit: $5.63

Cost Details (by category):

Equipment/Installation

1401Truck, dump, 8 CY Dump truck for moving bulk material.  Typically capacity is 
12 ton or 8 cubic yards.  Includes equipment only.

Hour $56.65 1 $56.65

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 2 $83.92

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 2 $221.84

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 3 $75.96

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #7 ‐ Removal and Disposal of Brush and Trees <= 6 inch Diameter

Scenario Description:
Remove and dispose of brush and trees predominantly <= 6 inches in diameter by demolition, excavation or other means required for 
removal.  Dispose of all brush and trees so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all brush 
and trees by removal to an approved landfill, wood chipping and or land distribution, or recycling center, burial at an approved location or 
burning. If burning is used, implement appropriate smoke management to protect public health and safety.   Remove and dispose of brush 
and trees in order to apply conservation practices or facilitate the planned land use. Brush and tree removal will address the resource 
concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

After Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

Scenario Feature Measure: Land Area

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,143.62 Scenario Cost/Unit: $1,071.81

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 2 $72.30

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 8 $967.20

938Brush Chipper, 6" capacity Brush Chipper, 6" capacity, typically 35 HP. Includes 
chipper and power unit.  Labor not included.

Hour $21.49 8 $171.92

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 9 $186.03

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 9 $158.22

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 500 ‐ Obstruction Removal

Scenario: #8 ‐ Removal and Disposal of Brush and Trees > 6 inch Diameter

Scenario Description:
Remove and dispose of brush and trees predominantly > 6 inches in diameter by demolition, excavation or other means required for 
removal.  Dispose of all brush and trees so that it does not impede subsequent work or cause onsite or offsite damage. Dispose of all brush 
and trees by removal to an approved landfill, wood chipping and or land distribution, or recycling center, burial at an approved location or 
burning. If burning is used, implement appropriate smoke management to protect public health and safety.   Remove and dispose of brush 
and trees in order to apply conservation practices or facilitate the planned land use. Brush and tree removal will address the resource 
concerns of the prevention or hindrance to the installation of conservation practices or present a hazard to their use and enjoyment. 

Before Situation:
On any land where existing obstructions interfere with planned land use development, public safety or infrastructure.  The site may be 
abandoned mine lands, construction sites, recreation areas, farms, ranches, and areas affected by natural disasters. This is not intended for 
the removal of obstructions from aquatic environments.

After Situation:
The typical area will be a 2.0 acre impaired area.  The removal of brush and trees > 6 inch diameter will be performed with the use of 
equipment and hand labor.  Dispose of all brush and trees from the obstruction removal so that it does not impede subsequent work or 
cause onsite or offsite damage. Revegetate or otherwise protect from erosion disturbed areas as soon as possible.  Refer to NRCS 
Conservation Practice Standard 342, Critical Area Planting for seedbed preparation, seeding, fertilizing, and mulching requirements.  The 
practice is to improve site conditions in order to apply conservation practices or facilitate better use of the landscape.

Scenario Feature Measure: Land Area

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,925.60 Scenario Cost/Unit: $1,962.80

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 10 $1,813.00

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 2 $72.30

1868Brush Chipper, 15" capacity Brush Chipper, 15" capacity, typically 165 HP. Includes 
chipper and power unit.  Does not include labor.

Hour $63.64 10 $636.40

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 11 $278.52

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 11 $227.37

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 511 ‐ Forage Harvest Management

Scenario: #2 ‐ Organic Preemptive Harvest

Scenario Description:
Preemptive harvest of forage crops to prevent damage from insects (such as leafhopper on alfalfa) or other pests results in better forage 
quality and better livestock performance.

Before Situation:
Forage pests are usually controlled with pesticides.

After Situation:
In organic or transitioning to organic systems, forage pests are controlled by executing a preemptive harvest before pests can damage 
forage quality.  Forage yields are reduced because of immature stage of forage growth.  Forage tests are submitted to an accredited lab for 
analysis.  Records of  forage quality components are used to adjust feeding rations.

Scenario Feature Measure: Relative Feed Value Maintained

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$249.28 Scenario Cost/Unit: $6.23

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

296Training, Registration Costs Conference Registration Fees Each $133.62 1 $133.62

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 1 $24.18

Materials

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $25.03 2 $50.06

511 ‐ Forage Harvest Management (Organic Preemptive Harvest) ‐  Page 1 of 1
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Scenario Cost:

Practice: 511 ‐ Forage Harvest Management

Scenario: #3 ‐ Per‐Ann Crops ‐ Delayed Mowing

Scenario Description:
In perennial or annual forage crops, the delaying the harvest of the first cutting to promote the reproduction of ground nesting birds.  
Delaying the harvest of the first cutting will benefit ground nesting birds; research at the University of Vermont showed that breeding 
success for declining grassland songbirds (e.g. Bobolink) went from 0 on a regularly harvested hay field to 2.8 fledglings per female per year 
when the the first harvest on a hayfield was delayed until August 1st. Bobolinks, Eastern Meadowlarks, and Savannah Sparrows require a 
nesting period to fledge young that lasts through the end of July in most parts of the eastern US.  The delayed harvest results in a decrease 
in overall forage quality.  Farmers could see as much as a 50% reduction in market value due to declines in protein (~50%) and digestibility 
(~20%), making the forage crop less palatable and lower in relative feed value.  The selected fields should be large enough to promote 
ground nesting birds.  After young have fledged the field will be harvested for dry forages.

Before Situation:
Perennial or annual forage crops are produced and harvested; ground nesting birds are disturbed and/or fledgling birds are killed in the 
process.

After Situation:
Perennial or annual forage crops are harvested with a delayed mowing; forage quality is compromised, however, the survival of ground 
nesting birds is promoted.

Scenario Feature Measure: Increased grassland bird populations.

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$249.28 Scenario Cost/Unit: $6.23

Cost Details (by category):

Acquisition of Technical Knowledge

296Training, Registration Costs Conference Registration Fees Each $133.62 1 $133.62

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 1 $24.18

Materials

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $25.03 2 $50.06
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #2 ‐ Native Perennial Grasses, 1 species, foregone income

Scenario Description:
Establish or reseed adapted perennial native warm season grasses to improve or maintain livestock/wildlife nutrition and health, extend 
the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of perennial 
native warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular production. This 
scenario assumes seed, equipment and labor for seed bed prep, tillage, seeding.  The land being seeded was previously cropland with a 
typical rotation of wheat and corn.

Before Situation:
Cropland being converted to pasture and/or hay.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$27,443.20 Scenario Cost/Unit: $343.04

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 80 $820.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 80 $1,572.80

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 40 $12,859.60

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 40 $6,912.40

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $65.98 80 $5,278.40
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #4 ‐ Native Perennial Grasses, multi species, foregone income

Scenario Description:
Establish or reseed adapted perennial native warm season grasses to improve or maintain livestock/wildlife nutrition and health, extend 
the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of perennial 
native warm season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular production. This 
scenario assumes seed, equipment and labor for seed bed prep, tillage, seeding.  The land being seeded was previously cropland with a 
typical rotation of wheat and corn.

Before Situation:
Cropland being converted to pasture and/or hay.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$38,609.60 Scenario Cost/Unit: $482.62

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 80 $1,572.80

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 80 $820.00

Foregone Income

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 40 $6,912.40

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 40 $12,859.60

Materials

2327Three plus Species Mix, Warm 
Season, Native Perennial

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $205.56 80 $16,444.80
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #6 ‐ Introduced Perennial Grasses‐Legume, foregone income

Scenario Description:
Establish or reseed adapted perennial introduced grasses and legumes to improve or maintain livestock/wildlife nutrition and health, 
extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
perennial introduced grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular production. 
This scenario assumes seed, equipment and labor for  seed bed prep, tillage, seeding.  The land being seeded was previously cropland with 
a typical rotation of wheat and corn.

Before Situation:
Cropland being converted to grass.  Resource concerns may include  undesireable plant productivity and health, inadequate feed and 
forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,818.80 Scenario Cost/Unit: $296.98

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 60 $615.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 60 $1,179.60

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 30 $9,644.70

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 30 $5,184.30

Materials

2319Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $19.92 60 $1,195.20
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #8 ‐ Introduced Perennial & Native Grass Mix, foregone income  

Scenario Description:
Establish or reseed adapted introduced grasses and at least one native species to improve or maintain livestock/wildlife nutrition and 
health, extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
grasses for pasture, hayland, and wildlife openings. Native grass species which have a significantly greater cost than introduced species 
comprise one third of the grass mixture. This practice may be utilized for organic or regular production. This scenario assumes seed, 
equipment and labor for seed bed prep, tillage, seeding.  The land being seeded was previously cropland with a typical rotation of wheat 
and corn.

Before Situation:
Land currently being cropped.  Resource concerns may include undesireable plant productivity and health, inadequate feed and forage for 
livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$25,600.80 Scenario Cost/Unit: $320.01

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 80 $1,572.80

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 80 $820.00

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 40 $12,859.60

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 40 $6,912.40

Materials

2322One Species, Warm Season, 
Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $65.98 40 $2,639.20

2319Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $19.92 40 $796.80
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #13 ‐ Introduced Perennial Grasses‐Legume on irrigated cropland, foregone income

Scenario Description:
Establish or reseed adapted perennial introduced grasses and legumes to improve or maintain livestock/wildlife nutrition and health, 
extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either conventional or no‐till seeding of 
perennial introduced grasses for pasture, hayland, and wildlife openings. This  practice may be utilized for organic or regular production. 
This scenario assumes seed, equipment and labor for  seed bed prep, tillage, seeding.  The land being seeded was previously cropland with 
a typical rotation of wheat and corn.

Before Situation:
Irrigated cropland being converted to pasture and/or hay.  Resource concerns may include  undesireable plant productivity and health, 
inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Suitable species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, and/or 
biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 60

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$24,464.70 Scenario Cost/Unit: $407.75

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 60 $615.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 60 $1,179.60

Foregone Income

1960FI, Corn Irrigated Irrigated Corn is Primary Crop Acre $411.50 30 $12,345.00

1964FI, Wheat Irrigated Irrigated Wheat is Primary Crop Acre $264.49 30 $7,934.70

Materials

2319Four Species Mix, Cool Season, 
Introduced Perennial (2 
grasses, 2 legumes)

Cool season, introduced grass and legume mix.   Includes 
material and shipping only.

Acre $19.92 120 $2,390.40
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Scenario Cost:

Practice: 512 ‐ Forage and Biomass Planting

Scenario: #15 ‐ Organic, foregone income

Scenario Description:
Establish or reseed adapted organic perennial cool season grasses or cool season grass and legumes mix to improve or maintain 
livestock/wildlife nutrition and health, extend the length of the grazing season, and provide soil cover to reduce erosion. Used for either 
conventional or no‐till seeding of perennial cool season grasses for pasture, hayland, and wildlife openings. This  practice may be utilized 
for organic or regular production. This scenario assumes seed, equipment and labor for seed bed prep, tillage, seeding.  The land being 
seeded was previously cropland with a typical rotation of wheat and corn.

Before Situation:
Cropland being converted to pasture and/or hay.

After Situation:
Suitable organic species are established to improve forage quality and quantity  and reduce soil erosion on cropland ,hayland, pasture, 
and/or biomass production.

Scenario Feature Measure: Acres of Forage and Biomass Planting

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$31,132.00 Scenario Cost/Unit: $389.15

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 80 $1,572.80

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 160 $1,640.00

Foregone Income

2236FI, Organic, Wheat Dryland Organic Dryland Wheat is Primary Crop Acre $198.73 40 $7,949.20

2232FI, Organic, Corn Dryland Organic Dryland Corn is Primary Crop Acre $369.71 40 $14,788.40

Materials

2340Certified Organic, Three 
Species Mix, Cool Season, 
Perennial Grasses and 
Legumes

Certified organic cool season perennial grass and legume 
mix.   Includes material and shipping only.

Acre $64.77 80 $5,181.60
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Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #1 ‐ Shallow or Above Ground Pipeline

Scenario Description:
Description:  1,320 feet of 1 1/4" PE pipe installed above ground or at a 12" depth to supply water for domestic animals.  Installation 
includes all appurtenances and labor.  Appurtenances include: couplings, fittings, thrust blocks, gate valves, air release valves, drain valve, 
and pressure relief valve, and are included in the cost of pipe material.   Revegetation is not included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use. 
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614),Water Harvesting Catchment (636), Spring 
Development (574), and Prescribed Grazing (528). 

Before Situation:
Inadequate water supply for domestic animals located on grazed range, pasture, or grazed forest in the northern plains region.  This 
practice will be installed either above ground or within 18" of the surface due to site conditions (i.e., difficult to install pipe below frost 
depth) or areas where allowed by waiver or state specific practice standard allows for installation of portable pipelines.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  

Scenario Feature Measure: Length of Pipe Installed

Scenario Typical Size: 1,320

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,492.90 Scenario Cost/Unit: $2.65

Cost Details (by category):

Equipment/Installation

1096Trenching, Pipeline Plowing Includes equipment and labor for plowing small diameter 
lines in common earth (< 3")

Foot $1.08 1320 $1,425.60

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

Materials

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 1452 $1,495.56

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #3 ‐ 2 inch dia or less (ND/SD)

Scenario Description:
Description:  The 2,640 foot 1 1/2" PVC pipeline installed at a depth of 72" will meet the needs of domestic animals.  This type of 
installation is only appropriate in the colder climate of the northern plains region (ND & SD).  This item includes installation, all materials, 
appurtenances, and labor required to construct and install the pipeline.  Appurtenances include: couplings, fittings, anchors, thrust blocks, 
gate valves, air release valves, drain valve, and pressure relief valve, and are included in the cost of pipe material.  Revegetation is not 
included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use. 
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636), 
Spring Development (574), and Prescribed Grazing (528). 

Before Situation:
Inadequate water supply for domestic animals located on grazed range, pasture, or grazed forest in the colder climate of the northern 
plains region (ND & SD).

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  Pipeline will supply 
adequate water for domestic animals on grazed range, pasture, or grazed forest in the northern plains region (ND & SD).  The 2,640 feet of 
1 1/2" diameter PVC pipe will be installed below ground at a depth of greater than 60" to meet the water quantity requirements of 
domestic animals.

Scenario Feature Measure: Length of Pipe Installed

Scenario Typical Size: 2,640

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,043.42 Scenario Cost/Unit: $3.43

Cost Details (by category):

Equipment/Installation

1459Trenching, Earth, 12" x 60" Trenching, earth, 12" wide x 60" depth, includes 
equipment and labor for trenching, laying 3"‐6" CPP drain 
line with envelope, and backfilling.

Foot $1.83 2640 $4,831.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

Materials

975Pipe, PVC, 1 ½", SCH 40 Materials:  ‐ 1 1/2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.02 2904 $2,962.08

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #4 ‐ Large Diameter (2 1/2 to 8 inch)

Scenario Description:
Description:  The 5,000 feet of 3" PVC pipeline installed at a depth of 72" will meet the needs of domestic animals.  This type of installation 
is appropriate in the  the northern plains region.  This item includes installation, all materials, appurtenances, and labor required to 
construct and install the pipeline.  Appurtenances include: couplings, fittings, thrust blocks, gate valves, air release valves, drain valve, and 
pressure relief valve, and are included in the cost of pipe material.  Revegetation is not included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use.  
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636), 
Spring Development (574), and Prescribed Grazing (528). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.  Resource Concerns:  Inadequate Livestock Water, 
Inefficient Energy Use.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  Pipeline will supply 
adequate water for domestic animals on grazed range, pasture, or grazed forest in the northern plains region (ND & SD).  The 5,000 feet of 
3" diameter PVC pipe will be installed below ground at a depth of greater than 60" to meet the water quantity requirements of domestic 
animals.

Scenario Feature Measure: Length of Pipe Installed

Scenario Typical Size: 5,000

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$20,295.62 Scenario Cost/Unit: $4.06

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 32 $2,797.44

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 32 $661.44

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 60 $1,054.80

Materials

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

977Pipe, PVC, 3", SCH 40 Materials:  ‐ 3" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $2.77 5500 $15,235.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #5 ‐ Small Diameter, Backhoe

Scenario Description:
Description:  The 2,640 feet 2" PVC pipeline installed at a depth of 60" in rocky conditions to meet the needs of domestic animals.  Trencher 
installation is not possible due to site conditions.  This item includes installation, all materials, appurtenances, and labor required to 
construct and install the pipeline.  Appurtenances include: couplings, fittings, expansion joints, anchors, thrust blocks, gate valves, air 
release valves, drain valve, and pressure relief valve, and are included in the cost of pipe material.  Revegetation is not included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use.  
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636), 
Spring Development (574), and Prescribed Grazing (528). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.  Resource Concerns:  Inadequate Livestock Water, 
Inefficient Energy Use.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  Pipeline will supply 
adequate water for domestic animals on grazed range, pasture, or grazed forest in the northern plains.  The 2,640 feet of 2" diameter PVC 
pipe will be installed in rocky conditions at a depth of 60" or more to meet the water quantity requirements of domestic animals.

Scenario Feature Measure: Length of Pipe Installed

Scenario Typical Size: 2,640

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,862.34 Scenario Cost/Unit: $4.87

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 80 $4,356.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 80 $1,406.40

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 80 $1,653.60

Materials

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.35 2904 $3,920.40

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

2060Earthfill Material, purchased, 
common

Purchased earthfill materials includes both silt or clay.  
Material only.

Cubic 
Yard

$19.58 50 $979.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

516 ‐ Livestock Pipeline (Small Diameter, Backhoe) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 214



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #6 ‐ Rural Water Connection Equipment

Scenario Description:
The rural water connection includes the 4' manhole, meter, 500' of pipe, valves, and necessary installation for connecting from a rural 
water pipeline to a livestock distribution pipeline.  This item includes installation, all materials, appurtenances, and labor required to 
construct and install the meter pit.  This item does not include the hook‐up fees to the rural water system.  Resource Concerns:  Inadequate 
Livestock Water, Inefficient Energy Use.  
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636), 
Spring Development (574), and Prescribed Grazing (528). 

Before Situation:
Inadequate water supply for domestic animals located on grazed range, pasture, or grazed forest in the northern plains region.  

After Situation:
A rural water connection which provides access to a reliable, high quality water supply for meeting the needs of domestic animals on 
grazed range, pasture, or grazed forest in the northern plains region.  The 4' manhole, meter, pipe and appurtenances will enable the 
pipeline to meet the quantity requirements of domestic animals.

Scenario Feature Measure: Rural Water Connection

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,589.94 Scenario Cost/Unit: $4,589.94

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 6 $524.52

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 4 $217.80

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 10 $206.70

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.35 600 $810.00

1053Manhole, 4' x 4' Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Each $1,687.44 1 $1,687.44

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 4 $1,002.84
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 516 ‐ Livestock Pipeline

Scenario: #7 ‐ Boring, 3 inch Dia. or less

Scenario Description:
Description: 200 feet of 2" PVC pipeline installed by boring through road bed or under streams to meet the needs of domestic animals.  
Typical trencher or plowing  installation is not possible due to site disturbance or environmental concerns.  This item includes installation, 
all materials, appurtenances, and labor required to construct and install the pipeline.  Appurtenances include: couplings, fittings, expansion 
joints, anchors, thrust blocks, gate valves, air release valves, drain valve, and pressure relief valve, and are included in the cost of pipe 
material.  Revegetation is not included.
Resource Concerns:  Inadequate Livestock Water, Inefficient Energy Use.  
Associated Practices:  Critical Area Planting (342), Pumping Plant (533), Watering Facility (614), and Water Harvesting Catchment (636), 
Spring Development (574), and Prescribed Grazing (528). 

Before Situation:
Water supplies need to be conveyed through pipelines for use by livestock or wildlife.  Resource Concerns: Inadequate Livestock Water, 
Inefficient Energy Use.

After Situation:
Pipeline(s) convey and/or distribute water to storage and/or watering facilities, for use by livestock or wildlife.  Pipeline will supply 
adequate water for domestic animals on grazed range, pasture, or grazed forest in the northern plains.  The 200 feet of 2" diameter PVC 
pipe will be installedunder roads or streams at a depth of 60" or more to avoid unnecessary disturbance and to meet the water quantity 
requirements of domestic animals.

Scenario Feature Measure: Length of Pipe Installed

Scenario Typical Size: 200

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,577.42 Scenario Cost/Unit: $47.89

Cost Details (by category):

Equipment/Installation

1131Horizontal Boring, ≤ 3" 
diameter

Includes equipment, labor and setup. Foot $44.03 200 $8,806.00

Materials

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.35 200 $270.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 521A ‐ Pond Sealing or Lining, Flexible Membrane

Scenario: #2 ‐ Flexible Membrane ‐ Uncovered with liner drainage or venting

Scenario Description:
Installation of a flexible geosynthetic membrane liner, uncovered, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes a geotextile or soil cushion to protect the liner from subgrade damage, and liner drainage or 
venting. Associated practices include PS378 Pond, PS313 Waste Storage Facility.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. 

After Situation:
Water conservation and enviromental protection provided by limiting seepage losses from ponds or waste storage impoundments. 

Scenario Feature Measure: Surface area of Liner Material (including anchorage)

Scenario Typical Size: 2,420

Scenario Unit: Square Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$24,384.04 Scenario Cost/Unit: $10.08

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 40 $967.20

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 32 $2,797.44

Materials

1387Synthetic Liner, 40 mil Synthetic 40 mil HDPE, LLDPE, EPDM, etc membrane liner 
material.  Includes materials and shipping only.

Square 
Yard

$5.65 2420 $13,673.00

1778Geonet Geosynthetic drainage liner, typically HDPE of 300 mil 
thickness.  Includes materials and shipping only.

Square 
Yard

$2.87 2420 $6,945.40

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 1 $1.00
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 521A ‐ Pond Sealing or Lining, Flexible Membrane

Scenario: #4 ‐ Flexible Membrane ‐ Covered with liner drainage or venting

Scenario Description:
Installation of a flexible geosynthetic membrane liner to reduce seepage from ponds or waste storage impoundment structures. Practice 
implementation includes 1 foot of soil cover for liner protection, a geotextile or soil cushion to protect liner from subgrade damage, and 
liner drainage or venting. Associated practices include PS378 Pond, PS313 Waste Storage Facility.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. 

After Situation:
Water conservation and enviromental protection provided by limiting seepage losses from ponds or waste storage impoundments. 

Scenario Feature Measure: Surface area of Liner Material (including anchorage)

Scenario Typical Size: 2,420

Scenario Unit: Square Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$27,499.06 Scenario Cost/Unit: $11.36

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 807 $3,115.02

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 40 $967.20

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 32 $2,797.44

Materials

1387Synthetic Liner, 40 mil Synthetic 40 mil HDPE, LLDPE, EPDM, etc membrane liner 
material.  Includes materials and shipping only.

Square 
Yard

$5.65 2420 $13,673.00

1778Geonet Geosynthetic drainage liner, typically HDPE of 300 mil 
thickness.  Includes materials and shipping only.

Square 
Yard

$2.87 2420 $6,945.40

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 1 $1.00
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Scenario Cost:

Practice: 521B ‐ Pond Sealing or Lining, Soil Dispersant

Scenario: #1 ‐ Soil Dispersant ‐ Uncovered

Scenario Description:
Construction of a compacted soil liner, treated with a soil dispersant, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes incorporation of the dispersant with the soil liner under proper moisture conditions and 
compaction to the designed liner thickness. Practice implementation may require filter compatibility with the subgrade (graded filter or 
geotextile).  Associated practice PS378, PS313.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. Soils are suitable for treatment with dispersants. 

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material 

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,361.03 Scenario Cost/Unit: $8.28

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1613 $6,226.18

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 6 $91.68

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $53.10 20 $1,062.00

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 3 $262.26

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 21 $434.07

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Materials

1490Soil Dispersant Soil Amendment (tetrasodium pyrophosphate (TSPP), 
sodium tripolyphosphate (STPP), or soda ash or approved 
equivalent)

Ton $472.10 6.53 $3,082.81

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 1200 $1,200.00

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 521B ‐ Pond Sealing or Lining, Soil Dispersant

Scenario: #2 ‐ Soil Dispersant ‐ Covered

Scenario Description:
Construction of a compacted soil liner, treated with a soil dispersant, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes incorporation of the dispersant with the soil liner under proper moisture conditions, 
compaction to the designed liner thickness, and placement of soil cover over the treated liner. Practice implementation may require filter 
compatibility with the subgrade (graded filter or geotextile).  Associated practice PS378, PS313.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. Soils are suitable for treatment with dispersants. 

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.  The 
soil liner is covered with a protective soil cover.

Scenario Feature Measure: Volume of Liner Material including Soil Cover over Liner

Scenario Typical Size: 2,420

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,213.75 Scenario Cost/Unit: $7.11

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $53.10 30 $1,593.00

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 6 $91.68

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 2420 $9,341.20

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 3 $262.26

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 31 $640.77

Materials

1490Soil Dispersant Soil Amendment (tetrasodium pyrophosphate (TSPP), 
sodium tripolyphosphate (STPP), or soda ash or approved 
equivalent)

Ton $472.10 6.53 $3,082.81

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 1200 $1,200.00

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 521C ‐ Pond Sealing or Lining, Bentonite Sealant

Scenario: #1 ‐ Bentonite Treatment ‐ Uncovered

Scenario Description:
Construction of a compacted soil liner, treated with bentonite, to reduce seepage from ponds or waste storage impoundment structures. 
Practice implementation includes incorporation of the bentonite with the soil under proper moisture conditions, compaction to the 
designed liner thickness. Practice implementation may require filter compatibility with the subgrade (graded filter or geotextile).  
Associated practice PS378, PS313.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. Soils are suitable for treatment with dispersants. 

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material 

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$61,959.85 Scenario Cost/Unit: $38.41

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $53.10 6 $318.60

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1613 $6,226.18

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 4 $61.12

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 3 $262.26

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

Materials

41Bentonite Bentonite, includes materials (50# bag) Each $10.35 5227 $54,099.45

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 50 $50.00
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Scenario Cost:

Practice: 521C ‐ Pond Sealing or Lining, Bentonite Sealant

Scenario: #2 ‐ Bentonite Treatment ‐ Covered

Scenario Description:
Construction of a compacted soil liner, treated with bentonite, to reduce seepage from ponds or waste storage impoundment structures. 
Practice implementation includes incorporation of the bentonite with the soil under proper moisture conditions, compaction to the 
designed liner thickness, and placement of soil cover over the treated liner. Practice implementation may require filter compatibility with 
the subgrade (graded filter or geotextile).  Associated practice PS378, PS313.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. Soils are suitable for treatment with bentonite. 

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material including 1 foot of soil cover over liner

Scenario Typical Size: 3,227

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$68,389.89 Scenario Cost/Unit: $21.19

Cost Details (by category):

Equipment/Installation

962Tractor, agricultural, 120 HP Agricultural tractor with horsepower range of 90 to 140. 
Equipment and power unit costs. Labor not included.

Hour $53.10 6 $318.60

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 4 $61.12

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 3227 $12,456.22

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 3 $262.26

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

Materials

41Bentonite Bentonite, includes materials (50# bag) Each $10.35 5227 $54,099.45

Mobilization

1043Mobilization, Material, 
distance > 50 miles

Mobilization cost of materials for special cases where the 
distance from the supplier delivery point to the job site 
exceeds 50 miles. The costs for shipping by UPS or bulk 
freight shipping to a location within 50 miles of the job site 
have already been i

Dollar $1.00 250 $250.00

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 521D ‐ Pond Sealing or Lining, Compacted Clay Treatment

Scenario: #2 ‐  Material haul, greater than 1 mile

Scenario Description:
Construction of a compacted soil liner, treated with compacted clay, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes compaction of the soil liner under proper moisture conditions to the designed liner thickness, 
and protection of the finished liner.  Material haul > 1 mile. Associated practices include PS378, PS313, & other waste water impoundments.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. An adequate quantity of soil suitable for constructing a clay liner 
without amendments is available at an economical haul distance. 

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material (including volume of soil cover, as needed)

Scenario Typical Size: 2,420

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$39,440.96 Scenario Cost/Unit: $16.30

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 2420 $5,033.60

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 2420 $9,341.20

1217Excavation, clay, large 
equipment, 1500 ft

Bulk excavation of clay with scrapers with average haul 
distance of 1500 feet.  Includes equipment and labor.

Cubic 
Yard

$6.31 1613 $10,178.03

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 2420 $8,542.60

1615Hauling, bulk, highway truck Hauling of bulk earthfill, rockfill, waste or debris.  One‐way 
travel distance using fully loaded highway dump trucks 
(typically 16 CY or 20 TN capacity).  Includes equipment 
and labor for truck only.  Does not include cost for loading 
truck.

Cubic 
Yard Mile

$0.32 12100 $3,872.00

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 9 $786.78

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 3 $1,436.04
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Scenario Cost:

Practice: 521D ‐ Pond Sealing or Lining, Compacted Clay Treatment

Scenario: #3 ‐ Use On‐Site Material

Scenario Description:
Construction of a compacted soil liner, using materials available on‐site, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes compaction of the subgrade and soil liner under proper moisture conditions to the designed 
liner thickness using materials available at the construction site.   Associated practices include PS378, PS313, & other waste water 
impoundments.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits without proper moisture and density control.  An adequate quantity 
of soil suitable for constructing a clay liner without amendments is available on‐site.  

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material (including volume of soil cover, as needed)

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,741.08 Scenario Cost/Unit: $7.28

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1613 $6,226.18

1219Excavation, clay, large 
equipment, 150 ft

Bulk excavation of clay with dozer >100 HP with average 
push distance of 150 feet.  Includes equipment and labor.

Cubic 
Yard

$5.93 807 $4,785.51

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 521D ‐ Pond Sealing or Lining, Compacted Clay Treatment

Scenario: #4 ‐ Use On‐site Material with Soil Cover

Scenario Description:
Construction of a compacted soil liner, treated with compacted clay, to reduce seepage from ponds or waste storage impoundment 
structures. Practice implementation includes compaction of the soil liner under proper moisture conditions to the designed liner thickness, 
and soil cover to protect the finished liner using materials available at the construction site.  Associated practices include PS378, PS313, & 
other waste water impoundments.

Before Situation:
In‐place soils at site exhibit seepage rates in excess of acceptable limits. An adequate quantity of soil suitable for constructing a clay liner 
without amendments is available on‐site.

After Situation:
Water conservation and environmental protection provided by limiting seepage losses from ponds or waste storage impoundments.

Scenario Feature Measure: Volume of Liner Material (including volume of soil cover, as needed)

Scenario Typical Size: 2,420

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,299.27 Scenario Cost/Unit: $5.91

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1613 $6,226.18

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 807 $2,558.19

1219Excavation, clay, large 
equipment, 150 ft

Bulk excavation of clay with dozer >100 HP with average 
push distance of 150 feet.  Includes equipment and labor.

Cubic 
Yard

$5.93 807 $4,785.51

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #1 ‐ Small Ranch Unit

Scenario Description:
Design and implementation of a grazing system on small pasture less than 320 acres that will enhance rangeland health and ecosystem 
function as well as optimize efficiency and economic return through monitoring (ex:photo points, stubble height after grazing, etc) & record 
keeping. Beginning ranchers implementing an initial grazing system on small ranchettes

Before Situation:
Current grazing system on a small ranch unit (<320 acres) exhibits undesirable and inefficient use of forage plants and such use may have a 
negative impact on rangeland health, as well as soil and water resources.  Stocking rates are likely higher than the current level of 
production and efficiency of use can support without management changes.  There is currently no monitoring plan in place to evaluate 
change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place.  Livestock are managed in 
a way that enhances rangeland health and function through protection of sensitive areas,  and efficient harvest of forage resources.  
Grazing system success will be evaluated through short term monitoring.

Scenario Feature Measure:

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,762.77 Scenario Cost/Unit: $34.53

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 60 $1,791.60

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 26 $886.08
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Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #2 ‐ Range, 3‐6 Pastures

Scenario Description:
Design and implementation of a grazing system using a minimum of 3, and not more than 6, pastures in rotation that will enhance 
rangeland health and ecosystem function as well as optimize efficiency and economic return through monitoring (ex: trend, composition, 
production, etc), record keeping. 

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on rangeland 
health, as well as soil and water resources.  Stocking rates are likely higher than the current level of production and efficiency of use can 
support without management changes.  There is currently no monitoring plan in place to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place.  Livestock are managed in 
rotation in a way that enhances rangeland health and function through proper rest and recovery periods, protection of sensitive areas, 
proper utilization, and efficient harvest of forage resources.  Grazing system success will be evaluated through long term monitoring.

Scenario Feature Measure:

Scenario Typical Size: 1,000

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,676.49 Scenario Cost/Unit: $6.68

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 100 $2,986.00

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 80 $2,726.40

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 50 $879.00
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Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #3 ‐ Range, 7 or More Pastures

Scenario Description:
Design and implementation of a grazing system using a minimum of 7 pastures in rotation that will enhance rangeland health and 
ecosystem function as well as optimize efficiency and economic return through monitoring (ex: trend, composition, production, etc), record 
keeping. 

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on rangeland 
health, as well as soil and water resources.  Stocking rates are likely higher than the current level of production and efficiency of use can 
support without management changes.  There is currently no monitoring plan in place to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place.  Livestock are managed in 
rotation in a way that enhances rangeland health and function through proper rest and recovery periods, protection of sensitive areas, 
proper utilization, and efficient harvest of forage resources.  Grazing system success will be evaluated through long term monitoring.

Scenario Feature Measure:

Scenario Typical Size: 1,000

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,202.69 Scenario Cost/Unit: $9.20

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 150 $4,479.00

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 100 $3,408.00

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 70 $1,230.60

528 ‐ Prescribed Grazing (Range, 7 or More Pastures) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 228



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #5 ‐ Range, 30‐73% Rest

Scenario Description:
Design and implementation of a grazing system that will enhance pasture condition and ecosystem function by providing rest to the 
pastures during the growing season (30‐73% rest) as well as optimize efficiency and economic return through monitoring (ex: trend, 
composition, production, etc), record keeping. 

Before Situation:
Current grazing system exhibits undesirable and inefficient use of forage plants and such use may have a negative impact on pasture 
condition, as well as soil and water resources.  Stocking rates are likely higher than the current level of production and efficiency of use can 
support without management changes.  There is currently no monitoring plan in place to evaluate change on the landscape.

After Situation:
Prescribed grazing system is designed to protect the health and vigor of the plant communities that are in place.  Livestock are managed in 
a way that enhances pasture condition and function through proper rest and recovery periods, protection of sensitive areas, proper 
utilization, and efficient harvest of forage resources.  Grazing system success will be evaluated through long term monitoring.

Scenario Feature Measure:

Scenario Typical Size: 160

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,706.11 Scenario Cost/Unit: $10.66

Cost Details (by category):

Equipment/Installation

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 26 $776.36

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 26 $886.08
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Scenario Cost:

Practice: 528 ‐ Prescribed Grazing

Scenario: #7 ‐ Habitat Mgt., Grouse

Scenario Description:
Development and implementation of a grazing schedule that will creat, restore, and/or enhance habitat components for grouse species 
including Lesser prairie‐chicken and Sage grouse (identified wildlife species of concern).

Before Situation:
Wildlife cover, shelter, food, water and movement are limited due to grazingland condition.  Plant health and vigor are negatively impacted 
by one or more of the following:  poor grazing distribution, timing of grazing and inadequate rest and recovery periods.  Water quality may 
be impacted by increased runoff and erosion.  In addition reduced vegetative cover increases the opportunity for encroachment of noxious 
and invasive weeds.

After Situation:
A grazing system is altered and/or enhanced to benefit habitat for targeted wildlife species.  Additional benefits include improved 
rangeland and/or pasture health, adequate rest and recovery periods, protection of sensitive areas, improved water quality and reduced 
risk of invasive or noxious weed encroachment.  In order to achieve this, implementation of a rest/rotation or deferred grazing system will 
be required.  A portion of the acres (20% for Sage Grouse Initiative) may be deferred during periods of critical wildlife use, deferment is 
implemented under 472‐Access Control.

Scenario Feature Measure:

Scenario Typical Size: 160

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,933.17 Scenario Cost/Unit: $12.08

Cost Details (by category):

297 100

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 26 $776.36

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 26 $628.68

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 13 $443.04
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #3 ‐ Variable Frequency Drive, Irrigation

Scenario Description:
Description: This is an installation of electrical and electronic components designed to vary the frequency of the voltage to vary the speed 
of an electric motor in an irrigation system. This directly affects pressure and flowrate. This would give the operator the flexibility to 
operate several systems separately or at the same time. Resource concerns: Insufficient water ‐ Inefficient use of irrigation water; 
Inefficient energy use ‐  Equipment and facilities and Farming/ranching practices and field operations.
Associated Practices: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ 
Irrigation Water Management.

Before Situation:
Standard electrical connection from electrical utility to pump motor. No capability to match pump output pressure and/or flowrate to 
field(s) need(s). Result is over/under pressure(s) and/or flow rate(s), possible hydraulic anomalies, energy loss, and or inefficient water 
application in the irrigation system.

After Situation:
VFD Modifications are implemented at the pump site to allow for varying the speed of a 50 Hp electric motor to match the pressure and 
flow requirements for a center pivot irrigation system. 

Scenario Feature Measure: Number of Pumps

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,086.08 Scenario Cost/Unit: $11,086.08

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1288Variable Speed Drive, 50 HP Variable speed drive for 50 Horsepower electric motor.  
Does not include motor. Materials only.

Horsepo
wer

$215.04 50 $10,752.00
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #4 ‐ Irrigation, Surface Water

Scenario Description:
Decription: This scenario includes the installation of an electric motor and pump with surface water (such as an irrigation canal) as the 
water source. This is done in conjunction with an irrigation conversion practice to ensure energy and water savings are realized. This 
scenario includes all materials, equipment and labor to install the pump and motor, including intake screens.  Resource Concerns: Water 
Quality degradation ‐ Excess nutrients in surface and ground waters; Insufficient water ‐ Inefficient use of irrigation water.
Associated Practices include: 374 ‐ Farmstead Energy Improvement; 430 ‐ Irrigation Pipeline; 441 ‐ Irrigation System, Microirrigation; 449 ‐ 
Irrigation Water Management; 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer; 436 ‐ Irrigation Reservoir; and 447 ‐ Irrigation System, 
Tailwater Recovery; and 614 ‐ Watering Facility.

Before Situation:
Irrigation:  160 acres of cropland that is being irrigated under a less efficient system than a center pivot or linear move system with low 
pressure nozzles which is being serviced by a pump set up for the existing system. The existing irrigation system employs an inefficient, 
improperly sized pump that prevents efficient water application resulting in water loss and high energy use.  

After Situation:
Irrigation: 160 acres of cropland that has undergone an irrigation conversion practice to use a more efficient method of irrigation, including 
installation of a pumping plant with an irrigation canal as the water source. The properly designed and efficient pumping plant is installed, 
reducing energy use and improving irrigation efficiency.  

Scenario Feature Measure: Pump Power Requirements

Scenario Typical Size: 50

Scenario Unit: Brake Horse Power

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,445.68 Scenario Cost/Unit: $248.91

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 4 $217.80

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 2 $289.14

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 4 $82.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Materials

1011Pump, > 5 HP to 30 HP, pump 
and motor, fixed cost portion

Fixed cost portion of a pump between 5 and 30 HP, 
including the pump and motor.  This portion is a base cost 
for the pump and is not dependant on horsepower.  The 
total cost will include this fixed cost plus a variable cost 
portion.  Includes material and

Each $1,835.04 1 $1,835.04

2070Pump intake screen, Linear, 
variable cost portion

Variable cost portion of linear fish intake pump screen 
including all adapters, o‐rings, mounting tabs, and other 
accessories.  Includes materials and shipping only.

Gallons 
per 
Minute

$3.21 900 $2,889.00

533 ‐ Pumping Plant (Irrigation, Surface Water) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 232



USDA‐Natural Resources Conservation Service South Dakota

Materials

1012Pump, > 5 HP to 30 HP, pump 
and motor, variable cost 
portion

Variable cost portion of a pump between 5 and 30 HP, 
including the pump and motor.  This portion is dependent 
on the total horsepower for the pump.  The total cost will 
include this variable cost plus a fixed cost portion.  Includes 
material and shipping

Horsepo
wer

$116.80 50 $5,840.00

2069Pump intake screen, Linear, 
fixed cost portion

Fixed cost portion of linear fish intake pump screen 
including all adapters, o‐rings, mounting tabs, and other 
accessories.  This is the base cost for the system.  Includes 
materials and shipping only.

Each $487.39 1 $487.39

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #5 ‐ Livestock, Manure Transfer

Scenario Description:
Description: Pump and accessories to move manure from storage location to manure distribution site/equipment. Part of a animal waste 
management system. Resource Concerns: Water Quality degradation ‐ Excess nutrients in surface and ground waters.
Associated Practices include: 313 ‐ Waste Storage Facility; 634 ‐ Waste Transfer

Before Situation:
Livestock facility that is not in compliance with federal and/or state regulations for animal feeding operations for handling livestock manure.

After Situation:
A manure transfer pump is installed as part of animal manure handling system.  The typical installation includes a 15 hp chopper/screw 
pump installed at the facility with all necessary appurtenances and controls.  Other pump types may be substituted as needed to transfer 
manure.  Waste is properly managed in accordance federal and/or state regulations for animal feeding operations to address water quality 
concerns.

Scenario Feature Measure: Number of Pumps

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,583.74 Scenario Cost/Unit: $14,583.74

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 5 $722.85

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 16 $1,774.72

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 16 $405.12

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 24 $817.92

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 48 $843.84

Materials

1012Pump, > 5 HP to 30 HP, pump 
and motor, variable cost 
portion

Variable cost portion of a pump between 5 and 30 HP, 
including the pump and motor.  This portion is dependent 
on the total horsepower for the pump.  The total cost will 
include this variable cost plus a fixed cost portion.  Includes 
material and shipping

Horsepo
wer

$116.80 15 $1,752.00

2107Manhole, 6' x 10' Precast Manhole with base and top delivered.   6' diameter 
x 10' depth.  Materials only.

Each $6,181.54 1 $6,181.54

1011Pump, > 5 HP to 30 HP, pump 
and motor, fixed cost portion

Fixed cost portion of a pump between 5 and 30 HP, 
including the pump and motor.  This portion is a base cost 
for the pump and is not dependant on horsepower.  The 
total cost will include this fixed cost plus a variable cost 
portion.  Includes material and

Each $1,835.04 1 $1,835.04

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #6 ‐ Livestock, with Pressure Tank (HP)

Scenario Description:
Descriptions: A 1 Hp submersible electric‐powered pump is installed in a well or structure. It is used for watering livestock as part of a 
prescribed grazing system. Submersible pump installed to deliver stockwater from a well or waterbody to a watering facility.  Installation 
includes drop pipe, pump, and all necessary appurtenances and includes a pressure tank.  Resource Concerns: Livestock Production 
Limitation ‐ Inadequate livestock water.

Associated Practices include: 374 ‐ Farmstead Energy Improvement; 516 ‐ Livestock Pipeline.

Before Situation:
Grazing system that has an inadequate water supply for livestock.

After Situation:
Water is transferred at a sufficient rate and pressure to meet the requirements of a prescribed grazing system. 
Irrigation: A properly designed pump is installed to improve irrigation efficiency and reduce energy usage.  

Scenario Feature Measure: Pump Power Requirement

Scenario Typical Size: 1

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,179.03 Scenario Cost/Unit: $3,179.03

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 8 $435.60

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 8 $165.36

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Materials

1009Pump, ≤ 5 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion is a base cost and is not 
dependant on horsepower. The total cost of any pump will 
include this fixed cost plus a variable cost portion. The 
completed pump and motor will

Each $508.62 1 $508.62

1010Pump, ≤ 5 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion IS dependent on the total 
horsepower for the pump.  The total cost of any pump will 
include this variable cost plus the fixed cost portion. The 
completed pump and moto

Horsepo
wer

$382.80 1 $382.80

1038Pressure Tank, 40 gallon Pressure Tank, 40 gallon.  Includes materials and shipping 
only.

Each $432.13 1 $432.13

1039Pressure Tank, 80 gallon Pressure Tank, 80 gallon.  Includes materials and shipping 
only.

Each $611.39 0 $0.00

1922Pumping Plant Pit, Concrete, 
1200 Gallon

Precast concrete septic tank structure, 1200 gal capacity, 
with access port and ladder.  Materials only.

Each $1,744.12 0.25 $436.03

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 150 $154.50

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #7 ‐ Livestock, without Pressure Tank (HP)

Scenario Description:
Description: A 1 Hp submersible electric‐powered pump is installed in a well or structure. It is used for watering livestock as part of a 
prescribed grazing system. Submersible pump installed to deliver stockwater from a well or waterbody to a watering facility.  Installation 
includes drop pipe, pump, and all necessary appurtenances. Installation without pressure tank is typically used during warm seasons.  
Resource Concerns: Livestock Production Limitation ‐ Inadequate livestock water; Insufficient water ‐ Inefficient use of irrigation water.
Associated Practices include: 374 ‐ Farmstead Energy Improvement; 516 ‐ Livestock Pipeline.

Before Situation:
Grazing system that has an inadequate water supply for livestock.

After Situation:
Water is transferred at a sufficient rate and pressure to meet the requirements of a prescribed grazing system. 
Irrigation: A properly designed pump is installed to improve irrigation efficiency and reduce energy usage.  

Scenario Feature Measure: Pump Power Required

Scenario Typical Size: 1

Scenario Unit: Horsepower

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,322.88 Scenario Cost/Unit: $1,322.88

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

Materials

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 150 $154.50

1009Pump, ≤ 5 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion is a base cost and is not 
dependant on horsepower. The total cost of any pump will 
include this fixed cost plus a variable cost portion. The 
completed pump and motor will

Each $508.62 1 $508.62

1010Pump, ≤ 5 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion IS dependent on the total 
horsepower for the pump.  The total cost of any pump will 
include this variable cost plus the fixed cost portion. The 
completed pump and moto

Horsepo
wer

$382.80 1 $382.80
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Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #8 ‐ Windmill‐Powered Pump

Scenario Description:
Description: A windmill is installed in order to supply a reliable water source for livestock and/or wildlife.  The windmill includes the tower, 
concrete footings, wheel blade unit, sucker rod, down pipe, gear box, pump, plumbing, and well head protection concrete pad.  The typical 
scenario will be a windmill system with a 8 ft diameter mill and 27‐foot tower which is pumping from a 100‐foot well.  As a result of 
installing this windmill, resource concerns of inadequate stock water, plant establishment, growth, productivity, health, and vigor, and 
water quantity can be addressed.
Resource Concerns: Insufficient stockwater. Associated Practices include: 374 ‐ Farmstead Energy Improvement; 516 ‐ Livestock Pipeline.

Before Situation:
In a rangeland or pasture setting, a reliable source of water for livestock is not available, or the spacing between water sources is such that 
grazing distribution and plant health are adversely impacted.

After Situation:
A windmill, will be installed over a well that is located to provide a reliable source of livestock water at the rate of at least 2 gpm, to 
facilitate proper grazing distribution and improved plant health.  To increase reliability, water is pumped into a storage tank to provide a 
given number of days of supply. Installation includes the footings, wellhead protection concrete pad, tower, gear box, sail, sucker rod, 
down hole accessories, and a short outlet pipe to a storage tank.

Scenario Feature Measure: Windmill Units

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,521.59 Scenario Cost/Unit: $6,521.59

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 2 $289.14

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1035Windmill, 6 or 8', fan diameter Includes materials costs for windmill head and 27’ tower Each $5,389.33 1 $5,389.33

533 ‐ Pumping Plant (Windmill‐Powered Pump) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 238



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #9 ‐ Solar‐Powered Pump, 0.5 hp

Scenario Description:
Description: The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream.  The installation 
includes the pump, wiring, drop pipe, solar panels, mounts, inverter, and all appurtenances. Grazing ‐ Livestock exclusion from surface 
water will result in improved surface water quality and reduced erosion.  Irrigation ‐ energy consumption will be reduced and the increased 
pressure and flow rates will improve irrigation efficiency.
Resource Concerns: Insufficient stockwater.
Associated Practices include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Inadequate supply or location of water for a prescribed grazing system.  Eroded stream banks and degraded water quality due to livestock 
access to stream. Cattle are not well‐distributed because of remote water location.

After Situation:
The typical scenario assumes installation of a 373‐watt photovoltaic (PV) panel, capable of operating a 1/2 Hp (0.5 Hp) solar‐powered 
submersible pump in a well or other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely 
not be replicated in the field; 2) 1 Hp is defined as 746 watts;  3) It is reasonable to expect a 0.5 Hp solar‐powered submersible pump to 
deliver about 3 gpm and develop a pressure at the pump outlet of about 20 psi.). The installation includes the pump, wiring, pipeline in the 
well, solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to pressurize the Livestock Pipeline (516). 
Grazing ‐ Livestock exclusion from surface water will result in improved surface water quality and reduced erosion.  Grazing has potential to 
be well distributed. 

Scenario Feature Measure: Each Pumping Plant

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,208.05 Scenario Cost/Unit: $3,208.05

Cost Details (by category):

Materials

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 100 $103.00

1009Pump, ≤ 5 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion is a base cost and is not 
dependant on horsepower. The total cost of any pump will 
include this fixed cost plus a variable cost portion. The 
completed pump and motor will

Each $508.62 1 $508.62

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all ma

Kilowatt $5,240.29 0.4 $2,096.12

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will incl

Each $308.91 1 $308.91

1010Pump, ≤ 5 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion IS dependent on the total 
horsepower for the pump.  The total cost of any pump will 
include this variable cost plus the fixed cost portion. The 
completed pump and moto

Horsepo
wer

$382.80 0.5 $191.40

533 ‐ Pumping Plant (Solar‐Powered Pump, 0.5 hp) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #10 ‐ Solar‐Powered Pump, 1 hp

Scenario Description:
Description: The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream.  The installation 
includes the pump, wiring, drop pipe, solar panels, mounts, inverter, and all appurtenances. Grazing ‐ Livestock exclusion from surface 
water will result in improved surface water quality and reduced erosion.  Irrigation ‐ energy consumption will be reduced and the increased 
pressure and flow rates will improve irrigation efficiency.
Resource Concerns: Insufficient stockwater.
Associated Practices include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Inadequate supply or location of water for a prescribed grazing system.  Eroded stream banks and degraded water quality due to livestock 
access to stream. Cattle are not well‐distributed because of remote water location.

After Situation:
The typical scenario assumes installation of a 746‐watt photovoltaic (PV) panel, capable of operating a 1 Hp solar‐powered submersible 
pump in a well or other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be 
replicated in the field; 2) 1 Hp is defined as 746 watts;  3) It is reasonable to expect a 1 Hp solar‐powered submersible pump to deliver 
about 3 gpm and develop a pressure at the pump outlet of about 20 psi.). The installation includes the pump, wiring, pipeline in the well, 
solar panels, frame mounts, inverter, and all appurtenances. Water will be pumped to pressurize the Livestock Pipeline (516). Grazing ‐ 
Livestock exclusion from surface water will result in improved surface water quality and reduced erosion.  Grazing has potential to be well 
distributed. 

Scenario Feature Measure: Each Pumping Plant

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,315.59 Scenario Cost/Unit: $5,315.59

Cost Details (by category):

Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will incl

Each $308.91 1 $308.91

1009Pump, ≤ 5 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion is a base cost and is not 
dependant on horsepower. The total cost of any pump will 
include this fixed cost plus a variable cost portion. The 
completed pump and motor will

Each $508.62 1 $508.62

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 200 $206.00

1010Pump, ≤ 5 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion IS dependent on the total 
horsepower for the pump.  The total cost of any pump will 
include this variable cost plus the fixed cost portion. The 
completed pump and moto

Horsepo
wer

$382.80 1 $382.80

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all ma

Kilowatt $5,240.29 0.746 $3,909.26

533 ‐ Pumping Plant (Solar‐Powered Pump, 1 hp) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #11 ‐ Solar‐Powered Pump, 2 hp

Scenario Description:
Description: The typical scenario assumes installation of a submersible solar‐powered pump in a well or a live stream.  The installation 
includes the pump, wiring, drop pipe, solar panels, mounts, inverter, and all appurtenances. Grazing ‐ Livestock exclusion from surface 
water will result in improved surface water quality and reduced erosion.  Irrigation ‐ energy consumption will be reduced and the increased 
pressure and flow rates will improve irrigation efficiency.
Resource Concerns: Insufficient stockwater.
Associated Practices include: 374 ‐ Farmstead Energy Improvement; 382 ‐ Fence; 516 ‐ Livestock Pipeline; 561 ‐ Heavy Use Area Protection; 
and, 614 ‐ Watering Facility.

Before Situation:
Inadequate supply or location of water for a prescribed grazing system.  Eroded stream banks and degraded water quality due to livestock 
access to stream. Cattle are not well‐distributed because of remote water location.

After Situation:
The typical scenario assumes installation of a 1.5‐kW photovoltaic (PV) panel, capable of operating a 2 Hp solar‐powered submersible pump 
in a well or other water source (Notes: 1) A PV panel is rated under standard and ideal conditions which will most likely not be replicated in 
the field; 2) 1 Hp is defined as 746 watts;  3) It is reasonable to expect a 2 Hp solar‐powered submersible pump to deliver about 3 gpm and 
develop a pressure at the pump outlet of about 20 psi.). The installation includes the pump, wiring, pipeline in the well, solar panels, frame 
mounts, inverter, and all appurtenances. Water will be pumped to pressurize the Livestock Pipeline (516). Grazing ‐ Livestock exclusion 
from surface water will result in improved surface water quality and reduced erosion.  Grazing has potential to be well distributed. 

Scenario Feature Measure: Each Pumping Plant

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,752.57 Scenario Cost/Unit: $9,752.57

Cost Details (by category):

Materials

1031Solar Panels, fixed cost portion Fixed cost portion of the Solar Panels. This portion is a base 
cost for all Solar Panels  and is not dependant on KiloWatt. 
The total cost of any Solar Panels  will include this fixed 
cost plus a variable cost portion. The completed Solar 
Panels will incl

Each $308.91 1 $308.91

998Pipe, PE, 1 ¼", DR 9 Materials:  ‐ 1 1/4" ‐ PE ‐ 160 psi  ‐ ASTM D3035 DR 9 Foot $1.03 300 $309.00

1009Pump, ≤ 5 HP, pump and 
motor, fixed cost portion

Fixed cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion is a base cost and is not 
dependant on horsepower. The total cost of any pump will 
include this fixed cost plus a variable cost portion. The 
completed pump and motor will

Each $508.62 1 $508.62

1010Pump, ≤ 5 HP, pump and 
motor, variable cost portion

Variable cost portion of a pump less than or equal to 5 HP 
pump and motor. This portion IS dependent on the total 
horsepower for the pump.  The total cost of any pump will 
include this variable cost plus the fixed cost portion. The 
completed pump and moto

Horsepo
wer

$382.80 2 $765.60

1135Solar Panels, variable cost 
portion

Variable cost portion of the Solar Panels. This portion IS 
dependent on the total Kilowatt for the Solar Panels. The 
total cost of any Solar Panels will include this variable cost 
plus the fixed cost portion. The completed Solar Panels will 
include all ma

Kilowatt $5,240.29 1.5 $7,860.44

533 ‐ Pumping Plant (Solar‐Powered Pump, 2 hp) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 533 ‐ Pumping Plant

Scenario: #12 ‐ Variable Frequency Drive, Livestock Pump

Scenario Description:
Description: This is an installation of electrical and electronic components designed to vary the frequency of the voltage to vary the speed 
of an electric motor in a livestock watering system to provide a constant pressure and flow rate. This would give the operator the flexibility 
to operate several systems separately or at the same time. Resource concerns: Livestock Production Limitation ‐ Inadequate livestock water 
and distribution.

Associated Practices: 374 ‐ Farmstead Energy Improvement; 516 ‐ Livestock Pipeline; 614 ‐ Watering Facility.

Before Situation:
Standard electrical connection from electrical utility to pump motor. No capability to match pump output pressure and/or flowrate to 
livestock needs. Result is over/under pressure(s) and/or flow rate(s), possible hydraulic anomalies, energy loss, and or inefficient water 
application in the irrigation system.

After Situation:
A VFDis installed at the pump site to vary the speed of a submersible electric motor to match the pressure and flow requirements for a 
livestock watering system. 

Scenario Feature Measure: Number of Pumps

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,852.73 Scenario Cost/Unit: $8,852.73

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 16 $1,398.72

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1016Pump, motor and variable 
frequency drive,  fixed cost 
portion

Fixed cost portion of the Pump: Pump, motor and variable 
frequency drive. This portion is a base cost for all Pump: 
Pump, motor and variable frequency drive  and is not 
dependant on horsepower. The total cost of any Pump: 
Pump, motor and variable frequenc

Each $6,677.53 1 $6,677.53

1017Pump, motor and variable 
frequency drive,  variable cost 
portion

Variable cost portion of the Pump: Pump, motor and 
variable frequency drive. This portion IS dependent on the 
total horsepower for the Pump: Pump, motor and variable 
frequency drive. The total cost of any Pump: Pump, motor 
and variable frequency drive wil

Horsepo
wer

$247.60 2 $495.20

533 ‐ Pumping Plant (Variable Frequency Drive, Livestock Pump) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 548 ‐ Grazing Land Mechanical Treatment

Scenario: #1 ‐ Mechanical less than 5 percent slope

Scenario Description:
Using heavy modified plow or combinations of equipment that modifies physical soil layer or plant conditions on rangelands.

Before Situation:
Desired Ecological plant community is limited by a plant or soil layer that physically restricts change over a threshold.

After Situation:
Desired Ecological plant community has changed by overcoming the threshold or the seeded vegetaion establishes and sustains its function 
and ecological processes for the life of the practice.

Scenario Feature Measure: area of treatment

Scenario Typical Size: 25

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$752.00 Scenario Cost/Unit: $30.08

Cost Details (by category):

Equipment/Installation

2024Grazingland Renovation, 
Furrowing

Contour furrowing on existing grazingland including tillage 
implement, power unit and labor.

Acre $29.72 25 $743.00

Materials

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 100 $9.00

548 ‐ Grazing Land Mechanical Treatment (Mechanical less than 5 percent slope) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 550 ‐ Range Planting

Scenario: #1 ‐ Native ‐Standard prep

Scenario Description:
Establishment of a mixture of NATIVE adapted perennial species on a rangeland unit to improve forage condition, improve wildlife habitat 
and/or reduce erosion. Seed mix of Native species is chosen based on range conditions and availability of seed.  Planting by preparing a 
seedbed with a LIGHT TO MODERATE TILLAGE and seeding with a no‐till drill, range drill, or broadcasting. 

Before Situation:
Rangeland or cropland with or without existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural 
reseeding  or vegetation enhancement by grazing management alone is unlikely.  Resource concerns may include: undesireable plant 
productivity and health, inadequate feed and forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of NATIVE adapted perennial vegetation such as grasses, forbs, legumes, to improve forage quality and quantity and reduce 
soil erosion on rangeland, native or naturalized pasture, grazed forest or other suitable location.

Scenario Feature Measure: Acres of Range Planting

Scenario Typical Size: 80

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,264.80 Scenario Cost/Unit: $140.81

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 80 $1,572.80

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 80 $820.00

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $22.93 80 $1,834.40

Materials

2325Two Species Mix, Warm 
Season, Native Perennial Grass

Native, warm season perennial grass.   Includes material 
and shipping only.

Acre $87.97 80 $7,037.60

550 ‐ Range Planting (Native ‐Standard prep) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 550 ‐ Range Planting

Scenario: #3 ‐ Native ‐Wildlife or Pollinator

Scenario Description:
Establishment of a mixture of PREDOMINANTLY NATIVE adapted perennial species on a rangeland unit to improve wildlife habitat, benefit 
pollinators & beneficial insects.  Seed mix of PREDOMINANTLY NATIVE SPECIES IS CHOSEN TO SPECIFICALLY BENEFIT WILDLIFE (ex: big 
game spp, Sage grouse, Lesser Prairie Chicken, others) or POLLINATORS (eg. inclusion of 5‐10 forb species) based on range conditions.   FOR 
POLLINATOR HABITAT: Consideration is given to selecting plants that bloom sequentially throughout the growing season where feasible.  
For honeybee foraging habitat, species are selected which will be in bloom during the season of year when hives on in the area.  Planting by 
preparing a seedbed with MODERATE TO HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or 
broadcasting.  

Before Situation:
Rangeland or cropland with or without existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural 
reseeding  or vegetation enhancement by grazing management alone is unlikely.  Existing conditions often require complete removal, 
suppression, or eradication of existing vegetation to ensure success of planting.  Resource concerns may include: inadequate habitat for 
wildlife (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) undesireable plant productivity and health, inadequate feed and 
forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of PREDOMINANTLY NATIVE adapted perennial vegetation such as grasses, forbs, legumes, with an emphasis on species 
beneficial to wildlife or Pollinators on rangeland, native or naturalized pasture, grazed forest or other suitable location.  For Pollinator 
habitat: Plants that bloom sequentially throughout the growing season are established, where feasible.

Scenario Feature Measure: Acres of Range Planting

Scenario Typical Size: 50

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$23,053.00 Scenario Cost/Unit: $461.06

Cost Details (by category):

Equipment/Installation

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 50 $764.00

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 50 $512.50

Foregone Income

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 50 $8,640.50

Materials

2335Pollinator Mix, Native 
Perennial Grasses and Forbs

Native grass and legume pollinator mix.  Includes material 
and shipping only.

Acre $243.06 50 $12,153.00

550 ‐ Range Planting (Native ‐Wildlife or Pollinator) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 550 ‐ Range Planting

Scenario: #4 ‐ Non‐Native, Wildlife or Pollinator

Scenario Description:
Establishment of a mixture of adapted perennial species on a rangeland unit to improve wildlife habitat, benefit pollinators & beneficial 
insects.  Seed mix of  SPECIES IS CHOSEN TO SPECIFICALLY BENEFIT WILDLIFE (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) 
or POLLINATORS (eg. inclusion of 5‐10 forb species) based on range conditions.   FOR POLLINATOR HABITAT: Consideration is given to 
selecting plants that bloom sequentially throughout the growing season where feasible.  For honeybee foraging habitat, species are 
selected which will be in bloom during the season of year when hives on in the area.  Planting by preparing a seedbed with MODERATE TO 
HEAVY TILLAGE (ex: ripping & heavy disk) and seeding with a no‐till drill, range drill, or broadcasting.  

Before Situation:
Rangeland or cropland with or without existing stand of perennial or annual grasses OR monoculture OR no grasses present where natural 
reseeding  or vegetation enhancement by grazing management alone is unlikely.  Existing conditions often require complete removal, 
suppression, or eradication of existing vegetation to ensure success of planting.  Resource concerns may include: inadequate habitat for 
wildlife (ex: big game spp, Sage grouse, Lesser Prairie Chicken, others) undesireable plant productivity and health, inadequate feed and 
forage for livestock, soil erosion and soil quality.

After Situation:
Establishment of adapted perennial vegetation such as grasses, forbs, legumes, with an emphasis on species beneficial to wildlife or 
Pollinators on rangeland, native or naturalized pasture, grazed forest or other suitable location.  For Pollinator habitat: Plants that bloom 
sequentially throughout the growing season are established, where feasible.

Scenario Feature Measure: Acres of Range Planting

Scenario Typical Size: 50

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,915.50 Scenario Cost/Unit: $338.31

Cost Details (by category):

Equipment/Installation

945Tillage, Light Includes light disking (tandem) or field cultivator.  Includes 
equipment, power unit and labor costs.

Acre $10.25 50 $512.50

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 50 $764.00

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 50 $983.00

Foregone Income

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 50 $8,640.50

Materials

2502Pollinator Mix, Perennial Grass 
and Forb Mix

Pollinator mix, perennial grasses and forb mix.  Includes 
material and shipping only.

Acre $120.31 50 $6,015.50
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Scenario Cost:

Practice: 554 ‐ Drainage Water Management

Scenario: #1 ‐ Drainage Water Management (DWM)

Scenario Description:
This scenario is the process of managing water discharges from surface and/or subsurface agricultural drainage systems by reducing 
nutrient loading into surface waters.  Typical systems consist of a 80 acre field with existing drainage tile lines and installed water control 
structures.  The operator goes to the field in order to adjust water control structures (riser boards). While on site the date and adjustment 
information is recorded/logged. The number of yearly adjustments is based on 6 trips to a field 5 miles from headquarters. The field time to 
make and record each adjustment is 0.5 hours per structure (including travel time). The typical field will contain 3 structures to control field 
water levels.
Resource Concern:  Water Quality ‐ Excess Nutrients in surface and ground waters.
Associated Practices: 606‐Subsurface Drain; 607‐Surface Drain, Field Ditch; 608‐Surface Drain, Main or Lateral; 587‐Structure for Water 
Control; 590‐Nutrient Management . 

Before Situation:
Existing drainage systems are in place and water flows uncontrolled.

After Situation:
Existing drainage systems are managed to reduce flow of field drainage waters from the site and reduce nitrate loading.

Scenario Feature Measure: Number of Control Structures

Scenario Typical Size: 3

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$231.29 Scenario Cost/Unit: $77.10

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 0.33 $13.67

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 9 $217.62
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #1 ‐ Reinforced Concrete with sand or gravel foundation

Scenario Description:
The stabilization of areas around facilities that are frequently and intensively used by people, animals or vehicles by surfacing with 
reinforced concrete on a sand or gravel foundation to provide a stable, non‐eroding surface.  Installation includes all materials, equipment, 
and labor to install this practice, The stabilized area will address the  resource concerns soil erosion and water quality 
degradation.                                                                                                                                                                                   

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
The stabilized area is surfaced with approximately 600 square feet of approximately 11 cubic yards of welded wire mesh reinforced 
concrete with 11 cubic yards of sand or gravel foundation material for surfacing areas around facilities that are frequently and intensively 
used by people, animals or vehicles and will address soil erosion and water quality degradation. All needed roads must use Access Road 
(560). Any needed treatment of stream crossings must use Stream Crossing (578). Any needed vegetation of disturbed areas must use 
Critical Area Planting (342). Provisions to collect, store, utilize, and or treat contaminated runoff must use Sediment Basin (350), Waste 
Storage Facility (313), or Waste Treatment (629) as appropriate. To reduce the potential for air quality problems from particulate matter 
associated with heavy use areas, consider the use of Windbreak/Shelterbelt Establishment (380) or Herbaceous Wind Barriers 
(603).                                                                                                                                                                       

Scenario Feature Measure: Volume of Concrete

Scenario Typical Size: 11

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,129.15 Scenario Cost/Unit: $193.56

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 11 $1,590.27

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 25 $52.00

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 11 $236.17

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #2 ‐ Rock/Gravel on Geotextile

Scenario Description:
The stabilization of areas around facilities that are frequently and intensively used by people, animals or vehicles by surfacing with rock and 
or gravel on a geotextile fabric foundation to provide a stable, non‐eroding surface.  Installation includes all materials, equipment, and 
labor to install this practice, The stabilized area will address the  resource concerns of soil erosion and water quality degradation.      

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
The stabilized area is surfaced with approximately 30 cubic yards of rock and or gravel on approximately 160 square yards of geotextile 
fabric foundation material for surfacing areas around facilities that are frequently and intensively used by people, animals or vehicles and 
will address soil erosion and water quality degradation. All needed roads must use Access Road (560). Any needed treatment of stream 
crossings must use Stream Crossing (578). Any needed vegetation of disturbed areas must use Critical Area Planting (342). Provisions to 
collect, store, utilize, and or treat contaminated runoff must use Sediment Basin (350), Waste Storage Facility (313), or Waste Treatment 
(629) as appropriate. To reduce the potential for air quality problems from particulate matter associated with heavy use areas, consider the 
use of Windbreak/Shelterbelt Establishment (380) or Herbaceous Wind Barriers 
(603).                                                                                                     

Scenario Feature Measure: Volume of Rock and/or Gravel

Scenario Typical Size: 30

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,134.15 Scenario Cost/Unit: $37.81

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 160 $344.00

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 43 $89.44

Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 30 $450.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #3 ‐ Rock/Gravel

Scenario Description:
The stabilization of areas around facilities that are frequently and intensively used by people, animals or vehicles by surfacing with rock and 
or gravel to provide a stable, non‐eroding surface.   Installation includes all materials, equipment, and labor to install this practice. The 
stabilized area will address the  resource concerns of soil erosion and water quality degradation.      

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
The stabilized area is surfaced with approximately 270 cubic yards of rock and or gravel for surfacing areas around facilities that are 
frequently and intensively used by people, animals or vehicles and will address soil erosion and water quality degradation. All needed roads 
must use Access Road (560). Any needed treatment of stream crossings must use Stream Crossing (578). Any needed vegetation of 
disturbed areas must use Critical Area Planting (342). Provisions to collect, store, utilize, and or treat contaminated runoff must use 
Sediment Basin (350), Waste Storage Facility (313), or Waste Treatment (629) as appropriate. To reduce the potential for air quality 
problems from particulate matter associated with heavy use areas, consider the use of Windbreak/Shelterbelt Establishment (380) or 
Herbaceous Wind Barriers (603).                                                                                                     

Scenario Feature Measure: Volume of Rock and/or Gravel

Scenario Typical Size: 270

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,300.71 Scenario Cost/Unit: $15.93

Cost Details (by category):

Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 270 $4,050.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 561 ‐ Heavy Use Area Protection

Scenario: #4 ‐ Fabricated Windbreak ‐ Permanent

Scenario Description:
The stabilization of areas that are frequently and intensively used by animals by consructing a permanent fabricated wind shelter to 
provide an alternative site offering livestock wind protection.  Installation includes all materials, equipment, and labor to install this 
practice. The stabilized area will address the  resource concerns of soil erosion and water quality degradation.      

Before Situation:
This practice applies to agricultural, urban, recreational and other frequently and/or intensively used areas requiring treatment to address 
soil erosion and water quality 
degradation.                                                                                                                                                                                                                                   
                       

After Situation:
A permanent fabricated wind shelter is installed to provide an alternative site offering livestock protection from wind which is located away 
from the area of concern.  The alternative site is protected from wind by a permanent 160’ long, 10’ tall structure constructed of wooden 
posts, lumber, and corrugated metal sheeting. All needed roads must use Access Road (560). Any needed treatment of stream crossings 
must use Stream Crossing (578). Any needed vegetation of disturbed areas must use Critical Area Planting (342). Provisions to collect, store, 
utilize, and or treat contaminated runoff must use Sediment Basin (350), Waste Storage Facility (313), or Waste Treatment (629) as 
appropriate. To reduce the potential for air quality problems from particulate matter associated with heavy use areas, consider the use of 
Windbreak/Shelterbelt Establishment (380) or Herbaceous Wind Barriers (603).                                                                                                    

Scenario Feature Measure: Length of Windbreak

Scenario Typical Size: 160

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,542.97 Scenario Cost/Unit: $34.64

Cost Details (by category):

Equipment/Installation

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 3 $68.40

934Auger, Post driver attachment Auger or post driver attachment to a tractor or skidsteer.  
Does not include power unit.  Labor not included.

Hour $8.13 3 $24.39

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 7 $123.06

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 3 $62.01

Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 320 $268.80

224Corrugated Steel, 21 gauge Corrugated or ribbed, galvanized, 21 gauge, includes 
fasteners, materials only.

sq ft $2.64 1600 $4,224.00

13Post, Wood, CCA treated, 6" x 
12‐14'

Wood Post, Line/End  6" X 12‐14', CCA Treated.  Includes 
materials and shipping only.

Each $26.08 20 $521.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 574 ‐ Spring Development

Scenario: #1 ‐ Spring, up to 50 ft Collection

Scenario Description:
Develop a water source from a natural spring or seep (i.e., spring development) to provide water for livestock and/or wildlife needs.  This 
typical scenario includes excavating and exposing the water source at the spring/seep (typically on a hillside), constructing a water 
collection structure by installing a 30 ft long, 4 inch diameter HDPE perforated pipe enclosed in a sand/gravel envelope overlaid by 3 ft wide 
filter fabric (30 ft long) and behind a two layer vinyl cutoff wall (4 ft height x 30 ft long) to retain water.  Water is directed (via 50 ft long, 4 
inch PVC) to a spring box (48 inch diameter x 6 ft long CMP) that is located below the cutoff wall.  The spring box is equipped with a 
watertight lid and two outlets.  One outlet serves as overflow pipe to account for occasions where inflow exceeds outflow.  The collection 
system is commonly composed of a single or a network of perforated 4 inch diameter drainage pipe placed in an excavated collection 
trench that runs across the slope. The second outflow pipe from the spring box is directed to buried large storage (not included) or to a 
watering facility (not included) for use.
Resource Concern: Livestock production limitation ‐ Inadequate livestock water.
Associated Practices: 516‐Livestock Pipeline; 614‐Watering Facility; 382‐Fence; Critical Area Planting (342).

Before Situation:
Livestock operation with inadequate fresh water for livestock and an on‐site undeveloped spring/seep.

After Situation:
Spring development system provides adequate water for the intended use. The system typically runs all year long in most zones.

Scenario Feature Measure: Number of Developments

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,195.51 Scenario Cost/Unit: $3,195.51

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 8 $435.60

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 10 $21.50

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 8 $699.36

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 16 $330.72

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

978Pipe, PVC, 4", SCH 40 Materials:  ‐ 4" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $3.97 50 $198.50

245Poly film, 6 mil. 6 mil, polyethylene, black Square 
Foot

$0.08 240 $19.20

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 10 $214.70

975Pipe, PVC, 1 ½", SCH 40 Materials:  ‐ 1 1/2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.02 100 $102.00

1281Spring Collection Box Cover, 
steel, 4' diameter

4' diameter x 1/4" thick Steel lid with handle for spring 
collection box.  Materials and fabrication.

Each $187.23 1 $187.23

1280Pipe, CMP, 48", 14 Gauge 48" Corrugated Metal Pipe, Galvanized, Uncoated, 14 gage. 
Material cost only.

Foot $31.75 6 $190.50

1270Pipe, HDPE, 4", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 4" 
diameter ‐ ASTM F405. Material cost only.

Foot $0.45 30 $13.50

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 574 ‐ Spring Development

Scenario: #2 ‐ Spring, > 50 ft Collection

Scenario Description:
Develop a water source from a natural spring or seep (i.e., spring development) to provide water for livestock and/or wildlife needs.  This 
typical scenario includes excavating and exposing the water source at the spring/seep (typically on a hillside), constructing a water 
collection structure by installing a 90 ft long, 4 inch diameter HDPE perforated pipe enclosed in a sand/gravel envelope overlaid by 3 ft wide 
filter fabric (90 ft long) and behind a two layer vinyl cutoff wall (4 ft height x 90 ft long) to retain water.  Water is directed (via 100 ft long, 4 
inch PVC) to a spring box (48 inch diameter x 8 ft long CMP) that is located  below the cutoff wall and away from the spring collection area.  
The spring box is equipped with a watertight lid and two outlets.  One outlet serves as overflow pipe to account for occasions where inflow 
exceeds outflow.  The collection system is commonly composed of a single or a network of perforated 4 inch diameter drainage pipe placed 
in an excavated collection trench that runs across the slope. The second outflow pipe from the spring box is directed to buried large storage 
(not included), or to a watering facility (not included) for use.
Resource Concern: Livestock production limitation ‐ Inadequate livestock water.
Associated Practices: 516‐Livestock Pipeline; 614‐Watering Facility; 382‐Fence; Critical Area Planting (342).

Before Situation:
Livestock operation with inadequate fresh water for livestock and an on‐site undeveloped spring/seep.

After Situation:
Spring development system provides adequate water for the intended use. The system typically runs all year long in most zones.

Scenario Feature Measure: Number of Developments

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,877.55 Scenario Cost/Unit: $4,877.55

Cost Details (by category):

Equipment/Installation

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 30 $64.50

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 8 $699.36

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 16 $871.20

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 24 $496.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 32 $562.56

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 30 $644.10

975Pipe, PVC, 1 ½", SCH 40 Materials:  ‐ 1 1/2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.02 100 $102.00

978Pipe, PVC, 4", SCH 40 Materials:  ‐ 4" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $3.97 100 $397.00

1281Spring Collection Box Cover, 
steel, 4' diameter

4' diameter x 1/4" thick Steel lid with handle for spring 
collection box.  Materials and fabrication.

Each $187.23 1 $187.23

1280Pipe, CMP, 48", 14 Gauge 48" Corrugated Metal Pipe, Galvanized, Uncoated, 14 gage. 
Material cost only.

Foot $31.75 8 $254.00

1270Pipe, HDPE, 4", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 4" 
diameter ‐ ASTM F405. Material cost only.

Foot $0.45 90 $40.50

245Poly film, 6 mil. 6 mil, polyethylene, black Square 
Foot

$0.08 720 $57.60

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 578 ‐ Stream Crossing

Scenario: #3 ‐ Hard armored, rock low water crossing

Scenario Description:
Stabilize the bottom and slope of a stream channel using rock riprap.   This scenario includes site preparation, dewatering, acquiring and 
installing gravel or geotextile with rock riprap on channel bottom and approaches.  Final travel surface shall be rock. If a different travel 
surface is needed, refer to another appropriate standard for the surfacing.  Typical stream has 75 foot bottom width and approaches.  
Width is 12 feet for a total area as 900 square feet.  Use (396) Aquatic Organism Passage instead,  when the primary intent is biological 
concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 900

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,198.11 Scenario Cost/Unit: $3.55

Cost Details (by category):

Equipment/Installation

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $94.16 4 $376.64

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.77 40 $70.80

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 41.7 $2,147.97

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 578 ‐ Stream Crossing

Scenario: #4 ‐ Hard armored, concrete low water crossing

Scenario Description:
Stabilize the bottom and slope of a stream channel using concrete in place.   This scenario includes site preparation, dewatering, acquiring 
and installing cast in place concrete on channel bottom and approaches.  Final travel surface shall be concrete. If a different travel surface is 
needed, refer to another appropriate standard for the surfacing.  Typical stream has 50 foot bottom width and 8 foot approach on each 
side.  Width is 12 feet for a total area of 792 square feet.  Use (396) Aquatic Organism Passage instead,  when the primary intent is 
biological concerns, not hydrologic.

Before Situation:
Water flow could not cross access road or trail without erosion; or access road or trail could not cross channel.

After Situation:
Stream flow is not impeded and a stable base exists for equipment, people and/or animals to cross.  Associated practices could be (342) 
Critical Area Planting,  (560) Access Road, (575) Animal Trails and Walkways, (566) Recreational Trails and Walkways, (500) Obstruction 
Removal, or (584) Channel Stabilization.  

Scenario Feature Measure: Crossing dimensions

Scenario Typical Size: 600

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,646.19 Scenario Cost/Unit: $6.08

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 17.1 $2,472.15

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.77 110 $194.70

1215Truck, dump, 12 CY Dump truck for moving bulk material.  Typically capacity is 
16 ton or 12 cubic yards.  Includes equipment only.

Hour $94.16 4 $376.64

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #2 ‐ Bioengineered

Scenario Description:
Protection of streambanks consisting of a bioengineered technique comprised of non‐structural measures such as earth revetments and 
benches with vegetative measures to stabilize and protect the streambank against scour and erosion.  Soil bioengineering is a system of 
living plant materials used as structural components. Adapted types of woody vegetation (shrubs and trees) are initially installed in 
specified configurations that offer immediate soil protection and reinforcement. In addition, soil bioengineering systems create resistance 
to sliding or shear displacement in a streambank as they develop roots or fibrous inclusions. Environmental benefits derived from woody 
vegetation include diverse and productive riparian habitats, shade, organic additions to the stream, cover for fish, and improvements in 
aesthetic value and water quality.  Under certain conditions, soil bioengineering installations work well in conjunction with structures to 
provide more permanent protection and healthy function, enhance aesthetics, and create a more environmentally acceptable product. Soil 
bioengineering systems normally use unrooted plant parts in the form of cut branches and rooted plants. For streambanks, living systems 
include brushmattresses, live stakes, joint plantings, vegetated geogrids, branchpacking, and live fascines.  
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species.  Payment cost include shaping bank, livestake, rootwads and 
revetments:  a 6‐foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres) is used for estimation purposes.  In order to ensure plant 
community establishment and integrity, a vegetative management plan shall be prepared and paid in accordance with Conservation 
Practice Standard (CPS) 342, Critical Area Planting.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484 ‐ Mulching; 570 ‐ Storm Runoff 
Control. 

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has moderately degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Lineal Feet  of Bioengineering Installed

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$24,230.30 Scenario Cost/Unit: $24.23

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 16 $1,045.60

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 2500 $5,200.00

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $185.41 25 $4,635.25

Labor
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Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 75 $1,899.00

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 16 $330.72

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 380 $6,680.40

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 90 $3,067.20

Materials

1426Tree, willow Willow tree for planting, 18" to 36" seedling.  Includes 
materials and shipping only.

Each $0.62 1000 $620.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #3 ‐ Rock Riprap

Scenario Description:
Protection of streambanks using riprap to stabilize and protect banks of streams or excavated channels against scour and erosion.     
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, geotextile, and rock rip rap;  a 6‐
foot high bank at 3(H):1(V) slope for 1000 linear feet (0.46 acres)  is used for estimation purposes. The rock toe will be 3' thick and 5' high.  
The bank above the riprap will be graded to a stable slope and revegetated.  In order to ensure plant community establishment and 
integrity, a vegetative management plan shall be prepared and paid in accordance with Conservation Practice Standard (CPS) 342, Critical 
Area Planting.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484 ‐ Mulching; 570 ‐ Storm Runoff 
Control. 

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Volume of Riprap Installed

Scenario Typical Size: 1,117

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$65,543.41 Scenario Cost/Unit: $58.68

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 16 $1,045.60

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.77 2500 $4,425.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 50 $1,704.00

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 16 $330.72

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 1117 $57,536.67

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 580 ‐ Streambank and Shoreline Protection

Scenario: #4 ‐ Gabion

Scenario Description:
Protection of streambanks using gabions to stabilize and protect banks of streams or excavated channels against scour and erosion.      
The purpose of this practice is to maintain, improve, or restore physical, chemical, and biological functions of a stream to provide diverse 
aquatic communities to improve habitat for desired aquatic species. Payment cost include shaping bank, geotextile, and rock gabions;  a 12‐
foot high bank for 48 linear feet  is used for estimation purposes. The gabions will be 3' thick and 3' long stacked 12' high.  The bank around 
the gabion will be graded to a stable slope and revegetated.  In order to ensure plant community establishment and integrity, a vegetative 
management plan shall be prepared and paid in accordance with Conservation Practice Standard (CPS) 342, Critical Area Planting.
Resource Concerns: Soil Erosion ‐ Excessive Bank Erosion from Streams, Shoreline and Water Conveyance Channels; Water Quality 
Degradation ‐ Excessive Sediment in Surface Waters;  Water Quality Degradation ‐ Elevated Water Temperature; Excess/Insufficient 
Water ‐  Excessive Sediment in Surface Waters; Inadequate Habitat for Fish and Wildlife‐ Habitat Degradation.
Associated Practices include: 560 ‐ Access Road; 342 ‐ Critical Area Planting; 382 ‐ Fence; 391 ‐ Riparian Forest Buffer; 390 ‐ Riparian 
Herbaceous Cover; 395 ‐ Stream Habitat Improvement and Management; 614 ‐ Watering Facility; 484 ‐ Mulching; 570 ‐ Storm Runoff 
Control. 

Before Situation:
A stream bisects the agricultural property and has had all of the woody vegetation removed due to overgrazing or human manipulation;  
the stream has severely degraded streambanks that are unstable and show signs of active erosion. 
Soil Erosion:  The streambank is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream.

After Situation:
The streambank is stable against further erosion and encourages natural sediment transport and deposition.  Loss of riparian areas and 
sediment load is reduced in the stream.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Length of Shoreline protected

Scenario Typical Size: 48

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,570.56 Scenario Cost/Unit: $449.39

Cost Details (by category):

Equipment/Installation

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 100 $317.00

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 16 $1,045.60

1227Excavation, common earth, 
side cast, large equipment

Bulk excavation  and side casting of common earth with 
hydraulic excavator with less greater than 1 CY capacity.  
Includes equipment and labor.

Cubic 
Yard

$1.77 150 $265.50

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 20 $351.60

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 16 $330.72
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Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 50 $1,704.00

Materials

1210Geotextile, non‐woven, heavy 
weight

Non‐woven greater than 8 ounce/square yard geotextile 
with staple anchoring.  Materials and shipping only.

Square 
Yard

$3.84 75 $288.00

1378Gabion basket or mat Gabion baskets or mats installed and filled on grade, 
includes materials, transport, equipment, and labor, does 
not include geotextile fabric.

Cubic 
Yard

$130.99 128 $16,766.72

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 582 ‐ Open Channel

Scenario: #1 ‐ Excavate & Fill

Scenario Description:
This scenario is the construction or improvement of a channel in which water flows with a free surface.  Typical construction dimensions 
are 3‐4' deep x 30' wide bottom x 2000' length with a side slope of 6:1.   The practice is used for the restoration of a natural or artificial 
channel to improve the process and ecological function in a degraded and eroding stream. Excavation and earth fill is required. Conditions 
are difficult. Difficult conditions include: a location that requires a significant drive off the main road, soils with large rock or difficult clay to 
excavate, and/or other aspects that create difficulty in excavation compared to similar work in the area. Construction may include 
vegetation and/or a lightly armored bank toe. This scenario assists in addressing the resource concerns: streambank erosion, sediment 
deposition, excessive flooding or ponding. Conservation practices that may be associated are: 356‐Dike, 587‐Structure For Water Control, 
533‐Pumping Plant, 580 Streambank and Shoreline Protection, 584 Channel Stabilization, 578 Stream Crossing.

Before Situation:
A stream or channel with active streambank erosion or headcuts and inadequate capacity to handle the flow needed for flood prevention, 
drainage or erosion prevention.

After Situation:
An earthen channel was excavated to allow unrestricted flow of water and to stabilize the bottom and side slopes. Flooding and erosion is 
no longer a resource concern.

Scenario Feature Measure: Volume of earth excavated in CY's

Scenario Typical Size: 9,920

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$26,249.21 Scenario Cost/Unit: $2.65

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 16 $1,934.40

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $185.41 110 $20,395.10

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 126 $3,190.32

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 584 ‐ Channel Bed Stabilization

Scenario: #1 ‐ Bio‐engineering

Scenario Description:
Stabilize the bottom and slope of a stream channel using bioengineering methods.  Bio‐engineering methods include live stakes, fascines,  
plantings, bare root stock, willow waddles, and live stakes.  Re‐vegetation of exposed surfaces will be completed using 342 ‐ Critical Area 
Planting.   Typical stream has 50 foot bottom width and 6 foot banks.  Length of area 100 feet.  Planting bank area at a 2x2 grid with live 
stakes, potted plants, and bare root mix

Before Situation:
Bed of an existing or newly constructed alluvial or threshold channel is undergoing damaging aggradation or degradation. Stream cannot be 
feasibly controlled with clearing and snagging, vegetation, bank protection or upstream water control.
Soil Erosion:  The stream is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream. 

After Situation:
Stream channel is stable and vegetated.   Other associated practices could be (326) Clearing and Snagging, (396 ) Aquatic Organism 
Passage, (395) Stream Habitat Improvement and Management, (580) Streambank and Shoreline Protection, or (587) Structure for Water 
Control.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 

Scenario Feature Measure: Area of planting

Scenario Typical Size: 2,500

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,113.62 Scenario Cost/Unit: $2.85

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 200 $168.00

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 40 $912.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 63 $1,107.54

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 40 $826.80

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 41 $1,397.28

Materials

1904Wattles or facines, 6 to 8 inch 
diameter

Facines, or wattles: bundles of live tree stems of species 
that sprout roots, bound together.  6"‐8" diameter.   
Includes materials and shipping only.

Foot $6.74 200 $1,348.00

1426Tree, willow Willow tree for planting, 18" to 36" seedling.  Includes 
materials and shipping only.

Each $0.62 700 $434.00

1213Erosion Control Blanket, 
biodegradable

Biodegradable erosion control blanket, typically a 
composite of natural fibers with reinforcing polymer 
netting.  Materials and shipping only.

Square 
Yard

$1.15 800 $920.00
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Scenario Cost:

Practice: 584 ‐ Channel Bed Stabilization

Scenario: #2 ‐ Rock structures

Scenario Description:
Stabilize the bottom and slope of a stream channel using rock riprap  or engineered products that consist primarily of rock or concrete. This 
includes but not limited to gabions, rock veins, rock weirs, concrete blocks,etc.  Typical stream has 50 foot bottom width and 6 foot banks.  
Length of area 100 feet.  Based on degrading channel that needs to be riprapped its entire wetted perimeter.

Before Situation:
Bed of an existing or newly constructed alluvial or threshold channel is undergoing damaging aggradation or degradation.  Changes cannot 
be controlled feasibly with clearing and snagging, vegetation, bank protection or upstream water control.
Soil Erosion:  The stream is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream. 

After Situation:
Stream channel is stable.  Re‐vegetation of exposed surfaces will be completed using 342 ‐ Critical Area Planting.  Other associated 
practices could be (326) Clearing and Snagging, (396 ) Aquatic Organism Passage, (395) Stream Habitat Improvement and Management, 
(580) Streambank and Shoreline Protection, or (587) Structure for Water Control.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Volume of Rock installed

Scenario Typical Size: 575

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$30,161.51 Scenario Cost/Unit: $52.45

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $273.74 0.2 $54.75

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

Materials

1426Tree, willow Willow tree for planting, 18" to 36" seedling.  Includes 
materials and shipping only.

Each $0.62 100 $62.00

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 575 $29,618.25

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 584 ‐ Channel Bed Stabilization

Scenario: #3 ‐ Wood structures

Scenario Description:
Stabilize the bottom and slope of a stream channel using engineered structures consisting primarily of wood.  This includes but not limited 
to toe wood, log weirs, log vanes, root wads, log step pools, etc.  Re‐vegetation of exposed surfaces will be completed using 342 ‐ Critical 
Area Planting. Typical stream has 50 foot bottom width and 6 foot banks.  Length of area 100 feet.   Structures spaced at 50 foot intervals.

Before Situation:
Bed of an existing or newly constructed alluvial or threshold channel is undergoing damaging aggradation or degradation.  Changes cannot 
be controlled feasibly with clearing and snagging, vegetation, bank protection or upstream water control.
Soil Erosion:  The stream is unstable.
Water Quality Degradation:  The sediment load has increased in the stream resulting in elevated water temperatures.
Excess/Insufficient Water:  The excessive sediment load has reduced the water conveyance capacity, storage capacity and flow within the 
stream.
Inadequate Habitat for Fish and Wildlife: The deficiencies in the stream's habitat limit survival, growth, reproduction, and/or diversity of 
aquatic organisms within the stream. 

After Situation:
Stream channel is stable.  Re‐vegetation of exposed surfaces will be completed using 342 ‐ Critical Area Planting.  Other associated 
practices could be (326) Clearing and Snagging, (396 ) Aquatic Organism Passage, (395) Stream Habitat Improvement and Management, 
(580) Streambank and Shoreline Protection, or (587) Structure for Water Control.
For Soil Erosion:  The streambank is stable.
For Water Quality Degradation:  The sediment load has decreased in the stream resulting in improved aquatic habitat.
For Excess/Insufficient Water:  The water conveyance capacity, storage capacity and flow within the stream has been stabilized.
For Inadequate Habitat for Fish and Wildlife:  The reduction in the sediment load promotes survival, growth, reproduction, and/or diversity 
of aquatic organisms within the stream's habitat.

Scenario Feature Measure: Number of structures 

Scenario Typical Size: 3

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,572.43 Scenario Cost/Unit: $2,190.81

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 40 $83.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 42 $738.36

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 75 $3,863.25

1905Wattles or facines, 9 to 12 
inch diameter

Facines, or wattles: bundles of live tree stems of species 
that sprout roots, bound together.  9"‐ 12" diameter.   
Includes materials and shipping only.

Foot $11.46 150 $1,719.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

584 ‐ Channel Bed Stabilization (Wood structures) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 267



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #1 ‐ Inlet Flashboard Riser, Metal

Scenario Description:
A Flashboard Riser fabricated of metal used in a water management system that maintains a desired water surface elevation, controls the 
direction or rate of flow, or conveys water to address the resource concerns: Inadequate Water ‐ Inefficient use of Irrigation Water and 
Inadequate habitat for Fish and Wildlife.  The water surface elevation is controlled by addition or removal of slats or "stoplogs".  This 
scenario is applicable to variable crest weir structures where the elevation is controlled at the inlet (Half‐Rounds).  Payment rate is based 
upon the Flashboard Weir Length in inches multiplied by the outlet length in feet (Inch‐Foot).  Cost estimate is based on a "Half‐Round" 
flashboard riser shop fabricated using a longitudinal cut 36" Corrugated Metal Pipe, a 50' long ‐ 30" CMP outlet passing through an 
embankment.  Earthwork is included in the associated practice.

Before Situation:
The operator presently flood irrigates his field and has no means to accurately maintain a constant water level at various elevations 
resulting in a lack of flexibility, and inefficient use of water and energy during pumping.  The operator also desires to maintain a permanent 
pool for waterfowl during the winter.

After Situation:
The operator has the capability to more efficiently control and maintain a range of water surface elevations thereby reducing the flow rate 
needed.  Less water is wasted and both water and energy are conserved.  The operator is able to maintain adequate water during the 
winter as a benefit to waterfowl.  Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). Other associated practices 
such as;  Irrigation Water Management (449), Irrigation Land Leveling (464), Irrigation Canal or Lateral (320), Irrigation System, Tailwater 
Recovery (447), Dike (356), and Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x barrel Length (ft)

Scenario Typical Size: 1,800

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,253.96 Scenario Cost/Unit: $2.36

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 2 $289.14

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 28 $142.24

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 8 $435.60

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 8 $202.56

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 6 $145.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 32 $562.56

Materials

1372Steel, Angle, 3" x 3" x 1/4" Materials: Angle, 3" x 3" x 1/4", Meets ASTM A36 Foot $3.59 24 $86.16

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 30 $46.50

1824Pipe, CMP, 30", 12 Gauge 30" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $32.63 50 $1,631.50
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Materials

1825Pipe, CMP, 36", 12 Gauge 36" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $38.99 6 $233.94

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #2 ‐ Inline Flashboard Riser, Metal

Scenario Description:
A Flashboard Riser fabricated of metal and used in a water management system that maintains a desired water surface elevation, controls 
the direction or rate of flow, or conveys water to address the resource concerns: Inadequate Water ‐ Inefficient use of Irrigation Water and 
Inadequate habitat for fish and wildlife.  The water surface elevation is controlled by addition or removal of slats or "stoplogs".  This 
scenario is applicable to variable crest weir structures where the elevation is controlled at the embankment.   Payment rate is based upon 
the Flashboard Weir Length in inches multiplied by the outlet length in feet (Inch‐Foot).  Cost estimate is based on a 36" corrugated metal 
flashboard riser shop fabricated with flashboard channels at the midpoint, and a 50' long ‐ 30" CMP outlet passing through an 
embankment.  Earthwork is included in the associated pracitce.

Before Situation:
The operator presently flood irrigates his field and has no means to accurately maintain a constant water level at varying elevations 
resulting in a lack of flexibility, and inefficient use of water and energy during pumping.  The operator also desires to maintain a permanent 
pool for waterfowl during the winter.

After Situation:
The operator has the capability to more efficiently control and maintain a range of water surface elevations thereby reducing the flow rate 
needed.  Less water is wasted and both water and energy is conserved.  The operator is now able to maintain adequate water during the 
winter as a benefit to waterfowl.  Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). Other associated practices 
such as;  Irrigation Water Management (449), Irrigation Land Leveling (464), Irrigation Canal or Lateral (320), Irrigation System, Tailwater 
Recovery (447), Dike (356), and Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x Barrel Length (ft)

Scenario Typical Size: 1,800

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,026.62 Scenario Cost/Unit: $2.79

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 10 $544.50

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 2 $289.14

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 28 $142.24

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1824Pipe, CMP, 30", 12 Gauge 30" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $32.63 70 $2,284.10

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 30 $46.50

1372Steel, Angle, 3" x 3" x 1/4" Materials: Angle, 3" x 3" x 1/4", Meets ASTM A36 Foot $3.59 24 $86.16
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Materials

1825Pipe, CMP, 36", 12 Gauge 36" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $38.99 6 $233.94

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #3 ‐ Commercial Inline Flashboard Riser

Scenario Description:
An Inline Water Control Structure (WCS) composed of plastic that maintains a desired water surface elevation, controls the direction or rate 
of flow, or conveys water to address the resource concern: Inadequate habitat for Fish and Wildlife.  The water surface elevation is 
controlled by addition or removal of slats or "stoplogs".  This scenario is applicable to variable crest weir structures where the elevation is 
controlled at point along a pipe extending through an embankment, providing ease of access to the structure and provide better protection 
against beaver activity.  There are commercially available models composed of plastic that are commonly used when the width of the weir 
is 24" or less.  Payment rate is based upon the Flashboard Weir Length in inches multiplied by the outlet length in feet (Inch‐Foot).  Cost 
estimate is based on a using such a commercial product.  The typical scenario is an inline structure with a width of 24" and height of six 
feet. The pipe is 70' of 18" PVC (inlet and outlet combined).  Earthwork is included in the associated practice.

Before Situation:
The landowner wishes to provide for a way to control the water surface elevation in a wetland area.  The landowner wishes to enhance and 
enlarge the area to provide habitat for fish and wildlife. 

After Situation:
A WCS is installed in a flow line allowing shallow water impoundments.  A wetland area is enhanced and water levels can be varied to 
better accommodate wildlife needs. Any needed re‐vegetation of disturbed areas use Critical Area Planting (342). Other associated 
practices such as;  Wetland Creation (658), Wetland Enhancement (659) Wetland Wildlife Habitat Management (644), Dike (356), and 
Grade Stabilization Structure (410) will use the corresponding Standard(s) as appropriate.

Scenario Feature Measure: Flashboard Weir Length (in) x Barrel Length (ft)

Scenario Typical Size: 1,680

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,028.06 Scenario Cost/Unit: $2.99

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 4 $217.80

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 15 $76.20

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 4 $101.28

Materials

2145Water Control Structure, 
Stoplog, Inline, fixed costs 
portion

Fixed cost portion of Water Level Control Structure, Inline 
stoplog type. Typically made of PVC or fiberglass materials.  
Fixed cost portion.  Materials only.

Each $302.18 1 $302.18

1373Pipe, PVC, 18", SCH 40 Materials:  ‐ 18" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $29.27 70 $2,048.90

2146Water Control Structure, 
Stoplog, Inline, variable cost 
portion

Variable cost portion of a Water Level Control Structure, 
Inline stoplog type.  Typically made of PVC or fiberglass 
materials.  Calculate total variable costs by multiplying by 
the structure height x pipe diameter.  Materials only.

Height x 
Diameter

$11.67 144 $1,680.48

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #4 ‐ Culvert <30 inches HDPE

Scenario Description:
Install a new HDPE culvert under 30 inches in diameter to convey water under roads or other barriers. A typical scenario would be an 24 
inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with gravel bedding and fill 
(compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is biological concerns, not 
hydrologic. Use (578) Stream Crossing for culverts ≥ 30 inches or perennial flow.  Earthwork is included in the associated practice.

Before Situation:
Water flow needs to be conveyed under an access road, ditch or other barrier. Water must be conveyed in a controlled fashion.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).  

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,030.77 Scenario Cost/Unit: $3.16

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 7 $381.15

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 20 $101.60

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 7 $144.69

Materials

1246Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 24"

Pipe, Corrugated HDPE Double Wall, 24" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $18.37 40 $734.80

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 22 $1,133.22

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 5 $108.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #5 ‐ Culvert <30 inches CMP

Scenario Description:
Install a new Corrugated Metal Pipe (CMP) culvert under 30 inches in diameter to convey water under roads or other barriers. A typical 
scenario would be an 24 inch diameter pipe, 40 feet in length. Work includes site preparation, acquiring and installing culvert pipe with 
gravel bedding and fill (compacted), and riprap protection of side slopes.  Use (396) Aquatic Organism Passage when the primary intent is 
biological concerns, not hydrologic. Use (578) Stream Crossing instead for culverts ≥ 30 inches or perennial flow.  Earthwork is included in 
the associated practice.

Before Situation:
Water flow needs to be conveyed under an access road, ditch or other barrier. Water must be conveyed in a controlled fashion.

After Situation:
Water is conveyed in a controlled manner. Associated practices could be Access Road (560), Animal Trails and Walkways (575), Critical Area 
Planting (342), Drainage Water Management (554), Irrigation Canal or Lateral (320), Irrigation Pipeline (430), Irrigation Reservoir (436), 
Irrigation System, Surface and Subsurface (443), Irrigation System, Tailwater Recovery (447), Irrigation Water Management (449), Lined 
Waterway or Outlet (468), Obstruction Removal (500), Pond (378), Stormwater Runoff Control (570), Surface Drain, Field Ditch (607), 
Surface Drain, Main or Lateral (608), and Trails and Walkways (568).  

Scenario Feature Measure: Pipe Diameter (In) x Pipe Length (Ft)

Scenario Typical Size: 960

Scenario Unit: Diameter Inch Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,608.78 Scenario Cost/Unit: $3.76

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 20 $101.60

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 9 $490.05

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 9 $227.88

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 14 $246.12

Materials

44Rock Riprap, Placed with 
geotextile

Rock Riprap, placed with geotextile, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$51.51 22 $1,133.22

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 5 $108.80

1417Pipe, CMP, 24", 12 Gauge 24" Corrugated Metal Pipe, Galvanized, Uncoated, 12 gage. 
Material cost only.

Foot $26.26 40 $1,050.40

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #6 ‐ Slide Gate ‐ Flood Dike

Scenario Description:
This scenario includes installation of 15" CMP with a 15" slide gate (screw activated) through a flood control dike.  Pipe is typically 48 feet 
long.  During normal conditions the pipe provides un‐restricted drainage from areas protedcted by the dike.  During high water events on 
the downstream side of the dike, the gate can be closed to prevent flood water from backing into the protected area above the dike.

Before Situation:
A dike to protect an area from flooding is either in place or planned.  Adequate drainage is required during normal operating periods to 
prevent saturating the area being protected, and flood waters need to be prevented from entering during periods of flooding.

After Situation:
Tide or flood inundation is controlled. Associated practices could be Dike (356), Field Ditch (607), Surface Drain, Main or Lateral (608).  After 
installation of the Dike and Water Control Structure, the area protected by the dike will have proper drainage and protection during high 
water conditions downstream.

Scenario Feature Measure: Length of Pipe

Scenario Typical Size: 48

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,230.15 Scenario Cost/Unit: $46.46

Cost Details (by category):

Equipment/Installation

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 7 $381.15

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 50 $254.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 14 $246.12

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 7 $177.24

Materials

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $10.92 48 $524.16

1829Slide gate, steel, 2' diameter, 
low head

2' diameter steel slide gate for low head installations Each $396.77 1 $396.77

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #7 ‐ Flow Meter with Mechanical Index

Scenario Description:
Permanently installed water flow meter with mechanical, cumulative volume and rate index. Meters can be any flow measurement device 
that meets CPS 433, (i.e. meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or without straightening vanes.  

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waste Transfer, and 590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.    

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data at the meter location.  The information gained will enable 
the irrigator to improve irrigation water management, recognize system performance issues before they become critical, and reduce 
energy use.  

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: inch

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,797.02 Scenario Cost/Unit: $179.70

Cost Details (by category):

Materials

1450Flow Meter, with mechanical 
Index

10 inch, Turbine Type Flow Meter with Mechanical Index, 
permanently installed. Includes material, labor and 
installation.

Each $1,727.79 1 $1,727.79

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #8 ‐ Flow Meter with Electronic Index

Scenario Description:
Permanently installed water flow meter with an electronic index .  Meters can be any flow measurement device that meets CPS 433, (i.e., 
meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or without straightening vanes or data logging capability. Meter 
nominal diameter for insert type turbine meters will be installation pipe size.  Typical installation would include installation of a 10 inch 
turbine flow meter, with electronic index output. 

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waster Transfer, and 590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.   

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data at the meter location.  The information gained will enable 
the irrigator to improve irrigation water management, recognize system performance issues before they become critical, and reduce 
energy use.  

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: Inches

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,472.94 Scenario Cost/Unit: $347.29

Cost Details (by category):

Materials

1452Flow Meter,  with Electronic 
Index

10 inch Turbine Irrigation flow meter, with Electronic 
Index, Rate and Volume, permanently installed. Materials 
only.

Each $3,403.71 1 $3,403.71

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #9 ‐ Flow Meter with Electronic Index & Telemetry 

Scenario Description:
Permanently installed water flow meter with an electronic flow rate and volume index and data telemetry transmission system.  Meters 
can be any flow measurement device that meets CPS 433, (i.e. meters: turbine, propeller, acoustic, magnetic, venturi, orifice, etc.) with or 
without straightening vanes.  Meter nominal diameter for insert type turbine meters will be installation pipe size. Typical installation would 
include installation of a 10 inch magnetic flow meter, with electronic index output and telemetry data transfer system for monitoring 
irrigation system flow rate.

Resource Concerns: Insufficient Water ‐ Inefficient use of irrigation water, and Degraded Plant Condition ‐ Undesirable plant
productivity and health, and Inefficient Energy Use ‐ Equipment and facilities

Associated Practices: 533‐Pumping Plant, 449‐Irrigation Water Management, 441‐Irrigation System, Microirrigation, 443‐Irrigation System 
Surface and Subsurface, 442‐Irrigation System, Sprinkler,  328‐Conservation Crop Rotation, 634‐Waste Transfer, and  590‐Nutrient 
Management. 

Before Situation:
Producer estimates seasonal and individual irrigation application flow rate and volumes based on energy costs, system operating pressure, 
or other means.   

After Situation:
Producer is able to access instantaneous rate and cumulative flow volume data from a personal computer or cell phone at any time.  The 
information gained will enable the irrigator to improve irrigation water management, recognize system performance issues before they 
become critical, and reduce energy use. 

Scenario Feature Measure: Nominal Diameter of Meter

Scenario Typical Size: 10

Scenario Unit: Inches

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,513.72 Scenario Cost/Unit: $451.37

Cost Details (by category):

Materials

1451Flow Meter, with electronic 
Index and telemetry

10 inch Magnetic Irrigation Flow Meter, with electronic 
index and equipped for telemetry, permanently installed. 
Includes material, meter appurtenances, and installation.

Each $4,375.26 1 $4,375.26

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 2 $138.46
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #10 ‐ Rock Check

Scenario Description:
This is a structure constructed with rock placed in existing, recently formed and active minor gullies located near the upper end of a 
watershed.  Multiple structures are generally required, with downstream structures placed to force tail water at an upstream structure.   
The furthest upstream structure is located to control existing head cutting.  Resource concerns addressed included gully erosion and water 
quality.

Before Situation:
Small gullies are actively forming in locations with reletively small drainage areas that result in increased downstream sedimentation and 
decreased water quality.

After Situation:
Construction of the structures will result in preventing further head cutting in the channel and improved downstream water quality due to 
a decrease of sediment in the runoff.  Construction will consist of minor site shaping, excavaton to tie rock into the embankment, and 
placement of rock rip rap.  Typical dimensions used are 2:1 upstream slope, 5:1 downstream slope with a 3' top width, approximately 4' 
wide within the channel.  The rock will be placed in a key way 1' deep with 1:1 side slopes located below the level top section.  The typical 
height is 3' above the existing channel elevation. 

Scenario Feature Measure: Number of Structures

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$932.57 Scenario Cost/Unit: $932.57

Cost Details (by category):

Equipment/Installation

931Hydraulic Excavator, 1 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.8 to 1.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $110.92 3 $332.76

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 3 $75.96

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

Materials

1200Rock Riprap, graded, angular, 
material and shipping

Graded Rock Riprap for all gradation ranges.  Includes 
materials and delivery only.

Ton $20.39 10 $203.90

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #11 ‐ Earth Check

Scenario Description:
This is a structure constructed with compacted earth placed in existing, recently formed and active, minor gullies located near the upper 
end of a watershed.  Multiple structures are generally required, with downstream structures placed to force tail water at an upstream 
structure.   The furthest upstream structure is located to control existing head cutting.  Resource concerns addressed included gully erosion 
and water quality.

Before Situation:
Small gullies are actively forming in locations with reletively small drainage areas that result in increased downstream sedimentation and 
decreased water quality.

After Situation:
Construction of the structures will result in preventing further head cutting in the channel and improved downstream water quality due to 
a decrease of sediment in the runoff.  Construction will consist of minor site shaping,  and placement of earthfill.  Typical dimensions used 
are 3:1 upstream slope, 5:1 downstream slope with a 3' top width, approximately 4' wide within the channel.  The typical height is 3' above 
the existing channel elevation. 

Scenario Feature Measure: Number of Structures

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$657.05 Scenario Cost/Unit: $657.05

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 10 $50.80

935Track Loader, 95HP Equipment and power unit costs.  Labor not included. Hour $86.11 2 $172.22

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 10 $31.70

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 2 $50.64

Materials

1212Turf reinforcement mat Synthetic turf reinforcement mat with staple anchoring.  
Includes materials, equipment and labor.

Square 
Yard

$5.61 18 $100.98

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 587 ‐ Structure for Water Control

Scenario: #12 ‐ Buried Automatic Valve

Scenario Description:
A buried inline water control valve constructed of plastic that maintains a desired water surface, controls the direction or rate of flow, or 
conveys water to address resource concerns.  The water surface elevation is automatically controlled.  Cost estimate is based on using a 
commercially available product.

Before Situation:
The landowner wishes to provide a way to control the water surface elevation in tile drained land.

After Situation:
The water surface elevation in the tile drained land is controlled with an automic valve to provide a 1' increase in water level elevation 
upstream of each valve.

Scenario Feature Measure:

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$885.53 Scenario Cost/Unit: $885.53

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 2 $10.16

930Hydraulic Excavator, .5 CY Track mounted hydraulic excavator with bucket capacity 
range of 0.3 to 0.8 CY. Equipment and power unit costs. 
Labor not included.

Hour $54.45 1 $54.45

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 1 $17.58

Materials

2189Water Level Control Valve, 
Inline

Automatic float valve for drainage pipes up to 8"dia.  To 
maintain head differential in flowing agricultural drains.

Each $614.05 1 $614.05

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #1 ‐ Basic

Scenario Description:
This scenario describes the implementation of a basic nutrient management system on > = 40 acres of cropland or hayland where there is 
no manure application.   The planned NM system will meet the current 590 standard.  Implementation will result in the proper rate, source, 
method of placement, and timing of nutrients.  Payment for implementation is to defray the costs of soil testing, analysis, consultant 
services that provide nutrient recommendations based on LGU recommendations or crop removal rates and an associated nutrient budget, 
and recordkeeping.  Records demonstrating implementation of the 4 R's of the NM criteria will be required.

Before Situation:
In this geographic area, a fertility program is either non existent or does not meet the 590 nutrient management standard.  Soil testing is 
not completed on a regular basis and applications of fertilizers are not based on land grant university recommendations or a nutrient 
budget.   An environmental evaluation or risk assessment is not completed. Nutrients are transported to surface waters through runoff or 
soil erosion or to ground water from leaching in quantities that degrade water quality and limit use of intended purposes.  Soil quality may 
be degraded by excess or inadequate nutrients.  

After Situation:
A nutrient management system will be developed to meet the NRCS 590 standard.  The development and implementation of a nutrient 
management plan (NMP) will benefit plant productivity and reduce off‐site degradation. A nutrient management budget will be developed 
for each field(s) based on soil test analysis and land grant university recommendations or crop removal rates.   On planning units typically 
40 acres or larger, soil testing is completed according to LGU recommendations.  The use of pre‐plant soil tests will assist with the proper 
development of the annual nutrient budget.  The use post‐harvest of soil and/or tissue tests (results interpreted by crop consultant) will 
help establish the adequacy of the plan in meeting crop needs and potentially reducing off‐site impacts.  Records will be provided annually 
of the current soil test, analysis, amount of application, forms and rates of nutrients for each field, including post harvest analysis.   
Applications will be completed in a manner that minimizes nutrient runoff and leaching or build up of excess nutrient concentrations.

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$184.20 Scenario Cost/Unit: $4.61

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 2 $174.84

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 1 $9.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #2 ‐ Basic Organic

Scenario Description:
The planned Nutrient Management (NM) system for organic production will meet the current 590 standard.  Implementation will result in 
the proper rate, source, method of placement, and timing of nutrients.  Payment for implementation is to defray the costs of soil testing, 
manure and/or compost analysis, training attendance, consultant services that provide nutrient recommendations. Records demonstrating 
implementation of the 4 R's of NM standard will be required.  This Scenario is designed to encourage organic producers to effectively utilize 
organic fertilizers, manure, and/or compost appropriately improving soil quality and minimizing runoff of nutrients from fields to surface 
waters.  The basis for nutrient applications will be recommendations based on soil and manure analyses.

Before Situation:
In this geographic area, an organic fertility program does not meet the 590 nutrient management standard.  Soil testing is not completed 
on a regular basis and applications of organic fertilizers and amendments are not based on a nutrient budget.   Nutrients are transported to 
surface waters through runoff or erosion and to ground waters through leaching in quantities that degrade water quality and limit use of 
intended purposes.  Soil quality may be degraded by excess or inadequate nutrients.  Fields have little or no erosion protection during 
critical periods often times resulting in sheet, rill, and ephemeral erosion.                      

After Situation:
A nutrient management system will be developed to meet the NRCS 590 standard and NOP regulations.  A nutrient management budget 
will be developed annually for each field(s) based on soil test analysis and crop needs.   Soil testing is completed according to LGU (or 
comparable) instructions.  Application of nutrients will be completed at the proper rate, timing, and methods, and sources.   Applications 
will be completed in a manner that minimizes nutrient runoff and leaching or build up of excess nutrient concentrations.   Application of 
nutrients via manures, cover crops or approved commercial forms are applied in a manner that minimizes nutrient runoff and leaching.  
Specialized training is required by attending annual workshops and/or conferences.  Records will be provided annually of the current soil 
test, analysis, amount of application, forms and rates of nutrients for each field.  

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$533.53 Scenario Cost/Unit: $13.34

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 5 $437.10

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 1 $9.36

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $43.57 1 $43.57

307Test, Compost Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $43.50 1 $43.50
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #3 ‐ Basic with Manure

Scenario Description:
This scenario describes the implementation of a basic nutrient management system on planning units 40 ac or larger  of cropland or 
hayland where there is manure or compost application in addition to commercial fertilizer applications.  The planned NM system will meet 
the current 590 standard.  Implementation will result in the proper rate, source, method of placement, and timing of nutrients while 
minimizing off‐site degradation or the excessive built up of N and P. Payment for implementation is to defray the costs of soil testing, 
manure testing, analysis, proper implementation, consultant services that provide nutrient recommendations based on LGU 
recommendations or crop removal rates and an associated nutrient budget, and recordkeeping.  Risk assessments including PI (phosphorus 
index) and NI (nitrogen index) will be completed with applications of manure completed based on risk results. Records demonstrating 
implementation of the 4 R's of the NM plan will be required along with copies of risk assessments.  The producer will attend one extension 
crop school or nutrient management workshop or similar activity annually to stay current on crop‐specific nutrient management.

Before Situation:
In this geographic area, a fertility program is either non existent or does not meet the 590 nutrient management standard.  Soil testing and 
manure testing is not completed on a regular basis and applications of nutrients are not based on land grant university recommendations 
or a nutrient budget.   Nutrients and manure solids are transported to surface waters through runoff or erosion or to groundwater through 
leaching in quantities that degrade water quality and limit use of intended purposes.  Soil quality may be degraded by excess or inadequate 
nutrients.  Fields have little or no erosion protection often times resulting in wind, sheet, rill, and ephemeral erosion.

After Situation:
A nutrient management system that includes manure as a source will be developed to meet the NRCS 590 standard.  The development and 
implementation of a nutrient management plan (NMP) will benefit plant productivity and reduce off‐site degradation.  A nutrient 
management budget will be developed for each field(s) based on soil tests and manure test analysis along with land grant university 
recommendations or crop removal rates.   On a planning unit soil testing is completed according to LGU recommendations.  The use of pre‐
plant soil tests will assist with the proper development of the annual nutrient budget.  Applications of manure are based on risk 
assessments (PI ‐ phosphorus index).  The use of post‐harvest soil and/or tissue tests (results interpreted by crop consultant) will help 
establish the adequacy of the plan in meeting crop needs while minimizing P application rate and residual N, The use of Pre side‐dress soil 
nitrogen test (PSNT) or a Pre Top Dress Tissue test (PTDTT) prior to the rapid biomass growth of the plant will assist the producer in 
evaluating the mineralization of Nitrogen from manures / cover crops in providing adequate nitrogen to meet the crop requirements, thus 
reducing the potential for off‐site impacts.  Records will be provided annually documenting current soil tests, manure tests, analyses, 
amount of application, forms and rates of nutrients for each field, including post harvest analysis.   Applications will be completed in a 
manner that minimizes nutrient runoff and leaching or build up of excess nutrient concentrations.  The producer will attend one extension 
crop school or nutrient management workshop or similar activity annually to stay current on crop‐specific nutrient management.

Scenario Feature Measure: Acre of Applied Material

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$490.03 Scenario Cost/Unit: $12.25

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 5 $437.10

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 1 $9.36

306Test, Manure Analysis Moisture, Total N, P, K.  Includes materials and shipping 
only.

Each $43.57 1 $43.57
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #4 ‐ Enhanced

Scenario Description:
This scenario takes a conventional cropping system where either no nutrient management or only a basic nutrient management is being 
practiced.  An enhanced nutrient management system includes split applications and multiple nutrient concentration tests (other than only 
soil tests) and methods that more concisely enable scheduling of appropriate fertilizer applications.   Nutrients are transported to surface 
waters through runoff or wind erosion in quantities that degrade water quality and limit use of intended purposes.  Inefficient energy 
utilization occurs due to traditional methods and forms of fertilizer applications.

Before Situation:
In this geographic area, conventional fertility programs involve very little or no soil or manure testing.  Application of fertilizers, including 
manures  and amendments, are completed annually based  upon tradition that does not specifically consider the detrimental affects of 
improper timing or rates of nutrients, or excess nutrient build‐up in the soil.  Fields are overwintered with little or no erosion protection 
often times resulting in sheet, rill, and ephemeral erosion by spring.  Runoff flows into adjacent streams, water courses, tile drains, field 
surface drains, or other water courses causing degradation to receiving waters or leaching of nutrients to shallow ground water sources.  
There is typically no environmental evaluation of the potential for off‐site movement. Soil quality may also be detrimentally affected.  The 
current system is also typically inefficient energy user due to traditional methods, forms, and amounts  of nutrient applications.

After Situation:
The development and implementation of a Nutrient Management Plan (NMP) will benefit plant productivity and reduce off‐site movement 
of nutrients. The use of pre‐plant soil tests will assist with the development of the annual nutrient budget in accordance with Land Grant 
University fertilizer guides. The NMP will stress the use of the four R’s (Right Source of Nutrients, Right Time of Application, Right Rate, and 
Right Method of Application). These include practices such as use of split applications, slow release nutrients, nitrogen inhibitors, proper 
timing of application, more appropriate formulations, banding, etc.  Additional nutrient tests including PSNT (pre‐sidedress nitrogen test), 
CSNT (corn stalk nitrate test), and PPSN (pre‐plant soil nitrate test), chlorophyll meters, spectral analysis, etc., may be used to further refine 
nutrient applications. Record keeping will document application of nutrients based on the 4 R's. Use of a post‐harvest soil test or tissue 
tests (interpreted by a crop consultant) will help establish the adequacy of the plan in meeting crop needs while minimizing P application 
rate and residual N, thus reducing the potential for off‐site impacts. Soil testing is completed annually for N and at least once every three 
years for P‐K.  Further minimization of risk is accomplished by identifying the variability across the field(s) by using soil survey maps or other 
simple techniques to establish zones, along with zonal soil testing.  Nutrients are applied at rates based on soil test zone analyses.  Typical 
treatment area is 40 acres.  Soil testing is completed according to LGU (or comparable) recommendations.  Analysis are completed at least 
once every three years for N‐P‐K, and for N annually.  A nutrient budget is developed for each field or section of field annually. Application 
of nutrients via fertilizers, and/or manures applied in a manner that minimizes nutrient runoff and leaching.  Application rates of all sources 
of nutrients are based upon soil tests and either LGU recommendations, crop removal rates, or industry standard. 

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$931.70 Scenario Cost/Unit: $23.29

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 3 $72.54

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 4 $349.68

Materials

300Test, Soil Test, Precision, Grid 
or Zone

Includes materials, shipping, labor, and equipment costs. Each $12.97 4 $51.88

260Nitrogen‐Urease inhibitor Nitrogen‐Urease inhibitor Acre $11.44 40 $457.60
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 590 ‐ Nutrient Management

Scenario: #5 ‐ Advanced Precision

Scenario Description:
This scenario describes the implementation of an advanced precision nutrient management system on cropland.  The planned NM system 
will meet the current 590 standard.  Payment for implementation is to defray the costs of soil testing, analysis, consultant services, skilled 
labor and specialized nutrient application that provide nutrient proper recommendations based on LGU recommendations or crop removal 
rates and an associated nutrient budget, recordkeeping, and monitoring on a precision level that includes split applications, NDVI sensing, 
and aerial imaging.  Records demonstrating implementation of the 4 R's of the NM plan will be required.  This scenario goes beyond the 
basic precision system by using technologies that improve efficiency and effectiveness of nutrient management by utilizing specialized 
precision techniques and tools (variable rate applicators, NDVI, aerial photography, yield monitoring).  Precision nutrient mgmt techniques 
ensure that the right rate, proper timing, and proper placement of nutrients minimize non‐point source pollution and provide proper 
amounts of nutrients to the crop where it is needed and not applying where it is not needed.

Before Situation:
In this geographic area, a fertility program is already in place, however, application of nutrients across large acreages is based on a lack of 
representative soil samples or analyses.  The current NM system may or may not meet 590 standards, however, could be improved by 
reducing energy inputs and utilizing precise mapping and diagnostic equipment.  Because whole fields are often fertilized with the same 
rate, excess nutrients may be applied in some areas while inadequate amounts of nutrients are applied in other areas.  Excess nutrients are 
transported to surface waters through runoff or erosion or to ground water from leaching in quantities that degrade water quality and limit 
use of intended purposes.  Soil quality may be degraded by excess or inadequate nutrients.   Fertilizer applications are made in their 
entirety more than 30 days prior to planting.  Applications do not consider the detrimental affects of improper timing or improper rates.  
Whole fields with like crops and rotation are fertilized the same. 

After Situation:
Soil testing is completed in a fashion that provides a representative assessment of nutrient concentrations in each field or planning unit 
including zone directed sampling, real time NDVI (normalized differenced vegetative index) sensing, EC Index type sampling, or via high 
definition aerial photography that allows for the identification of numerous variations (zones) in a planning unit.  Zone maps are created 
and a nutrient budget developed for each zone.  An application rate (prescription) is developed for each zone based on representative soil 
analysis and a zone nutrient budget.   Soil testing is completed annually for N and at least once every three years for P‐K.  A nutrient budget 
is developed for each field annually. Application of nutrients is completed so that non‐point source pollution is minimized.  Nutrients are 
applied based on realistic yield expectations.  The average field size is >=40acres.    Applications of nutrients are completed using a GPS 
guided variable rate fertilizer applicator. Applications of nutrients will be completed in split applications where a majority of the N needs 
are applied based on the needs of the crop based on growing season requirements.  Advanced training may be needed to effectively 
implement the practice.  Producer will attend training courses and use specialized labor where needed in the annual maintenance of the 
NM plan.  Record keeping will include all soil tests, analysis, zone maps, nutrient prescriptions and budgets, and as‐applied applications.  
Yield monitoring maps will be collected and utilized (where technology allows) to develop the following year nutrient applications.  

Scenario Feature Measure:

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,386.85 Scenario Cost/Unit: $34.67

Cost Details (by category):

Equipment/Installation

952Fertilizer, precision application Fertilizer application performed by light bar/GPS navigation 
system.  Includes equipment, power unit and labor costs.

Acre $10.52 40 $420.80

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 3 $72.54

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 4 $349.68

Materials

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $25.03 1 $25.03
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Materials

300Test, Soil Test, Precision, Grid 
or Zone

Includes materials, shipping, labor, and equipment costs. Each $12.97 40 $518.80
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #1 ‐ Basic IPM Field 1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Large Scale 
Field/Forage Crops to address one identified resource concern (e.g. Water Quality ‐ Impacts to Human Drinking Water) with either risk 
prevention (e.g. planned pesticides have no risk to the identified resource concern) or risk mitigation (e.g. planned pesticides have 
appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for one identified resource concern (e.g. Water 
Quality ‐ Impacts to Human Drinking Water) with either risk prevention (e.g. planned pesticides have no risk to the identified resource 
concern) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for 
“Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure: Acres of management applied

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$572.88 Scenario Cost/Unit: $14.32

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 2 $48.36

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 6 $524.52
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #2 ‐ Advanced Field All RCs

Scenario Description:
A comprehensive IPM plan with LGU‐approved pest prevention, avoidance and monitoring techniques and pest thresholds (where 
available) is applied in Large Scale Field/Forage Crops to address all identified resource concerns with either risk prevention (e.g. planned 
pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned 
from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan with Land Grant University approved pest prevention, avoidance and 
monitoring techniques and pest thresholds (where available) is applied to help meet the minimum criteria for all identified resource 
concerns with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk mitigation (e.g. 
planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐
PST Final Hazard Ratings).

Scenario Feature Measure: Acres of management applied

Scenario Typical Size: 40

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,145.76 Scenario Cost/Unit: $28.64

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 12 $1,049.04
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #4 ‐ IPM S‐Farm  >1RC

Scenario Description:
A basic IPM plan with LGU‐approved pest monitoring techniques and pest thresholds (where available) is applied in Small Farm/ Diversified 
Systems (e.g. CSA, organic, etc.) to address multiple identified resource concerns (e.g. Water Quality ‐ Impacts to Human Drinking Water 
and Pollinator Impacts) with either risk prevention (e.g. planned pesticides have no risk to the identified resource concerns) or risk 
mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy Technical Note 5 for “Intermediate”, “High” or 
“Extra High” WIN‐PST Final Hazard Ratings). This scenario attempts to capture the higher cost/acre of planning and implementing IPM 
techniques on smaller acreages with very diverse cropping systems.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to two or more identified resource concerns (e.g. Water Quality – Impacts to Human 
Drinking Water and Impacts on Pollinators).

After Situation:
After implementing the 595 practice, a basic IPM system has been implemented with Land Grant University approved pest monitoring 
techniques and pest thresholds (where available) to help meet the minimum criteria for two or more identified resource concerns (e.g. 
Water Quality ‐ Impacts to Human Drinking Water and Impacts on Pollinators) with either risk prevention (e.g. planned pesticides have no 
risk to the identified resource concerns) or risk mitigation (e.g. planned pesticides have appropriate mitigation planned from Agronomy 
Technical Note 5 for “Intermediate”, “High” or “Extra High” WIN‐PST Final Hazard Ratings).

Scenario Feature Measure: Management applied

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$621.24 Scenario Cost/Unit: $621.24

Cost Details (by category):

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 4 $96.72

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 6 $524.52
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Scenario Cost:

Practice: 595 ‐ Integrated Pest Management

Scenario: #5 ‐ Risk Prevention IPM All RCs

Scenario Description:
A comprehensive IPM plan based primarily on LGU‐approved pest prevention and avoidance techniques is applied to prevent negative 
impacts on all identified resource concerns. LGU‐approved pest monitoring techniques and pest thresholds may also be included, but 
suppression techniques cannot pose any hazards to identified resource concerns.  This type of system is very difficult to achieve, but may 
be most commonly achieved in Organic Systems that already rely heavily on prevention and avoidance techniques.

Before Situation:
Before practice conditions vary widely. Conditions range from the client is not using many pest suppression techniques (pesticides, tillage 
for weed control, burning, etc.) to the client is using many different pest suppression techniques for many different pests, but in all cases at 
least one planned pest suppression technique has risk to an identified resource concern (e.g. Water Quality – Impacts to Human Drinking 
Water).

After Situation:
After implementing the 595 practice, a comprehensive IPM plan based primarily on Land Grant University approved pest prevention and 
avoidance techniques is applied to prevent negative impacts on all identified resource concerns. Land Grant University approved pest 
monitoring techniques and pest thresholds may also be included, but suppression techniques cannot pose any hazards to identified 
resource concerns.  

Scenario Feature Measure: Acres of management applied

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,236.90 Scenario Cost/Unit: $123.69

Cost Details (by category):

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 10 $874.20

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 15 $362.70
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Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #2 ‐ New Broad Base up to 1.8 ft. 

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a broadbased terrace having 6:1 upstream and 6:1 downstream slopes 
measuring 2,600 feet in a field with slopes from 2% to 4% constructed in loam soils or similar with regard to workability.  Channel and 
embankment slopes are farmed.  A stable outlet is provided in the form of a Grassed Waterway, Underground Outlet or through soil 
infiltration.  Costs include all equipment and forces necessary to excavate, shape, and compact terrace.  This practice addresses 
Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of level or gradient, broadbased terraces measuring 2,600 feet in length, 1.4 height, and 6:1 front and back slopes is installed with 
spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is done with dozer, 
scraper, or road grader.  The slopes of the installed terrace are typically farmed.  Associated practices are Critical Area Planting (342), 
Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 2,600

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$4,446.67 Scenario Cost/Unit: $1.71

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 7 $846.30

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 2 $307.00

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 6 $1,501.02

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 15 $379.80

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 6 $204.48

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #3 ‐ New Broad Base > 1.8 ft

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a broadbased terrace having 5:1 upstream and 5:1 downstream slopes 
measuring 4,700 feet in a field with slopes from 2% to 8% constructed in loam soils or similar with regard to workability.  Channel and 
embankment slopes are farmed.  A stable outlet is provided in the form of a Grassed Waterway, Underground Outlet or through soil 
infiltration.  Costs include all equipment and forces necessary to excavate, shape, and compact terrace.  This practice addresses 
Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of level or gradient, broadbased terraces measuring 4,700 feet in length, 2.5 height, and 5:1 front and back slopes is installed with 
spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is done with dozer, 
scraper, or road grader.  The slopes of the installed terrace are typically farmed.  Associated practices are Critical Area Planting (342), 
Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 4,700

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$15,003.77 Scenario Cost/Unit: $3.19

Cost Details (by category):

Equipment/Installation

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 4 $614.00

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 34 $8,505.78

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 24 $2,901.60

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 6 $204.48

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 62 $1,569.84

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #4 ‐ Broad Base, Rebuild

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a broadbased terrace having 5:1 upstream and 5:1 downstream slopes 
measuring 4,700 feet in a field with slopes from 2% to 8% constructed in loam soils or similar with regard to workability.  This scenario 
pertains to the rebuilding of Broad Base Terraces in a field that has previously been terraced and the terrace system has exceeded the 
design life and requires restoration.  Channel and embankment slopes are farmed.  A stable outlet is provided in the form of a Grassed 
Waterway, Underground Outlet or through soil infiltration.  Costs include all equipment and forces necessary to excavate, shape, and 
compact terrace.  This practice addresses Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of level or gradient, broadbased terraces measuring 4,700 feet in length, 2.5 height, and 5:1 front and back slopes is installed with 
spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is done with dozer, 
scraper, or road grader.  The slopes of the installed terrace are typically farmed.  This scenario restores the terrace system in a field that 
was previously terraced.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 4,700

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,586.06 Scenario Cost/Unit: $1.61

Cost Details (by category):

Equipment/Installation

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 10 $1,209.00

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 4 $614.00

2306Scraper, Self Propelled, 14 CY Self propelled earthmoving scraper with 14 CY capacity.  
Does not include labor.

Hour $250.17 15 $3,752.55

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 29 $734.28

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

600 ‐ Terrace (Broad Base, Rebuild) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #5 ‐ Grass Back

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a system of terraces (2,500 feet in length) that have one relatively flat (6:1) 
front slope and one steep (2:1)  back slope constructed in a field with slopes steeper than 10% installed in loam soils or similar soils with 
regard to workability.  The steep slope is established to permanent vegetation with the flatter slope farmed.  A stable outlet is provided in 
the form of a Grassed Waterway, Underground Outlet or through soil infiltration.  Costs include all equipment and forces necessary to 
excavate, shape, and compact terrace.  Seeding is not included.  This practice addresses Concentrated Flow Erosion and Excessive Sediment 
in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  

After Situation:
A system of terraces with one steep (2:1) and one flat (6:1) slope measuring 2,500 feet in length and 2.0' height is installed with spacing 
designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is done with dozer, scraper, or 
road grader.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 2,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,688.15 Scenario Cost/Unit: $3.08

Cost Details (by category):

Equipment/Installation

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 4 $614.00

927Dozer, 140 HP Track mounted Dozer with horsepower range of 125 to 
160. Equipment and power unit costs. Labor not included.

Hour $120.90 42 $5,077.80

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 3 $102.24

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 46 $1,164.72

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

600 ‐ Terrace (Grass Back) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #6 ‐ Narrow Base

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a system of narrow base terraces with 2:1 slopes, 4,500' length, and 2.5' 
height in a field with slopes exceeding 8% constructed in loam soils or similar in regards to workability.  A stable outlet is provided in the 
form of a Grassed Waterway, Underground Outlet or through soil infiltration.  Costs include all equipment and forces necessary to 
excavate, shape, and compact terrace.  Permanent vegetation is established.  Seeding is not included.  This practice addresses 
Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of narrow base terraces with approximately 2:1 front and back slopes measuring 4,500 feet in length and 2.5' height is 
constructed with spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is 
typically done with dozer.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 4,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$13,200.86 Scenario Cost/Unit: $2.93

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 56 $10,152.80

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 3 $460.50

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 59 $1,493.88

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #7 ‐ Narrow Base > 10% Slopes

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  The typical installation is a system of narrow base terraces with 2:1 slopes, 4,500' length, and 2.5' 
height in a field with slopes exceeding 10% constructed in loam soils or similar in regards to workability.  A stable outlet is provided in the 
form of a Grassed Waterway, Underground Outlet or through soil infiltration.  Costs include all equipment and forces necessary to 
excavate, shape, and compact terrace.  Permanent vegetation is established.  Seeding is not included.  This practice addresses 
Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of narrow base terraces with approximately 2:1 front and back slopes measuring 4,500 feet in length and 2.5' height is 
constructed with spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is 
typically done with dozer.  Associated practices are Critical Area Planting (342), Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 4,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,206.16 Scenario Cost/Unit: $3.16

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 60 $10,878.00

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 4 $614.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 64 $1,620.48

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 600 ‐ Terrace

Scenario: #8 ‐ Narrow Base, Rebuild

Scenario Description:
An earthen embankment with channel constructed across the field slope as part of a system to shorten slope lengths and reduce sheet, rill, 
and gully erosion in a cropped field.  This scenario pertains to the rebuilding of Narrow Base Terraces in a field that has previously been 
terraced and the terrace system has exceeded the design life and requires restoration.  The typical installation is a system of narrow base 
terraces with 2:1 slopes, 4,500' length, and 2.5' height in a field with slopesfrom 6 to 12% constructed in loam soils or similar in regards to 
workability.  A stable outlet is provided in the form of a Grassed Waterway, Underground Outlet or through soil infiltration.  Costs include 
all equipment and forces necessary to excavate, shape, and compact terrace.  Permanent vegetation is established.  Seeding is not 
included.  This practice addresses Concentrated Flow Erosion and Excessive Sediment in surface waters.

Before Situation:
Long slope lengths contribute to excessive sedimentation and soil erosion in cropped fields as a result of gully, rill, and sheet erosion.  The 
excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.

After Situation:
A system of narrow base terraces with approximately 2:1 front and back slopes measuring 4,500 feet in length and 2.5' height is 
constructed with spacing designed to intercept flow of water and shorten slope length to reduce erosion to acceptable levels.  Work is 
typically done with dozer.  This scenario restores the terrace system in a field that was previously terraced.  Associated practices are Critical 
Area Planting (342), Grassed Waterway (412), and Underground Outlet (620).

Scenario Feature Measure: Length of Terrace

Scenario Typical Size: 4,500

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,762.54 Scenario Cost/Unit: $1.28

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 20 $3,626.00

1782Motor Grader, 200 HP Motor Grader or Maintainer, 200 hp.  Typical of equipment 
with HP in range of 170‐240. Equipment cost, does not 
include labor.

Hour $153.50 3 $460.50

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 23 $582.36

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 610 ‐ Salinity and Sodic Soil Management

Scenario: #2 ‐ Soil Management  (non‐Irrigated) with Foregone Income

Scenario Description:
The producer secures training in Salinity and Sodic Soil Management, analyzes subsurface conditions in areas in and around a saline seep 
and using information gained from training and field observations carrys out a Salinity and Sodic Soil Management Plan employing as 
applicable changes in Conservation Cropping Systems, Critical Area Planting, Nutrient Management and use of soil amendments.  Scenario 
includes cost of attending a 6 hr University, NRCS, or commodity group sponsored training session and 40 hours of mgt labor a year to 
analyze available data and field situation, then review, and modify as necessary  the Salinity and Sodic Soil Management Plan and continue 
to carry it out.  
Resource Concerns: Soil Quality Degradation ‐ Concentration of salts or other chemicals, and Water Quality Degradation‐ Excessive salts in 
surface and ground  waters.  
Associated Practices: 328 ‐Conservation Cropping System; 342‐ Critical Area Planting; and 590 ‐ Nutrient Management.   

Before Situation:
A crop‐fallow system on sodic and saline soils has resulted in obvious saline areas (seeps) in the field. The recharge area of the seep must 
be determined before the extents of the treatment can be planned. Analysis of the soil conditions in areas in and around the affected 
saline areas (2, five acres seeps) has not been completed. The remaining 90 acres of the field will be assessed to determine groundwater 
gradients and extents of the recharge area.

After Situation:
A determination of extent of recharge area has been made. The area to be treated has been identified (10 acres). Treatments include: soil 
testing to determine the salt concentrations, establishing permanent vegetative cover in saline areas (342), modify the crop rotation to 
increase seasonal water use (328), and reduced tillage practices (either 345 or 329). The producer has developed and is carrying out a 
Salinity and Sodic Soil Management Plan.  The water cycle is balanced to minimize upward movement of salts to the surface, reducing 
evaporation, resulting in increase productivity across the field.  Ten acres of dryland wheat will be replaced with grass due to the 
saline/sodic conditions.
                  

Scenario Feature Measure: Acres included in Salinity and Sodic Soil Management Plan

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,726.26 Scenario Cost/Unit: $17.26

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Foregone Income

2122FI, Hay, General Grass General Grass Hay is Primary Land Use Ton $41.00 ‐10 ($410.00)

1963FI, Wheat Dryland Dryland Wheat is Primary Crop Acre $172.81 10 $1,728.10

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

300Test, Soil Test, Precision, Grid 
or Zone

Includes materials, shipping, labor, and equipment costs. Each $12.97 2 $25.94
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Scenario Cost:

Practice: 610 ‐ Salinity and Sodic Soil Management

Scenario: #4 ‐ Soil Management (Irrigated) with Foregone Income

Scenario Description:
The producer secures training in Salinity and Sodic Soil Management and develops and carries out a Salinity and Sodic Soil Management 
Plan. Scenario includes cost of attending a 6 hr University, NRCS, or commodity group sponsored training session and 12 hours of mgt labor 
a year to analyze available data and field situation, develop (or review and modify as necessary) plan and carry it out. Sampling on a 3‐5 
year interval is recommended if conditional soils are irrigated or marginal irrigation water is used.  Monitor (sample) one site per 40 acres 
of each major soil.  Monitoring prodedures include; GPS reference all sites, duplicate (2 samples) all sites of each major soil, sampled after 
harvest, to a depth of 6 feet and examined to 10 feet noting water table depth.  Also sample each genetic soil horizon or portion no greater 
than 12 inches. Monitoring should be done by or under the supervision of an experienced soil scientist.
Resource Concerns:  Soil Quality Degradation ‐ Concentration of salts or other chemicals, and Water Quality Degradation‐ Excessive salts in 
surface and ground  waters.
Associated Practices: 328‐Conservation Crop Rotation; Residue Managements (either 345 or 329); 449‐Irrigation Water Management; and 
590‐Nutrient Management.

Before Situation:
Saline and/or sodic conditions have developed in the root zone of a 160 acre irrigated cropland field resulting in decreased soil quality, 
plant health and vigor and yield reductions.   Irrigation water quality (levels of salts and sodium)  is unknown, water is applied in excess of 
crop need and the majority of soils in the field suitable for irrigation.  Crop rotation includes; corn, soybean and spring wheat. Affected area 
equals 20 acres.

After Situation:
Producer conducts soil conductivity and salinity test to determine the root zone depth of water application necessary for flushing 
accumulated salts and maintaining a proper salt balance.  Producer conducts irrigation suitability test of water supply results to determine 
suitability of applied water for irrigation and additional irrigation volumes needed for leaching.  Routine periodic checks of water EC will be 
conducted by producer to monitor for water salinity which might require changes to Salinity and Sodic Soil Management Plan. The Salinity 
and Sodic Soil Management Plan is carried out employing soil and water testing and as applicable changes in Irrigation Water Management 
(449), Conservation Crop Rotation (328), Residue Management (345 or 329) and use of soil amendments (where applicable).   The producer 
is implementing a Salinity and Sodic Soil Management Plan resulting in improved soil quality and plant health.  Twenty acres of irrigated 
cropland will be replace with grass due to the saline/sodic conditions.

Scenario Feature Measure: Acres included in Salinity and Sodic Soil Management Plan

Scenario Typical Size: 100

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,689.54 Scenario Cost/Unit: $66.90

Cost Details (by category):

Acquisition of Technical Knowledge

294Training, Workshops Educational seminar or series of meetings emphasizing 
interaction and exchange of information among a usually 
small number of participants.

Each $41.42 1 $41.42

Foregone Income

2122FI, Hay, General Grass General Grass Hay is Primary Land Use Ton $41.00 ‐40 ($1,640.00)

1960FI, Corn Irrigated Irrigated Corn is Primary Crop Acre $411.50 10 $4,115.00

1962FI, Soybeans Irrigated Irrigated Soybeans is Primary Crop Acre $312.12 10 $3,121.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

2055Testing, soil sampling and EC 
analysis, bore hole

Collecting and testing 5 soil samples per 60" bore hole.  
Inclueds EC measurements. Includes equipment and labor.

Hour $168.19 4 $672.76

310Test, Standard Water Test, 
Irrigation Suitability

Irrigation water suitability lab analysis. Includes pH, 
alkalinity, carbonates/bicarbonates, EC, dissolved solids, B, 
Cl, Ca, Mg, Na, SAR, and hardness.

Each $38.36 1 $38.36
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Scenario Cost:

Practice: 612 ‐ Tree & Shrub Establishment

Scenario: #1 ‐ Individual tree ‐ hand planting

Scenario Description:
Tree seedlings will be hand planted in the forested area where few or no forest trees are growing, the existing stand of trees needs 
underplanting, or the previously planted seedling tree stocking level is below desirable conditions.    Wildlife habitat is degraded by loss of 
forest conditions.  This resource concern addressed is degraded plant condition ‐‐ and inadequate structure and composition, and 
inadequate wildlife & fish habitat.  

Before Situation:
The stocking level of the forest does not meet the minimum recommended number of trees per acre. The existing condition of the forest 
stand does not meet the landowners objectives.  To be a viable forest additional seedlings need planting.  Wildlife habitat is rated poor.    

After Situation:
The prescribed number of trees are hand planted on 20 acres, and the objectives of the landowner are met.  The forest will provide wildlife 
habitat, provide a long term ground cover, and capture atmospheric carbon.  

Scenario Feature Measure: Area Planted

Scenario Typical Size: 6,000

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,688.96 Scenario Cost/Unit: $0.95

Cost Details (by category):

Equipment/Installation

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 8 $289.20

1590Hand tools, tree planting Various hand tools for digging holes and planting trees 
such as augers, dibble bars, planting shovel, hoe‐dad.  
Equipment only.  Labor not included.

Hour $11.22 100 $1,122.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 120 $2,109.60

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16

Materials

1518Tree, conifer, seedling, 
containerized, 8 cu. in.

Containerized conifer stock, 8 cubic inches (e.g. 1.5" x 6").  
Includes materials and shipping only.

Each $0.35 6000 $2,100.00
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #2 ‐ Steel Tank

Scenario Description:
A permanent watering facility for livestock constructed of galvanized steel with 1,200 gallon capacity that stores adequate quantity and 
quality of water for storage and or direct drinking access.  All watering facilities will be constructed from approved durable materials that 
have a life expectancy that meets or exceeds the planned useful life of the installation. The watering facility will be placed on a gravel or 
compacted earthen base.  This watering facility will address the resource concerns of inadequate supply of water for livestock and or 
wildlife, habitat degradation, water quality, and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of 1,200 gallons constructed of galvinized steel is installed with all tank materials, tank 
plumbing and float valve, to provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock or 
wildlife for storage and or direct drinking access and provides improved plant productivity and health, water quality, and habit.  All 
watering facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful 
life of the installation and placed on a gravel or compacted earth foundation with required plumbing.  All needed pipelines are installed 
using Livestock Pipeline (516).  Any needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments 
for collecting precipitation will be addressed by using Water Harvesting Catchment (636).  Any needed water source installation will use 
Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) as appropriate.   Areas around watering 
facilities where animal concentrations or overflow from the watering facility will cause resource concerns will be protected by using Heavy 
Use Area Protection (561)  as 

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 1,200

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,841.83 Scenario Cost/Unit: $1.53

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 2 $108.90

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 2 $83.92

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 4 $82.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

Materials

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 2 $47.76

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 $0.00

1068Tank, Galvanized Steel 
Livestock, > 300 ‐ 1,000 gallon

Includes tank materials and float valve Gallon $0.73 1200 $876.00

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 30 $25.20

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 1.5 $22.50
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #3 ‐ Rubber‐Fiberglass on Earth

Scenario Description:
A permanent watering facility for livestock constructed using a rubber equipment tire with concrete plug or fiberglass tank with 1,200 
gallon capacity placed on a gravel or compacted earth foundation that stores adequate quantity and quality of water for storage and or 
direct drinking access.  All watering facilities will be constructed from approved durable materials that have a life expectancy that meets or 
exceeds the planned useful life of the installation. This watering facility will address the resource concerns of inadequate supply of water 
for livestock, habitat degradation, water quality, and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife during the 
entire year in the Northern Plains Region, where water is not available in sufficient quantities at specific locations, and habitat, water 
quality, plant productivity and health needs to be improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of greater than 1,200 gallons constructed using a rubber equipment tire with concrete plug or 
fiberglass tank is installed on a gravel or compacted earth foundation with all tank materials, tank plumbing and float valve, to provide 
adequate water storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct 
drinking access and provides improved plant productivity and health, water quality, and habitat. All watering facilities are constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any needed 
vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed 
by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring 
Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow 
from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561) as 
appropriate.                                                                                                                                                                                     

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 1,200

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,822.66 Scenario Cost/Unit: $1.52

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 0.25 $24.61

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 1 $41.96

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 1 $54.45

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 30 $25.20

287Tank, Tire, 10' diameter Tire, includes material cost for tank and shipping.  Labor 
and other appurtenance costs not included.

Each $959.61 1 $959.61
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Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 1.5 $22.50

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 2 $47.76

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #4 ‐ Rubber‐Fiberglass on Concrete

Scenario Description:
A permanent watering facility for livestock constructed using a rubber equipment tire with concrete plug or fiberglass tank with 1,200 
gallon capacity placed on a concrete foundation that stores adequate quantity and quality of water for storage and or direct drinking 
access.  All watering facilities will be constructed from approved durable materials that have a life expectancy that meets or exceeds the 
planned useful life of the installation. This watering facility will address the resource concerns of inadequate supply of water for livestock, 
habitat degradation, water quality, and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of greater than 1,200 gallons constructed using a rubber equipment tire with concrete plug or 
fiberglass tank is installed on a concrete foundation with all tank materials, tank plumbing and float valve, to provide adequate water 
storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access and 
provides improved plant productivity and health, water quality, and habitat. All watering facilities are constructed from approved durable 
materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a properly prepared 
foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any needed vegetation of disturbed 
areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed by using Water 
Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring Development 
(574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow from the 
watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561) as 
appropriate.                                                                                                                                                                                     

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 1,200

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,034.19 Scenario Cost/Unit: $1.70

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 1.5 $216.86

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 1 $41.96

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 1 $54.45

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 0.25 $24.61

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 30 $25.20
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Materials

287Tank, Tire, 10' diameter Tire, includes material cost for tank and shipping.  Labor 
and other appurtenance costs not included.

Each $959.61 1 $959.61

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 0.8 $17.18

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 2 $47.76

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #5 ‐ Steel Rim‐Bottomless

Scenario Description:
A permanent watering facility for livestock constructed of a 30' diameter galvanized steel rim with impermeable membrane or bentonite 
treated earthen bottom with 10,500 gallons of capacity that stores adequate quantity and quality of water for storage and or direct 
drinking access.  All watering facilities will be constructed from approved durable materials that have a life expectancy that meets or 
exceeds the planned useful life of the installation. This watering facility will address the resource concerns of inadequate supply of water 
for livestock, habitat degradation, water quality, and undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility constructed of a galvanized steel rim with impermeable membrane or bentonite treated earthen bottom 
with a capacity of 10,500 gallons is installed with all tank materials, tank plumbing and float valve, to provide adequate water storage 
capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct drinking access and provides 
improved plant productivity and health, water quality, and habitat. All watering facilities are constructed from approved durable materials 
that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a properly prepared foundation 
with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any needed vegetation of disturbed areas will use 
Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed by using Water Harvesting Catchment 
(636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline 
(516) as appropriate.  Areas around watering facilities where animal concentrations or overflow from the watering facility will cause 
resource concerns must be protected by using Heavy Use Area Protection (561) as 
appropriate.                                                                                                                                                                                   

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 10,500

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,649.94 Scenario Cost/Unit: $0.35

Cost Details (by category):

Equipment/Installation

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 3 $125.88

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 3 $163.35

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 6 $124.02

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 6 $105.48

Materials

245Poly film, 6 mil. 6 mil, polyethylene, black Square 
Foot

$0.08 1414 $113.12

1070Tank, Galvanized Steel 
Bottomless Livestock, > 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner Gallon $0.18 10500 $1,890.00

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 30 $25.20

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 2 $47.76

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52
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Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 19.7 $422.96

41Bentonite Bentonite, includes materials (50# bag) Each $10.35 6 $62.10

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #6 ‐ Steel Rim‐Concrete Base

Scenario Description:
A permanent watering facility for livestock constructed of a 20' diameter galvanized steel rim set in a reinforced concrete base with 4,700 
gallons of capacity that stores adequate quantity and quality of water for storage and or direct drinking access.  All watering facilities will be 
constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. 
This watering facility will address the resource concerns of inadequate supply of water for livestock, habitat degradation, water quality, and 
undesirable plant productivity and 
health.                                                                                                                                                                                    

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility constructed of a galvanized steel rim set in a reinforced concrete base with a capacity of 10,500 gallons is 
installed with all tank materials, tank plumbing and float valve, to provide adequate water storage capacity to ensure an adequate supply 
and quality of water for livestock or wildlife for storage and or direct drinking access and provides improved plant productivity and health, 
water quality, and habitat. All watering facilities are constructed from approved durable materials that have a life expectancy that meets or 
exceeds the planned useful life of the installation and placed on a properly prepared foundation with required plumbing. All needed 
pipelines are installed using Livestock Pipeline (516). Any needed vegetation of disturbed areas will use Critical Area Planting (342). All 
collectors or catchments for collecting precipitation will be addressed by using Water Harvesting Catchment (636). Any needed water 
source installation will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  
Areas around watering facilities where animal concentrations or overflow from the watering facility will cause resource concerns must be 
protected by using Heavy Use Area Protection (561) as 
appropriate.                                                                                                                                                                                   

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 4,700

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,010.82 Scenario Cost/Unit: $1.07

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 11.2 $1,619.18

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 4 $217.80

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 10 $419.60

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 12 $210.96

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 14 $289.38

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 8.4 $180.35
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Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 2 $47.76

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 60 $50.40

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

1069Tank, Galvanized Steel 
Bottomless Livestock, ≤ 6,000 
gallon

Includes tank materials, shipping, and float valve, no liner Gallon $0.27 4700 $1,269.00

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #7 ‐ Water Fountain

Scenario Description:
A permanent watering facility consisting of a commercially available water fountain for livestock set on a concrete base to be installed with 
all tank materials, and plumbing, to provide adequate water supply capacity to ensure an adequate quality of water for livestock and direct 
drinking access and provide improved plant productivity and health, water quality, and habitat.  All watering facilities are constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing.  All needed pipelines are installed using Livestock Pipeline (516).  Any needed 
vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed 
by using Water Harvesting Catchment (636).  Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring 
Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow 
from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561)  as appropriate.

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. 

After Situation:
A permanent watering facility consisting of a commercially available water fountain for livestock set on a concrete base is installed with 
tank plumbing to  to ensure an adequate supply and quality of water for livestock or wildlife for direct drinking access and provides 
improved plant productivity and health, water quality, and habitat.  All watering facilities are constructed from approved durable materials 
that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a properly prepared foundation 
with required plumbing.  All needed pipelines are installed using Livestock Pipeline (516). Any needed vegetation of disturbed areas will use 
Critical Area Planting (342).  All collectors or catchments for collecting precipitation will be addressed by using Water Harvesting Catchment 
(636).  Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock 
Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow from the watering facility will 
cause resource concerns will be protected by using Heavy Use Area Protection (561)  as appropriate.

Scenario Feature Measure: Number of Tanks Installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,596.45 Scenario Cost/Unit: $1,596.45

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 1.6 $231.31

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 2 $83.92

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 0.8 $17.18

281Tank, Freeze Proof, 4 hole Tank, Freeze Proof with 4 drinking holes.  Includes 
materials and shipping.

Each $891.31 1 $891.31

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #8 ‐ Pre‐Cast Concrete

Scenario Description:
A permanent watering facility with a capacity of 500 gallons constructed of PreCast Concrete is installed with all tank materials, plumbing 
and float valve, to provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock for storage and 
or direct drinking access and provide improved plant productivity and health, water quality, and habitat. All watering facilities are 
constructed from approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation 
and placed on a properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any 
needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be 
addressed by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant 
(533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations 
or overflow from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561)  as 
appropriate.

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be 
improved.                                                                                                                                           

After Situation:
A permanent watering facility with a capacity of 500 gallons is constructed of PreCast concrete, tank plumbing and float valve, to provide 
adequate water storage capacity to ensure an adequate supply and quality of water for livestock or wildlife for storage and or direct 
drinking access and provides improved plant productivity and health, water quality, and habitat. All watering facilities are constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation and placed on a 
properly prepared foundation with required plumbing. All needed pipelines are installed using Livestock Pipeline (516). Any needed 
vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for collecting precipitation will be addressed 
by using Water Harvesting Catchment (636). Any needed water source installation will use Water Well (642), Pumping Plant (533), Spring 
Development (574), or Livestock Pipeline (516) as appropriate.  Areas around watering facilities where animal concentrations or overflow 
from the watering facility will cause resource concerns will be protected by using Heavy Use Area Protection (561)  as appropriate.

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 500

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,721.96 Scenario Cost/Unit: $3.44

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 1 $54.45

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 1 $41.96

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 1 $23.88

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 0.9 $13.50

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 20 $16.80
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Materials

1049Tank, Concrete, 500 gallon Concrete tank for water storage, with riser and lid.  
Includes materials and delivery

Each $924.80 1 $924.80

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #9 ‐ Insulated Tank wit Cover

Scenario Description:
A permanent watering facility for livestock constructed using a rubber equipment tire with concrete plug or fiberglass tank with 1,200 
gallon capacity placed on a gravel or compacted earth foundation that stores adequate quantity and quality of water for storage and or 
direct drinking access.  This scenario includes an insulated cover for the watering facility.  All watering facilities will be constructed from 
approved durable materials that have a life expectancy that meets or exceeds the planned useful life of the installation. This watering 
facility will address the resource concerns of inadequate supply of water for livestock, habitat degradation, water quality, and undesirable 
plant productivity and health. 

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife, where water 
is not available in sufficient quantities at specific locations, and habitat, water quality, plant productivity and health needs to be improved. 

After Situation:
A permanent insulated watering facility with a capacity of greater than 1,200 gallons constructed using a rubber equipment tire with 
concrete plug or fiberglass tank is installed on a gravel or compacted earth foundation to provide livestock water year‐round with all tank 
materials, tank plumbing and float valve, to provide adequate water storage capacity to ensure an adequate supply and quality of water for 
livestock or wildlife for storage and or direct drinking access and provides improved plant productivity and health, water quality, and 
habitat. All watering facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the 
planned useful life of the installation and placed on a properly prepared foundation with required plumbing. All needed pipelines are 
installed using Livestock Pipeline (516). Any needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or 
catchments for collecting precipitation will be addressed by using Water Harvesting Catchment (636). Any needed water source installation 
will use Water Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) as appropriate.  Areas around 
watering facilities where animal concentrations or overflow from the watering facility will cause resource concerns will be protected by 
using Heavy Use Area Protection (561) as appropriate. 

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 1,200

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,058.44 Scenario Cost/Unit: $2.55

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 1 $54.45

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 0.25 $24.61

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 1 $41.96

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 4 $70.32

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 2 $41.34

Materials

240Freeze Proof Hydrant, ≤ 3' Bury Freeze Proof Hydrant, 3 foot or less bury.  Materials only. Each $45.52 1 $45.52

1076Tank, Fiberglass Cover Includes materials and shipping only. Square 
Foot

$16.01 78.5 $1,256.79

1050Post, Wood, CCA Treated, 4‐5" 
X 7'

Wood Post, Line 4‐5" X 7', CCA Treated.  Includes materials 
and shipping only.

Each $7.71 3 $23.13
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Materials

1044Dimension Lumber, Treated Treated dimension lumber with nominal thickness equal or 
less than 2".  Includes lumber and fasteners

Board 
Foot

$0.84 20 $16.80

287Tank, Tire, 10' diameter Tire, includes material cost for tank and shipping.  Labor 
and other appurtenance costs not included.

Each $959.61 1 $959.61

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 1.5 $22.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 614 ‐ Watering Facility

Scenario: #10 ‐ Below Ground Storage Tank

Scenario Description:
A permanent below ground storage facility to provide water for a watering facility for livestock, wildlife and/or other conservation 
practices. All water storage facilities will be constructed from approved durable materials that have a life expectancy that meets or exceeds 
the planned useful life of the installation. This watering facility will address the resource concerns of inadequate supply of water for 
livestock and or wildlife, habitat degradation, water quality, and undesirable plant productivity and health.

Before Situation:
This practice applies to all land uses where there is a need for new or improved watering facilities for livestock and or wildlife; where water 
is not available in sufficient quantities at specific locations; and habitat, water quality, plant productivity and health needs to be improved.

After Situation:
A permanent water storage facility using a below ground concrete tank is installed with all tank materials, tank plumbing and float valve, to 
provide adequate water storage capacity to ensure an adequate supply and quality of water for livestock, wildlife or other conservation 
practices for storage and/or direct drinking access and provides improved plant productivity and health, water quality, and habitat. All 
water storage facilities are constructed from approved durable materials that have a life expectancy that meets or exceeds the planned 
useful life of the installation and placed on a properly prepared foundation with required plumbing. All needed pipelines are installed using 
Livestock Pipeline (516). Any needed vegetation of disturbed areas will use Critical Area Planting (342). All collectors or catchments for 
collecting precipitation will be addressed by using Water Harvesting Catchment (636). Any needed water source installation will use Water 
Well (642), Pumping Plant (533), Spring Development (574), or Livestock Pipeline (516) as appropriate. Areas around watering facilities 
where animal concentrations or overflow from the watering facility will cause resource concerns will be protected by using Heavy Use Area 
Protection (561) as appropriate.

Scenario Feature Measure: Capacity in Gallons

Scenario Typical Size: 5,000

Scenario Unit: Gallon

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,882.47 Scenario Cost/Unit: $1.58

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 4 $261.40

932Hydraulic Excavator, 2 CY Track mounted hydraulic excavator with bucket capacity 
range of 1.5 to 2.5 CY. Equipment and power unit costs. 
Labor not included.

Hour $185.41 4 $741.64

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 4 $136.32

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 8 $202.56

Materials

1077Tank, Float Valve Assembly Float Valve, Stem, Swivel, Float Ball Each $23.36 1 $23.36

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 1.3 $28.29

1055Tank, Concrete, 2500 gallon Concrete tank for water storage, with riser and lid.  
Includes materials and delivery.

Each $3,103.81 2 $6,207.62
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #1 ‐ 4 inch ‐ 6 inch Pipe w Riser

Scenario Description:
Install 400 feet of 4" & 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet in high pressure 
flow conditions, situations needing greater capacity or where rodent damage may be a concern.  Trench excavation is 48" deep and 12" 
wide for 4" pipe, and 18‐24" wide for 6" pipe.  Costs include 6" PVC pipe, 6" Perforated PVC Riser Inlet, labor to install pipe, trench 
excavation, trench backfill, and rodent guard.  This practice is often installed in conjunction with terraces, diversions, sediment control 
basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 400

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,400.56 Scenario Cost/Unit: $6.00

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 6 $30.48

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 400 $488.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

Materials

993Pipe, PVC, 6", SDR 35 Materials:  ‐ 6" ‐ PVC ‐ SDR 35 ‐ ASTM D3034 Foot $3.70 200 $740.00

992Pipe, PVC, 4", SDR 35 Materials:  ‐ 4" ‐ PVC ‐ SDR 35 ‐ ASTM D3034 Foot $1.65 200 $330.00

1261Inlet, riser, 6" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 6" diameter.  Materials 
only.

Each $67.97 2 $135.94

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #2 ‐ 6 inch or smaller  SingleWallPE w Riser

Scenario Description:
Install 400 feet of 4" & 6" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet in non‐pressure 
flow conditions. Trench excavation is 48" deep and 12" wide. Costs include 4" and 6" HDPE corrugated single wall plastic tubing, 6" 
Perforated PVC Riser Inlet, labor to install pipe, trench excavation, trench backfill, and rodent guard.  This practice is often installed in 
conjunction with terraces, diversions, sediment control basins, waterways or simlar practices.  

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 400

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$1,644.56 Scenario Cost/Unit: $4.11

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 6 $30.48

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 400 $488.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

Materials

1270Pipe, HDPE, 4", PCPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, Perforated, 4" 
diameter ‐ ASTM F405. Material cost only.

Foot $0.45 200 $90.00

1242Pipe, HDPE, 6", CPT, Single 
Wall

Pipe, Corrugated Plastic Tubing, Single Wall, 6" diameter ‐ 
ASTM F405. Material cost only.

Foot $1.12 200 $224.00

1261Inlet, riser, 6" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 6" diameter.  Materials 
only.

Each $67.97 2 $135.94

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

620 ‐ Underground Outlet (6 inch or smaller  SingleWallPE w Riser) ‐  Page 1 of 1
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #3 ‐ 8 inch ‐ 10 inch Pipe w/ Riser

Scenario Description:
Install 400 feet of 8" and 10" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet in non‐pressure 
flow conditions and when multiple practices drain into it.  Trench Excavation is 48" deep and 24" wide.  Typical costs include 8" and 10" PVC 
pipe, 10" riser inlet , labor to install pipe, trench excavation, trench backfill, and rodent guard.  This practice is often installed in conjunction 
with terraces, diversions, sediment control basins, waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 400

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,450.42 Scenario Cost/Unit: $13.63

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 10 $50.80

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 400 $1,108.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

1251Pipe, PVC, 10", SDR 35 Pipe, PVC, SDR 35, 10" Diameter ‐ ASTM D3034. Material 
cost only.

Foot $10.39 200 $2,078.00

1262Inlet, riser, 8" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 8" diameter.  Materials 
only.

Each $105.74 2 $211.48

994Pipe, PVC, 8", SDR 35 Materials:  ‐ 8" ‐ PVC ‐ SDR 35 ‐ ASTM D3034 Foot $6.63 200 $1,326.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 620 ‐ Underground Outlet

Scenario: #5 ‐ 12 inch ‐ 18 inch Pipe w/ Riser

Scenario Description:
Install 400 feet of 12" and 18" approved plastic pipe to convey stormwater from one location to a suitable and stable outlet in non‐pressure 
flow conditions and when multiple practices drain into it. Trench Excavation is 58" deep and 28" wide.  Costs include 12" and 18" HDPE 
pipe, 10" Perforated PVC Riser Inlet, labor to install pipe, trench excavation, trench backfill, and rodent guard.  This practice is often 
installed in conjunction with terraces, diversions, sediment control basins, waterways or simlar practices. 

Before Situation:
Excessive sedimentation and soil erosion as a result of gully, rill or sheet erosion which exceeds "T" from farm fields and other locations.  
Also, roof runoff or surface runoff that becomes contminated with agricultural wastes that significantly contributes to the amount of runoff 
that has to be stored or treated.

After Situation:
Field system meets "T" or "clean" storm water runoff is diverted away from an agricultural waste management system to minimize the 
volume of runoff that is contaminated by agricultural waste.  Associated practices are Critical Area Planting (342), Grassed Waterway ( 412), 
Terrace (600), Diversion (342), Water and Sediment Control Basin (638), and Subsurface Drainage (606)

Scenario Feature Measure: Length of Conduit

Scenario Typical Size: 400

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,744.02 Scenario Cost/Unit: $14.36

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 14 $71.12

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 400 $1,108.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $10.92 200 $2,184.00

1263Inlet, riser, 10" Riser, polymer, complete vertical perforated UGO inlet 
with Tee, orifice plate if needed, 10" diameter.  Materials 
only.

Each $143.38 2 $286.76

1244Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 12"

Pipe, Corrugated HDPE Double Wall, 12" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $7.09 200 $1,418.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #1 ‐ Mechanical Separator

Scenario Description:
A small mechanical separation facility to partition solids, liquids, and/or associated nutrients from animal waste streams.  The partitioning 
of the previously mentioned components facilitates the protection of air and water quality, protects animal health, and improves the 
management of an animal waste management system.  Mechanical separators may include, but are not limited to: static inclined screens , 
vibratory screens, rotating screens, centrifuges, screw or roller presses, or other systems.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Amendments for the Treatment of Agricultural Waste (591), Pumping Plant (533), Vegetated 
Treatment Area (635), Pond Lining or Sealing (521A‐D), and Waste Treatment (629).

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One small mechanical separation facility (a screw press) installed at livestock facility before storage or treatment or after treatment, for 
example, after an anaerobic digester.  Part of an animal waste management system.  

Scenario Feature Measure: Item

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$31,850.77 Scenario Cost/Unit: $31,850.77

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 7.5 $1,084.28

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 16 $386.88

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 32 $562.56

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 3.7 $79.44

1948Vibratory or Rotating Screen Vibratory or Rotating Screen, includes materials, shipping 
and equipment.

Each $29,318.29 1 $29,318.29

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #2 ‐ Earthen Settling Structure with picket screen outlet

Scenario Description:
An earthen structure, such as a basin or a terrace or dike like structure, used to capture and separate a portion of the solids from a liquid 
stream from a feedlot or confinement facility.  A concrete pad should be installed on the bottom of the basin and around outlet structures 
to facilitate cleanout.  Removes as portion of the solids to facilitate waste handling and to address water quality concerns.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Vegetated Treatment Area (635), Pond Lining or Sealing (521A‐D), and Waste Treatment (629).

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One earthen settling basin structure (60 ft wide by 200 ft long by 3 ft deep)(estimate 0.5' of freeboard above the design storage), with 
three screening outlet structures) constructed around or at a livestock feeding operation.  Removes a portion of the solids that otherwise 
would leave with the runoff from an animal feeding operation.  Part of an animal waste management system.  

Scenario Feature Measure: Cubic Foot of Design Storage

Scenario Typical Size: 30,000

Scenario Unit: Cubic Foot  

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,855.99 Scenario Cost/Unit: $0.26

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 12 $1,734.84

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1000 $3,860.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 8 $140.64

Materials

1765Weeping Wall Weeping wall or picket screen structure for solid settling 
basin. Materials only.

Foot $51.58 24 $1,237.92

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 9.9 $212.55

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #3 ‐ Earthen settling structure with pipe outlet

Scenario Description:
An earthen structure, such as a basin or a terrace or dike like structure, used to capture and separate a portion of the solids from a liquid 
stream from a feedlot or confinement facility.  A concrete pad should be installed on the bottom of the basin and around outlet structures 
to facilitate cleanout.  Removes as portion of the solids to facilitate waste handling and to address water quality concerns.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Vegetated Treatment Area (635), Pond Lining or Sealing (521A‐D), and Waste Treatment (629).

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One earthen settling basin structure (60 ft wide by 200 ft long by 3 ft deep, with one screening outlet structure) (estimate 0.5' of freeboard 
above the design storage) constructed around or at a livestock feeding operation.  Removes a portion of the solids that otherwise would 
leave with the runoff from an animal feeding operation.  Part of an animal waste management system.  

Scenario Feature Measure: Cubic Foot of Design Storage

Scenario Typical Size: 30,000

Scenario Unit: Cubic Foot  

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,972.86 Scenario Cost/Unit: $0.23

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 3.3 $477.08

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1000 $3,860.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 37.3 $57.82

12Post, Wood, CCA treated, 6" x 
8'

Wood Post, End 6" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $14.60 4 $58.40

1229Wire Mesh Screen, galvanized, 
1/16 in

Wire Mesh Screen, galvanized, 1/16 inch grid spacing.  
Materials only.

Square 
Foot

$3.97 32 $127.04

1352Pipe, PVC, 12", SCH 80 Materials:  ‐ 12" ‐ PVC ‐ SCH 80 ‐ ASTM D1785 Foot $24.02 60 $1,441.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #4 ‐ Earthen settling structure with concrete bottom and pipe outlet

Scenario Description:
An earthen structure, such as a basin or a terrace or dike like structure, used to capture and separate a portion of the solids from a liquid 
stream from a feedlot or confinement facility.  A concrete pad should be installed on the bottom of the basin and around outlet structures 
to facilitate cleanout.  Removes as portion of the solids to facilitate waste handling and to address water quality concerns.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Vegetated Treatment Area (635), Pond Lining or Sealing (521A‐D), and Waste Treatment (629).

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One earthen settling basin structure with a 30 ft wide by 200 ft long bottom area, 5 ft deep with 3:1 sideslopes.  4.0' depth is used for 
storage volume computation with 1.0' freeboard.  One screening outlet structure is constructed around or at a livestock feeding operation.  
Removes a portion of the solids that otherwise would leave with the runoff from an animal feeding operation.  Part of an animal waste 
management system.  

Scenario Feature Measure: Cubic Foot of Design Storage

Scenario Typical Size: 35,800

Scenario Unit: Cubic Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,972.45 Scenario Cost/Unit: $0.61

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 1000 $3,860.00

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 95.9 $13,864.26

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

Materials

1229Wire Mesh Screen, galvanized, 
1/16 in

Wire Mesh Screen, galvanized, 1/16 inch grid spacing.  
Materials only.

Square 
Foot

$3.97 32 $127.04

12Post, Wood, CCA treated, 6" x 
8'

Wood Post, End 6" X 8', CCA Treated.  Includes materials 
and shipping only.

Each $14.60 4 $58.40

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 74.1 $1,612.42

1609Lumber, planks, posts and 
timbers, treated

Treated dimension lumber with nominal thickness greater 
than 2". Includes lumber and fasteners.  Does not include 
labor.

Board 
Foot

$1.55 37.3 $57.82

1352Pipe, PVC, 12", SCH 80 Materials:  ‐ 12" ‐ PVC ‐ SCH 80 ‐ ASTM D1785 Foot $24.02 60 $1,441.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #5 ‐ Concrete Settling Structure with picket screen outlet

Scenario Description:
A concrete structure, such as a basin with concrete walls and floor, used to capture and separate a portion of the solids from a liquid 
stream from a feedlot or confinement facility.  Removes as portion of the solids to facilitate waste handling and to address water quality 
concerns.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Pumping Plant (533), Vegetated Treatment Area (635), Pond Lining or Sealing (521A‐D), and 
Waste Treatment

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One concrete settling basin structure (20 ft wide by 40 ft long with 6 ft high walls and weeping wall/picket structure or outlet control) 
constructed around or at a livestock feeding operation.  Removes a portion of the solids that otherwise would leave with the runoff from an 
animal feeding operation.  Part of an animal waste management system.  

Scenario Feature Measure: Cubic Foot of Design Storage

Scenario Typical Size: 4,000

Scenario Unit: Cubic Foot  

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,120.55 Scenario Cost/Unit: $2.28

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 50 $193.00

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 12.3 $1,778.21

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 14.8 $4,602.36

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 100 $208.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 9.9 $215.42

1765Weeping Wall Weeping wall or picket screen structure for solid settling 
basin. Materials only.

Foot $51.58 20 $1,031.60

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 632 ‐ Waste Separation Facility

Scenario: #6 ‐ Concrete Sand Settling Lane

Scenario Description:
A concrete structure, a concrete lane with curbs, used to capture and separate a portion of the solids, mainly sand, from a liquid stream 
from a confinement facility.  Removes as portion of the solids to facilitate waste handling and to address water quality concerns.  

Associated practices include Nutrient Management (590), Composting Facility (317), Anaerobic Digester (366), Waste Storage Facility (313), 
Waste Recycling (633), Waste Transfer (634), Pumping Plant (533), Vegetated Treatment Area (635), Pond Lining or Sealing (521A‐D), and 
Waste Treatment (629).

Before Situation:
Applicable to situations where partitioning solids, liquids, and nutrients will facilitate the management of an animal waste management 
system, improve air quality (reduce odors), and address water quality concerns.  

After Situation:
One concrete settling lane structure (22 ft wide by 740 ft long by 5 in. thick) constructed around or at a livestock feeding operation.  A 20' 
long opening in wall is allowed as an outlet for this lane.  Removes a portion of the solids (sand) that otherwise would leave with the runoff 
from an animal feeding operation.  Part of an animal waste management system.  

Scenario Feature Measure: Square Foot of Settling Lane Footprint

Scenario Typical Size: 16,280

Scenario Unit: Square Foot  

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$68,797.68 Scenario Cost/Unit: $4.23

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 2412 $5,016.96

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 251.2 $36,315.98

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 72.1 $22,420.94

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 201 $4,373.76

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 1 $168.62

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #1 ‐ Concrete Channel

Scenario Description:
Installation of a concrete channel that consists of a slab with curb and footing on each side of the slab for the entire length of the channel 
to enable the facility manager to direct liquid waste to an existing collection basin and/or waste storage facility.                         

Water quality concerns will be addressed by preventing liquid waste from entering surface waters, and to facilitate timely land application 
of manure and wastewater at agronomic rates according to the CNMP.  This scenario addresses the potential for surface water and 
groundwater quality degradation.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling.  

Before Situation:
Current facility operations are allowing liquid waste to flow uncontrolled during periods of precipitation events or cleaning operations such 
that water resources can be contaminated.

After Situation:
Typical installation of a 12 foot wide 100' long concrete channel that consists of a 5" thick concrete slab with curbing on each side of the 
slab that is 2' high, 6" thick with footing for the entire length.  The purpose is to transfer liquids or manure slurry from one area to an 
existing collection basin or waste storage facility.  Includes safety chain for equipment.

Alternative configurations can consist of the installation of a more narrow or wider channel that may or may not have curbs or a deeper 
shaped channel and may include a half pipe on the bottom.

Scenario Feature Measure: Bottom surface area of concrete channel

Scenario Typical Size: 1,200

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,987.39 Scenario Cost/Unit: $8.32

Cost Details (by category):

Equipment/Installation

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 11 $3,420.67

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 22 $3,180.54

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.39 4 $9.56

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 8 $522.80

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 24 $817.92

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 8 $202.56

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

Materials
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Materials

1099Aggregate, Gravel, Ungraded, 
Quarry Run

Includes materials, equipment and labor Cubic 
yard

$15.00 26 $390.00

1952Safety gate, span manure 
transfer channel or chute

Safety gate to span manure transfer channel at push off 
wall or chute outlet.  Minimum of 4' tall with openings that 
will not pass a 6" or larger sphere.  Includes materials only.

Foot $14.92 16 $238.72

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #2 ‐ Gravity flow, less than or equal to 18" diameter conduit

Scenario Description:
Gravity flow conduit is typically a large diameter water tight sanitary sewer pipe used to transfer manure by gravity from one location to 
another. The gravity transfer system typically consists of an existing inlet structure or hopper with attachment to a smooth interior large 
diameter pipe.  The pipe conveys the slurry waste liquid between the waste collection point and a manure storage or waste treatment 
structure.  Adequate head on the pipe flow or change in elevation must be available for the gravity system to function and should be 
evaluated by the design engineer.  This practice includes the pipe attachment to an existing inlet structure and all other fittings, trench 
excavation and backfill, labor and a equipment for installation.

This conduit is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to a waste storage or treatment facility to prevent a water quality resource concern of 
excessive nutrients/organics and harmful levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling.  

Before Situation:
An area of waste production is separated from the waste storage facility and current operations may cause water quality concerns as it is 
not efficient in transporting the waste to the storage.  The site has a change in elevation between production area and treatment or 
storage structure that is adequate to provide sufficient head for a gravity flow conduit to transport the slurry waste liquid stream.

After Situation:
Install a 150 foot long 18" diameter water tight pipe to transfer manure by gravity from one location to another. A gravity transfer system 
typically consists of a sealed inlet at an existing waste collection structure to a smooth interior 18" sewer grade pipe that will gravity flow to 
an outlet at a site of manure treatment or storage.  This scenario includes the pipe, inlet, outlet, couplers and all other fittings, trench 
excavation, pipe bedding and backfill.  The site should be evaluated by the designing engineer to make sure there is adequate elevation 
drop before contracting.  If required an inlet structure may be contracted under another scenario.

The transfer conduit will provide collection and containment of the manure slurry, thereby protecting water quality resources. 

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,586.63 Scenario Cost/Unit: $23.91

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 57 $289.56

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 97 $201.76

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 45 $142.65

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

1245Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 18"

Pipe, Corrugated HDPE Double Wall, 18" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $10.92 150 $1,638.00

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 10 $214.70
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #3 ‐ Gravity flow, greater than 18" diameter conduit

Scenario Description:
Gravity flow conduit is typically a large diameter water tight sanitary sewer pipe used to transfer manure by gravity from one location to 
another. The gravity transfer system typically consists of an existing inlet structure or hopper with attachment to a smooth interior large 
diameter pipe.  The pipe conveys the slurry waste liquid between the waste collection point and a manure storage or waste treatment 
structure.  Adequate head on the pipe flow or change in elevation must be available for the gravity system to function and should be 
evaluated by the design engineer.  This practice includes the pipe attachment to an existing inlet structure and all other fittings, trench 
excavation and backfill, labor and a equipment for installation.

This conduit is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to a waste storage or treatment facility to prevent a water quality resource concern of 
excessive nutrients/organics and harmful levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling.  

Before Situation:
An area of waste production is separated from the waste storage facility and current operations may cause water quality concerns as it is 
not efficient in transporting the waste to the storage.  The site has a change in elevation between production area and treatment or 
storage structure that is adequate to provide sufficient head for a gravity flow conduit to transport the slurry waste liquid stream.

After Situation:
Install a 150 foot long 30" diameter water tight pipe to transfer manure by gravity from one location to another. A gravity transfer system 
typically consists of a sealed inlet at an existing waste collection structure to a smooth interior 30" sewer grade pipe that will gravity flow to 
an outlet at a site of manure treatment or storage.  This scenario includes the pipe, inlet, outlet, couplers and all other fittings, trench 
excavation, pipe bedding and backfill.  The site should be evaluated by the designing engineer to make sure there is adequate elevation 
drop before contracting.  If required an inlet structure may be contracted under another scenario.

The transfer conduit will provide collection and containment of the manure slurry, thereby protecting water quality resources. 

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 150

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,094.28 Scenario Cost/Unit: $40.63

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 125 $260.00

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 57 $289.56

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 45 $142.65

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

Materials

45Aggregate, Sand, Graded, 
Washed

Sand, typical ASTM C33 gradation, includes materials, 
equipment and labor to transport and place

Cubic 
yard

$21.47 13 $279.11

1247Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 30"

Pipe, Corrugated HDPE Double Wall, 30" diameter with soil 
tight joints ‐ AASHTO M294. Material cost only.

Foot $26.82 150 $4,023.00
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #4 ‐ Pressure flow, less than or equal to 6" diameter conduit

Scenario Description:
Pressure flow pipeline used to transfer manure wastewater by pumping from the waste storage pond to the field where it is to be applied 
according to the CNMP.  These pipelines may also be utilized to transfer waste within the waste treatment system.  Pressure flow transfer 
pipelines can be between 3" and  12" diameter but 6" diameter is a commonly used pipe size.  Pressure pipe will handle an internal 
pumping pressure between 130 and 200 psi depending on the designed pumping system and must have gasketted joints to seal for the 
wastewater transfer.  

The pressure pipe moves the water by pumping from the intake riser location, through a buried mainline with outlet risers spaced at 300 ft 
intervals for a traveler applicator.   This practice includes the pipe plus an inlet riser structure, clean‐out risers and outlet risers plus all 
other valves and fittings, trench excavation and backfill, labor and a equipment for installation.   Appurtenances include: couplings, fittings, 
air vents, pressure relief valves, thrust blocks, risers, and inline valves, and are included in the cost of pipe material (additional 10% of pipe 
material quantity).  Cost of appurtenances does not include flow meters or backflow preventers.  Typical installation applies to soils with no 
special bedding requirements.

This pipeline is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to a waste storage or treatment facility to prevent a water quality resource concern of 
excessive nutrients/organics and harmful levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling; PS 635, Vegetated Treatment Area.  

Before Situation:
The waste storage structure is separated from the application fields where wastewater nutrients are needed.  Soil nutrients in the near 
fields have high phosphorus levels from over application near the waste storage facility. The current application operation is high in the use 
of time and energy and may cause water quality concerns as it is not efficient in transporting the waste to the field.  

After Situation:
Install a 1000 foot long 6 inch diameter PVC gasketted IPS pipe that has an SDR of 21 and is water tight under pressure flow to transfer the 
manure wastewater.  An inlet riser and is located near the pump site of the waste storage pond and designed for the desired pressure and 
flow for the application system.  This scenario includes the pipe, inlet riser, couplers, air‐vac vents, all other fittings, and risers placed as 
specified by the design, trench excavation, pipe bedding and backfill.  The site should be evaluated by the designing engineer to make sure 
the design will function.  

The transfer pipeline will deliver the manure slurry to the fields for agronomic nutrient utilization according to the CNMP, thereby 
protecting water quality resources. 

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 1,000

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,768.86 Scenario Cost/Unit: $11.77

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 90 $457.20

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 1000 $2,770.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20
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Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

987Pipe, PVC, 6", SDR 21 Materials:  ‐ 6" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $6.42 1100 $7,062.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #5 ‐ Pressure flow, 8" diameter conduit

Scenario Description:
Pressure flow pipeline used to transfer manure wastewater by pumping from the waste storage pond to the field where it is to be applied 
according to the CNMP.  These pipelines may also be utilized to transfer waste within the waste treatment system.  Pressure flow transfer 
pipelines can be between 3" and  12" diameter but 8" diameter is a commonly used pipe size.  Pressure pipe will handle an internal 
pumping pressure between 130 and 200 psi depending on the designed pumping system and must have gasketted joints to seal for the 
wastewater transfer.  

The pressure pipe moves the water by pumping from the intake riser location, through a buried mainline with outlet risers spaced at 300 ft 
intervals for a traveler applicator.   This practice includes the pipe plus an inlet riser structure, clean‐out risers and outlet risers plus all 
other valves and fittings, trench excavation and backfill, labor and a equipment for installation.   Appurtenances include: couplings, fittings, 
air vents, pressure relief valves, thrust blocks, risers, and inline valves, and are included in the cost of pipe material (additional 10% of pipe 
material quantity).  Cost of appurtenances does not include flow meters or backflow preventers.  Typical installation applies to soils with no 
special bedding requirements.

This pipeline is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to a waste storage or treatment facility to prevent a water quality resource concern of 
excessive nutrients/organics and harmful levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling; PS 635, Vegetated Treatment Area.  

Before Situation:
The waste storage structure is separated from the application fields where wastewater nutrients are needed.  Soil nutrients in the near 
fields have high phosphorus levels from over application near the waste storage facility. The current application operation is high in the use 
of time and energy and may cause water quality concerns as it is not efficient in transporting the waste to the field.  

After Situation:
Install a 1000 foot long 8 inch diameter PVC gasketted IPS pipe that has an SDR of 21 and is water tight under pressure flow to transfer the 
manure wastewater.  An inlet riser and is located near the pump site of the waste storage pond and designed for the desired pressure and 
flow for the application system.  This scenario includes the pipe, inlet riser, couplers, air‐vac vents, all other fittings, and risers placed as 
specified by the design, trench excavation, pipe bedding and backfill.  The site should be evaluated by the designing engineer to make sure 
the design will function.  

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 1,000

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$16,586.86 Scenario Cost/Unit: $16.59

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 90 $457.20

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 1000 $2,770.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80
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Materials

988Pipe, PVC, 8", SDR 21 Materials:  ‐ 8" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $10.80 1100 $11,880.00

Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #6 ‐ Pressure flow, 10" diameter conduit

Scenario Description:
PVC pipelines are used to transfer manure wastewater by a low pressure pump from the waste storage pond to the field where it is applied 
according to the CNMP.  These pipelines may also be utilized to transfer waste within the waste treatment system.  PVC transfer pipelines 
can be between 3" and  30" diameter.  This practice includes the pipe plus an inlet riser structure, clean‐out risers and outlet risers plus all 
other valves and fittings, trench excavation and backfill, labor and a equipment for installation.  Appurtenances include: couplings, fittings, 
air vents, pressure relief valves, thrust blocks, risers, and inline valves, and are included in the cost of pipe material (additional 10% of pipe 
material quantity).  Cost of appurtenances does not include flow meters or backflow preventers.  Typical installation applies to soils with no 
special bedding requirements.

This pipeline is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to prevent a water quality resource concern of excessive nutrients/organics and harmful 
levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling; PS 635, Vegetated Treatment Area.  

Before Situation:
The waste storage structure is separated from the application fields where wastewater nutrients are needed or other components of the 
waste management system.  Soil nutrients in the near fields have high phosphorus levels from over application near the waste storage 
facility. The current application operation is high in the use of time and energy and may cause water quality concerns as it is not efficient in 
transporting the waste to the field.  

After Situation:
Install a 1000 foot long 10 inch diameter PVC gasketted IPS pipe and is water tight to transfer the manure an/or wastewater.  This scenario 
includes the pipe, inlet riser, couplers, air‐vac vents, all other fittings, and risers placed as specified by the design, trench excavation, pipe 
bedding and backfill.  The site should be evaluated by the designing engineer to make sure the design will function. 

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 1,000

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,240.82 Scenario Cost/Unit: $21.24

Cost Details (by category):

Equipment/Installation

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 1 $98.42

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 127 $645.16

54Trenching, Earth, loam, 24" x 
48"

Trenching, earth, loam, 24" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $2.77 1000 $2,770.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

1714Pipe, PVC, 10", SDR 21 Materials: ‐ 10" ‐ PVC ‐ SDR 21 ‐ ASTM D2241 Foot $14.86 1100 $16,346.00

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #7 ‐ Pressure flow, 12" or greater diameter conduit

Scenario Description:
PVC pipelines are used to transfer manure wastewater by a low pressure pump from the waste storage pond to the field where it is applied 
according to the CNMP.  These pipelines may also be utilized to transfer waste within the waste treatment system.  PVC transfer pipelines 
can be between 3" and  30" diameter.  This practice includes the pipe plus an inlet riser structure, clean‐out risers and outlet risers plus all 
other valves and fittings, trench excavation and backfill, labor and a equipment for installation.  Appurtenances include: couplings, fittings, 
air vents, pressure relief valves, thrust blocks, risers, and inline valves, and are included in the cost of pipe material (additional 10% of pipe 
material quantity).  Cost of appurtenances does not include flow meters or backflow preventers.  Typical installation applies to soils with no 
special bedding requirements.

This pipeline is part of a manure transfer system for a planned waste management or comprehensive nutrient management plan.  This 
scenario addresses the transport of liquid waste to prevent a water quality resource concern of excessive nutrients/organics and harmful 
levels of pathogens in surface water and/or excessive nutrients/organics in ground water.      

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling; PS 635, Vegetated Treatment Area.  

Before Situation:
The waste storage structure is separated from the application fields where wastewater nutrients are needed or other components of the 
waste management system.  Soil nutrients in the near fields have high phosphorus levels from over application near the waste storage 
facility. The current application operation is high in the use of time and energy and may cause water quality concerns as it is not efficient in 
transporting the waste to the field.  

After Situation:
Install a 300 foot long 12 inch diameter PVC gasketted IPS pipe and is water tight to transfer the manure an/or wastewater.  This scenario 
includes the pipe, inlet riser, couplers, air‐vac vents, all other fittings, and risers placed as specified by the design, trench excavation, pipe 
bedding and backfill.  The site should be evaluated by the designing engineer to make sure the design will function.  

Scenario Feature Measure: Length of pipe installed

Scenario Typical Size: 300

Scenario Unit: Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,392.96 Scenario Cost/Unit: $31.31

Cost Details (by category):

Equipment/Installation

50Earthfill, Manually Compacted Earthfill, manually compacted, includes equipment and 
labor

Cubic 
yard

$5.08 89 $452.12

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 97 $201.76

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 2 $196.84

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 10 $340.80

Materials

1717Pipe, PVC, 12", SDR 21 Materials:  ‐ 12" ‐ PVC ‐ SDR 21 ‐ ASTM D2241 Foot $21.70 330 $7,161.00

Mobilization
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Mobilization

1138Mobilization, small equipment Equipment <70 HP but can't be transported by a pick‐up 
truck or with typical weights between 3,500 to 14,000 
pounds.

Each $168.62 2 $337.24
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #8 ‐ Agitator, Liquids Transfer

Scenario Description:
This scenario is for a manure and wastewater agitator, piping and reception pit associated with an agricultural production operation to 
transfer agricultural waste product from the production source to a storage facility for proper utilization.  This agitator is typically no more 
than 15 HP and is used for smaller tanks or pits that are less than 10 feet deep.  This scenario does not include a pump.

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling 

The waste transfer equipment is installed to address water quality concerns by facilitating timely land application of waste at agronomic 
rates according to the nutrient management plan.  This scenario addresses the potential for surface water and groundwater quality 
degradation.

Before Situation:
In this typical setting, the operator has a small waste storage structure from a confined animal feeding operation without an effective 
waste handling and transfer system to manage the waste stream departing from the facility. 

After Situation:
The typical installation would be for a small manure 10 HP agitator to put settled manure solids into suspension for removal from an animal 
waste storage structure and transfer to the next step of waste treatment, utilization or storage. Part of an animal waste management 
system to address water quality concerns.  If required a wastewater reception pit, concrete channel or transfer conduit  scenario may need 
to be contracted to support the operation of this waste transfer system equipment.

Scenario Feature Measure: Agitator for wastewater, installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,113.16 Scenario Cost/Unit: $18,113.16

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 3.6 $520.45

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 9 $2,798.73

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 200 $244.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 12 $290.16

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 8 $272.64

Materials

988Pipe, PVC, 8", SDR 21 Materials:  ‐ 8" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $10.80 220 $2,376.00
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Materials

1768Manure agitator, mixing depth 
less than 10 feet.

Agitator to move put settled manure solids into suspension 
for removal from an animal waste storage structure. 
Materials only.

Each $10,938.55 1 $10,938.55

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 634 ‐ Waste Transfer

Scenario: #9 ‐ Agitator, Slurry Transfer

Scenario Description:
This scenario is for a manure and wastewater agitator, piping and reception pit associated with an agricultural production operation to 
transfer agricultural waste product from the storage facility to a site for proper utilization.  This agitator is typically 30 HP and is used where 
the tank or pond is between 10 and 15 feet deep.  This scenario does not include a pump.

Associated practices may include: PS 313 Waste Storage Facility for storage structures; PS 533, Pumping Plant; PS 430, Irrigation Pipeline; PS 
632, Solid/Liquid Waste Separation Facility; PS 468, Lined Waterway or Outlet; PS 590 Nutrient Management for waste application; PS 633, 
Waste Recycling 

The waste transfer equipment is installed to address water quality concerns by facilitating timely land application of waste at agronomic 
rates according to the nutrient management plan.  This scenario addresses the potential for surface water and groundwater quality 
degradation.

Before Situation:
In this typical setting, the operator has waste production from a confined animal feeding operation without an effective waste handling and 
transfer system to manage the waste stream departing from the facility. 

After Situation:
A typical installation would be for a medium 30 HP manure agitator to put settled manure solids into suspension for removal from an 
animal waste storage structure and transfer to the next step of waste treatment, utilization or storage. Part of an animal waste 
management system to address water quality concerns.  Wastewater reception pit, Concrete Pump installation pit and transfer conduit  
have been included in this scenario to support the operation of this waste transfer system equipment.

Scenario Feature Measure: Agitator for wastewater, installed

Scenario Typical Size: 1

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$29,306.20 Scenario Cost/Unit: $29,306.20

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 6 $867.42

38Concrete, CIP, formed 
reinforced

Steel reinforced concrete formed and cast‐in‐placed in 
formed structures such as walls or suspended slabs by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$310.97 16.6 $5,162.10

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 160 $195.20

36Concrete, CIP, formless, non 
reinforced

Non reinforced concrete cast‐in‐placed without forms by 
chute placement. Typical strength is 3000 to 4000 psi.  
Includes materials, labor and equipment to transport, place 
and finish.

Cubic 
yard

$98.42 3 $295.26

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 12 $290.16

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 40 $703.20

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 24 $817.92

Materials
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Materials

1766Manure agitator, mixing depth 
10 to 15 feet deep

Agitator to move put settled manure solids into suspension 
for removal from an animal waste storage structure. 
Materials only.

Each $16,905.03 1 $16,905.03

1717Pipe, PVC, 12", SDR 21 Materials:  ‐ 12" ‐ PVC ‐ SDR 21 ‐ ASTM D2241 Foot $21.70 176 $3,819.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #1 ‐ Concrete Curb with flow spreaders

Scenario Description:
This is a  permanent herbaceous vegetative area or channel installed down slope from a livestock production area.  Wastewater (runoff or 
milking parlor wastewater) is properly collected and released with a controlled gravity outflow into the VTA.  The VTA vegetation is 
harvested to removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled nutrient rich 
wastewater that can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff 
Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), 
Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 2.0 ac in size, includes a concrete curb for distribution flow (sheet flow) into the VTA.  Typically requires grading and shaping, 
gravel spreader trenches and perforated pipe to maintain sheet flow throughout the VTA.  A settling basin for wastewater collection is 
contracted using Solid/Liquid Waste Separation Facility (632).  For milkhouse waste, Waste Treatment (629) could be contracted to provide 
pre‐treatment prior to being released into the VTA.   The VTA practice will provide a controlled release of nutrient rich wastewater into a 
designed vegetative area for nutrient uptake.  This system will improve water quality by treating nutrient rich wastewater and prevent 
contamination of surface and ground water resources.  

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,999.89 Scenario Cost/Unit: $3,499.95

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 24 $1,568.40

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 7 $1,011.99

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 600 $1,290.00

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 70 $145.60

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 24 $607.68

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 20 $351.60

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 70 $1,523.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #2 ‐ Gated Pipe with flow spreaders

Scenario Description:
This is a  permanent herbaceous vegetative area or channel installed down slope from a livestock production area.  Wastewater (runoff or 
milking parlor wastewater) is properly collected and released with a controlled outflow into the VTA.  The VTA vegetation is harvested to 
removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that 
can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff 
Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), 
Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 10.0 ac in size, includes a gated irrigation pipe to promote sheet flow through  the VTA.  Typically requires grading and 
shaping, gravel spreader trenches  to maintain sheet flow throughout the VTA.  A settling basin for wastewater collection is contracted 
using Solid/Liquid Waste Separation Facility (632).  For milkhouse waste, Waste Treatment (629) could be contracted to provide pre‐
treatment prior to being released into the VTA.   The establishment of the permanent vegetation within the VTA will be completed under 
the Critical Area Planting (342) Standard.  The VTA practice will provide a controlled release of nutrient rich wastewater into a designed 
vegetative area for nutrient uptake.  This system will improve water quality by treating nutrient rich wastewater and prevent 
contamination of surface and ground water resources.  

Scenario Feature Measure: Acres in the Treatment Area

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,741.50 Scenario Cost/Unit: $2,174.15

Cost Details (by category):

Equipment/Installation

929Dozer, 80 HP Track mounted Dozer with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $65.35 24 $1,568.40

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 50 $61.00

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 310 $644.80

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 2800 $6,020.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 20 $351.60

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 24 $607.68

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 310 $6,745.60

2029Pipe, aluminum, smooth wall 
gated irrigation, 8"

8" diameter smooth wall gated irrigation aluminum pipe.  
Material only.

Foot $7.02 700 $4,914.00

980Pipe, PVC, 6", SCH 40 Materials:  ‐ 6" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $6.54 50 $327.00

Mobilization
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Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #3 ‐ Sprinkler, Solid Set Distribution

Scenario Description:
This is a  permanent herbaceous vegetative area located adjacent to a livestock production area.  Wastewater (runoff or milking parlor 
wastewater) is properly collected at the production area and pumped to mechanically distribute wastewater onto the VTA.   The VTA 
vegetation is harvested to removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled 
nutrient rich wastewater that can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, 
Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), 
Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 8.0 ac in size.  Typically does not require grading and shaping to maintain as uniform application onto the VTA is made 
through a solid set type sprinkler system.    A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation 
Facility (632) and Pumping Plant (533) to get the wastewater to the VTA.   For milkhouse waste, Waste Treatment (629) could be contracted 
to provide pretreatment prior to being pumped and distributed onto the VTA.  The VTA practice will provide a controlled release of nutrient 
rich wastewater onto a designed vegetative area for nutrient uptake.  This system will improve water quality by treating nutrient rich 
wastewater and prevent contamination of surface and ground water resources.  

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 8

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$48,821.43 Scenario Cost/Unit: $6,102.68

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 24 $2,098.08

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 24 $496.08

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

Materials

987Pipe, PVC, 6", SDR 21 Materials:  ‐ 6" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $6.42 900 $5,778.00

976Pipe, PVC, 2", SCH 40 Materials:  ‐ 2" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $1.35 3200 $4,320.00

324Irrigation, Solid Set, 
w/Appurtenances

Solid Set irrigation system that includes pipe, sprinklers, 
connections, installation and appurtenances.

Acre $4,432.08 8 $35,456.64

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #4 ‐ Sprinkler, Mobile Pods

Scenario Description:
This is a  permanent herbaceous vegetative area located adjacent to a livestock production area.  Wastewater (runoff or milking parlor 
wastewater) is properly collected at the production area and pumped to mechanically distribute wastewater onto the VTA.   The VTA 
vegetation is harvested to removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled 
nutrient rich wastewater that can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, 
Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), 
Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 3.0 ac in size.  Typically does not require grading and shaping to maintain as uniform application onto the VTA is made 
through a mobile pod type sprinkler system.    A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation 
Facility (632) and Pumping Plant (533) to get the wastewater to the VTA.   For milkhouse waste, Waste Treatment (629) could be contracted 
to provide pretreatment prior to being pumped and distributed onto the VTA.  The VTA practice will provide a controlled release of nutrient 
rich wastewater onto a designed vegetative area for nutrient uptake.  This system will improve water quality by treating nutrient rich 
wastewater and prevent contamination of surface and ground water 
resources.                                                                                                                                                                                             The system is sized 
such that the total number of Pods will distribute wastewater to about a quarter of 3 acre VTA.  The pods will be relocated to distribute 
wastewater throughout the VTA.  The VTA is 440 ft x 300 ft.  Each Pod Line is 150 ft long with 5 pods spaced evenly.  The total number of 
Pods is 20 (4 lines x 5 pods/line = 20 pods).   

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 3

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,728.10 Scenario Cost/Unit: $3,242.70

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 16 $1,398.72

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 3 $163.35

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 19 $392.73

Materials

323Irrigation, Pod System, 
w/Appurtenances

Pod irrigation system that includes pod, pipe, sprinklers, 
connections, and appurtenances.  Includes materials only.

Each $230.73 20 $4,614.60

986Pipe, PVC, 4", SDR 21 Materials:  ‐ 4" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $2.97 800 $2,376.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #5 ‐ Sprinkler, Center Pivot

Scenario Description:
This is a  permanent herbaceous vegetative area located adjacent to a livestock production area.  Wastewater (runoff or milking parlor 
wastewater) is properly collected at the production area and pumped to mechanically distribute wastewater onto the VTA.   The VTA 
vegetation is harvested to removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled 
nutrient rich wastewater that can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Irrigation System, 
Sprinkler (442), Roof runoff Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), 
Nutrient Management (590), Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 8.0 ac in size.  Typically does not require grading and shaping to maintain as uniform application onto the VTA is made 
through a center pivot type sprinkler system.    A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation 
Facility (632) and Pumping Plant (533) to get the wastewater to the VTA.   For milkhouse waste, Waste Treatment (629) could be contracted 
to provide pretreatment prior to being pumped and distributed onto the VTA.  The VTA practice will provide a controlled release of nutrient 
rich wastewater onto a designed vegetative area for nutrient uptake.  This system will improve water quality by treating nutrient rich 
wastewater and prevent contamination of surface and ground water resources.  

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 8

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$33,756.63 Scenario Cost/Unit: $4,219.58

Cost Details (by category):

Equipment/Installation

936Trencher, 8" Equipment and power unit costs.  Labor not included. Hour $87.42 16 $1,398.72

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 8 $435.60

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 16 $281.28

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 16 $330.72

Materials

987Pipe, PVC, 6", SDR 21 Materials:  ‐ 6" ‐ PVC ‐ SDR 21 200 psi ‐ ASTM D2241 Foot $6.42 333 $2,137.86

317Irrigation, Center pivot system 
with appurtenances, fixed cost 
portion

Fixed cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Each $6,170.22 1 $6,170.22

318Irrigation, Center pivot system 
with appurtenances, variable 
cost portion

Variable cost portion of the center pivot system with 
appurtenances. This portion includes the following items: 
pivot point, pipe, towers, pad, controls, sprinklers, 
installation.

Foot $67.57 333 $22,500.81

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #6 ‐ Concrete Curb, No flow spreader Devices

Scenario Description:
This is a  permanent herbaceous vegetative area or channel installed down slope from a livestock production area.  Wastewater (runoff or 
milking parlor wastewater) is properly collected and released with a controlled gravity outflow into the VTA.  The VTA vegetation is 
harvested to removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled nutrient rich 
wastewater that can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff 
Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), 
Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 2.0 ac in size, includes a concrete curb for distribution flow (sheet flow) into the VTA.  Typically requires grading and shaping 
to maintain sheet flow throughout the VTA.  A settling basin for wastewater collection is contracted using Solid/Liquid Waste Separation 
Facility (632).  For milkhouse waste, Waste Treatment (629) could be contracted to provide pre‐treatment prior to being released into the 
VTA.   The VTA practice will provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient uptake.  
O&M of the VTA to assure sheet flow throughout the length of the area may be required.  This system will improve water quality by 
treating nutrient rich wastewater and prevent contamination of surface and ground water resources.  

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 2

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,417.30 Scenario Cost/Unit: $2,708.65

Cost Details (by category):

Equipment/Installation

37Concrete, CIP, slab on grade, 
reinforced

Steel reinforced concrete formed and cast‐in‐placed as a 
slab on grade by chute placement. Typical strength is 3000 
to 4000 psi.  Includes materials, labor and equipment to 
transport, place and finish.

Cubic 
yard

$144.57 7 $1,011.99

1208Scraper, self propelled, 21 CY Self propelled earthmoving scraper with 21 CY capacity. 
Does not include labor.

Hour $354.98 10 $3,549.80

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 20 $351.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 635 ‐ Vegetated Treatment Area

Scenario: #7 ‐ Gated Pipe, No flow Spreader Devices

Scenario Description:
This is a  permanent herbaceous vegetative area or channel installed down slope from a livestock production area.  Wastewater (runoff or 
milking parlor wastewater) is properly collected and released with a controlled outflow into the VTA.  The VTA vegetation is harvested to 
removed nutrients on a regular basis.  This practice addresses water quality degradation due to uncontrolled nutrient rich wastewater that 
can flow into surface waters or leach into ground 
water.                                                                                                                                                                                                                  Associated 
practices: Waste Storage Facility (313), Fence (382), Solid/Liquid Waste Separation Facility (632), Manure Transfer (634), Roof runoff 
Management (558), Pumping Plant (533), Subsurface Drain (606), Critical Area Planting (342), Terrace (600), Nutrient Management (590), 
Diversion (362), Pipeline (516), Land Smoothing (466), Precision Land Forming (462), Waste Treatment (629)

Before Situation:
Nutrient rich wastewater is running off from an animal operation that has the potential to pollute surface waters or ponding and leaching 
into groundwater.  

After Situation:
Typical VTA is 10.0 ac in size, includes a gated irrigation pipe to promote sheet flow through  the VTA.  Typically requires grading and 
shaping to maintain sheet flow throughout the VTA.  A settling basin for wastewater collection is contracted using Solid/Liquid Waste 
Separation Facility (632).  For milkhouse waste, Waste Treatment (629) could be contracted to provide pre‐treatment prior to being 
released into the VTA.   The establishment of the permanent vegetation within the VTA will be completed under the Critical Area Planting 
(342) Standard.  The VTA practice will provide a controlled release of nutrient rich wastewater into a designed vegetative area for nutrient 
uptake.  O&M of the VTA to assure sheet flow throughout the length of the area may be required.  This system will improve water quality 
by treating nutrient rich wastewater and prevent contamination of surface and ground water resources.  

Scenario Feature Measure: Amount of VTA installed

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$21,015.42 Scenario Cost/Unit: $2,101.54

Cost Details (by category):

Equipment/Installation

53Trenching, Earth, 12" x 48" Trenching, earth, 12" wide x 48" depth, includes 
equipment and labor for trenching and backfilling

Foot $1.22 50 $61.00

1208Scraper, self propelled, 21 CY Self propelled earthmoving scraper with 21 CY capacity. 
Does not include labor.

Hour $354.98 40 $14,199.20

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 40 $1,012.80

Materials

980Pipe, PVC, 6", SCH 40 Materials:  ‐ 6" ‐ PVC ‐ SCH 40 ‐ ASTM D1785 Foot $6.54 50 $327.00

2029Pipe, aluminum, smooth wall 
gated irrigation, 8"

8" diameter smooth wall gated irrigation aluminum pipe.  
Material only.

Foot $7.02 700 $4,914.00

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42

635 ‐ Vegetated Treatment Area (Gated Pipe, No flow Spreader Devices) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 638 ‐ Water & Sediment Control Basin

Scenario: #1 ‐ WASCOB base

Scenario Description:
Typical scenario s for the construction of 700 CY earthen embankment. Outlet is typically an underground outlet. An earthen embankment 
or combination ridge and channel generally constructed across the slope and minor watercourses to form a sediment trap and water 
detention basin.  Work is done with dozer, scraper, or road grader. Costs include all equipment necessary to excavate, shape, grade and 
compact the Water and Sediment Control Basin and mobilization of equipment.  This practice is utilized to reduce watercourse and gully 
erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill erosion will be controlled by other conservation 
practices.

Before Situation:
Farming fields with excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  
The excessive erosion may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource 
concern addressed includes soil erosion and water quality by trapping sediment and/or reduce erosion in a field to protect riparian areas 
and water bodies from sediment deposition.  Surface water causes erosion and the sediment (and potentially pesticides) to be transported 
into the riparian areas and water bodies downstream.

After Situation:
Water and Sediment Control Basis is constructed with 700 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or 
gully erosion is reduced. If riser and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting 
(342) where necessary to prevent erosion following construction activities.

Scenario Feature Measure: CY of WASCOB Embankment

Scenario Typical Size: 700

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,986.79 Scenario Cost/Unit: $4.27

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 700 $2,702.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

638 ‐ Water & Sediment Control Basin (WASCOB base) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 638 ‐ Water & Sediment Control Basin

Scenario: #2 ‐ WASCOB topsoil

Scenario Description:
Typical scenarios for the construction of 700 CY earthen embankment. Prior to building the embankment, 6 inches of topsoil is removed 
and stockpiled. Outlet is typically an underground outlet. An earthen embankment or combination ridge and channel generally constructed 
across the slope and minor watercourses to form a sediment trap and water detention basin. Topsoil is replaced following construction of 
the embankment.  Costs include all equipment necessary to strip and stock pile topsoil, excavate, shape, grade and compact the Water and 
Sediment Control Basin, spread and replace topsoil after construction and mobilization of equipment.  Seeding not included.  This practice 
is utilized to reduce watercourse and gully erosion, trap sediment, reduce and manage onsite and downstream runoff. Sheet and rill 
erosion will be controlled by other conservation practices. Work is done with dozer, scraper, or road grader. 

Before Situation:
Site has shallow topsoil which if removed by earthwork for construction of embankment will significantly impact yields. Farming fields with 
excessive slope length has resulted in multiple rills and/or ephemeral gullies that will continue to worsen over time.  The excessive erosion 
may lead to deterioration of receiving waters due to excessive sedimentation and nutrient transport.  Resource concern addressed includes 
soil erosion and water quality by trapping sediment and/or reduce erosion in a field to protect riparian areas and water bodies from 
sediment deposition.  Surface water causes erosion and the sediment (and potentially pesticides) is being transported into the riparian 
areas and water bodies downstream.

After Situation:
Water and Sediment Control Basis is constructed with 700 CY of excavation/earthfill with dozer, scraper and/or road grader.  Rill and/or 
gully erosion is reduced. If riser and underground outlet are needed, then include Underground Outlet (620).  Include Critical Area Planting 
(342) where necessary to prevent erosion following construction activities.

Scenario Feature Measure: CY of WASCOB Embankment

Scenario Typical Size: 700

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,196.79 Scenario Cost/Unit: $4.57

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 700 $2,702.00

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 250 $210.00

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 1 $34.08

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

638 ‐ Water & Sediment Control Basin (WASCOB topsoil) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 640 ‐ Waterspreading

Scenario: #1 ‐ Dikes

Scenario Description:
A waterspreading system of dikes installed to uniformly distribute surface water to the field. Dikes are commonly installed on 2% slopes. 
Dikes are installed with gates to manage the release of the water.

Before Situation:
A field managed for forage with uncontrolled surface water that is not uniformly applied to the field for crop use.

After Situation:
A waterspreading system of dikes are installed to uniformly distribute surface water to the field.  The dikes are typically built with a height 
of 3 feet and have a 4 foot top with 5:1 sideslopes to allow the dike to mowed or cut.  The dikes are seeded with a sod forming grass.  Each 
dike will retain water on the field and allow the water to be drained through a 18" CMP pipe with a slide gate (typically a Waterman C8E 
gate).  The typical field size would be 20 acres and would have three dikes approximatley 1000' long installed with 200‐300 feet between 
dikes.  The system would address the resource concern of Water Quantity ‐ Inefficient water use on nonirrigated land.  Associated practices 
with the system are 342 Critical Area Planting, 412 ‐ Grassed Waterway, 587 ‐ Structure for Water Control, 511 ‐ Forage Harvest 
Management.

Scenario Feature Measure: Acres with supplemental water

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$37,642.04 Scenario Cost/Unit: $1,882.10

Cost Details (by category):

Equipment/Installation

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1900 $1,596.00

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 8233 $31,779.38

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 8 $193.44

Materials

1829Slide gate, steel, 2' diameter, 
low head

2' diameter steel slide gate for low head installations Each $396.77 3 $1,190.31

1743Pipe, CMP, 18", 16 Gauge 18" Corrugated Metal Pipe, Galvanized, Uncoated, 16 gage. 
Material cost only.

Foot $18.36 120 $2,203.20

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

640 ‐ Waterspreading (Dikes) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 640 ‐ Waterspreading

Scenario: #2 ‐ Ditches

Scenario Description:
A waterspreading system of level lip ditches installed to uniformly distribute surface water to the field.

Before Situation:
A field managed for forage with uncontrolled surface water that is not uniformly applied to the field for crop use.

After Situation:
A waterspreading system of level lip ditches are installed to uniformly distribute surface water to the field.  The ditches are typically built 
with a depth of 2.5 feet and have a 6 foot top with a V shape.  Each ditch with spill water on the field and allow the water to be spread 
uniformly.  The typical field size would be 20 acres and would have four ditches approximatley 1000' long installed with 200‐300 feet 
between ditches.  The system would address the resource concern of Water Quantity ‐ Inefficient water use on nonirrigated land.  
Associated practices with the system are 342 Critical Area Planting, 412 ‐ Grassed Waterway, 587 ‐ Structure for Water Control, 511 ‐ 
Forage Harvest Management, 362 ‐ Diversion.

Scenario Feature Measure: Acres with supplemental water

Scenario Typical Size: 20

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,803.39 Scenario Cost/Unit: $140.17

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 1111 $2,310.88

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 10 $241.80

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

640 ‐ Waterspreading (Ditches) ‐  Page 1 of 1
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #2 ‐ Bored or Dug Well

Scenario Description:
Typical construction is for the excavation of a shallow dug well. The purpose of the practice is to provide water for livestock. A typical dug 
well is 4 foot in diameter and 15 feet in depth. The well is excavated using a backhoe. Excavate to a depth where the water recharge is 
greater than the equipment can remove. Washed gravel is placed in the base of the dug opening. Concrete manhole risers are installed to 
hold the water. Pea gravel is placed above the washed gravel to transition to the earth backfill. The hole is backfilled and sloped to direct 
surface water away from entering the manhole cover. 

Before Situation:
Livestock have insufficient water or are fenced from their water source.

After Situation:
Sufficient water is available for livestock. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical Area Seeding 
(342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Depth of Well

Scenario Typical Size: 15

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$9,295.47 Scenario Cost/Unit: $619.70

Cost Details (by category):

Equipment/Installation

926Backhoe, 80 HP Wheel mounted backhoe excavator with horsepower range 
of 60 to 90. Equipment and power unit costs. Labor not 
included.

Hour $54.45 10 $544.50

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 10 $253.20

Materials

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 1 $38.92

1053Manhole, 4' x 4' Precast Manhole with base and top delivered.   4' diameter 
x 4' depth.  Materials only.

Each $1,687.44 4 $6,749.76

1331Aggregate, gravel, washed, 
pea gravel

Washed and graded pea gravel river stone. Includes 
materials and local delivery within 20 miles of quarry.

Cubic 
Yard

$23.99 1 $23.99

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 2 $1,179.16

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 5 $14.15

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 3 $65.28

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #3 ‐ Shallow Well <= 100 ft.

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur within 100 feet of the ground surface. 
The well shall be drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply.  The purpose of the practice is 
to provide water for livestock or irrigation.  An average well depth is 75 feet. Well casings are 4‐6" in diameter. Plastic casing is installed to a 
depth of 55 feet.

Before Situation:
Livestock have insufficient water or are fenced from their water source. There is insufficient water for use in micro‐irrigation. 

After Situation:
Sufficient water is available for livestock or irrigation. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use Critical 
Area Seeding (342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Depth of Well

Scenario Typical Size: 75

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,245.28 Scenario Cost/Unit: $43.27

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 8 $1,407.68

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 1 $21.76

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 1 $38.92

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 2 $1,179.16

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

1998Well Screen, plastic, 4" 4" PVC well screen. Materials only. Foot $6.29 20 $125.80

1785Well Cap, 4" Well cap, 4". Materials only. Each $24.82 1 $24.82

1803Well Casing, Plastic, 4" PVC or ABS non‐threaded well casing, 4". Materials only. Foot $3.52 55 $193.60

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

642 ‐ Water Well (Shallow Well <= 100 ft.) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 359



USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #4 ‐ Well, single 4‐6 inch PVC Casing

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur 100 ‐ 300 feet of the ground surface. 
The well shall be drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of the practice is 
to provide water for livestock or micro‐irrigation.  An average well depth is 200 feet.  Well casings are 4‐6" in diameter. Plastic casing and 
screen is installed to a depth of 200 feet.

Before Situation:
Livestock have insufficient water or are fenced from their water source. There is insufficient water for use in micro‐irrigation. 

After Situation:
Sufficient water is available for livestock or micro‐irrigation. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use 
Critical Area Seeding (342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Depth of Well

Scenario Typical Size: 200

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$5,890.78 Scenario Cost/Unit: $29.45

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 20 $3,519.20

Materials

46Aggregate, Gravel, Graded Gravel, includes materials, equipment and labor to 
transport and place.  Includes washed and unwashed 
gravel.

Cubic 
yard

$21.76 1.5 $32.64

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 1 $38.92

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 2 $1,179.16

1803Well Casing, Plastic, 4" PVC or ABS non‐threaded well casing, 4". Materials only. Foot $3.52 150 $528.00

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

1785Well Cap, 4" Well cap, 4". Materials only. Each $24.82 1 $24.82

1998Well Screen, plastic, 4" 4" PVC well screen. Materials only. Foot $6.29 50 $314.50

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #5 ‐ Well, Dual Casing PVC

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur within 300 feet from the ground 
surface in formations that typically contain artesian pressure.  The well shall be drilled, dug, driven, bored, jetted or otherwise constructed 
to an aquifer for water supply.  The purpose of the practice is to provide water for livestock or micro‐irrigation. An average well depth is 
300 feet.  Surface casings are 4‐6" in diameter with grouting to contain artesian pressures, smaller diameter casing (2") extends into water 
bearing formation.  Plastic casing and screen is installed to a typical depth of 300 feet.

Before Situation:
Livestock have insufficient water or are fenced from their water source. There is insufficient water for use in micro‐irrigation. 

After Situation:
Sufficient water is available for livestock or micro‐irrigation. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use 
Critical Area Seeding (342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Depth of Well

Scenario Typical Size: 300

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$7,228.03 Scenario Cost/Unit: $24.09

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 30 $5,278.80

Materials

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 1 $589.58

1997Well Screen, plastic, 2" 2" PVC well screen. Materials only. Foot $3.86 30 $115.80

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. Foot $6.30 100 $630.00

1802Well Casing, Plastic, 2" PVC or ABS non‐threaded well casing, 2". Materials only. Foot $1.07 270 $288.90

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 1 $38.92

1786Well Cap, 6" Well cap, 6". Materials only. Each $32.49 1 $32.49

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 642 ‐ Water Well

Scenario: #6 ‐ Deep Well, Steel or Copper

Scenario Description:
Typical construction is for the installation of a well, in areas where sufficient water is known to occur greater than 2000 feet from the 
ground surface. The well shall be drilled, dug, driven, bored, jetted or otherwise constructed to an aquifer for water supply. The purpose of 
the practice is to provide water for livestock or micro‐irrigation.  An average well depth is 2500 feet.  Plastic Surface casings are 6" in 
diameter with smaller diameter casing and screen extending into the water bearing formation.  Steel casing and screen is installed to a 
typical depth of 2500 feet.

Before Situation:
Livestock have insufficient water or are fenced from their water source. There is insufficient water for use in micro‐irrigation. 

After Situation:
Sufficient water is available for livestock or micro‐irrigation. Utilize Pumping Plant (533) and Pipeline (516) as associated practices. Use 
Critical Area Seeding (342) where necessary to prevent erosion following construciton activities.

Scenario Feature Measure: Depth of Well

Scenario Typical Size: 2,500

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$71,604.61 Scenario Cost/Unit: $28.64

Cost Details (by category):

Equipment/Installation

1595Rotary Drill Rig with Operator Rotary drill rig including equipment and power unit costs 
and labor.

Hour $175.96 100 $17,596.00

Materials

1796Well Casing, Stainless 
Steel/Copper, 2"

Stainless steel or Copper well casing, 2". Materials only. Foot $19.33 2500 $48,325.00

1804Well Casing, Plastic, 6" PVC or ABS non‐threaded well casing, 6". Materials only. Foot $6.30 500 $3,150.00

1335Chlorine Liquid chlorine bleach.  Includes materials only. Gallon $2.83 1 $2.83

1333Grout, cement Cement grout meeting ASTM specifications for well 
sealing.  Includes both neat‐cement grout and bentonite 
gout mixtures.  Includes materials, equipment and labor to 
place.

Cubic 
Yard

$589.58 2 $1,179.16

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 1 $38.92

2278Well Screen, stainless steel, 2" 2" Stainless steel well screen.  Materials only. Foot $20.59 50 $1,029.50

1786Well Cap, 6" Well cap, 6". Materials only. Each $32.49 1 $32.49

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Management

Scenario: #1 ‐ Establish Vegetation, mats and plugs

Scenario Description:
This scenario covers all wetland habitats not covered under 643.  Involves hauling in material (mats and plugs obtained from off site) with a 
unique soil texture, seedbank, and vegeative reproductive potential.  Haul/fill is used as macrotopograpic development of unique texture 
and seedbank that will provide the soil medium (texture) to increase plant richness and diversity in an otherwise monotypic 
soil/landscape/plant community. This scenario is utilized when habitat assessment indicates Inadequate Habitat for Fish or Wildlife‐habitat 
degradation.  The typical size range for this scenario is 5 to 50 acres.  This scenario would be applied on any land use where wetland 
habitats are utilized by targeted species. This practice scenario is typically used to reduce soil erosion, reduce soil quality degradation, 
improve water quality and develop wildlife habitat as part of a habitat management system.  This scenario is utilized to increase species 
diversity and richness.  Monitoring of site by a biologist post insatllation will be required to determine management strategies for wetland 
dependant species.  Establishment of vegetation will require methods including the use of seed‐bearing topsoil, transplanted vegetation 
mats and plugs, and other appropriate methods used to cover and treat in patches, 10‐25% of each wetland acre.  Fertilization will NOT be 
required.     

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a lack of annual cover (non‐
persistent) or vegetation for wetland dependant wildlife.  Resource concerns identified may include the current management system 
provides little to no wildlife habitat with habitat limiting factors such as quality, quantity and continuity of  forage, cover, shelter and space 
being identified.

After Situation:
Planning unit is adequately addressed needed cover by adding macrotopography with annual and/or perennial vegetation.  Mats and plugs 
will provide plants for cover and forage for target species.  Forage may include the vegetation itself or promote an abundance of beneficial 
insects. This scenario does not apply to plantings for forage production or critical area plantings and vegetation established under this 
scenario will remain unharvested.  Fetilization will NOT be required.

Scenario Feature Measure: Acres Managed and Monitored

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,079.15 Scenario Cost/Unit: $207.92

Cost Details (by category):

Equipment/Installation

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 200 $634.00

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 4 $119.44

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 10 $874.20

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5 $87.90

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71

644 ‐ Wetland Wildlife Management (Establish Vegetation, mats and plugs) ‐  Page 1 of 1

FY2014 ‐ compiled 12/9/2013 Page 363
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Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Management

Scenario: #2 ‐ Wildlife Structures of Medium Intensity with Medium Complexity

Scenario Description:
Water level manipulation will require the use of Water Control Structures (587) and hand labor implementation techniques on constructed 
wetlands.  The setting is all landuses, but typically is on lands used for the production of crops and/or fish and wildlife where the slope 
gradient is less than two percent and soils that are not excessivly drained.  The State‐approved habitat evaluation or appraisal found that a 
limiting factor for wetland wildlife is the absence of sufficient cover and food in the area. The manipulation of existing cover will be 
accomplished thru managing water levels to provide a diverse vegetation mosiac with in and adjacent to the existing wetland addressing 
inadequate habitat for wetland wildlife. Stop log structure is installed under a separate conservation practice code (587) Structure for 
Water Control.

Before Situation:
The site lacks sufficient and diverse cover and food needed for optimal wetland wildlife habitat or target species.   Typically the site has 
been previously manipulated and utilized for agricultural, livestock or forest production.  With the loss of abundant and diverse cover and 
food throughout the site, both plant and animal species that are dependent on these elements are no longer present or are in decline 
within the planning unit.   

After Situation:
Wetland water levels are managed to create optimal winter forage and cover for migrating wetland wildlife by drawing down water levels 
during the summer creating vegetative features essential for identified species.  As a result of the installation, adequate habitat needs have 
been provided.

Scenario Feature Measure: Wetland Wildlife Food and Cover

Scenario Typical Size: 5

Scenario Unit: Acres

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$319.09 Scenario Cost/Unit: $63.82

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 2 $59.72

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5 $87.90

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 3 $102.24

Mobilization

1137Mobilization, very small 
equipment

Equipment that is small enough to be transported by a pick‐
up truck with typical weights less than 3,500 pounds.  Can 
be multiple pieces of equipment if all hauled 
simultaneously.

Each $69.23 1 $69.23
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Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Management

Scenario: #3 ‐ Establish Annual Vegetation, Broadcast; (FI)

Scenario Description:
This scenario covers all wetland habitats not covered under 643, for the establishment of annual (non‐persistent) vegetation on all land 
uses.  This scenario is utilized when habitat assessment indicates Inadequate Habitat for Fish or Wildlife‐habitat degradation.  The typical 
size range for this scenario is 5 to 50 acres.  This scenario would be applied on any land use where wetland habitats are utilized by targeted 
species. This practice scenario is typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop 
wildlife habitat as part of a habitat management system.  Often times this scenario is utilized to temporarily provide cover or forage while 
permanent vegetation is being established.  Where this occurs on cropped fields, annual crops will be lost for one growing season 
(foregone income is included).  Vegetation will be established utilizing conventional methods including disking, herbicide application and 
broadcast seeding.  Monitoring of site will be required post installation to ensure habitat management is planned correctly.Fertilization will 
NOT be required.     

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a need to establish annual 
(non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate habitat for fish and wildlife,  up to planning criteria. 
An evaluation of the site has indicated resource concerns are present, or may become present during the implementation of the habitat 
management system planned.  Resource concerns identified may include soil erosion with visible rills present resultging in sediment 
moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of tillage practices, 
low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of particulates. The current 
system provides little to no wildlife habitat with habitat limiting factors such as quality, quantity and continuity of  forage, cover, shelter 
and space being identified.   

After Situation:
Planning unit is adequatly covered with annual (non‐persistent) vegetation.  As a result of installation soil erosion, water/sediment runoff, 
and/or dust emissions have been eliminated. Plants sown provide cover and forage for target species.  Forage may include the vegetation 
itself or promote an abundance of beneficial insects. This scenario does not apply to plantings for forage production or critical area 
plantings and vegetation established under this scenario will remain unharvested.  Fetilization will NOT be required.

Scenario Feature Measure: Area planted

Scenario Typical Size: 25

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,597.50 Scenario Cost/Unit: $503.90

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 25 $141.25

946Tillage, Primary Includes heavy disking (offset) or chisel plow.  Includes 
equipment, power unit and labor costs.

Acre $15.28 25 $382.00

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

959Seeding Operation, Broadcast, 
Ground

Broadcast seed via ground operation.  May require post 
tillage operation to incorporate seed.  Includes equipment, 
power unit and labor costs.

Acre $11.58 25 $289.50

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 25 $8,037.25

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 12 $290.16

Materials

2314Two Species Mix, Cool Season 
Annual (1 grass and 1 legume)

Cool season annual grass and legume mix.   Includes 
material and shipping only.

Acre $50.33 50 $2,516.50
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Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 25 $395.75

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 644 ‐ Wetland Wildlife Management

Scenario: #4 ‐ Establish Annual Vegetation, Drill; (FI)

Scenario Description:
This scenario covers all wetland habitats not covered under 643, for the establishment of annual (non‐persistent) vegetation on all land 
uses.  This scenario is utilized when habitat assessment indicates Inadequate Habitat for Fish or Wildlife‐habitat degradation.  The typical 
size range for this scenario is 5 to 50 acres.  This scenario would be applied on any land use where wetland habitats are utilized by targeted 
species. This practice scenario is typically used to reduce soil erosion, reduce soil quality degradation, improve water quality and develop 
wildlife habitat as part of a habitat management system.  Where this occurs on cropped fields, annual crops will be lost for one growing 
season (foregone income is included).  Often times this scenario is utilized to temporarily provide cover or forage while permanent 
vegetation is being established.  Establishment of vegetation will require methods including light disking, herbicide applicaiton and use of 
seed drill for planting.  Fertilization will NOT be required.     

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a need to establish annual 
(non‐persistent) vegetation to bring one or more habitat limiting factors of inadequate habitat for fish and wildlife,  up to planning criteria. 
An evaluation of the site has indicated resource concerns are present, or may become present during the implementation of the habitat 
management system planned.  Resource concerns identified may include soil erosion with visible rills present resultging in sediment 
moving offsite into surface water degrading water quality. Soil quality (soil organic matter) declines over time as a result of tillage practices, 
low residue, and long periods of bare soil. Air quality may be impacted during field operations by the creation of particulates. The current 
system provides little to no wildlife habitat with habitat limiting factors such as quality, quantity and continuity of  forage, cover, shelter 
and space being identified.  

After Situation:
Planning unit is adequatly covered with annual (non‐persistent) vegetation.  As a result of installation soil erosion, water/sediment runoff, 
and/or dust emissions have been eliminated. Plants sown provide cover and forage for target species.  Forage may include the vegetation 
itself or promote an abundance of beneficial insects. This scenario does not apply to plantings for forage production or critical area 
plantings and vegetation established under this scenario will remain unharvested.  Fetilization will NOT be required.

Scenario Feature Measure: Area planted

Scenario Typical Size: 25

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$11,159.25 Scenario Cost/Unit: $446.37

Cost Details (by category):

Equipment/Installation

967Rangeland/grassland field 
monitoring kit

Miscellaneous tools needed to complete 
rangeland/grassland monitoring.  Materials may include 
camera, clippers, plot frame, scale, tape measure, etc.  
Includes materials and shipping only.

Each $43.67 1 $43.67

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 25 $141.25

960Seeding Operation, No 
Till/Grass Drill

No Till drill or grass drill for seeding.  Includes equipment, 
power unit and labor costs.

Acre $19.66 25 $491.50

Foregone Income

1959FI, Corn Dryland Dryland Corn is Primary Crop Acre $321.49 25 $8,037.25

Labor

230Skilled Labor Labor requiring a high level skill set: Includes carpenters, 
welders, electricians, conservation professionals involved 
with data collection, monitoring, and or record keeping, etc.

Hour $24.18 12 $290.16

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 25 $395.75

2314Two Species Mix, Cool Season 
Annual (1 grass and 1 legume)

Cool season annual grass and legume mix.   Includes 
material and shipping only.

Acre $50.33 25 $1,258.25

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 2 $501.42
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Scenario Cost:

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario: #1 ‐ Wildlife Structures ‐ Ramp

Scenario Description:
This scenario is for the installation of wildlife structures on all land uses where the targeted species has been identified as Rare and 
Declining.  Structures are of low intensity and low complexity, when habitat assessment indicates Inadequate Habitat for Fish or Wildlife‐
habitat degradation.  This scenario includes escape ramps.  The typical size range for this scenario is 4 watering facilities retrofitted to 
include an escape ramp (2 ramps per tank.).  This scenario would be applied on any land use where habitats are utilized by species 
indentified as rare & declining to reduce mortality by drowning in tanks.

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a need for wildlife structures 
of low intensity with low complexity to bring one or more habitat limiting factors under Inadequate Habitat for Fish or Wildlife, up to 
planning criteria.    Upland habitat limiting factors include quality, quantity and continuity of  forage, cover, shelter, space and water 
avalability.  Less than 0.5 structure per acre  is needed to bring the deficient habitat limiting factor up to planning criteria.  The structures 
can be installed within a quarter mile of a driveable road and terrain is gentle to moderate.

After Situation:
Installation of wildlife structures bring the identified deficient habitat limiting factors up to planning criteria. The practice is installed using 
general labor with minimal supervision or skilled labor without supervision with use of  common hand tools and small equipment to reduce 
mortality by drowning in tanks 

Scenario Feature Measure: 8

Scenario Typical Size: 8

Scenario Unit: Each

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$278.94 Scenario Cost/Unit: $34.87

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5 $87.90

Materials

242Wildlife Escape Ramp Pool size 15' x 30', for small mammals less than one pound Each $23.88 8 $191.04
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Scenario Cost:

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario: #2 ‐ Wildlife Structures Fence

Scenario Description:
This scenario is for the installation of wildlife structures on all land uses where the targeted species has been identified as Rare and 
Declining.  Structures are of low intensity and low complexity, when habitat assessment indicates Inadequate Habitat for Fish or Wildlife‐
habitat degradation.  This scenario include fence markers  The typical size range for this scenario is 1 mile of fence.  This scenario would be 
applied on any land use where habitats are utilized by species indentified as rare & declining to reduce mortality by fence collision.

Before Situation:
A habitat assessment (using State Office approved habitat assessment method, protocol or tool) has indicated a need for wildlife structures 
of low intensity with low complexity to bring one or more habitat limiting factors under Inadequate Habitat for Fish or Wildlife, up to 
planning criteria.    Habitat limiting factors include quality, quantity and continuity of  forage, cover, shelter, space and water availability.  
Less than 1 structure per acre  is needed to bring the deficient habitat limiting factor up to planning criteria.  The structures can be installed 
within a quarter mile of a drivable road and terrain is gentle to moderate. (consider all the fence markers as one structure)

After Situation:
Installation of wildlife structures bring the identified deficient habitat limiting factors up to planning criteria. The practice is installed using 
general labor with minimal supervision or skilled labor without supervision with use of  common hand tools and small equipment to reduce 
mortality by fence collision.

Scenario Feature Measure: 5280

Scenario Typical Size: 5,280

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$517.28 Scenario Cost/Unit: $0.10

Cost Details (by category):

Equipment/Installation

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 2 $59.72

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 2 $35.16

Materials

241Vinyl Undersill Strips Marking material using the "undersill" strips of vinyl siding 
made by Georgia Pacific.  Priced per foot of fence per each 
wire.  Materials only.

Foot $0.04 10560 $422.40
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Scenario Cost:

Practice: 645 ‐ Upland Wildlife Habitat Management

Scenario: #7 ‐ Wildlife Habitat Enhancement

Scenario Description:
Exclusion of livestock  on 640 acres of rangeland for the enhancement of habitat for wildlife.  

Before Situation:
Wildlife habitat is grazed during the primary nesting and development of wildlife species.

After Situation:
Livestock are excluded for wildlife habitat enhancement for the desired wildlife species.  Implementation includes the exclusion of 
livestock  to allow for adequate deferment for sufficient regrowth and developnet of the habitat.

Scenario Feature Measure: Acres Excluded

Scenario Typical Size: 640

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$14,743.36 Scenario Cost/Unit: $23.04

Cost Details (by category):

Foregone Income

2079FI, Grazing AUMs Grazing is the Primary Land Use AUM $22.93 640 $14,675.20

Labor

234Supervisor or Manager Labor involving supervision or management activities.  
Includes crew supervisors, foremen and farm/ranch 
managers time required for adopting new technology, etc.

Hour $34.08 2 $68.16
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Scenario Cost:

Practice: 650 ‐ Windbreak/Shelterbelt Renovation

Scenario: #1 ‐ Sod Release

Scenario Description:
Reduce competition from sod around trees/shrubs within a windbreak/shelterbelt. Apply appropriate herbicide to stress or kill competing 
sod vegetation between and/or within tree/shrub row.  A herbicide application is completed to significantly reduce competition from sod 
(grass) in the windbreak.

Before Situation:
1000 feet of livestock shelterbelt, 4 row mix of deciduous and conifer trees/shrubs deteriorating due to being sod bound. Resouce 
concerns: Degrade plant condition‐ undesirable plant productivity and health; Livestock Production‐Inadequate livestock shelter.. 

After Situation:
Integrity of windbreak restored.  Domestic animal protection restored.

Scenario Feature Measure: Length of Renovation

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$131.85 Scenario Cost/Unit: $0.13

Cost Details (by category):

Equipment/Installation

948Chemical, ground application Chemical application performed by ground equipment.  
Includes equipment, power unit and labor costs.

Acre $5.65 2 $11.30

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 1 $36.15

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 3 $52.74

Materials

334Herbicide, Glyphosate A broad‐spectrum, non‐selective systemic herbicide.  Refer 
to WIN‐PST for product names and active ingredients.  
Includes materials and shipping only.

Acre $15.83 2 $31.66
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Scenario Cost:

Practice: 650 ‐ Windbreak/Shelterbelt Renovation

Scenario: #2 ‐ Thinning

Scenario Description:
Thinning of selected trees and understory vegetation in a windbreak/shelterbelt is needed to ensure that species composition and stand 
structure continue to serve their intended purpose. Typical scenario is 1,000 feet. Resouce concern is Degraded plant condition‐ 
undesirable plant productivity and health. 

Before Situation:
One thousand feet of windbreak/shelterbelt renovation carried out through manipulating species composition, stand structure, and 
stocking by the thinning of selected trees and understory vegetation so as to not interfere with the intended purpose. This manipulation 
does not include pruning. 

After Situation:
The integrity and function of the windbreak is restored.

Scenario Feature Measure: Area of Renovation

Scenario Typical Size: 1,000

Scenario Unit: Linear Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$368.50 Scenario Cost/Unit: $0.37

Cost Details (by category):

Equipment/Installation

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.12 10 $61.20

964Chemical, spot treatment, 
single stem application

Ground applied chemical to individual plants or group of 
plants, e.g., backpack sprayer treatment. Equipment and 
labor cost included.

Hour $55.04 2 $110.08

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 10 $175.80

Materials

338Herbicide, Triclopyor Refer to WIN‐PST for product names and active 
ingredients.  Materials and shipping

Acre $42.84 0.5 $21.42
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Scenario Cost:

Practice: 650 ‐ Windbreak/Shelterbelt Renovation

Scenario: #4 ‐ Removal > 8 inches DBH with Dozer

Scenario Description:
Windbreak renovation requires the removal of degraded or inappropriate trees or shrubs within a windbreak. This may include removal of 
entire rows, including stumps or roots, or selected trees/shrubs in order to prepare for the necessary planting of a replacement row within 
the windbreak, improve the health of the remaining rows, and/or allow for supplemental planting to expand the windbreak. Resource 
concerns include Degraded plant condition‐ undesirable plant productivity and health; Livestock Production‐Inadequate livestock shelter, 
Soil erosion‐wind.    

Before Situation:
Reduce wind impacts by renovating 1,000 foot windbreaks or shelterbelts using heavy equipment to remove selected trees with average 
DBH > 8 inches.  Typically trees and shrubs are cleared by dozer (D‐6 or equivalent) using a brush rake or blade.  All slash material from 
cutting and pruning is either scattered and crushed, piled and crushed, chipped or removed from the treatment area.  

After Situation:
Integrity and function of windbreak restored.

Scenario Feature Measure: Length of Renovation

Scenario Typical Size: 1,000

Scenario Unit: Linear Feet

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$2,570.20 Scenario Cost/Unit: $2.57

Cost Details (by category):

Equipment/Installation

928Dozer, 200 HP Track mounted Dozer with horsepower range of 160 to 
250. Equipment and power unit costs. Labor not included.

Hour $181.30 10 $1,813.00

Labor

233Equipment Operators, Heavy Includes: Cranes, Hydraulic Excavators >=50 HP, Dozers, 
Paving Machines, Rock Trenchers, Trenchers >=12”, Dump 
Trucks, Ag Equipment >=150 HP, Scrapers, Water Wagons.

Hour $25.32 11 $278.52

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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Scenario Cost:

Practice: 650 ‐ Windbreak/Shelterbelt Renovation

Scenario: #7 ‐ Supplemental Plantings‐Machine

Scenario Description:
Parts of the windbreak being renovated have died.  Supplemental plantings of bare root trees/shrubs will improve the effectiveness and 
longevity of the windbreak.    Trees and shrubs planted with a tree planting machine.  Shrubs will be planted with a spacing of 4 to 6 feet 
and hardwoods/conifers 8 to 12 feet apart in the row with rows 16 feet apart.  The scenario will include 1/3 shrubs, 1/3 hardwoods, and 
1/3 conifers. Resource concerns include Soil erosion ‐ Wind erosion, Degraded plant condition ‐ Inadequate structure and composition, and 
Livestock production limitation ‐ Inadequate livestock shelter.

Before Situation:
Dead trees/shrubs are inhibiting windbreak effectiveness.  A one (1.0) acre windbreak/shelterbelt is expanded through the planting of bare 
root tree and shrub seedlings at a average spacing of 8' (shrubs 4'‐6', deciduous/conifer trees 8'‐12') within row and 15'‐20' between rows. 
Planting is achieved through machine planting. 

After Situation:
The integrity and function of the windbreak is restored.

Scenario Feature Measure: Area of Renovation

Scenario Typical Size: 1,000

Scenario Unit: Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$249.31 Scenario Cost/Unit: $0.25

Cost Details (by category):

Equipment/Installation

1600Mechanical tree planter Mechanical tree planter.  Requires a pulling unit of either 
tractor or small dozer depending upon site conditions.  
Does not include labor.

Hour $6.37 1 $6.37

963Tractor, agricultural, 60 HP Agricultural tractor with horsepower range of 50 to 90. 
Equipment and power unit costs. Labor not included.

Hour $22.80 1 $22.80

939Truck, Pickup Equipment and power unit costs.  Labor not included. Hour $36.15 1 $36.15

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 5.5 $96.69

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 1 $20.67

Materials

1513Tree, conifer, seedling, bare 
root, 1‐1

Bare root conifer trees,  1‐1 (2 years old).  Includes 
materials and shipping only.

Each $0.39 33 $12.87

1509Tree, hardwood, seedling or 
transplant, bare root, 6‐18"

Bare root hardwood trees 6‐18" tall.  Includes materials 
and shipping only.

Each $0.64 33 $21.12

1586Wire flags Small vinyl flags attached to wire stakes, typically, 36" in 
length, for marking tree rows

Each $0.09 40 $3.60

1506Shrub, seedling or transplant, 
bare root, 6‐18"

Bare root hardwood trees 6‐18" tall. Includes materials and 
shipping only.

Each $0.44 66 $29.04
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 656 ‐ Constructed Wetland

Scenario: #2 ‐ Medium, 0.5 ac or less

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a medium site (i.e. 0.5  ac or less).  All other components, such as water control structures, 
dikes or upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose 
of the practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated 
practices:  Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); 
Pond Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer 
(634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 0.25 acre constructed wetland (i.e. 45' x 240') will be constructed with an average 18" depth.  Only the earthwork and wetland vegetation 
are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is 
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the 
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste 
storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 0

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,758.88 Scenario Cost/Unit: #Div/0!

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $273.74 0.25 $68.44

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 200 $168.00

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.39 400 $956.00

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 14 $246.12

Materials

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 2 $18.72

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 8 $311.36

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.27 1350 $1,714.50

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $25.03 1 $25.03

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 656 ‐ Constructed Wetland

Scenario: #3 ‐ Large, more than 0.5 to 1.0 ac.

Scenario Description:
This practice scenario includes the basic earthwork and native and/or organic wetland vegetation needed to create a constructed wetland 
to treat contaminated agricultural runoff for a large site (i.e. >0.5 ac).  All other components, such as water control structures, dikes or 
upstream sediment basins, must be paid for under facilitating practices.  Soil, water and tissue sampling are required.  The purpose of the 
practice is to address resource concerns related to water quality degradation due to excess nutrient and pathogens.  Associated practices:  
Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay Treatment (521D); Pond 
Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); Waste Transfer (634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 1 acre constructed wetland (i.e. 95' x 460') will be constructed with an average 18" depth.  Only the earthwork and wetland vegetation 
are considered in this scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is 
sited near the property boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the 
effluent by reducing excess nutrients and adding oxygen through wetland plants and functions before the effluent is transported to a waste 
storage facility or discharged off site, if permitted by regulation.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,657.34 Scenario Cost/Unit: $10,657.34

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $273.74 1 $273.74

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 809 $679.56

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.39 1619 $3,869.41

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 37 $650.46

Materials

309Test, Standard Water Test, 
Well Water

Well Water Suitability test.  Includes materials and shipping 
only.

Each $38.92 8 $311.36

301Test, Plant Tissue Test Tissue analysis for crops.  Includes materials and shipping 
only.

Each $25.03 1 $25.03

299Test, Soil Test, Standard Includes materials, shiping, labor, and equipment costs. Each $9.36 2 $18.72

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.27 3605 $4,578.35

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 656 ‐ Constructed Wetland

Scenario: #4 ‐ Large, more than 1.0 ac.

Scenario Description:
This practice scenario includes the basic earthwork  needed to create a constructed wetland to improve water quality for a largesite (i.e. 
>1.0ac).  All other components, such as water control structures, dikes or upstream sediment basins, must be paid for under facilitating 
practices.  The purpose of the practice is to address resource concerns related to water quality degradation due to excess nutrient.  
Associated practices:  Structure for Water Control (587); Sediment Basin (350); Dike (356); Pond Sealing or Lining, Compacted Clay 
Treatment (521D); Pond Sealing or Lining, Flexible Membrane (521A); Fence (382); Grade Stabilization Structure (410); Pumping Plant (533); 
Waste Transfer (634) 

Before Situation:
Contaminated agricultural runoff causes excess ponding and/or water quality degradation.

After Situation:
A 1.25 acre constructed wetland (i.e. 110' x 500') will be constructed with an average 12" depth.  Only the earthwork are considered in this 
scenario.  Any structures or sediment basins will be designed under a separate practice.  The constructed wetland is sited near the property 
boundary, but still takes cropland out of production (1/2 wetland acreage).   The constructed wetland treats the effluent by reducing excess 
nutrients and adding oxygen through wetland plants and functions before the effluent is tdischarged off site.    

Scenario Feature Measure: Area of Constructed Wetland

Scenario Typical Size: 1

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,519.12 Scenario Cost/Unit: $10,519.12

Cost Details (by category):

Equipment/Installation

40Clearing and Grubbing Clearing and Grubbing, includes materials, equipment and 
labor

Acre $273.74 1.25 $342.18

1199Stripping and stockpiling, 
topsoil

Stripping and stockpiling of topsoil adjacent to stripping 
area. Includes equipment and labor.

Cubic 
Yard

$0.84 1020 $856.80

1220Excavation, common earth, 
small equipment, 50 ft

Bulk excavation of common earth with dozer <100 HP with 
average push distance of 50 feet.  Includes equipment and 
labor.

Cubic 
Yard

$2.39 1020 $2,437.80

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 46 $808.68

Materials

2336Native Aquatic Plants, 
Emergent or Submerged

Native aquatic emergent or submerged.  All required 
materials for establishing vegetation.  Includes material 
and shipping.

Each $1.27 4585 $5,822.95

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 657 ‐ Wetland Restoration

Scenario: #2 ‐ Depression Sediment Removal

Scenario Description:
A Depressional HGM class wetland is to be restored by removing sediment. The typical size of sediment removal is 1 acre.  The site is a 
recharge depression, fed only from surface runoff.  Resource Concerns are: 4‐SOIL QUALITY DEGRADATION ‐ Organic matter depletion, 11‐ 
WATER QUALITY DEGRADATION ‐ Excess nutrients in surface and ground waters, 12 ‐ WATER QUALITY DEGRADATION ‐  Pesticides 
transported to surface and ground waters, 16 ‐  WATER QUALITY DEGRADATION ‐  Excessive sediment in surface waters, 18 ‐ DEGRADED 
PLANT CONDITION ‐  Undesirable plant productivity and health, 19 ‐ DEGRADED PLANT CONDITION,  Inadequate strucuture and 
composition, 22‐ INADEQUATE HABITAT FOR FISH AND WILDLIFE ‐ Habitat degradation. 

Before Situation:
The wetland has been converted to agricultural production, and the tract may or may not be drained with a surface ditch.  The watershed 
has been converted from native to agricultural landuse, and the resultant soil erosion has deposited an average of 9 inches of sediment in 
the bottom of the depression.

After Situation:
The deposition has been removed down to the original topsoil layer.  A herbaceous plant community has been seeded.  Facilitative 
practices include Conservation Cover.  Restoration of hydrology and plant community functions will improve the WATER QUALITY and 
DEGRADED PLANT CONDITION concerns listed above.  The hydrologic and vegetative practices will address the SOIL QUALITY 
DEGRADATION and INADEQUATE HABITAT FOR FISH AND WILDLIFE concerns.  Associated practices in 342‐Critical Area Planting, 550‐Range 
Planting, 644‐Wetland Wildlife Habitat Management, and 587‐Structure for Water Control.

Scenario Feature Measure: Cubic Yards of Excavation

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,624.21 Scenario Cost/Unit: $4.11

Cost Details (by category):

Equipment/Installation

1221Excavation, common earth, 
large equipment, 1500 ft

Bulk excavation of common earth including sand and 
gravel with scrapers with average haul distance of 1500 
feet.  Includes equipment and labor.

Cubic 
Yard

$3.81 1613 $6,145.53

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 657 ‐ Wetland Restoration

Scenario: #4 ‐ Ditchplug ‐ Lateral Restoration 

Scenario Description:
A Depressional HGM class wetland is to be restored by filling in the drainage ditch.  The site is a recharge depression, fed only from surface 
runoff.  Resource Concerns are: 4‐SOIL QUALITY DEGRADATION ‐ Organic matter depletion, 11‐ WATER QUALITY DEGRADATION ‐ Excess 
nutrients in surface and ground waters, 12 ‐ WATER QUALITY DEGRADATION ‐  Pesticides transported to surface and ground waters, 16 ‐  
WATER QUALITY DEGRADATION ‐  Excessive sediment in surface waters, 18 ‐ DEGRADED PLANT CONDITION ‐  Undesirable plant 
productivity and health, 19 ‐ DEGRADED PLANT CONDITION,  Inadequate strucuture and composition, 22‐ INADEQUATE HABITAT FOR FISH 
AND WILDLIFE ‐ Habitat degradation. 

Before Situation:
The wetland has been converted to agricultural production, and the tract has been drained with a surface ditch.  The watershed has been 
converted from native to agricultural landuse.

After Situation:
The drain has been closed by lateral restoration.  The ditch has been filled for a distance determined by the permeability of the soil.  The 
earthfill is done with compactive effort.  Facilitative practices include Conservation Cover.  Restoration of hydrology and plant community 
functions will improve the WATER QUALITY and DEGRADED PLANT CONDITION concerns listed above.  The hydrologic and vegetative 
practices will address the SOIL QUALITY DEGRADATION and INADEQUATE HABITAT FOR FISH AND WILDLIFE concerns. Associated practices 
in 342‐Critical Area Planting, 550‐Range Planting, 644‐Wetland Wildlife Habitat Management, and 587‐Structure for Water Control. 

Scenario Feature Measure: Cubic Yards of Earthfill

Scenario Typical Size: 111

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$907.14 Scenario Cost/Unit: $8.17

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 111 $428.46

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 658 ‐ Wetland Creation

Scenario: #1 ‐ Wetland Creation, Excavation

Scenario Description:
A wetland is created on a flat mineral upland at a location where surface runoff may be intercepted and ponded by excavation.   The 
wetland is created by excavating a depression.  Resource concerns are 22 ‐ INDEQUATE HABITAT FOR FISH AND WILDLIFE ‐ Habitat 
degradation.

Before Situation:
The site is in cropland on an upland, non floodplain site (interfluve).

After Situation:
An excavation with an average depth of 24" has created a shallow depression in a broad swale which intercepts surface runoff.  The 
excavated material has been spread on adjacent areas.  The INADEQUATE HABITAT FOR FISH AND WILDLIFE resource concern has been 
addressed with the provision of seasonal open water for terrestrial, aquatic, and waterfowl species.  Associated practices in 342‐Critical 
Area Planting, 550‐Range Planting, 644‐Wetland Wildlife Habitat Management, and 587‐Structure for Water Control.

Scenario Feature Measure: Cubic Yards of Excavation

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$3,833.72 Scenario Cost/Unit: $2.38

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 1613 $3,355.04

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68
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USDA‐Natural Resources Conservation Service South Dakota

Scenario Cost:

Practice: 658 ‐ Wetland Creation

Scenario: #3 ‐ Excavation and Embankment

Scenario Description:
A wetland is created on a flat mineral upland at a location where surface runoff may be intercepted and ponded by excavation.  The 
wetland is created by excavating a depression and building a dike to intercept runoff.  Resource concerns are 22 ‐ INDEQUATE HABITAT FOR 
FISH AND WILDLIFE ‐ Habitat degradation.

Before Situation:
The site is in cropland on an upland, non floodplain site (interfluve).

After Situation:
An excavation with an average depth of 24" has created a shallow depression in a broad swale which intercepts surface runoff.  The 
excavated material has been spread on adjacent areas.  A dike is also constructed at the site with a 8' topwidth, 3:1 sideslopes, 2' fill height 
for 200 feet.  The INADEQUATE HABITAT FOR FISH AND WILDLIFE resource concern has been addressed with the provision of seasonal open 
water for terrestrial, aquatic, and waterfowl species.  Associated practices in 342‐Critical Area Planting, 550‐Range Planting, 644‐Wetland 
Wildlife Habitat Management, and 587‐Structure for Water Control.

Scenario Feature Measure: Cubic Yards of Earth Moved

Scenario Typical Size: 1,613

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,719.56 Scenario Cost/Unit: $4.17

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 207 $799.02

1223Excavation, common earth, 
large equipment, 150 ft

Bulk excavation of common earth including sand and 
gravel with dozer >100 HP with average push distance of 
150 feet.  Includes equipment and labor.

Cubic 
Yard

$3.53 1406 $4,963.18

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 659 ‐ Wetland Enhancement

Scenario: #1 ‐ Excavation

Scenario Description:
A Depressional HGM class wetland is to be enhanced. The tract size is 15 acres, and the actual wetland size is 10 acres.  The site is a 
recharge depression, fed only from surface runoff.  Resource Concerns are: 4‐SOIL QUALITY DEGRADATION ‐ Organic matter depletion, 11‐ 
WATER QUALITY DEGRADATION ‐ Excess nutrients in surface and ground waters, 12 ‐ WATER QUALITY DEGRADATION ‐  Pesticides 
transported to surface and ground waters, 16 ‐  WATER QUALITY DEGRADATION ‐  Excessive sediment in surface waters, 18 ‐ DEGRADED 
PLANT CONDITION ‐  Undesirable plant productivity and health, 19 ‐ DEGRADED PLANT CONDITION,  Inadequate strucuture and 
composition, 22‐ INADEQUATE HABITAT FOR FISH AND WILDLIFE ‐ Habitat degradation. 

Before Situation:
The wetland has been converted to agricultural production, and the wetland has lost size and storage volume from accumulated 
sediments.  The wetland receives surface runoff from an adjacent upland watershed, and ponds water on a shallow perched layer.  The 
watershed has been converted from native to agricultural landuse, and the resultant soil erosion has deposited 6" of sediment in the 
bottom of the depression.

After Situation:
Any deposited sediment has been exc avated and the depth of wetland has been increased to increase storage volume.  A herbaceous 
plant community has been seeded.  Facilitative practices include Conservation Cover.  Restoration of hydrology and plant community 
functions will improve the WATER QUALITY and DEGRADED PLANT CONDITION concerns listed above.  The hydrologic and vegetative 
practices will address the SOIL QUALITY DEGRADATION and INADEQUATE HABITAT FOR FISH AND WILDLIFE concerns.  Associated practices 
in 342‐Critical Area Planting, 550‐Range Planting, 644‐Wetland Wildlife Habitat Management, and 587‐Structure for Water Control.

Scenario Feature Measure: Cubic Yards of Excavation

Scenario Typical Size: 8,067

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$17,736.72 Scenario Cost/Unit: $2.20

Cost Details (by category):

Equipment/Installation

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 8067 $16,779.36

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 659 ‐ Wetland Enhancement

Scenario: #3 ‐ Depression Sediment Removal and Ditch Plug

Scenario Description:
A Depressional HGM class wetland is to be enhanced. The tract size is 15 acres, and the actual wetland size is 10 acres.  The site is a 
recharge depression, fed only from surface runoff.  Resource Concerns are: 4‐SOIL QUALITY DEGRADATION ‐ Organic matter depletion, 11‐ 
WATER QUALITY DEGRADATION ‐ Excess nutrients in surface and ground waters, 12 ‐ WATER QUALITY DEGRADATION ‐  Pesticides 
transported to surface and ground waters, 16 ‐  WATER QUALITY DEGRADATION ‐  Excessive sediment in surface waters, 18 ‐ DEGRADED 
PLANT CONDITION ‐  Undesirable plant productivity and health, 19 ‐ DEGRADED PLANT CONDITION,  Inadequate strucuture and 
composition, 22‐ INADEQUATE HABITAT FOR FISH AND WILDLIFE ‐ Habitat degradation. 

Before Situation:
The wetland has been converted to agricultural production, and the tract drained with a surface ditch.  The ditch is 4' average depth, and 
12 feet average width.  The wetland receives surface runoff from an adjacent upland watershed, and ponds water on a shallow perched 
layer.  The watershed has been converted from native to agricultural landuse, and the resultant soil erosion has deposited 6" of sediment in 
the bottom of the depression.

After Situation:
The ditch has been plugged by the installation of a 50' long section of compacted clay fill, and the deposition has been removed down to 
the original topsoil layer.  A herbaceous plant community has been seeded.  Facilitative practices include Conservation Cover.  Restoration 
of hydrology and plant community functions will improve the WATER QUALITY and DEGRADED PLANT CONDITION concerns listed above.  
The hydrologic and vegetative practices will address the SOIL QUALITY DEGRADATION and INADEQUATE HABITAT FOR FISH AND WILDLIFE 
concerns.  Associated practices in 342‐Critical Area Planting, 550‐Range Planting, 644‐Wetland Wildlife Habitat Management, and 587‐
Structure for Water Control.

Scenario Feature Measure: Cubic Yards of Earth Moved

Scenario Typical Size: 8,317

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$18,701.72 Scenario Cost/Unit: $2.25

Cost Details (by category):

Equipment/Installation

49Earthfill, Roller Compacted Earthfill, roller or machine compacted, includes equipment 
and labor

Cubic 
yard

$3.86 250 $965.00

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 8067 $16,779.36

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 2 $957.36
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #6 ‐ Competition Control ‐ Mechanical, Heavy Equipment

Scenario Description:
Using equipment such as a masticator or mulcher to control vegetation that is competing with desirable trees and species or to reduce the 
stocking level of a stand of desirable trees.  The trees to be retained will be marked by a consultant.  Resource concerns include 
Undesirable plant productivity and health; Wildlife habitat degradation; Wildfire hazard; and Inadequate structure and composition. 

Before Situation:
 A stand of desirable trees is adversely affected by competition either from undesirable species, cull trees, or because the stand is 
overstocked.  The vegetation to be controlled is too large to be mowed or shredded.   Therefore other mechanical methods such as using 
masticators or mulchers is necessary.  

After Situation:
The released stand of trees contains the composition and quality needed to meet the landowner's objectives and address the resource 
concerns.

Scenario Feature Measure: Area treated

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$6,103.65 Scenario Cost/Unit: $610.37

Cost Details (by category):

Equipment/Installation

943Mechanical cutter, chopper Masticator, flail shredder, hydro axe, brush cutter, etc.  
Equipment and power unit costs. Labor not included.

Hour $124.89 30 $3,746.70

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 17 $1,486.14

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 30 $620.10

Mobilization

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 1 $250.71
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Scenario Cost:

Practice: 666 ‐ Forest Stand Improvement

Scenario: #8 ‐ Thinning for Wildlife and Forest Health

Scenario Description:
A combination of hand and chemical treatments used to open the canopy of a stand to improve the wildlife habitat and tree health.  
Resource concerns include:  Inadequate structure and composition, Undesirable plant productivity and health, and Habitat degradation.

Before Situation:
The stand of mature trees is overstocked resulting in a closed canopy.  This condition is causing a lack of structure, herbaceous layer, and 
diversity that is needed to meet the landowner's objectives for improved wildlife habitat and forest health.  Under the supervision of a 
consultant forester, it will be marked for thinning and timber stand improvement applications that will include cutting with hand tools 
(chainsaws) and injection.  Costs involved in any commercial harvesting including marking, access, and transportation are not included in 
this scenario.  However the costs involved in marking trees to be treated or left and supervising the TSI work is included.  

After Situation:
The stand is treated to favor diversity of important commercial and wildlife species.  The canopy is opened to the extent necessary to 
promote herbaceous growth and the work is performed without excessive damage to the residual trees and site.

Scenario Feature Measure: Acres treated

Scenario Typical Size: 10

Scenario Unit: Acre

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$8,899.16 Scenario Cost/Unit: $889.92

Cost Details (by category):

Equipment/Installation

964Chemical, spot treatment, 
single stem application

Ground applied chemical to individual plants or group of 
plants, e.g., backpack sprayer treatment. Equipment and 
labor cost included.

Hour $55.04 40 $2,201.60

965All terrain vehicles, ATV Includes equipment, power unit and labor costs. Hour $29.86 16 $477.76

937Chainsaw Equipment and power unit costs.  Labor not included. Hour $6.12 60 $367.20

Labor

235Specialist Labor Labor requiring a specialized skill set: Includes 
Agronomists, Foresters, Biologists, etc. to provide 
additional technical information during the planning and 
implementation of the practice. Does not include NRCS or 
TSP services.

Hour $87.42 46 $4,021.32

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 76 $1,336.08

Materials

313Tree Marking Paint Trees to be cut through tree marking are physically 
identified through the application of paint on the tree. 
Typically one quart of paint is used to mark one acre of 
trees.  Includes materials and shipping only.

Acre $6.19 10 $61.90

1321Herbicide, Triazine Broad spectrum herbicide. Refer to WIN‐PST for product 
names and active ingredients.  Includes materials and 
shipping only.

Acre $43.33 10 $433.30
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Scenario Cost:

Practice: 747 ‐ Denitrifying Bioreactor

Scenario: #1 ‐ Bioreactor with Liner and Cover

Scenario Description:
This bioreactor has geotextile fabric (or polyethylene ‐ PE) between the wood chips and the surrounding soil plus the following 
components: woodchip filled pit, a soil cover, two water control structures (to allow management of the flow rate and and free water 
elevation within the bioreactor), and piping to convey water to and from the bioreactor. Woodchips serve as the carbon source necessary 
to the denitrification process. 
Associated practices: Subsurface Drain (606), Structure for Water Control (587), Drainage Water Management (554). 
Resource concern:  Water Quality Degradation ‐ Excess nutrients in surface and ground waters.
Management and maintenance of the bioreactor (including chip replenishment), as well as monitoring and reporting to demonstrate the 
performance of the  practice are not included in this scenario. 

Before Situation:
Before the installation, the subsurface drainage system is contributing nitrates to a surface water source (ditch or stream), high nitrates are 
a resource concern to the receiving water, and it is feasible to install a bioreactor to reduce the nitrate load from drainage outflows.  

After Situation:
All components of the bioreactor are installed and functional.  Nitrates are removed from bioreactor outflow. The approximate bioreactor 
excavated pit volume is 280 cubic yards (e.g. 5 feet deep, 15 feet wide and 100 feet long).  Woodchips occupy the lower ~3.5 feet of the pit 
(200 cu. yd.) and a soil blanket over the woodchips is mounded 1.0 ft. above the surrounding ground surface to shed water and account for 
settling. A geotextile fabric (or PE material) surrounds the chips to prevent migration of soil into the pit.  Two inline water control structures 
are in place and connected to the two 6" diameter HDPE dual‐wall manifold pipes by 10" diameter dual wall pipe.Flow rates are dependent 
upon the availability of drainage water from the 10" drainage mainline. The soil excavated from the pit is spoiled onto the nearby field.

Scenario Feature Measure: Volume of Carbon Source

Scenario Typical Size: 200

Scenario Unit: Cubic Yard

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$12,135.34 Scenario Cost/Unit: $60.68

Cost Details (by category):

Equipment/Installation

1098Aggregate, Wood Chips Includes materials, equipment and labor Cubic 
yard

$20.72 200 $4,144.00

933Skidsteer, 80 HP Skidsteer loader with horsepower range of 60 to 90. 
Equipment and power unit costs. Labor not included.

Hour $41.96 4 $167.84

51Earthfill, Dumped and Spread Earthfill, dumped and spread without compaction effort, 
includes equipment and labor

Cubic 
yard

$3.17 140 $443.80

1460Trenching, Earth, 24" x 60" Trenching, earth, 24" wide x 60" depth, includes 
equipment and labor for trenching and backfilling.

Foot $3.57 50 $178.50

48Excavation, Common Earth, 
side cast, small equipment

Bulk excavation and side casting of common earth with 
hydraulic excavator with less than 1 CY capacity.  Includes 
equipment and labor.

Cubic 
yard

$2.08 280 $582.40

42Geotextile, woven Woven Geotextile Fabric.  Includes materials, equipment 
and labor

Square 
Yard

$2.15 780 $1,677.00

Labor

232Equipment Operators, Light Includes: Skid Steer Loaders, Hydraulic Excavators  <50 HP, 
Trenchers <12”, Ag Equipment <150 HP, Pickup Trucks, 
Forklifts, Mulchers

Hour $20.67 6 $124.02

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 24 $421.92

Materials

2146Water Control Structure, 
Stoplog, Inline, variable cost 
portion

Variable cost portion of a Water Level Control Structure, 
Inline stoplog type.  Typically made of PVC or fiberglass 
materials.  Calculate total variable costs by multiplying by 
the structure height x pipe diameter.  Materials only.

Height x 
Diameter

$11.67 60 $700.20

747 ‐ Denitrifying Bioreactor (Bioreactor with Liner and Cover) ‐  Page 1 of 2

FY2014 ‐ compiled 12/9/2013 Page 386



USDA‐Natural Resources Conservation Service South Dakota

Materials

2145Water Control Structure, 
Stoplog, Inline, fixed costs 
portion

Fixed cost portion of Water Level Control Structure, Inline 
stoplog type. Typically made of PVC or fiberglass materials.  
Fixed cost portion.  Materials only.

Each $302.18 1 $302.18

2021Water Level Control Structure, 
Inline, 2 Baffle, 10" diameter

Inline Inlet WCS 6' High x 10" Dia.connections , 2 baffle (3 
compartments)

Each $1,869.47 1 $1,869.47

1243Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 10"

Pipe, Corrugated HDPE Double Wall, 10" diameter with soil 
tight joints ‐ AASHTO M252. Material cost only.

Foot $5.50 40 $220.00

1992Pipe, HDPE, CPT, Double Wall, 
Soil Tight, 6"

Pipe, Corrugated HDPE Double Wall, 6" diameter with soil 
tight joints ‐ AASHTO M252. Material cost only.

Foot $2.44 30 $73.20

Mobilization

1140Mobilization, large equipment Equipment >150HP or typical weights greater than 30,000 
pounds or loads requiring over width or over length 
permits.

Each $478.68 1 $478.68

1139Mobilization, medium 
equipment

Equipment with 70‐150 HP or typical weights between 
14,000 and 30,000 pounds.

Each $250.71 3 $752.13
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Scenario Cost:

Practice: 798 ‐ Seasonal High Tunnel for Crops

Scenario: #2 ‐ Contiguous US ‐ Snow

Scenario Description:
Used for contiguous US states in areas with high snowfall. A gothic‐style (peaked) manufactured frame of tubular steel (30 x 72 ft.) covered 
with 4‐year 6mil plastic. Costs are based on purchase of manufactured kit and landowner installing the structure. Structure must be 
installed to manufacturer's specifications. 

Before Situation:
Cropland where extension of the growing season is needed. Additional resource concerns that may need to be addressed include; soil 
erosion, soil condition, water quality, water quantity, plant condition, and energy use.

After Situation:
A seasonal high tunnel has been installed and the growing season has been extended for 1‐4 months on average.  Plant health and vigor is 
improved and there is decreased energy use by producing food locally.

Scenario Feature Measure: Area of Tunnel Installed

Scenario Typical Size: 2,160

Scenario Unit: Square Foot

IDComponent Name CostQuantity
Price 
($/unit)UnitComponent Description

$10,276.98 Scenario Cost/Unit: $4.76

Cost Details (by category):

Labor

231General Labor Labor performed using basic tools such as power tool, 
shovels, and other tools that do not require extensive 
training.  Ex. pipe layer, herder, concrete placement, 
materials spreader, flagger, etc.

Hour $17.58 71 $1,248.18

Materials

1278Hoop House, gothic style, base 
package

Includes heavy‐duty, gothic framework complete with all 
predrilled steel, hardware and instructions. Includes 6 mil 4‐
year polyethylene film to cover tunnel, roll‐up sides, 
lumber, and polylock for sides and ends for a gothic style 
(peaked top) hoop house

Square 
Foot

$4.18 2160 $9,028.80
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