
USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #1 - Turf Reinforced Matting

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with Turf Reinforced Matting (TRM). 1/2 the channel is
excavated. Excess excavation is spoiled in the immediate area. TRM is installed over 100% of the width of the waterway to prevent scour and aid in waterway
establishment. Cost include excavation, spoiling of excess material, and furnishing and installing TRM. Lined waterway width is measured from top of bank to top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway.

After Situation: TRM lined waterway is 300 ' long by 15' wide by 1.5' deep. The practice is installed using a hydraulic excavator. TRM is installed by laborers. Associated
practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $3,844.62

Scenario Cost/Unit: $0.85

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 90 $179.64

Labor

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77

Materials

Turf reinforcement mat 1212
Synthetic turf reinforcement mat with staple anchoring. Includes
materials, equipment and labor.

Square Yard $6.23 535 $3,333.02



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #2 - Rock Lined, 12 inch

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with riprap (D100 = 9", Velocity ~ 8 ft/sec). 1/2 the channel
is excavated, before excavation for riprap. Excess excavation is spoiled in the immediate area. Riprap is installed over 100% of the width of the waterway to prevent scour.
Cost include excavation, spoiling of excess material, geotextile underlayment and installing 9" Rock Riprap. Lined waterway width is measured from top of bank to top of
bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway.

After Situation: Rock lined waterway is 300 ' long by 15' wide by 1.5' deep. Waterway is excavated and rock is placed using a hydraulic excavator. Geotextile underlayment
is installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $12,452.95

Scenario Cost/Unit: $2.77

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $65.51 176 $11,530.61

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 276 $550.90

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 2 $39.47

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #3 - Rock Lined - 18"

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with riprap (D100 = 12", Velocity ~ 9 ft/sec). 1/2 the
channel is excavated, before excavation for riprap. Excess excavation is spoiled in the immediate area. Riprap is installed over 100% of the width of the waterway to prevent
scour. Cost include excavation, spoiling of excess material, geotextile underlayment and installing 12" Rock Riprap. Lined waterway width is measured from top of bank to
top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway.

After Situation: Rock lined waterway is 300 ' long by 15' wide by 1.5' deep. Waterway is excavated and rock is placed using a hydraulic excavator. Geotextile underlayment
is installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $18,393.90

Scenario Cost/Unit: $4.09

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $65.51 264 $17,295.92

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 364 $726.55

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 2 $39.47

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #4 - Rock Lined, 24 inch

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with riprap (D100 = 18", Velocity ~ 11 ft/sec). 1/2 the
channel is excavated, before excavation for riprap. Excess excavation is spoiled in the immediate area. Riprap is installed over 100% of the width of the waterway to prevent
scour. Cost include excavation, spoiling of excess material, geotextile underlayment and installing 18" Rock Riprap. Lined waterway width is measured from top of bank to
top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway.

After Situation: Rock lined waterway is 300 ' long by 15' wide by 1.5' deep. Waterway is excavated and rock is placed using a hydraulic excavator. Geotextile underlayment
is installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $24,267.35

Scenario Cost/Unit: $5.39

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $65.51 351 $22,995.71

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 451 $900.20

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 2 $39.47

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #5 - Concrete

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with concrete. 1/2 the channel is excavated, before
excavation for concrete and subgrade material. Excess excavation is spoiled in the immediate area. Concrete is installed over 100% of the width of the waterway to prevent
scour. Cost include excavation, spoiling of excess material, 6" of clean sand or gravel subgrade, and 5" reinforced concrete slab. Lined waterway width is measured from
top of bank to top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway. Usually installed in locations where rock or other lining materials are not readily available.

After Situation: Concrete lined waterway is 300 ' long by 15' wide by 1.5' deep. Waterway is excavated using a hydraulic excavator. Concrete slab is placed on 6" of clean
sand or #57 stone. Concrete is placed, graded and screeded by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water
Control (587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $27,575.51

Scenario Cost/Unit: $6.13

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Concrete, CIP, slab on grade,
reinforced

37

Steel reinforced concrete formed and cast-in-placed as a slab on
grade by chute placement. Typical strength is 3000 to 4000 psi.
Includes materials, labor and equipment to transport, place and
finish.

Cubic Yard $290.09 80 $23,207.30

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 280 $558.88

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $31.25 110 $3,437.90

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 2 $39.47

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #6 - Membrane

Scenario Description: Install 300 ' long by 15' wide by 1.5' deep trapezoidal or parabolic shaped waterway lined with a synthetic membrane. 1/2 the channel is excavated.
Excess excavation is spoiled in the immediate area. Membrane is installed over 100% of the width of the waterway to prevent scour. Cost include excavation, spoiling of
excess material, and furnishing and installing synthetic membrane and geotextile underlayment. Lined waterway width is measured from top of bank to top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway. Usually installed in locations where rock or other lining materials are not readily available.

After Situation: Membrane lined waterway is 300 ' long by 15' wide by 1.5' deep. The practice is installed using a hydraulic excavator. Membrane liner and geotextile
underlayment is installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area
Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 4500

Total Scenario Cost: $5,226.56

Scenario Cost/Unit: $1.16

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 90 $179.64

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.28 535 $1,217.74

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 12 $236.82

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77

Materials

Synthetic Liner, 40 mil 1387
Synthetic 40 mil HDPE, LLDPE, EPDM, etc membrane liner
material. Includes materials and shipping only.

Square Yard $6.12 533 $3,260.40



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #7 - Concrete Block

Scenario Description: Install 36' long (including inlet and outlet aprons) by 15' wide by 1.5' deep trapezoidal shaped waterway or chute lined with concrete blocks. 1/2 the
channel is excavated. Excess excavation is spoiled in the immediate area. 8"x8"x16" standard concrete blocks are installed over 100% of the width of the waterway/chute to
prevent scour. Cost include excavation, spoiling of excess material, 3" stone subgrade, geotextile and furnishing and installing standard concrete blocks. Lined waterway
width is measured from top of bank to top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of ephemeral or classic gully erosion. Velocities are generally too high or saturated soil conditions
make it difficult to establish a grassed waterway. Usually installed in locations where rock or other lining materials are not readily available.

After Situation: Conccrete block lined waterway or chute is 36 ' long by 15' wide by 1.5' deep. Chute is installed on a 3 to 1 slope. The practice is installed using a hydraulic
excavator. Geotextile and concrete blocks are installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control
(587), and Critical Area Seeding (342).

Scenario Feature Measure: Square Foot of Waterway

Scenario Unit: Square Foot

Scenario Typical Size: 540

Total Scenario Cost: $2,424.58

Scenario Cost/Unit: $4.49

Cost Details

Component Name Id Description Unit Cost Qty Total

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 32 $63.87

Geotextile, woven 42 Woven Geotextile Fabric. Includes materials, equipment and labor Square Yard $2.28 65 $147.95

Materials

Aggregate, Gravel, Graded 46
Gravel, includes materials, equipment and labor to transport and
place. Includes washed and unwashed gravel.

Cubic Yard $31.25 6 $187.52

Block, concrete 253
Concrete block, hollow, normal weight, 3500 psi. Includes both full
and partial sizes. Material only

Each $1.91 640 $1,219.63

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 24 $473.65

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 2 $77.19

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77



USDA - Natural Resources Conservation Service West Virginia

Practice: 468 - Lined Waterway or Outlet

Scenario: #8 - Plunge Pool - Rock

Scenario Description: Install a 2 ft thick rock lined plunge pool that is 15 ' long, 10ft btm width, 2:1ss and 5' deep lined with riprap (D100 = 18", Velocity ~ 11 ft/sec). 1/2 the
channel is excavated, before excavation for riprap. Excess excavation is spoiled in the immediate area. Riprap is installed over 100% of the width of the waterway to prevent
scour. Cost include excavation, spoiling of excess material, geotextile underlayment and installing 18" Rock Riprap. Lined waterway width is measured from top of bank to
top of bank.

Before Situation: Excessive sedimentation and soil erosion as a result of outlet erosion. Situation is to difficult to handle with vegetative stabilization.

After Situation: Rock lined plunge pool is 15 ' long, 10ft btm width, 2:1ss and 5' deep. Plunge area is excavated and rock is placed using a hydraulic excavator. Geotextile
underlayment is installed by laborers. Associated practices are Subsurface Drain (606), Underground Outlet (620), Structure for Water Control (587), and Critical Area
Seeding (342).

Scenario Feature Measure: Cubic Yard of Rock Placed

Scenario Unit: Cubic Yard

Scenario Typical Size: 50

Total Scenario Cost: $4,326.71

Scenario Cost/Unit: $86.53

Cost Details

Component Name Id Description Unit Cost Qty Total

Materials

Rock Riprap, Placed with
geotextile

44
Rock Riprap, placed with geotextile, includes materials, equipment
and labor to transport and place

Cubic Yard $65.51 50 $3,275.74

Equipment Installation

Excavation, Common Earth,
side cast, small equipment

48
Bulk excavation and side casting of common earth with hydraulic
excavator with less than 1 CY capacity. Includes equipment and
labor.

Cubic Yard $2.00 86 $171.66

Labor

General Labor 231
Labor performed using basic tools such as power tool, shovels, and
other tools that do not require extensive training. Ex. pipe layer,
herder, concrete placement, materials spreader, flagger, etc.

Hour $19.74 16 $315.76

Supervisor or Manager 234
Labor involving supervision or management activities. Includes
crew supervisors, foremen and farm/ranch managers time required
for adopting new technology, etc.

Hour $38.60 8 $308.78

Mobilization

Mobilization, medium
equipment

1139
Equipment with 70-150 HP or typical weights between 14,000 and
30,000 pounds.

Each $254.77 1 $254.77


